

**CORRIGENDUM-I, DATED:18.05.2018**

Subject: Construction of Pre-fab Inverter room foundation, Inverter Transformer foundation, fencing for switchyard and other associated works for 75 MW Solar PV Project for GIPCL at Charanka Solar Park, Gujarat.

Tender Ref.: EDN: PVSS: GIPCL:75 MW: IR Foundation/01 Dated.12.05.2018

Sl. No.	Clause No. / Pg. No.	Existing Tender document	'To read as'	Remarks / Reason
1	Page No. 1, Point No. 4, Page No. 2, Note No. 3,	4. EARNEST MONEY DEPOSIT : <b>Rs.8.10 Lakhs</b> (DD or Through SBI Collect). Note: 3. Earnest Money Deposit of Rupees <b>8.10 Lakhs</b>	4. EARNEST MONEY DEPOSIT : <b>Rs.3.24 Lakhs</b> (DD or Through SBI Collect). Note: 3. Earnest Money Deposit of Rupees <b>3.24 Lakhs</b>	
2	Page No. 5, BIDDER TO NOTE, Point No. 7	Vendor should quote with in the % range as mentioned against the specified items for price evaluation in price bid.	<b>POINT DELETED</b>	
3	Page No. 6	BHEL reserves the right to award the contract by splitting the total requirements amongst three (3) contractors in the ratio of approximately <b>(in RM)</b> (Approx. in %, 50: 30: 20) as per site requirement and nature of work in the order of their ranking L1, L2 &L3. BHEL reserves the right to negotiate the rates with overall L-1 party.	BHEL reserves the right to award the contract by splitting the total requirements amongst three (3) contractors in the ratio of approximately <b>(in No.'s)</b> (Approx. in %, 50: 30: 20) as per site requirement and nature of work in the order of their ranking L1, L2 &L3. BHEL reserves the right to negotiate the rates with overall L-1 party.	
4	Page No. 9, Payment Milestone	Considering the project deadline, during the execution of work payment for the bidders will be made in phased manner after completion of the work as per the milestone mentioned below against a to c, and as per the bill of quantities and the actual measurements (as per clause 18), taking into account the recovery of security deposit (as per clause 20). a) First Running Bill (1st RA) – After completion of atleast 1 (one) Inverter Room building foundation till plinth beam level along with the Inverter transformer foundation and fencing for switch yard of the building including finishing. b) Subsequent Running Bills – After completion of every subsequent 1 (one) Inverter Room building foundation till plinth beam level along with the Inverter transformer foundation and fencing for switch yard of the building including finishing.	Considering the project deadline, during the execution of work payment for the bidders will be made in phased manner after completion of the work as per the milestone mentioned below against a to b, and as per the bill of quantities and the actual measurements (as per clause 18), taking into account the recovery of security deposit (as per clause 20). a) First Running Bill (1st RA) – After completion of atleast 1 (one) Inverter Room building foundation till plinth beam level <b>including completion of cable trench and building finishing works</b> along with the Inverter transformer foundation, fencing for switch yard. b) Subsequent Running Bills – After completion of every subsequent 1 (one) Inverter Room building foundation till plinth beam level <b>including completion of cable trench and building finishing works</b> along with the Inverter transformer foundation and fencing for switch yard.	

**NOTE: The Tenderer shall submit the corrigendum copy along with the tender document after affixing seal and Signature.**

Mowleeswaran Natesan

Dy. Manager (SC&PV/Civil)