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Notice Inviting Tender (NIT) 

NIT No- HERP/CIVIL/REV/164/2022-23, DTD. 28/05/2022 

Sealed tenders are invited for SELECTION & APPOINTMENT OF ARCHITECT FOR PROVIDING 
ARCHITECTURAL SERVICES FOR CONSTRUCTION OF GUEST HOUSE AT BHEL HERP, VARANASI 
as per details mentioned under: 

Sl. 

No. 
Name of work 

Earnest 

Money 

Cost of Tender 

Document 

1. 

SELECTION & APPOINTMENT OF ARCHITECT 

FOR PROVIDING ARCHITECTURAL SERVICES 

FOR CONSTRUCTION OF GUEST HOUSE AT 

BHEL HERP, VARANASI 

10,500/- Nil* 

 

 *Tender documents can only be downloaded from below mentioned websites. As this 

is an e-tender, tender fee has been kept Nil.  

 Tenderers’ shall deposit the above EMD (refundable) Before Tender Opening in the 

following ways- 

1. Electronic Fund Transfer (EFT) credited in BHEL Account. Receipt of payment must be 

submitted along with tender documents.   

               Bank Details: State Bank of India, IFSC Code: SBIN0000201, Account No: 011103264820,      

               Branch Code: 0201, Address: State Bank of India, Main Branch Kachaheri, Varanasi.                    

 

2. Banker’s Cheque/ Pay Order/ Demand Draft (DD) of any nationalize bank, In favour of 

BHEL. Original copy of the same must be sent to below mentioned address and 

duplicate copy must be submitted along with tender documents. 

                        Office Address: Dy. Manager (Maint.), BHEL-HERP, Tarna Shivpur, Varanasi, 221003 (UP) 

 In case of MSME/NSIC contractors, valid EM-II certificate or Udhyog Aadhar certificate 

must be submitted for EMD exemption. 

 Without EMD or MSME certificate, tenders will be rejected in line with BHEL Works 

Policy-2016.  

 All NIT/ Tender document/ Corrigenda / Addenda / Amendments / Time extensions / 

Clarifications, etc. to the tender will be hosted on website i.e. 

https://eprocurebhel.co.in/, http://www.bhel.com/index.php/latest_tenders & 

https://herp.bhel.com/ only and will not be published in any other media. Bidders 

should regularly visit above websites to keep themselves updated.  

 Last date for submission of e-tender is 11/06/2022, 14.00 Hrs. Technical Bid will be 

opened on 11/06/2022, 16.00 Hrs.  

 Bidders to note that this is an e-tender and bidders have to submit this only through 

https://eprocurebhel.co.in/ site only. No hard copies of tender shall be accepted.  

 

 All interested bidders are requested to contact undersigned for any query or 

clarification.  

http://www.bhel.com/index.php/latest_tenders
https://herp.bhel.com/
https://eprocurebhel.co.in/
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Chandra Prabhakar Yadav 

Email ID: cprabhakar@bhel.in 

Mobile No: 8052365666 

 

 

1. BHEL reserves the right to accept or reject any/ all application(s) without assigning any 
reason thereof. 

2. If any document submitted by the tenderer is found false at any stage, the tender/ work 
order will be cancelled immediately and the financial loss to BHEL if any in making 
alternative arrangement will be recovered from the contractor. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:cprabhakar@bhel.in
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DIRECTIONS TO PARTIES FOR TENDERING 

1. Work will be awarded on the basis of maximum combined score as defined in the Pre-
Qualifying Requirements of this tender document. All other details regarding the same 
will be as per General Condition of Contract (GCC). 

2. Parties may visit the site for assessment of actual quantum or nature of work if they 
wish before quoting their rates. 

3. The bidder should submit Part I Techno-Commercial Bid & Part II Price Bid as per details 

mentioned under: 

 

Details of Tender Document 

The Tender document has been detailed as follows: 

Part-I (TECHNO-COMMERCIAL BID)   

1. Details of Bid & Bidder (To be filled by bidder) 
2. Signed and stamped copy of Prequalifying Criteria (PQR) along with documents in 

support of meeting the same. 
3. Signed and stamped copy of Special Terms & Conditions- Annexure A  
4. Signed and stamped copy of No deviation certificate – Annexure-B 
5. Signed and stamped copy of Annexure –C (BOQ & Price Bid) with “Quoted” written in 

place of rates. 
6. Signed & stamped copy of General condition of Contract -Annexure-D 

 
Part-II (PRICE BID) 

1. Price to be quoted on format given on https://eprocurebhel.co.in/ only. 

 

4. Tenders shall be opened by authorized officers of BHEL with their finance department 
representative using Digital Signature at the time and date as specified in the tender 
notice in the presence of such of those tenderers or their authorized representatives 
who may be present. 

 
5. A representative of bidder (only 01 per bidder) shall be permitted to be present at the 

time of opening of Part I – Techno-commercial bid & Part II- Price bid opening. However, 
the bidder should give prior intimation of the same & seek permission after giving 
details of its representative by contacting designated person as per details mentioned 
in NIT at least 02 days in advance. 

 
6. All expenses towards procurement of Stamp paper and preparation of contract 

agreement shall be in the scope of contractor. 
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Details of Bid & Bidder (To be filled by bidder) 

 

(a) Bidder Offer No.: _____________________________       Date: ____________________ 
 

(b) Legal Name of the bidder as in GST registration: ________________________________ 
 

(c) GST registration No._______________________________________________________ 
 

(d) State____________________________________________________________________ 
 

(e) Place of business__________________________________________________________ 
 

(f) Category of registration under GST (i.e. Registered dealer / Unregistered dealer/ dealer 
opted for Composition Scheme): 
                                       _____________________________________________________ 

 

(g) Address of the Bidder: _____________________________________________________ 
 

________________________________________________________________________ 

 

PIN code: ___________________ 

 

(h) Contact No. of the Bidder: __________________________________________________ 
 

(i) Email ID of Bidder: ________________________________________________________ 
 
 
Certificates to be attached: 

 

1. Copy of PAN, GST Registration certificate. 
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PRE-QUALIFYING REQUIREMENTS (PQR) 

 

1. Selection Process of Architect / contractor: 

The Architect / contractor will be selected on the basis of PQR defined below in line with QCBS 

(Quality and Cost Based Selection) guidelines for scope of work defined in Annexure-A. 

a) Technical bid:  

The Technical bid shall be evaluated as below for 100 marks: 

Sl. 
No. 

Subhead Max 
Marks 

Remarks 

1.0** Experience of having successfully 
completed similar work awarded at 
any Government/ Reputed Private 
Organization, Government 
undertaking / enterprises in last 7 
years from the date of NIT as per 
details mentioned hereunder: 
 
Three completed works having total 
award value (Architectural 
Consultancy Fee) of each contract not 
less than Rs 2.09/- Lacs plus taxes 
extra.                     
                     Or 
Two completed works having total 
award value (Architectural 
Consultancy Fee) of each contract not 
less than Rs 2.61/- Lacs plus taxes 
extra. 
                                  Or 
One completed work having award 
value (Architectural Consultancy Fee) 
not less than Rs 4.18- Lacs plus taxes 
extra. 
 
The bidder should be well 
experienced in field of similar work 
that is defined below.   
 
Similar works means  
“Provided Architectural/ consultancy 
services for complete construction of 
Guest House/ Hotels with at least 3 

25 i. 100% marks for meeting 
the minimum eligibility 
criteria,  

ii. Else Nil Marks 
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star equivalent facilities” 
 
Certificate from customer regarding 
property being 3 star equivalent will 
be acceptable 

2.0 Bidders should have minimum annual 
turnover of Rs 1.57 Lacs during the 
last 03 financial years 2018-19, 2019-
20 and 2020-21.  
 
Bidder to submit CA Certified/ audited 
balance sheet for the same. 

25 i. 100% marks for meeting 
the minimum eligibility 
criteria, 

ii.  Else Nil Marks 

3.0 Bidder should have experience in the 
field of Architectural and Engineering 
consultancy. 
 
Bidder to provide Certificate of Council 
of Architecture of Lead Architect for 
the same.  

15 i. Less than 15 years- 0 
Marks 

ii. 15 -20 years- 10 marks  
iii. More than 20 years- 15 

marks 

4.0 Strength of Technical Team  20 As per the table below 

5.0 Bidder having Office in Varanasi: 
a. Yes 
b. No 

 
Bidder to provide GST Certificate or 
some other document in support of  
the same 

 
5 

 
a. 5 
b. 3 

6.0** Number of similar projects completed 
by the Bidder during last Seven years 
costing Rs. 150.00 lakh and above 
(This is the cost of complete project 
including consultancy fee & excluding 
Taxes): 

a. 5 or above 
b. 4 projects  
c. 2 to 3 projects 
d. Less than 2 projects 
e. Nil Project 

 
10 

 
 
 

 
 
 

a. 10 
b. 7 
c. 4 
d. 1 
e. 0 

 Total Technical bid score (Ts) 100  
 

** 1. Copy of work order or completion certificate or Commissioning certificate or MOM 
(confirming completion or Commissioning of work) or handing over certificate from Bidder’s 
customer for similar works shall be submitted in Techno-commercial bid. BHEL reserves the 
right to verify the contents of given certificate. Complete postal address, name of contact 
person, phone no. & email address of issuing authority is to be submitted by the Bidder in 
Techno- commercial bid. In case BHEL intends to visit Bidder’s customer, the same shall be 
facilitated by Bidder (expenditure of visit of BHEL official shall be borne by BHEL). 
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2. Bidder to also provide date of start, date of completion, built up area, cost of project 
and delay if any attributable to bidder for the works given for meeting the PQR mentioned 
above. Photographs of work may also be given if available.  
 

Note:  

1. Bidder scoring cumulative score of 80% or more in technical bid evaluation shall be 

considered technically qualified provided bidder also scores minimum 60% marks each in 

criteria 3.0 & 4.0 mentioned above.    

2. All the technically qualified bidders as per above (Sr No. 1) shall be eligible for opening of 

financial bid. 

Table for Strength of Technical Team (For Sr. No. 4 of Technical Bid) (Team here means bidder 

and their associates) 

S. 
No. 

Key 
Professional 

Qualification/ Experience Total Marks   
        (20) 

1.0 Team Leader 
and Architect 

Minimum B. Arch with 15 years of Post Qualification 
Experience and should be registered with Council of 
Architects. 

a. Less than 15 years’ experience 
b. 15 Years of experience  
c. More than 15 years of experience 

 
 
 
a. 0 
b. 3 
c. 5 

2.0 Architect Minimum B. Arch with 10 years of Post Qualification 
Experience and should be registered with Council of 
Architects. 

a. Less than 10 years’ experience 
b. 10 Years of experience 
c. More than 10 years of experience 

 
 
 

a. 0 
b. 2 
c. 3 

3.0 Landscape 
Architect 

Architect with Post Graduation in Landscape with 
minimum 5 years of Post qualification experience  

a. Less than 5 years’ experience 
b. 5 Years of experience  
c. More than 5 years of experience 

 
 

a. 0 
b. 2 
c. 3 

4.0 Structural 
Engineer 

Should be B.E. in structures with minimum 10 years of 
Post Qualification experience and must have handled 
structural design of buildings  

a. Less than 10 years’ experience 
b. 10 Years of experience  
c. More than 10 years of experience 

 
 

 
a. 0 
b. 2 
c. 3 

5.0 MEP Expert Minimum Degree (Mechanical / Electrical) having 
minimum 5 years of Post Qualification experience in 
the same field.  

a. Less than 5 years’ experience 
b. 5 Years of experience  
c. More than 5 years of experience 

 
 
 

a. 0 
b. 2 
c. 3 

6.0 Civil Engineer Minimum Degree (Civil) having minimum 10 years of 
Post Qualification experience in the same field.  
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a. Less than 10 years’ experience 
b. 10 Years of experience  
c. More than 10 years of experience 

a. 0 
b. 2 
c. 3 

 

The bidder with highest Technical Marks (T1 Marks) shall be given maximum total quality 

score of 100. Score of other bids shall be computed as below 

Ts=100 x T/T1  

Where:  

Ts = The Technical Score of Proposal being evaluated  

T1= Technical Marks of bid with Highest marks  

T = Technical Marks of Proposal under consideration  

 

(b) Financial Bid: Financial bid shall be given scoring as below:  

The bidder who has quoted the lowest price will be assigned a score of 100 in the financial bid. 

The other bidders will be allotted score relative to the score of bidder with the lowest quote, as 

below:  

Fs=100 x FL/F  

Where:  

Fs = The financial score of the Financial Proposal being evaluated  

FL= The price of lowest priced Financial Proposal  

F = The price of Financial Proposal under consideration  

 

(c) Combined evaluation  

The score of technical proposal would be given 60% weightage, and the financial proposal 

would be given 40% weightage. The weighted combined score of the Technical bid (Ts), and 

Financial proposals (Fs) shall be used to rank the bidders as below:  

Combined Score = 60% x Ts + 40% x Fs.  

The first ranked bidder shall be eligible for award of the work.  

 

11. Disqualification  

BHEL HERP may disqualify bids on account of, but not limited to, the following reasons:  

a. If received after the last date and time.  
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b. If the bidder disregards any of the terms & conditions of the bid and/or leaves any ambiguity 

in quoting the Financial BID  

c. If the participant attempts to influence any member of the selection committee.  

d. Receipt of Conditional bids.  

The decision of BHEL HERP in the matter of disqualification shall be final and binding and no 

further correspondence shall be entertained from the disqualified bidders thereafter.  

12. Termination of the bid  

a. Against all expectations entertained by BHEL HERP, if none of the participating bidders could 

be declared by the selection committee as the winner of the bid, the bidding will be regarded 

as terminated.  

b. BHEL HERP reserves right to accept or reject any/ all bidders without assigning any reason(s) 

thereof.  

13. Award of Work  

The work of Comprehensive Consultancy services will be awarded on the basis of evaluation 

criteria given above.  

14. Settlement of Disputes  

All disputes arising shall be subject to the jurisdiction of the appropriate court at Varanasi, India 

and be governed by laws of India. The decision of Evaluation Committee of BHEL HERP in 

respect of the award of work shall be final, binding and shall not be open to be challenged in 

any Court of Law.  
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ANNEXURE-A 

SPECIAL TERMS AND CONDITIONS 

1.0 INTRODUCTION  

The terms and conditions mentioned in this Annexure are in addition to General Conditions of 

Contract (GCC) of the tender document. In case of any contradiction between the terms and 

conditions given in this Annexure and those specified in GCC, the terms and conditions of this 

Annexure shall prevail.  

2.0 SITE LOCATION AND DEFINITIONS  

Bharat Heavy Electricals Ltd. is planning to construct a new VVIP Guest House at their Township 

in Tarna Shivpur Varanasi-221003. This will be located adjacent to the existing Guest House in 

Township. The site area to be developed is about 450-500 m2. The site location is about 7.5 Kms 

from Cantt Railway Station, Varanasi. The nearest Airport at Babatpur is around 12Kms from 

the site (Lal Bahadur Shastri International Airport, Varanasi) 

The term `Contractor' mentioned hereunder or elsewhere shall mean the consultants, 

architects, individual, firm or company whose Offer is accepted by BHEL and enters into 

Contract with BHEL and shall include their executors, administrators, successors and permitted 

assigns.  

The term 'Engineer', for the purpose of this Contract shall mean an engineer/ executive/ 

officer/ Project manager of highest level posted at site or such other officials as may be duly 

authorized and appointed and notified in writing by BHEL HERP to act as engineer. In cases 

where no such Engineer has been so appointed, the word 'Engineer' shall mean the BHEL HERP 

or its duly authorized representative. It may also be referred to as Engineer –in –Charge.  

3.0 SCOPE OF WORK 

This work involves hiring architectural/ consultancy services for construction of a VVIP Guest 

House at BHEL HERP Tarna Township. This guest house should be Suitable for VVIP Guests 

and should be equivalent in look, feel, stature and facilities with at least a Three star rated 

Hotel.  

3.1 The proposed buildings / services to be constructed are:  

1. A Single Storey VVIP Guest house equivalent in look, feel, stature and facilities with at 

least a three star rated Hotel/ Guest House/ Property in an area of around 450-500 

square meter at BHEL HERP Tarna Township premises in ready to move-in condition. This 

should have at least following: 

a. Two VVIP Suites  
b. Two VIP suites. 
c. One meeting room (for at least 15 individuals),  
d. One dining hall (For at least 10 individuals) 
e. One adequately sized kitchen with serving room 
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f. One room for employees working there along with all the requisite facilities required 
for proper functioning of this guest house. 
g. In addition to the above mentioned facilities, a two room set should also be 
developed nearby for staff to be employed in guest house. 
h. A parking for at least Eight (8) vehicles should also be developed in adjoining area. 

2. Face lifting of the nearby area. 

3.2 Detailed Scope of work is given below:  

Scope of this work is divided in two parts: 

3.2.1 First Part- Preparation of Proposal and its approval from BHEL Corporate:  

This part consists of following: 

1. Preparation of conceptual design, drawings for presentation to higher management of 

BHEL HERP. These drawings should be presented both in soft and hard copies along with 

3D view videos as per latest architectural software designs.  

2. After acceptance of conceptual design by BHEL HERP, architect / contractor shall submit 

final Architectural Drawings and Civil Structural Drawings along with 3D view videos as 

per latest architectural software designs. 

3. On the basis of above, architect / contractor to provide Complete BOQ and estimate for 

this work which shall also include all the items (To finish VVIP Guest House in ready to 

move-in condition) required for electrical, AC & ventilation, plumbing, sanitary, IT/ 

communication (WIFI, Telephone, TV etc.), interior (Including all the furniture/ 

furnishings/ Electrical Appliances/ Vases/ Chandeliers/ Paintings etc.), exterior, 

landscaping, firefighting and other related work complete in all details. 

These documents shall be sent to BHEL Corporate by BHEL HERP for Approval of this 

Proposal. 

4. During approval of this proposal from BHEL Corporate, party to provide all possible help 

to BHEL HERP in preparation of suitable replies for queries sought. 

Note: Soil investigation report shall be provided by BHEL HERP to successful bidder along 

with LOI (Letter of Intent). Party to design Guest House structure on the basis of same only.  

3.2.2 Second Part (Detailed design and execution stage)- This part involves works to be done 

by the architect / contractor after approval is given by BHEL Corporate. 

This part consists of following: 

1. Architect / contractor shall provide all the drawings including detailed architectural, 

structural, electrical, AC & ventilation, plumbing, IT/ communication (WIFI, Telephone, 

TV etc.), sanitary, landscaping, firefighting, interior, exterior and other related works 

required for construction of the complete Guest House finished in all respect for 

approval of BHEL HERP.   

2. After approval is given by BHEL for above mentioned drawings, architect/ contractor to 

prepare detailed Technical Specifications, Bill of quantities (BOQ) and price schedule 

with all other technical details on the basis of these drawings.   
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These documents shall be self-sufficient and shall clearly indicate the scope of work, 

material make and work specifications, method & unit of measurements, specific 

technical requirements etc. and a detailed Bill of Quantities (BOQ) i.e. various items of 

work required to be executed and their quantities. The quantities indicated in the BOQ 

shall be reasonably accurate. 

3. Total BOQ prepared at Sr No. 2 need to be bifurcated clearly between Civil Construction 

and Interior work by architect/ contractor so that this project is executed seamlessly 

without any delay. 

4. The selection of the Civil Construction & Interior Work Contractor will be through open 

bidding process. Architect / contractor shall help BHEL in preparing the Tender 

document along with list of contractors which can execute this type of Civil & Interior 

work seamlessly well within time schedule. 

5. Based on above, BHEL HERP shall float separate open tenders for appointment of Civil 

construction and interior work Contractors.  

6. After award of work, architect / contractor to provide complete supervision of site 

during execution of this work by both the contractors. This shall include quality 

supervision of all works, selection of material/ types/ brands for all the items, visits to 

site and BHEL HERP Varanasi office for liquidation of queries.  

7. Verification of samples of various materials. Verification of drawings submitted by 

various vendors. 

8. Assuming full responsibility for design, quantity of the materials used in all the works 

and installations, architect/ contractor shall ensure that the construction is according to 

the designs, drawings and specifications approved by BHEL HERP. 

9. Assuming full responsibility for supervision including day-to-day supervision, 

monitoring, quality control, co-ordination with BHEL and the contractors and reporting 

daily progress by posting sufficient number of qualified technical staff as necessary to 

ensure proper and timely execution of the said works as per drawings and 

specifications.  

Site Engineers to ensure progress of work on daily basis throughout the entire period of 

the Project for day-today supervision, ensuring smooth progress by prompt supply of 

drawings and giving proper directions and also co-ordination with all the agencies 

engaged in the design engineering and execution of various items of work as required. 

10. During the course of the execution of the project taking measurements jointly with the 

contractors/contractor’s (Civil and Interior work) representatives after completion of 

every stage of items of work, recording measurements and quantities in specified 

Measurement Books at the site, preparation of computerized soft copies of 

measurements and quantities in spread sheets and certification of measurement sheets 

with sign and stamp in all pages of measurement sheet and submitting the certified 

measurement sheets to BHEL. 

11. Submission of as built drawings in both Hard Copies (2 Copies) and Soft Copy (In pen 

drive).  

 

3.3 The scope of work will also include such other related works although they may not be 

specifically mentioned above and all such incidental items not specified but reasonably 
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implied and necessary for completion of the job as a whole and as desired and as directed 

by the engineer. The detailed scope of work covered above is not a comprehensive list of 

items of work involved. The detailed scope of work may vary considerably depending on 

the actual construction requirements.  

3.4 The sequence of submission of various documents as per scope of work is as follows:  

3.4.1 As per Scope of work defined in First Part (Refer Sr. No. 3.2.1): 

a. Submission of Detailed Project Report and conceptual design along with preliminary 

layout plan, elevation drawings and 3D view videos as per latest architectural software 

designs. Approval of conceptual design with preliminary layout plan and elevation 

drawings by BHEL.  

b. Then submission of Final layout plan, elevation drawings and 3D view videos as per 

latest architectural software designs along with Civil Architectural drawings and 

Structural drawings.  

c. Based upon these drawings provide Complete BOQ and estimate for this work which 

shall also include all the items (To finish VVIP Guest House in ready to move-in 

condition) required for electrical, AC & ventilation, plumbing, sanitary, IT/ 

communication (WIFI, Telephone, TV etc.), interior (Including all the furniture/ 

furnishings/ Electrical Appliances/ Vases/ Chandeliers/ Paintings etc.), exterior, 

landscaping, firefighting and other related work complete in all details. 

d. After this, proposal will be submitted to BHEL Corporate for approval. During approval 

phase, party to provide all possible help to BHEL HERP in preparation of suitable replies 

for queries sought by BHEL Corporate. 

As and when approval is given by BHEL Corporate, second stage of consultancy work shall 

start whose detailed document submission sequence is given in 3.4.2.  

3.4.2. As per Scope of work defined in Second Part (Refer Sr. No. 3.2.2): 

a. Submission of detailed drawings including architectural, civil, structural, electrical, 

ventilation, plumbing, sanitary, landscaping, firefighting, interior and other related 

works required for construction of the complete Guest House finished in all details for 

approval of BHEL HERP. Additionally, ensuring compliance with codes, standards and 

applicable legislation.  

b. Even After approval by BHEL, architect / contractor is responsible for correctness of 

the drawing and successful completion of work as per the drawings. 

c. Then Architect / contractor should submit BOQ, estimate and Technical Specification 

in two parts. First part should include BOQ, estimate and Technical Specifications 

related to Construction work. Second part should include BOQ, estimate and Technical 

Specification for Interior work as both of these works will be awarded separately.  

Architect / contractor should provide complete schedule of quantities, along with 

measurement sheet and detailed specification.  
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Estimate should be based upon latest DSR. For non-scheduled items, submission of rate 

analysis duly supported by latest budgetary offers.  

d. Submission of all required documents for tendering for both Construction and Interior 

work and providing help in finalisation of tender documents. Along with this architect / 

contractor shall submit schedule of work execution of the complete project which shall 

be approved by BHEL. 

e. After Civil Construction work is awarded, architect / contractor shall supervise the 

complete construction work as per approved drawings and submit detailed 

working/construction drawings for proper execution of works. Working/construction 

drawings must be approved by BHEL. Architect / contractor shall ensure finishing of the 

work on time. 

f. In line with schedule of work (Submitted as per clause d. above), interior work shall be 

started. Architect / contractor shall supervise and guide the contractor regarding 

brands/ material/ type of material to be used for the complete work as per approved 

drawings and as suggestions given by BHEL at later stage. 

g. Submission of as built drawings in both Hard Copies (2 Copies) and Soft Copy (In pen 

drive).  

3.5 Scope shall also include visits to site and BHEL's Varanasi office as and when required by 

BHEL and also to supervise the daily field quality control at site and signing of log sheets as per 

FQP (field quality plan). 

3.6 Scope of work shall also include the following:  

a. Verification of all data, criteria and information contained in the contract documents.  

b. Generation of all data, criteria and information required for the completion of work 

including liaison with BHEL HERP.  

c. Preparation of single line diagrams (wherever applicable) and design of all systems.  

d. Stress analysis of all structures and structural components including their foundation. 

Design to be done keeping seismic criterion as per latest code of practice and for further 

vertical extension of building upto four floors. 

e. Preparation of all construction drawings required for the complete execution of the 

works, material selection and material take-off. Sufficient detailing shall be done in all 

drawings so that the contractor faces no difficulty during construction.  

f. Preparation of technical specification of equipment’s.  

g. Preparation of Bar Bending schedule for civil works.  

h. Preparation of bill of material (BOM) for supply items.  

i. Preparation of Field Quality Plan(FQP) 

j. Any other item not specifically covered above but required for completion & proper 

functioning of the project shall be deemed to form part of scope.  

k. Co-ordination with Civil construction and interior work contractors.  

l. Visits to site and BHEL Office.  

m. The architect / contractor will be required to depute their quality engineers to site 

during contract period and depute experts to BHEL’s office at Varanasi and site for any 
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clarification and technical supervision etc. The architect / contractor’s finally quoted rates 

shall include these visits and manpower deployment at site as per BHEL’s requirement in 

the interest of work & even during short notices as directed by engineer in terms of Price 

Schedule.  

Persons so deployed shall have to work in extended hours whenever required at site. Even 

round the clock and during Sundays and holidays to meet time schedule of the project 

during course of work execution at site.  

Workmen provided as per the above provisions shall be fully trained and experienced in 

the nature of work for which they are deployed. In case of requirement they may be 

redeployed as per requirements by the engineer.  

 

4.0 TIME SCHEDULE  

4.1 The Architect / contractor shall start the work/ services within 15 days after receipt of the 

Letter of Intent (LOI). Major works shall be completed as per mile stones at 4.3 below. The 

submission of As-Built drawings, field quality plan, site supervision and visits to site and office 

of BHEL shall be on regular basis throughout the contract period as per BHEL’s requirement and 

as directed by engineer. As-Built drawings shall be prepared after completion of construction. 

The site and office visits shall be up to the date of obtaining completion certificate or beyond as 

desired by BHEL.  

4.2 The Architect / contractor will be required to submit documents and drawings as per the 

construction schedule provided by them and finalized by BHEL.  

4.3 The tentative period of completion for the following major works is as follows, however, 

detailed working schedule and breakup of each activity in line with following major works to be 

submitted by Architect / contractor after award of work:  

4.3.1 Mile stone-I:  

a. For all the work mentioned in Scope of Work- First part (Sr no 1 to 3 of Point no 3.2.1 of 

Annexure-A): Forty-Five (45) Days 

b. For reply of queries sought by BHEL Corporate: Four (4) Days from the date queries are 

forwarded to the party 

4.3.2 Mile Stone –II: 

Time of completion mentioned below against following activity to be reckoned from date of 

approval of proposal by BHEL Corporate:  

a. For all the work mentioned in Scope of Work- Second Part (Sr no 1 to 6 of Point no 

3.2.2 of Annexure-A): Seventy Five (75) Days  

b. For all the work mentioned in Scope of Work- Second Part (Sr no 7 to 11 of Point no 

3.2.2 of Annexure-A): Ten (10) months from the date of Award of Civil Construction 

Work 



 Bharat Heavy Electricals Limited  

               Heavy Equipment Repair Plant, Varanasi-221003  

 

17 | P a g e  N I T :  H E R P / C I V I L / R E V / 1 6 4 / 2 2 - 2 3    A c c e p t e d :  ( S i g n  &  S t a m p )  

 

The Architect / contractor shall ensure that the above major works are completed in time. 

Architect / contractor has to mobilise adequate resources to meet his commitments to 

BHEL as indicated from time to time. In case due to reasons not attributable to the 

architect / contractor, the work / services gets delayed and additional manpower/ 

resources have to be mobilized so as to expedite the work / services to meet various 

milestones, same shall be done within the quoted rates as per Price Schedule, at no extra 

cost to BHEL. In the event, the architect / contractor fails to respond to these 

requirements, BHEL shall take appropriate actions to meet its commitments in line with 

the provisions of Conditions of Contract.  

In case due to reasons not attributable to the architect / contractor, the work/ services 

gets delayed and scheduled completion gets extended, time extension will be granted by 

BHEL but in no case over run compensation will be payable.  

The entire work under the scope of this contract shall be completed in all respects by the 

Architect/ contractor under all circumstances during the time schedule including 

extensions granted, if any, even in the event of work being delayed by other construction 

contractors /agencies working for the project.  

The work under the scope of this contract is deemed to be completed in all respects, only 

when all the works are carried out as per satisfaction of BHEL. The decision of BHEL on 

completion date shall be final and binding on the architect / contractor.  

5.0 GUARANTEE  

The works/ services rendered by the architect / contractor shall be guaranteed for a period of 

12 (twelve) months from taking over (acceptance) of as-built drawings by BHEL. During this 

period the Architect / contractor shall attend to all the matters relating to the Contract work as 

required by BHEL.  

6.0 PRICE  

Price quoted shall be fixed and not subject to any escalation whatsoever during the period of 

execution of the Contract including the extended period, if any.  

7.0 PAYMENT TERMS: 

Milestone payment schedule for various activities are as under:  

a. For Scope of Work- First part (Point no 3.2.1 of Annexure-A):  

Sl. No. 
 

Milestone Achieved Extent of Payment/ % of Payable 
Fee of Amount for Sr no 1 of BOQ 
& Price Schedule 

1.0 For all the work mentioned in Scope of 
Work- First part (Sr no 1 to 3 of Point 
no 3.2.1 of Annexure-A) 

90% 
 

2.0 After final acceptance or rejection of 
the proposal by BHEL Corporate 

10% 
 

b. For Scope of Work- Second part (Point no 3.2.2 of Annexure-A):   
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Sl. No. 
 

Milestone Achieved Extent of Payment/ % of Payable 
Fee of Amount for Sr no 2 of BOQ 
& Price Schedule 

1.0 Submission of all the drawings 
including detailed architectural, 
structural, electrical, AC & ventilation, 
plumbing, IT/ communication (WIFI, 
Telephone, TV etc.), sanitary, 
landscaping, firefighting, interior, 
exterior and other related works 
required for construction of the 
complete Guest House finished in all 
respect for approval of BHEL HERP. 
After approval of above mentioned 
drawings by BHEL HERP.   

15% 
 

2.0 Submission of BOQ, estimate and 
Technical Specification in two parts. 
First part should include BOQ, estimate 
and Technical Specifications related to 
Construction work. Second part should 
include BOQ, estimate and Technical 
Specification for Interior work.  
Also Submission of all required 
documents for tendering for both 
Construction and Interior work and 
BHEL approved work execution 
schedule of the complete project. 

10% 
 

3.0 During progress of the project work at 
the following stages:- 

 

3.1 a. On 20% completion of Civil Work 
(Cost Wise) 

6% 

3.2 b. On 40% completion of Civil Work 
(Cost Wise) 

6% 

3.3 c. On 60% completion of Civil Work 
(Cost Wise)  

6% 

3.4 d. On 80% completion of Civil Work 
(Cost Wise) 

7% 

3.5 e. On 20% completion of Interior Work 
(cost wise) 

6% 

3.6 f. On 40% completion of Interior Work 
(cost wise) 

6% 

3.7 g. On 60% completion of Interior Work 
(cost wise)  

6% 

3.8 h. On 80% completion of Interior Work 
(cost wise) 

7% 

4.0 On completion of entire construction 
works and after obtaining “Completion 

20% 
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certificate” from BHEL HERP 

5.0 Submission of as built drawings in both 
Hard Copies (2 Copies) and Soft Copy 
(In pen drive) 

5% 

 

BHEL HERP will make payments in two parts: - 
PART-1: BASIC INVOICE VALUE AND ALL OTHER CHARGES (EXCEPT GST AMOUNT) WILL BE 
PAID AS PER WORK ORDER PAYMENT TERMS. 
PART-2: GST PORTION OF INVOICE VALUE WILL BE PAID ONLY AFTER FULFILLING 
FOLLOWING CONDITION: 
(A) PAYMENT OF GST AMOUNT INTO GOVT ACCOUNT BY PARTY AGAINST INVOICE RAISED 
TO BHEL 
(B) FILING OF GST RETURN WITHIN SCHEDULED DATE 
(C) DISPLAY OF GST CREDIT AGAINST BHEL GSTIN NO 09AAACB4146P2ZC ON GSTIN 
PORTAL. 
NOTE: ADVANCE PAYMENT TERM IS NOT ACCEPTABLE BY BHEL HERP VARANASI IN ANY 
CASE 

 

8.0 INCOME TAX  

Income Tax and GST TDS will be deducted as applicable. 

9.0 NEW TAXES/ LEVIES  

In case the Government imposes any new tax/ levy on the output services/ work after the date 

of NIT, the same shall be reimbursed by BHEL at actuals. All necessary documents as required 

by BHEL shall have to be provided by the architect/ contractor. However, in the event of delay 

in work/ services execution solely attributable to the architect / contractor the new taxes/ 

levies imposed during the delay period shall not be reimbursed to the architect / contractor.  

In case any new tax/ levy/ duty etc. becomes applicable after the date of issuance of NIT by 

reasons of making, passing or promulgation of taxation laws in India by any other order, 

regulation or by-laws having force of law or interpretation of application of any existing law, the 

architect/ contractor must convey its impact on his price duly substantiated by documentary 

evidence in support of the same. Such new tax/ levy/ duty beyond NIT issuance date will be 

reimbursed/ adjusted suitably from the contract price as the case may be.  

 

10.0 PENALTY:  

As per General Conditions of Contract. 

11.0 Typical Time Schedule for Miscellaneous Activities: 

Following time schedule shall be generally followed by the architect/ contractor for 

miscellaneous activities of consultancy assignment unless otherwise specified separately in the 

work order according to nature of the work: 
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S.No. Stages of Assignment Time Schedule 
 

1.0 Submission of drawings/ documents 
after comments from BHEL HERP 

Within 7 days of comments from BHEL HERP 

2.0 Submission of progress report of the 
project 

Every fortnight 
 

3.0 Review meeting of the project with 
Contractor and BHEL HERP 

Every fortnight 
 

4.0 Certification of RA Bill of the 
contractor and submission 

Within 7 days of submission of RA Bill 
by the contractor 

5.0 Certification of Final Bill of the 
contractor and submission 

Within 21 days of submission of Final 
Bill by the contractor 

 

12.0 Miscellaneous: 

Measurement of work completed shall be done by the architect / contractor and submitted to 

BHEL for checking and approval. For this purpose, architect / contractor shall submit hard 

copies as well as a soft copy through email containing abstract & detailed measurement sheets 

of the bill. The measurement sheets and the bill will be checked and approved by BHEL for 

further processing, or returned to the architect / contractor for correction and resubmission. 

The certificate of Engineer regarding such approval and passing of sums shall be final and 

conclusive against the architect / contractor.  

The abstract of the measurements and RA bill shall be entered in BHEL Measurement Book and 

signed and dated by both parties as per the provisions of the General Conditions of Contract.  

All running bill payments shall be regarded as advance payments against the final bill. Any 

certificate relating to the work done during monthly running bills may be modified by any 

subsequent interim certificates or by the final certificates and no certificate of the Engineer 

supporting an advance payment shall of itself be conclusive evidence that any work or materials 

to which it relates are in accordance with the contract.  

In case any amount is withheld by BHEL during course of execution of work on account of non-

compliance of contract requirement, the same shall be recovered / released from the architect 

/ contractor’s bills as deemed fit by the engineer-in-charge of BHEL and the decision of 

engineer-in-charge shall be final in this regard and binding on the architect / contractor.  

Progressive payments for items shall be made in terms of agreed price schedule along with GST 

as applicable in terms of contract.  

In case of unsatisfactory deployment of quality supervision manpower at site by the architect / 

contractor and non-attending scheduled meetings with BHEL at Varanasi or at site by the 

architect / contractor despite notifications and reminders, BHEL may impose suitable penalty 

by deducting equivalent amount based upon prevailing market rate along with overheads @ 

30% from the RA bills of the architect / contractor as deemed fit. The decision and imposition of 

penalty by BHEL shall be final and binding on the architect / contractor.  
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Annexure-B 

 

Acceptance/ No Deviation Certificate 

Notwithstanding anything mentioned in our bid, we hereby accept all terms and conditions of 

the above NIT No. HERP/CIVIL/REV/164 /22-23 Dtd. 28/05/2022. We hereby accept all terms 

and conditions of the above tender except the following (Give reference to Clause Nos. of 

Terms & Conditions which is not acceptable): (Strike which is not applicable): 

  

1.  

2.   

 

Note: Any deviation specified elsewhere in the tender shall not be considered. Deviations may 

or may not be accepted by BHEL.                        

 

 

(Sign & Stamp of bidder) 
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Annexure-C 

     Important Instructions 

1.0 Bidder is to quote their Total Quoted Price in Rupees in both numbers and words in the below 
format. 

2.0 GST for this work shall be 18% on Total and paid extra. Bidder must quote their rate 
considering the same including input credit factor. 

3.0 Work will be awarded on the basis of maximum combined score as defined in the Pre-
Qualifying Requirements of this tender document. 

BOQ & PRICE SCHEDULE 

      

S. No. Description of work 
% Value of 

Total 
Quoted Price  

Unit Quantity 
Total Quoted 

Price in Rs 

1 

Cost of work as per 
Scope of work- Part-
1 defined in clause 
3.2.1 of Annexure-A  

30% 

Lump sum 1  

2 

Cost of work as per 
Scope of work- Part-
2 defined in clause 
3.2.2 of Annexure-A 
 

70% 

    Total  

    
Total 
including 
GST  

 

Total Quoted Price in Words including GST:- 

 

Note: 

1.0 Payment shall be made as per clause 7.0 of Annexure-A and General Conditions of 

Contract. 
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CHAPTER I 

 
DEFINITIONS 

 
In these general conditions of contract, the following terms shall have the meaning hereby 
assigned to them except where the context otherwise requires: - 
 

a) “CONTRACT” or “CONTRACT DOCUMENT” shall mean and include the Agreement of 
Work Order, the accepted appendices of Rates, Schedules, Quantities if any, General 
Conditions of Contract, Special Conditions of Contract, Instructions to the Tenderers, 
Drawings, Technical Specifications, the Special Specifications if any, the Tender 
documents, subsequent amendments mutually agreed upon and the Letter of 
Intent/Award/Acceptance issued by BHEL. Any conditions or terms stipulated by the 
contractor in the tender documents or subsequent letters shall not form part of the 
contract unless, specifically mentioned. 
 

b) “TENDER SPECIFICATION” or “TENDER” or “TENDER DOCUMENTS” shall mean 
General Conditions, Special Conditions, Price Bid, Rate Schedule, Technical 
Specifications, Appendices, Annexures, Corrigendum, Amendments, Forms, procedures, 
Site information, etc and drawings/documents pertaining to the work for which the 
tenderers are required to submit their offers. 

 
c) "WORK" means all Permanent and Temporary Works as described in the Scope of Work 

and BOQ in individual work order and /or accompanying drawings and specifications as 
may be issued from time to time to the contractor by the Engineer - Incharge in writing, 
including all modifications or additional works and obligations to be carried out either at 
the site or in factory, workshop or any other place as may be essentially required for the 
performance of the work.  

 
d) The “SITE" means the land and/ or other place on/into/ through which the work is to be 

executed under the contract or any adjacent land, part or structure which may be allotted 
to or used for the purpose of carrying out the contract. 

 
e) The “CONTRACTOR" means the individual firm or company whether incorporated or not, 

undertaking the work and shall include the legal personal representatives of such 
individuals or the person(s) composing the firm or company and the permitted assigns of 
such individuals or firm or company. 

 
f) “ENGINEER” or “ENGINEER IN CHARGE” shall mean an employee of BHEL as may be 

duly appointed and authorized by Competent Authority/Accepting Officer of BHEL to act 
as “Engineer” on his behalf for the purpose of the Contract, to perform the duty set forth in 
this General Conditions of Contract and other Contract documents.  

 
g) BHEL shall mean Bharat Heavy Electricals Limited, a company registered under Indian 

Companies Act 1956, with its Registered Office at BHEL HOUSE, SIRI FORT, NEW 
DELHI – 110 049, or its unit HEAVY EQUIPMENT REPAIR PLANT located at Tarna, 
Shivpur Varanasi, Uttar Pradesh -221003. 
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h) “COMPETENT AUTHORITY” /” ACCEPTING OFFICER” shall mean Executive Director or 
General Manager (In charge) or General Manager-Head of Unit (HERP) or BHEL Officers 
who are empowered to act on behalf of the Executive Director or General Manager (In 
charge) or General Manager of BHEL. 
 

i)  "DEFECT LIABILITY PERIOD” (DLP) in relation to a work means the specified period 
from the date of Completion Certificate up to the date of issue of Final Certificate during 
which the Contractor stands responsible for rectifying all defects that may appear in the 
works executed by the Contractor in pursuance of the Contract and includes warranties 
against manufacturing/fabrication/erection/construction defects covering all materials 
plants, equipment, components, and the like supplied by the Contractor, works executed 
against workmanship defects. 

 
j)  “Letter of Intent/Letter of Award (LoA)” means the formal letter of intent or letter of 

acceptance or letter of award issued by BHEL. 
 

k) “SCC” means ‘Special Conditions of Contract forming part of this Contract / Agreement. 
 

l) “Bill of Quantity” shall mean subsequent to the placement of the 
Contract/Agreement/Purchase Order the successful bidder shall be required to furnish the 
detailed price break-up within a specified time frame. This detailed break-up of items and 
prices shall be considered as Bill of Quantities (BOQ). 
 

m) Senior Engineer shall mean a senior Executive of Engineer in charge. 
 

n) NIT shall mean notice inviting tender. 
 

o) First Party shall mean BHEL. 
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CHAPTER II 
 

2.0 GENERAL INSTRUCTIONS TO THE TENDERERS 
 

2.1 GENERAL INSTRUCTIONS 
 

The General Condition of Contract form part of the Tender Specifications. All pages of the 
tender documents shall be duly signed stamped and submitted along with the offer by the 
tenderers. 

 
Tenderers are advised to study all the tender documents carefully. The contractor shall be 
deemed to have satisfied himself as to the nature of site, local facilities of access and all 
matters affecting the execution and completion of the work. No extra charges consequent 
on any misunderstanding in these respects or otherwise will be allowed by the First Party. 
 
The contractor shall examine the quantum of work and shall satisfy himself before 
submitting his tender. He shall himself asses the requirement of materials, contingencies 
and other circumstance which may affect or influence his tender, no extra charges on any 
misunderstanding or otherwise shall be allowed. 
 
The contractor shall be deemed to have satisfied himself before tendering as to 
correctness and sufficiency of his tender, the work and prices. This shall except as 
otherwise provided all obligation under the contracts all matters and things necessary for 
the proper completion and maintenance of the works. 
 

2.2 SUBMISSION OF TENDERS 
 

2.2.1. The tenderers must submit their tender as per instructions in NIT in hard copy (if enquiry 
has been floated through conventional mode) or online through e-procurement portal (if 
enquiry has been floated through e-procurement) only. 

2.2.2.  Tenders submitted by Post shall be sent by Post with due allowance for any postal/ 
courier delays. BHEL shall not be responsible for any postal delay. 

2.2.3. In addition to submission of paper bid, bidder may submit offers by E-mail which shall be 
processed as per the Standard operating procedure at Annexure-C. 

2.2.4. Tenders shall be signed by a person authorised/empowered to do so. An attested copy of 
the power of attorney, in case the tender is signed by an individual other than the sole 
proprietor, shall be submitted along with tenders with details mentioned under: 

 
Individual tenderer His / her full name, address and place & nature of business.  
For partnership firm  The names of all the partners and their addresses, A copy of the 

partnership deed/instrument of partnership dully certified by the Notary 
Public shall be enclosed. 

For companies Date and place of registration including date of commencement certificate 
in case of Public Companies (certified copies of Memorandum and 
articles of Association are also to be furnished. 
Nature of business carried on by the Company and the provisions of the 
Memorandum relating thereof.  

 
2.2.5. Unless otherwise specified in NIT the bids shall be invited in two parts: 

 
PART I Techno- Commercial bid: This shall consider of following documents: 
 Technical specifications of the offer. 
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 Duly filled form and documents in support of meeting the pre-qualifying 
requirement. 

  Signed and stamped unpriced copy of Price Bid. 
 Duly filled Supplier Registration Form (SRF) downloaded from.www.bhel.com. 
 DD/EFT/UPI receipt for the amount equal to Tender cost as mentioned in NIT in 

favour of ‘BHEL VARANASI’   payable at Varanasi or Account details mentioned 
under: 

EFT /RTGS Details UPI Details 
Bank Name: State Bank of India,  
IFSC Code: SBIN0000201,  
Account No: 011103264820,  
Branch Code: 0201,  
Address: State Bank of India, Main Branch 
Kachaheri, Varanasi. 

Scan & Pay Using Any UPI App to 
UPI ID: bhel20@sbi 
MERCHANT NAME: BHARAT HEAVY 
ELECTRICALS LTD 

 
 MSME shall be extended exemptions as per guidelines of Ministry of Micro Small 

Medium enterprises and Clause 2.5.5. 
 

PART II Price Bid as per NIT. 
 

2.2.6 The Part-I and Part-II Bids are to be sealed in separate envelopes and marked as 
“Techno-commercial Bid (Part-I)” and “Price Bid (Part-II)” respectively. Both the envelopes 
are to be kept in another common envelope and marked as “BID”. Each envelope should 
be sealed and super scribed with NIT No, Bidder’s name and address on each envelope. 

 
2.3 EVALUATION OF TENDERS 

 
(i) Technical bids submitted by the tenderer will be opened first & evaluated for fulfilling 

Pre Qualifying requirement and other conditions in NIT/ Tender documents 
(ii) The bid will be opened as per date & time mentioned in NIT as per Standard 

operating procedure (SOP) for opening of tenders invited in Hardcopy/E-mail as per 
Annexure-C. 

(iii) The Bidder or his authorised representative may be present at the time of opening of 
bid on the specified date after seeking written permission in this regard from Tender 
Inviting authority taken prior to Tender opening date. A copy of confirmation 
/acceptance must be produced in the office by the person attending the opening of 
bid else he shall be denied permission to attend the opening of bid. 

(iv)  In case of unscheduled holiday on the closing/opening day of bid, the next working 
day will be treated as scheduled prescribed day of closing/opening of bid, the time 
notified remaining the same. 
 

2.4 EARNEST MONETY DEPOSIT   
 

2.4.1 Rates of EMD shall be as under: 
 

For works/ services with  estimates upto  
Rs.10 Crs 

2% of the estimated cost 

For works/ services with estimates more 
than Rs.10 Crs 

20 lakhs plus 1% of the estimated cost 
over Rs. 10 Crs 
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Where work is to be split on two or more contractors, amount of EMD may be based on 
the maximum quantum of work envisaged on one Contractor. 

 
2.4.2 The EMD may be accepted only in the following forms: 

(i) Cash deposit as permissible under the extant Income Tax Act (before tender 
Opening). 

(ii) Electronic Fund Transfer credited in BHEL account (before tender opening) 
(iii) Banker’s cheque/ Pay order/ Demand draft, in favour of BHEL (along with offer). 
(iv) Fixed deposit receipt (FDR) issued by any scheduled banks/ Public Finance 

Institutions as defined in Companies Act (FDR should be in the name of the 
contractor, a/c BHEL). 

In addition to above, EMD in excess of Rs.2.00 lacs may be accepted in the form of 
Bank Guarantee from scheduled bank. The Bank Guarantee in such cases shall be 
valid for at least six months. 

 
2.4.3. FORFEITURE OF EMD 
 

EMD by the Tenderer will be forfeited as per NIT conditions, if: 
i) After opening the tender and within the offer validity period, the tenderer revokes 

his tender or makes any modification in his tender which is not acceptable to 
BHEL. 

ii) The Contractor fails to deposit the required Security deposit or commence the work 
within the period as per LOI/ Contract. 

 
2.4.4 EMD given by all unsuccessful tenderers shall be refunded normally within fifteen 

days of award of work. In case of expiry of offer validity period or any other 
circumstances, EMD can be released with the approval of Head of Contracting 
deptt., not below the rank of AGM. 

 
2.4.5 EMD shall not carry any interest. 
 
2.4.6 SPECIAL CONDITIONS FOR MSME: Refer Clause No-2.5.5. 

 
2.5 SECURITY DEPOSIT ‘SD’: 
 

2.5.1. The total amount of Security Deposit will be 5% of the contract value. EMD of the 
successful tenderer shall be converted and adjusted towards the required amount of 
Security Deposit. 

2.5.2. Security deposit may be furnished in any one of the following form: 
i)  Cash (as permissible under the extant Income Tax Act) 
ii) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 

Electronic Fund Transfer in favour of BHEL 
iii) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 

Companies Act. The Bank Guarantee format should have the approval of BHEL 
iv) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as 

defined in the Companies Act (FDR should be in the name of the Contractor, a/c 
BHEL) 

v) Securities available from Indian Post offices such as National Savings Certificates, 
Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and 
duly endorsed/ hypothecated/ pledged, as applicable, in favour of BHEL) 

 



 
Page 8 of 26 

 

 2.5.3. COLLECTION OF SECURITY: 
 

2.5.3.1 At least 50% of the required Security Deposit, including the EMD, shall be collected 
before start of the work. Balance of the Security Deposit shall be collected by deducting 
10% of the gross amount progressively from each of the running bills of the Contractor 
till the total amount of the required Security Deposit is collected. 

2.5.3.2 If the value of work done at any time exceeds the contract value, the amount of 
Security Deposit shall be correspondingly enhanced and the additional Security 
Deposit shall be immediately deposited by the Contractor or recovered from payment/s 
due to the Contractor. 

2.5.3.3 The recoveries made from running bills (cash deduction towards balance SD amount) 
can be released against submission of equivalent Bank Guarantee in acceptable form, 
but only once, before completion of work, with the approval of the authority competent 
to award the work. 

 
 2.5.4 REFUND OF SECURUTY DEPOSIT: 
 

2.5.4.1 After expiration of the Defect Liability period, provided always that the contractor shall 
first have been paid final bill and have rendered a" No Demand" certificate”, the 
security deposit shall be refunded to the contractor as follows: 100% shall be released 
after satisfactory completion of the Defect liability period of the work duly after 
verification/certification by Engineer-In-charge.  

2.5.4.2 The Defect liability period of work shall be as per section 2.8. 
 
2.5.5. SPECIAL CONDITIONS FOR MSME- EXEMPTIONS 
 

2.5.5.1 Tender documents shall be issued free of cost & no EMD wherever called for will be 
insisted upon.  

2.5.5.2 MSE suppliers can avail the intended benefits as per guidelines of Ministry of MSE 
only if they submit following documents along with part I bid: 

 Attested copies of either EM-II certificate having deemed validity (five years 
from the date of issue of acknowledgement in EM-ii)  

 Valid NSIC certificate/UAM certificate  

 EM-II certificate along with CA certificate, where deemed validity of EM-II 
certificate of five years has expired, applicable for the relevant F/Y (latest 
audited). 

2.5.5.3. Date to be reckoned for determining the deemed validity will be the date of bid 
opening (part -1 in case of two part bid).  

2.5.5.4. Non submission of such documents will lead to consideration of their bid at par with 
other bidders.  No benefit shall be applicable for this enquiry if any deficiency in the 
above required documents are not submitted before price bid opening. If the 
tender is to be submitted through e-procurement portal, then the above required 
documents are to be uploaded on the portal. Documents should be notarized or 
attested by a gazetted office. 

2.5.5.5. In case of any change in the MSE status of the bidder, it shall be responsibility of 
the bidder to notify the change as a part of the bid document. if at a later date it 
comes to notice of BHEL, that the change in the status has not been intimated by 
the bidder and the order is obtained under the premise of an MSE, then BHEL 
would cancel the pending order against this tender and take necessary action 
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suspension of the business dealing with the bidder as per procurement policy of 
BHEL.  

     
2.6 PERFORMANCE GUARANTEE FOR WORKMANSHIP/ DEFECT LIABILITY PERIOD 

Unless otherwise specified in Special Conditions of contract (SCC), the contractor shall be 
responsible for the quality of the workmanship and shall make good or remedy at his own 
expense within defect liability period which shall be for a period of 12 months from date of 
completion of works or else as mentioned in special conditions for contract. During this 
period the contractor shall rectify free of cost all defects due to faulty erection, installation 
& commissioning detected during defect liability period. In the event of the contractor 
failing to repair the defective works within the time specified by the Engineer, BHEL may 
proceed to undertake the repairs of such defective works at the contractor’s risk and cost 
(Refer Clause 4.9), without prejudice to any other rights & recover the same from the 
Security deposit. 

 
2.6.1 BANK GUARANTEES 
 
2.6.1.1 Where ever Bank Guarantees are to be furnished / submitted by the contractor, the 

following shall be complied with: 
 Bank Guarantees shall be from scheduled Banks/ Public Financial Institutions as 

defined in the companies Act.  
 The Bank Guarantees shall be as per prescribed format approved by BHEL. 
 It is the responsibility of the bidder to get the Bank Guarantees revalidated/ 

extended for the required period (subject to a minimum period of 6 months), as per 
the advice of Engineer in charge.  

 BHEL shall not be liable for issue of any reminders regarding expiry of the Bank 
Guarantees. 

 In case of extension / further extensions of any Bank Guarantees are not required, 
the bidders shall ensure that the same is explicitly endorsed by the Head of 
Department and approved by the Head of unit. 

2.6.1.2. In case the Bank Guarantees are not extended before the expiry date, BHEL reserves 
the right to invoke the same by informing the concerned Bank in writing, without any 
advance notice/communication to the concerned bidder 

2.6.1.3. Bidders to note that any corrections to the Bank Guarantees shall be done by issuing 
Bank, only through an amendment in an appropriate non judicial stamp paper. 

2.6.1.4. The Original Bank Guarantee shall be sent directly by the Bank to BHEL under 
Registered Post (Acknowledgement Due), addressed to the head of contracting 
department. 

2.6.1.5. The validity of Bank Guarantee towards security deposit shall initially up to completion 
period plus defect liability period + 3 months (claim period) and the same shall be further 
kept valid as per advice of Engineer in charge. 

2.6.1.6. Further BHEL reserves the right of forfeiture of security deposit in addition to other claims 
& penalty in the event of contractor’s failure to fulfil any of the contractual obligations or 
in the event of termination of contract as per terms & conditions of the contract. BHEL 
reserves the right to set off the security deposit against any claims of any contracts with 
BHEL. 

2.6.1.7 Release of SD: 100% SD shall be released only after expiry of Defect liability period 
subject to satisfactory completion of work as per contract & submission of claim as per 
prescribed claim format. 
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2.7 TENDOR COST: 
 

Bidders must deposit the Tender cost as mentioned in the NIT through EFT and submit 
proof of the same along with bid. (MSME vendors may refer clause No- 2.5.5). 
 

2.8 VALIDITY OF OFFER: 
 

The validity of the offer shall be 90 days or else as specified in NIT. 
 

2.9 RIGHT OF BHEL TO REJECT TENDERS: 
 

2.9.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the 
lowest tender or any tender and reserves to itself full rights for the following without 
assigning any reasons whatsoever: - 

 
a. To reject any or all of the tenders. 
b. To split up the work amongst two or more tenderers as per NIT 
c. To award the work in part if specified in NIT 
d. In case of either of the contingencies stated in (b) and (c) above, the time for  
     completion as stipulated in the tender shall be applicable. 

2.9.2 Conditional tenders, unsolicited tenders, tenders which are incomplete or not in the form 
specified or defective or have been materially altered or not in accordance with the 
tender conditions, specifications etc., are liable to be rejected. 

2.9.3 Tenders are liable to be rejected in case of unsatisfactory performance of the tenderer 
with BHEL, or tenderer under suspension (hold/banning /delisted) by any unit / region / 
division of BHEL or tenderers who do not comply with the latest guidelines of 
Ministry/Commissions of Govt. of India. BHEL reserves the right to reject a bidder in 
case it is observed that they are overloaded and may not be in a position to execute this 
job as per the required schedule. The decision of BHEL will be final in this regard. 

2.9.4 In the course of evaluation, if more than one bidder happens to occupy L-1 status, 
effective L-1 will be decided by soliciting discounts from the respective L-1 bidders. In 
case more than one bidders happen to occupy the L-1 status even after soliciting 
discount, the L-1 bidder shall be decided by a toss/draw of lots, in the presence of the 
respective bidder(s) or their representative(s). Ranking will be done accordingly. BHEL's 
decision in such situation shall be final and binding. 
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CHAPTER III 

 
3.0 CONTRACT EXECUTION & PERFORMANCE 

 
3.1. GENERAL INSTRUCTION TO CONTRACTOR FOR WORK EXECUTION 
 

3.1.1. The decision of BHEL regarding interpretation of any of terms and conditions set forth 
in the agreement shall be final and binding on the contractor.  

3.1.2. In case of any discrepancy between the specification and / or the drawing, the 
Accepting Officer shall be the deciding authority as to which shall prevail and his 
decision shall be final and conclusive.  If neither drawings nor specifications contain 
any mention of minor details of construction, which in the opinion of the Accepting 
Officer are essentially as are reasonable and obviously and fairly intended for the 
satisfactory completion for the work, whose decision shall be final and conclusive.  

3.1.3. The contractor shall, at his own expense, supply all stores and material required for 
the contract other than those which may be provided by BHEL at the rates detailed 
therein subject availability at the place of issue indicated therein. All stores and 
materials to be supplied by the contractor shall be of the best quality as described in 
the specification and the contractor shall ensure that the stores and materials comply 
with the specifications.  

3.1.4. The contractor shall not sub-contract any portion of the contract without the prior 
written approval of the Accepting Authority. Employment of piece rate workers shall 
not be deemed as sub-contracting. 

3.1.5. Contractor shall decide the number of employees to be deployed for execution of the 
work awarded to him and he or his authorized representative will be solely entitled to 
dictate such workers about the manner of carrying out the work as per the prescribed 
specifications and quality plan. Contractor/ authorized supervisor of the contractor 
shall supervise the work allotted to him and to be carried out by his employees. 

3.1.6. Contractor to ensure that the employees deployed in the premises of BHEL are 
physically and mentally fit and do not have any criminal record. Such employees 
should possess requisite skill, proficiency, qualification, experience etc. 

3.1.7. Contractor will keep watch on his employees and he will be liable for any pilferage / 
loss to BHEL due to acts of omission and commission by his employees. Similarly, 
liability for any compensation to outsiders on account of any act of omission and 
commission by the employees deployed by the contractor shall lie exclusively with 
him.  

3.1.8. The successful tender’s responsibility under these contracts commences from the date 
of issue of the letter of intent (LOI) by BHEL. The tender shall submit unqualified 
acceptance to the letter of intent/ award within the period stipulated therein. 

3.1.9. The successful tender shall be required to execute an agreement in the prescribed 
form with BHEL within a reasonable time after the acceptance of the LOI/ LOA and in 
any case before releasing the first running bill. The contract agreement shall be 
signed by a person dully authorised/ empowered by the tender. The expenses for 
preparation of agreement document shall be borne by BHEL except cost towards 
purchase of non-judicial stamp paper. 

 
3.1.10. After signing the formal contract agreement, as above, BHEL shall issue work order to 

the party containing all salient features of the contract agreement required by both the 
parties.  
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3.1.11.  Contractor shall carry out operations hereunder with due diligence shall maintain strict 
discipline and shall abide by and conform to all rules and regulations promulgated by 
BHEL. Should BHEL feel that the conduct of any of contractor/subcontractors 
employees is detrimental to Organization’s interest & Safety, BHEL shall have the 
unqualified right to request for the removal of such employee either for incompetence, 
unreliability, misbehaviour, security reasons etc. while on or off the job.  

 
3.2. WORK COMPLETION TIME 
 

3.2.1 Time is the essence of the contract and is specified in the Special Conditions of Contract 
of the Tender document 

3.2.2. The Contractor shall commence the work as per the time indicated in the Letter of Intent 
from BHEL and shall proceed with the same with due expedition without delay. 

3.2.3. If the contractor fails to start the work within stipulated time as per LOI or as intimated by 
BHEL, then BHEL at its sole discretion will have the right to cancel the contract. The 
Earnest money and or Security Deposit with BHEL will stand forfeited without any further 
reference to him without prejudice to any and all of BHEL’s other rights and remedies in 
this regard.  

3.2.4. The contract shall be considered and closed upon completion of all contractual 
obligations and settlement of Final Bill or completion of Guarantee period whichever is 
later. Upon closing of contract, BHEL shall issue a completion certificate as per standard 
format, based on specific request of contractor. 

3.2.5. The entire work shall be completed by the contractor within the time schedule or within 
such extended periods of time as may be allowed by BHEL. 
 

3.3. EXTENSION OF TIME FOR COMPLETION 
 

3.3.1. If the completion of work as detailed in the scope of work gets delayed beyond the 
contract period, the contractor shall request for an extension of the contract and BHEL 
at its discretion may extend the contract. 

3.3.2. Based on the progress review & performance evaluation, the works balance at the end 
of original contract period less the backlog attributable to the contractor shall be 
quantified, and the number of months of ‘Time extension’ required for completion of the 
same shall be jointly worked out. Within this period of ‘Time extension’, the contractor 
is bound to complete the portion of the backlog attributable to the contractor. Any 
further ‘Time extension’ at the end of the previous extension shall be worked out 
similarly. 

3.3.3. However, if any ‘Time Extension ‘is granted to the contractor to facilitate continuation 
of work and completion of contract, due to backlog attributable to the contractor alone, 
then it shall be without prejudice to the rights of BHEL to impose penalty/ LD for the 
delays attributable to the contractor, in addition to any other actions BHEL may wish to 
take at the risk & cost of contractor. 

 
3.3.4. At the end of total work completion as certified by BHEL Engineer, and upon analysis of 

the total delay, the portion of time extensions attributable to (i) Contractor, (ii) Force 
Majeure conditions and (iii) BHEL, shall be worked out and shall be considered to be 
exhausted in the same order. The total period of times extensions shall be the sum of 
(i), (ii) and (iii) above and shall be equal to period between the scheduled date of 
completion and the actual date of completion of contract. LD shall be imposed / levied 
for the portion of time extensions attributable to contractor and recoverable form the 
dues payable to the contractor. 
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3.4. PROGRESS MONITORING, MONTHLY REVIEW AND PERFORMANCE EVALUATION 
 

 3.4.1. As soon as possible after awarding of work, the Engineer-In-charge and the contractor 
shall (if so required by the Engineer-In-charge) agree on major milestones/ Action Plan 
/ time and progress chart for completion of the work within scheduled time. The chart in 
the work order shall have the completion date of the individual items thereof and/ or the 
contract or order as a whole. It shall indicate the forecast of the dates for 
commencement and completion of the various processes or sequences of the work, 
and shall be amended as may be required by agreement between Engineer-In-charge 
and contractor writing the limitations of time imposed in the tender document or order.     

3.4.2. In the absence of any specific time and progress chart to be agreed to between the 
contractor and Engineer In charge, the contractor shall ensure and maintain, 
uninterrupted progress of the work such that the entire work shall be completed within 
the time imposed in the tender documents or order and the proportion of work that shall 
be completed up to any time in relation to the entire work to be done under the contract 
or order shall not be less than the proportion that the time elapsed bears to the total 
time of completion provided in the tender documents or order.  

3.4.3. The contractor shall suspend the execution of the work or any part or parts thereof 
whenever called upon in writing by the Engineer-In-charge. The contractor will be 
allowed an extension of time for completion limited to not less than the period of 
suspension but no other claim in respect for compensation or otherwise whatsoever will 
be admitted. Time may also be extended to allow for alteration of work made by the 
deviation order as may be decided upon by the Engineer-In-charge in consultation with 
the contractor. 

3.4.4 Unless otherwise specified in the Special conditions of contract, evaluation of 
Contractor Performance shall be carried out as per procedure for performance 
evaluation. These shall also be used for evaluation of bids for future tenders. 

 
3.5. QUANTITY VARIATION 
 

The quantities given in the contract are tentative and may change to any extent (both in 
plus side and minus side). The quoted rates for individual items shall remain firm 
irrespective of any variations in the individual quantities. No compensation becomes 
payable in case the variation of the final executed contract value unless specifically 
mentioned in NIT.  

 
 3.6. EXTRA WORKS 
 

3.6.1. All rectifications/modifications, revamping, and reworks required for any reasons not due 
to the fault of the contractor, or needed due to any change in deviation from drawings 
and design of equipment, operation/maintenance requirements, mismatching, or due to 
damages in transit, storage and erection/commissioning, and other allied works which 
are not very specifically indicated in the drawings, but are found essential for satisfactory 
completion of the work, will be considered as extra works. 

3.6.2. Extra works arising on account of the contractor's fault, irrespective of time consumed in 
rectification of the damage/loss, will have to be carried out by the contractor free of cost. 
Under such circumstances, any material and consumable required for this purpose will 
also have to be arranged by the contractor at his cost. 

3.6.3. All the extra work should be carried out by a separately identifiable gang, without 
affecting routine activities. Daily log sheets in the pro-forma prescribed by BHEL should 
be maintained and shall be signed by the contractor's representative and BHEL 
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engineer. No claim for extra work will be considered/entertained in the absence of the 
said supporting documents i.e. daily log sheets. Signing of log sheets by BHEL engineer 
does not necessarily mean the acceptance of such works as extra works. 

 
 3.7. STRIKES & LOCKOUT 
 

3.7.1. The contractor will be fully responsible for all disputes and other issues connected with 
his labour. 

3.7.2. In the event of the contractor’s labour resorting to strike or the Contractor resorting to 
lockout and if the strike or lockout declared is not settled within a period of one month, 
BHEL shall have the right to get the work executed through any other agencies and the 
cost so incurred by BHEL shall be deducted from the Contractor’s bills. 

        
3.8. DELAY AND EXTENSION OF TIME:   
 
3.8.1 The Contractor shall be entitled to extension of time in following cases: 
 

3.8.1.1 FORCE MAJEURE 
The following shall amount to Force Majeure: - 
 

3.8.1.1.1 Acts of God, act of any Government, War, Sabotage, Riots, Civil Commotion, 
local combination of worker strike or lockout, Police Action, Revolution, Flood, 
serious loss or damage by Fire, Cyclones, Earthquake and epidemic and other 
similar causes over which the contractor has no control. 

3.8.1.1.2 Non-availability of stores, which are responsibility of BHEL etc. the same shall 
be covered under force majeure. 

3.8.1.1.3 By reason of any other cause, which in the absolute discretion of the 
(Accepting officer of the contract) beyond the contractor control. 
 

3.8.1.2. The Contractor’s work held up for not being given possession of or access to the 
Site by BHEL. 

3.8.1.3.  Instruction of the Engineer-in-charge to suspend the Works and the Contractor not 
being in default as to reasons of suspension; 

3.8.1.4 Any order of Court restraining the performance of the Contract in full or in any part 
thereof;  

3.8.1.5 Any other event or occurrence which, according to BHEL is not due to the 
Contractor’s failure or fault, and is beyond its control without BHEL being 
responsible for the same;  

3.8.1.6 Acts or omissions of other Consultants in executing their works not forming part of 
the Contract. 
 

3.8.2. Except as mentioned above, the Contractor shall not be entitled to any extension of time for 
any reason whatsoever including:  
 

3.8.2.1. The Contractor shall not be entitled to any extension of time where the instructions 
or acts of BHEL are necessitated by or intended to cure any default of or breach of 
the terms of the Contract committed by the Contractor; 

3.8.2.2.  The Contractor shall also not be entitled to any extension of time where any delay 
is due to:  

 The failure of its Subcontractor, to commence or to carry out the part of the 
Works in due time; or  
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 Non-availability, or shortage of Contractor’s equipment, labour, utility services, 
Plant and Materials; or 

 Inclement weather conditions except in case of Force Majeure;  
3.8.3. If the contractor suffers delay in the due execution of the contractual obligation due to 

delays caused by factors mentioned in Clause 3.8.1 above, the agreed time of completion 
of the job covered by this contract or the obligations of the contractor shall be extended by 
a period of time equal to period of delay, provided that on the occurrence of any such 
contingency, the contractor reports to BHEL in writing the causes of delay within 07 days 
of its occurrence and the contractor shall not be eligible for any compensations. 

3.8.4   When in such case(s) the accepting officer (or higher Authority), on recommendation of 
the Engineer-In- charge, may make fair and reasonable extension, in the completion date 
of the individual items of work of the contract as a whole. Such extension, which will be 
communicated to the contractor by the Engineer- In-charge in writing, but shall 
nevertheless use constantly his best endeavour to prevent or make good the delay and 
shall do all that may be reasonable required to the satisfaction of the Engineer-In- charge 
to proceed with the work.  

 
3.9. INSURANCE  

 
3.9.1. BHEL shall arrange for insuring the materials/properties of BHEL covering the risks 

during transit, storage, erection and commissioning. 
3.9.2. It is the sole responsibility of the contractor to insure his materials, equipment, workmen, 

etc. against accidents and injury while at work and to pay compensation, if any, to 
workmen as per Workmen’s compensation Act.  

3.9.3.  If due to negligence and or non-observation of safety and other precautions by the 
contractors, any accident/injury occurs to the property / manpower belong to third party, 
the contractor shall have to pay necessary compensation and other expense, if so 
decided by the appropriate authorities. 

3.9.4. The contractor will take necessary precautions and due care to protect the material, 
while in his custody from any damage/ loss due to theft or otherwise till the same is 
taken over by BHEL or customer. 

3.9.5. For lodging / processing of insurance claim the contractor will submit necessary 
documents. BHEL will recover the loss including the deductible franchise from the 
contractor, in case the damage / loss is due to carelessness / negligence on the part of 
the contractor. In case of any theft of material under contractor's custody, matter shall 
be reported to police by the contractor immediately and copy of FIR and subsequently 
police investigation report shall be submitted to BHEL for taking up with insurance. 
However, this will not relieve the contractor of his contractual obligation for the material 
in his custody. 

3.9.6   The contractor shall ensure that no damage is caused to any person/property of other 
parties working at site. If any such damage is caused, it is responsibility of the 
contractor to make good the losses or compensate for the same. 

 
3.10 TEMPORARY WORKS 

 
3.10.1 All Temporary Works necessary for the proper execution of the Works shall be 

provided and maintained by the Contractor at its own cost and subject to the consent 
of the Engineer-in-Charge, shall be removed by the Contractor at its own expense 
when such Works are no longer required and in such manner as the Engineer-in-
Charge shall direct. In case the Contractor fails to remove the Temporary Works on 
completion of the Works, the Engineer-in-charge is authorized to get such Temporary 
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Works removed and recover the cost thereof from the Contractor or deduct such 
costs from the payments to be made to the Contractor. 

 
      3.10.2   The contractor shall keep the area of work clean and shall remove the debris etc. 

while executing day-to-day work. Upon completion of work, the contractor shall 
remove from the vicinity of work, all scrap, packing materials, rubbish, unused and 
other materials and deposit them in places specified by the Engineer. The contractor 
will also demolish all the hutments, sheds, offices, etc. constructed and used by him 
and shall clean the debris. In the event of his failure to do so, the same will be 
arranged to be done by the Engineer and the expenses recovered from the 
contractor. 
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CHAPTER-IV 
 

VALUATION AND   PAYMENT 
 

4.1. RECORDS AND MEASURMENTS: 
 

4.1.1. All items having a financial value shall be entered in the BHEL Measurement book so that 
a complete record is obtained on all work performed under the contract. 

4.1.2. Measurement shall be carried out as per unit mentioned in the bill of quality (price-bid). 
4.1.3. The measurements shall be taken jointly by any person or persons duly authorized on the 

part of the BHEL and the contractor. 
4.1.4. The Engineer-In-charge shall give reasonable notice in writing to the contractor of 

appointments for measurements. 
4.1.5. The contractor shall without extra charge, provide assistance with appliance and other 

things necessary for measurements. 
4.1.6. The contractor shall bear all the cost of measurement of his work. 
4.1.7. Measurement shall be entered in the BHEL measurement book and signed and dated by 

both parties on the site on completion of measurement. If the contractor objects to any of 
the measurement recorded on behalf of BHEL in the Measurement Book or against the 
item or items objected to, and such note shall be signed and dated by both parties 
engaged in taking the measurements. 

4.1.8. If as a result of such objection it becomes necessary to remeasure the work wholly or in 
part, the expense of such measurement shall be borne by the party requiring the 
measurement to be retaken provided that not error found by this remeasurment amount 
to less than 5% (five percent) of the value as recorded by the first measurement. 

4.1.9. If the contractor's representative fails to attend when requires, the Engineer-in-Charge 
shall have power to proceed by himself to take measurements, and in that case these 
measurements shall be accepted by the contractor as final. 

         
4.2. RUNNING & FINAL BILLS: 
 

4.2.1. For progress running bills payment: As soon as possible after completion of each 
quarter of work (else at any period as specified in Special conditions for contract) to the 
satisfaction of the Engineer-in-charge, the contractor shall prepare & forward certified 
bills & work out the financial value. These will be entered in Measurement Book & signed 
by both parties. Payment shall be made after affecting the recoveries due from the 
contractor.  

4.2.2. The contractor shall be entitled to be paid the final sum less the value of payments 
already made on account subject to certification to the final bill by the Sr. Engineer. No 
charge shall be allowed to the contractor on account of the preparation of the final bills. 

4.2.3. Final bill shall be submitted as per prescribed format after completion of work as per 
scope and upon material reconciliation (if apply) along with the following – 

 No claim certificate by contractor on a non-judicial stamp paper or Indemnity bond 
as per prescribed format duly notarized indemnifying BHEL in respect of specified 
works contract against all claims & demand against third party liability including 
labour and government agencies. 

 Clearance certificates which ever applicable viz., clearance certificate from 
customer, various statutory authority like labour department, PF authority 
commercial tax dept. etc. 

4.2.4. BHEL shall settle the final bill after deducting all liabilities of contractor to BHEL 
preferably within 30 days of receipt of invoice complete in all respect. 
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4.3. PAYMENT OF BILLS: 
 

All payments of basic amount to be made to the contractor through NEFT against running bill 
once in a month within a 30 days of receipt of bills complete in all respect after the 
certification by the Engineer- In-charge. The Contractor should submit a duly filled EFT 
Mandate form certified through Bank for release of payment. For payment of GST refer 
clause 4.5.2. 

 
4.4. RECOVERY FROM THE CONTRACTOR: 
 

4.4.1. Whenever under the contract any sum of money shall be recoverable from or payable 
to the contractor, the same may be deducted from any sum then due or which at any 
time thereafter may become due to the contractor under the contract or under any 
other contract with BHEL or from his security deposit, or he shall pay the claim on 
demand. 

4.4.2. Recoveries arising out of Risk & Cost and LD or any other recoveries due from 
Contractor: 

 
Following sequence shall be applicable for recoveries from contractor: 

a) Dues available in the form of Bills payable to contractor, SD, BGs against the same 
contract. 

b) Demand notice for deposit of balance recovery amount shall be sent to contractor, if 
funds are insufficient to effect complete recovery against dues indicated in (a) 
above. 

c) If contractor fails to deposit the balance amount to be recovered within the period as 
prescribed in demand notice, following action shall be taken for balance recovery: 

d)  If recovery cannot be made out of dues payable to the contractor as above, balance 
amount to be recovered, shall be informed to other Regions/Units for making 
recovery from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of contractor. 

 
4.4.3 For civil contracts, recoveries on account of water supply charges shall be made at 

the rate of 0.1% of executed contract value unless exempted as per terms & 
conditions of contract. 

4.4.4 Recoveries for tools, plant, electricity shall be effected as per terms & conditions of 
the contract.  

 
4.5. TAXES AND OTHER DUTIES: 

 
4.5.1 All statutory taxes, cess, levies & duties shall be deducted from the payment, as per GST 

Act 2017 & other prevailing government rules. 
 
4.5.2. GST RELATED TERMS & CONDITIONS 
 

4.5.2.1 Bidder has to specify the following in their techno commercial bid (part I bid in case of 
two part bid): 
a) Legal Name of the bidder as in GST registration, GST registration No., State, 

Place of business, category of registration under GST i.e. Registered dealer / 
Unregistered dealer/ dealer opted for Composition Scheme, 
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b) HSN (Harmonised System Nomenclature) / SAC (Service Accounting Code), 
description of Goods/Services and applicable IGST / CGST / SGST rate and 
any other statutory levy, if any, for each item of Goods or Services. 

 
4.5.2.2 Unregistered Dealer: Since in case of unregistered dealer, GST will have to be paid by 

BHEL under reverse charge mechanism, the same shall be added to the quoted price 
for evaluation bid. 

4.5.2.3 Dealer opting for Composition Scheme in case of registered dealer, who opt for 
composition scheme at the time of submission of bid, no GST will be payable to the 
bidder and also same will not be considered for evaluation of bid. Dealer has to declare 
in technical bid that no GST is shown separately in price bid. However, in case at the 
time of actual supply, the bidder charges GST at normal rate, the same shall be 
reimbursed subject to the availability of GST credit to BHEL. In case GST credit is not 
available to BHEL, no GST will be payable to the bidder. 

4.5.2.4 Reimbursement of GST shall be made by BHEL HERP on matching of Contractor 
inputs as mentioned below at GST portal and after ensuring of availability of input 
credit to BHEL, HERP. Hence, Contractor has to ensure compliance as follows: 

a) Timely raising & submission of GST compliant Invoices 
b) Timely receipt of Goods & Services  
c) Timely and correct payment of applicable GST by supplier/contractor 
d) Timely filing of return  
e) Compliance of other applicable provisions on supplier/contractor: 

4.5.2.5 Contractor has to also give consent to accept payment of tax after such matching in all 
cases where bills are submitted directly to BHEL-HERP or through bank or under LC or 
through any other mode. 

4.5.2.6 In the event of any disallowance of input credit (including reversal of credit) or 
applicability of interest or arising of any other financial liability on BHEL-HERP due to 
any default of supplier/contractor under GST such as non/delayed receipt of 
Good/Services, delayed raising & submission of invoices, delayed payment of tax, 
non/wrong declaration of sale by Contractor in return etc. or any other reason not 
attributable to BHEL, such implication shall be to supplier’s/contractor’s account and 
will be deducted from bills. 

4.5.2.7 In the event of any change in the status of the bidder after submission of the bid but 
before the supply/service, GST applicable at the time of supply/service or GST quoted 
in the bid, based on the registration status of the bidder, whichever is lower shall be 
payable. 

4.5.2.8. Statutory Variation in Taxes & duties as applicable at the time of supply shall be 
payable. However, in the event of no change in law but bidder quoting certain tax 
structure in bid document which is lower than the applicable one, such amount shall be 
the maximum amount of tax that can be claimed by bidder. 

4.5.2.9 In case of Liquidated damage (LD) recovery, the applicable GST shall also be 
recoverable from the suppliers. 

 
4.5.2.10. As per the extant GST rules, as of now it is not mandatory to file returns immediately 

and ITC has been allowed on self-declaration. In view of the changed scenario, the 
payment of GST shall have made to the contractors simultaneously with their 
work/services invoices. GST portion of invoice value will be paid only after fulfilling 
following conditions: 

        (a) Payment of GST amount into Govt. Account by supplier against invoice raised to 
BHEL. 

        (b) Filing of GST return within scheduled date. 
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        (c) Display of GST credit against BHEL GSTIN NO.09AAACB4146P2ZC on GSTN 
portal. 

 
 4.6. INCOME TAX- IT: 

All statutory taxes & levies shall be deducted from the payment, as per prevailing 
government rules. 

 
4.7. MISCELLANEOUS CHARGES: 

Unless otherwise specified in the Special conditions of Contract, Water & Electricity shall be 
provided by BHEL free of cost. 
All charges on account of octroi, terminal, Entry tax, royalty or sales tax and/or other duties 
on materials obtained for the work (excluding materials provided by BHEL) shall be borne by 
the contractor.  

 
4.8. LIQUIDATED DAMAGE (LD) 
 

4.8.1. If the contractor fails to maintain the required progress of work which results in delay in 
the completion of the work as per the contractual completion period, BHEL shall have the 
right to impose Liquidated Damage/Penalty at the rate of 0.5% of the contract value, per 
week of delay or part thereof subject to a maximum of 10% of the contract value. For this 
purpose, the period of delay shall be the delay attributable to the Contractor for the 
completion of work as per contract. 

4.8.2 LD against delay in executed work/supply in case of Termination of Contract LD against 
delay in executed work/supply shall be calculated in line with LD clause of the contract for 
the delay attributable to contractor/ supplier.  
For this purpose, contract value shall be taken as Executed Value of work/supply for the 
purpose of limiting maximum LD value. Method for calculation of “LD against delay in 
executed work/supply” is given below.  
 

i. Let the time period from scheduled date of start of work till termination of contract 
excluding the period of Hold (if any) not attributable to contractor/ supplier= T1 

ii.  Let the value of executed work/supply till the time of termination of contract= X  
iii.  Let the Total Executable Value of work/supply for which inputs/fronts were made 

available to contractor/ supplier and were planned for execution till termination of 
contract = Y  

iv.  Delay in executed work/supply attributable to contractor/supplier i.e. T2= (1-X/Y) x 
T1 

v.  LD shall be calculated in line with LD clause of the Contract for the delay 
attributable to contractor/ supplier taking “X” as Contract Value and “T2” as delay 
attributable to contractor/ supplier. 

 
 4.9. Risk & Cost Amount against Balance Work  

 
Risk & Cost Clause, in line with Conditions of Contract may be invoked in any of the following 
cases:  

 
1. Contractor/ supplier’s poor progress of the work vis-à-vis execution timeline as stipulated 

in the Contract, backlog attributable to contractor/ supplier including unexecuted portion 
of work/ supply does not appear to be executable within balance available period (#) 
considering its performance of execution.  
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2. Withdrawal from or abandonment of the work by contractor before completion of the work 
as per contract.  

3. Non completion of work/ Non-supply by the Contractor/ supplier within scheduled 
completion/delivery period as per Contract or as extended from time to time, for the 
reason attributable to the contractor/ supplier. 

 4. Termination of Contract on account of any other reason (s) attributable to Contractor/ 
Supplier. 

 5. Assignment, transfer, subletting of Contract without BHEL’s written permission resulting 
in termination of Contract or part thereof by BHEL. 

 6. Non-compliance to any contractual condition or any other default attributable to 
Contractor/ Supplier. 

 
Risk & Cost amount against balance work shall be calculated as follows: 
Risk & Cost Amount= [(A-B) + (A x H/100)] 
Where A= Value of Balance scope of Work as per rates of new contract 

B= Value of Balance scope of Work as per rates of old contract being 
paid to the contractor at the time of termination of contract i.e. 
inclusive of PVC, if any. 

H = Overhead Factor to be taken as 5 
7. The Supplier / Contractor shall on no account be entitled to any gain on such risk & cost 
purchase.  

 
4.10. No Interest payable to Contractor 

Notwithstanding anything to the contrary contained in any other document comprising in the 
Contract, no interest shall be payable by BHEL to Contractor on any moneys or balances 
including but not limited to the Security Deposit, EMD, Retention Money, RA Bills or the 
Final Bill, or any amount withheld and/or appropriated by BHEL etc., which becomes or as 
the case may be, is adjudged to be due from BHEL to Contractor whether under the 
Contract or otherwise. 
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CHAPTER- V 
 
5.0  RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LAWS, EMPLOYMENT OF 
WORKERS ETC. 
 

5.1. The contractor should ensure compliance of labour laws, payment of wages, bonus, PF, 
ESIC, allowances for safety & hardship & other nonmonetary/ statutory benefits etc to 
labours employed by him either directly or through sub- contractors, in accordance with the 
provisions of: 

 Contract Labour (R&A) Act 1970 and rules 1971. 
 Payment of wages Act. 
 Minimum Wages act 1948,  
 Employees State Insurance Act 1948, Rules and regulations 1950. 
 Employees Provident Fund Act 1952 and Pension Scheme 1995. 
 Employees Compensation Act 1923. 
 Maternity Benefit Act 1961. 
 Equal Emolument Act 1976. 
 Payment of Bonus Act 1963. 
 Inter State Migrant Act. 
 Building and Other Constructions Workers Act, 1996, 

 
5.2. The contractor shall at all times indemnify BHEL HERP against all claims, damages or 

compensation under the provisions of above acts or any modifications thereof or any other 
law relating thereof and rules made thereunder from time to time or as consequence of any 
accident or injury to any workman or other persons in or about the works, whether in the 
employment of the contractor or not, save and except where such accident or injury has 
resulted from any act of the Corporation, its agents, or servants, and also against all costs, 
charges and expenses of any suit, action or preceding arising out of such accident or injury 
and against all sum or sums which may with the consent of the contractor be paid to 
compromise or compendia any such claim.  

5.3 The Contractor in the event of engaging 20 or more workmen, shall obtain Independent 
license under the Contract labour (Regulation and Abolition) Act 1970 from the concerned 
authorities based on Form-V issued by the Principal Employer/Customer. In order to issue 
Form-V by Customer, Contractor shall fulfill all Statutory requirements like Insurance Policy, 
PF Code/PF Account number etc as per the requirement of BHEL/Customer. 

5.4 BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of 
life/permanent disability due to an accident which is attributable to the negligence of 
contractor, agency or firm or any of its employees as per Employee’s Compensation Act, 1923 
& Guidelines for Settlement of Claims for Compensation on accidents applicable to the 
Department of Public Enterprises (Annexure-D). 

5.5 Contractor shall ensure payment of statutory prescribed minimum wages as applicable from 
time to time in the presence authorized representative of BHEL and maintain proper records 
of their timely disbursement. These records need to be preserved for a period of at least any 
3 years and should be made available even after the contract is over for any verification by 
the statutory/BHEL authorities. 

5.6. In case of the contractor employs Women as employee he will discharge his obligation under 
law in respect of such women workers as per Factory Act, Maternity Benefit Act and other 
laws of Uttar Pradesh. 

5.7. The contractor shall pay and bear all taxes, fees, license charges, Cess, duties, deposits, 
tolls, royalties, commission or other charges which may be leviable on account of his 
operations in executing the contract. 
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5.8    All safety rules and codes applied by the BHEL at site shall be observed by the contractor 
without exception. The contractor shall be responsible for the safety of the 
equipment/material and works to be performed by him and shall maintain all light, fencing 
guards, slings etc. or other protection necessary for the purpose. Contractor shall also take 
such additional precautions as may be indicated from time to time by the Engineer-in-
charge with a view to prevent pilferage, accidents, fire hazards. Due precautions shall be 
taken against fire hazards and atmospheric conditions. 

5.9. Suitable number of Clerical staff, watch and ward, store keepers to take care of 
equipment/materials and construction tools and tackles shall be posted at site by the 
contractor till the completion of work under this contract. 

5.10. The contractor shall arrange for such personal protective equipment as are necessary for 
such type of work and carry out the requisite site tests of handling equipment, lifting tools, 
tackles etc. as per prescribed standards and practices. 

5.11. Contractor has to ensure the implementation of Health, Safety and Environment (HSE) 
requirements as per directions given by BHEL. The contractor has to assist in HSE audit by 
BHEL and submit compliance Report. The contractor has to generate and submit 
record/reports as per HSE plan/activities as per instruction of BHEL. 

5.12 The Contractor shall not deploy any person below the age of 18 years or above the age of 
60 years. 
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CHAPTER- VI 

 
6.0 RIGHTS OF BHEL FOR TERMINATION/CANCELLATION OF CONTRACT 

 
6.1.  BHEL reserves the right to withdraw any portion of work and/or to restrict/alter quantum of 

work as indicated in the contract during the progress of work and get it done through other 
agencies to suit BHEL’s commitment to its customer or in case BHEL decides to advance the 
date of completion due to other emergent reasons/ BHEL’s obligation to its customer. 

6.2. BHEL reserves the right to terminate the contract or withdraw portion of work and get it done 
through other agency, at the risk and cost of the contractor after due notice of a period of 
Two weeks by BHEL in any of the following cases: 

i). Contractor’s poor progress of the work vis-à-vis execution timeline as stipulated in the 
Contract, backlog attributable to contractor including unexecuted portion of work does 
not appear to be executable within balance available period considering its 
performance of execution. 

ii). Withdrawal from or abandonment of the work by contractor before completion of the 
work as per contract. 

iii). Non-completion of work by the Contractor within scheduled completion period as per 
Contract or as extended from time to time, for the reasons attributable to the 
contractor. 

iv). Termination of Contract on account of any other reason (s) attributable to Contractor. 
v). Assignment, transfer, subletting of Contract without BHEL’s written permission. 
vi). Non-compliance to any contractual condition or any other default attributable to 

Contractor. 
 

6.3. If at any time after the acceptance of the tender, BHEL shall for any reason whatsoever not 
require the whole or any part of the work, to be carried out, the Engineer-In-charge shall give 
notice in writing of the fact to the contractor, who shall have no claim to any payment of 
compensation or otherwise, howsoever on account of any profit or advantage which he might 
have derived from the execution of the work in full but which he did not derive in 
consequence of the foreclosing of the work. 

 
6.4. The contractor shall be paid at contract rates for the full amount of the work executed 

including such additional work i.e., cleaning of site etc. as may be rendered necessary by the 
said foreclosing. He shall also be allowed a reasonable payment (as decided by the 
Accepting Officer) for any expenses sustained on account of labour and material collected 
but which could not be utilized on the work as verified by the Engineer-In-charge but the 
contractor shall not have any claim for compensation on account of any alterations having 
been made in the original specifications, drawings, designs and instructions involving and 
curtailment of the work as originally contemplated. 
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Chapter VII 
 

7.0 MISCELLANEOUS PROVISIONS & OTHER ISSUES. 
 
7.1 SETTLEMENT OF DISPUTES & ARBITRATION: 

i. All questions/interpretations regarding subject matter of the contract shall be decided 
by the BHEL on the request of the vendor and the decision of the BHEL shall be 
final.  

ii. In case of dispute, steps shall be taken by the parties to the contract to settle the 
same through negotiations.  

iii. In case, dispute is not settled in negotiations, it shall be referred to conciliator 
appointed by the competent authority of the BHEL. The conciliation proceedings 
with respect to a dispute as defined in the BHEL Conciliation Scheme, 2018 and 
subsequent revisions can be initiated under the scheme at any stage whether 
before, during or even after the commencement of arbitration proceedings or 
litigation before courts. This conciliation scheme is available on our websites 
https://herp.bhel.com and  www.bhel.com  . 

iv. In case dispute is not settled in conciliation proceedings, the same shall be referred 
to arbitration as per corporate guidelines of the BHEL and the arbitration proceeding 
shall be conducted as per provisions of the arbitration and conciliation act, 1996 
read with corporate guideline as amended from time to time.  

vi. The vendor shall continue to perform the contract, pending settlement of dispute(s).  
 

7.2. LAWS GOVERNING THE CONTRACT: 
The Order/Contract shall be executed and governed by the laws of India and the courts of 
India alone shall have jurisdiction in respect of any matter arising under or in connection with 
the Order/Contract.  

  
7.3. ORDERS UNDER THE CONTRACT: 

All orders, notices etc. to be under the contract shall be in writing, typescript or printed and if 
sent by registered post to the address given in tender of the contractor, shall be deemed to 
have been on the date when in ordinary course they would have been delivered to him. The 
contractor shall carry out without delay all orders given to him. 
 

7.4. JURISDICTION OF COURT: 
All disputes or differences arising out of or in connections with the contract shall be subject to 
the exclusive jurisdiction of the court at Varanasi (U.P.) Only. 
 

7.5. CLOSING OF CONTRACTS 
The Contract shall be considered completed and closed upon completion of all contractual 
obligations and settlement of Final Bill or completion of Guarantee period whichever is later. 
Upon closing of Contract, BHEL shall issue a completion certificate as per standard format, 
based on specific request of Contractor. 
 

7.6. REVERSE AUCTION: 
BHEL reserves the right to go for Reverse Auction for Price Bid Opening by BHEL appointed 
service provider, instead of opening the submitted sealed price bid in the conventional way. 
The Business Rules for Reverse Auction shall be as per BHEL guidelines issued from time to 
time. (Refer Annexure-A for Guidelines for Reverse Auction – 2020 (AA: SSP: RA:04) 
revised as on 04.03.2020). 
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7.7. SUSPENSION OF BUSINESS DEALINGS WITH CONTRACTORS: 
Guidelines for suspension of business dealings with suppliers/ contractors:  the revised 
guidelines for suspension of business dealings are available on BHEL website at 
“www.bhel.com” on “supplier registration page”. Respective bidders / suppliers may refer this 
before quoting as per their requirement. Action against the defaulted suppliers/ contractors' 
shall be taken as per these guidelines only. 
 

7.8 PUBLIC PROCUREMENT POLICY: 
As per the directives of government of India in form of public procurement (preference to 
make in India) order, 2017 and subsequent orders, BHEL will extend the purchase 
preference to Indian vendors over foreign suppliers for items identified by the respective 
nodal ministries from time to time.  “for this procurement, public procurement (preference to 
make in India), order 2017 dated 15.06.2017, 28.05.2018, 29.05.2019 & 04.06.2020 and 
subsequent orders issued by the respective nodal ministry shall be applicable even if 
issued after issue of this nit but before finalization of contract/ PO/ WO against this nit. In 
the event of any nodal ministry prescribing higher or lower percentage of purchase 
preference and/ or local content in respect of this procurement, same shall be applicable.” 
 

7.9 OTHER ISSUES: 
Value of Non judicial Stamp paper for Bank guarantee and for Contract agreement shall be 
not less than Rs.100 unless otherwise required under relevant statutes. 
In case of any conflict between the General Conditions of Contract and special Conditions of 
contract, provisions specified in the Special conditions of contract shall prevail. 

       BHEL may not insist for signing of Contract Agreements in respect of low value and short  
       time period. 
 
7.10 INTEGRITY PACT (IP): 
 

The revised Implementation Circular, IP document and the IP clause will be applicable for all 
tenders (covered under Purchase Policy/ Works Policy) above threshold value (presently Rs. 
5 Cr.) floated on or after 01st Aug 2018 as per Circular No. 18 of 2018-19 dtd 16.07.2018 
(Refer Annexure-E). 
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