

Annexure-I			
Major Activity timelines shall be considered for indigenous purchases			
S No	Activity	Agency	Timeline
1	PO acknowledgement	Vendor	_____ days from PO
2	Submission of Drawings and QP	Vendor	_____ days from PO
3	Approval of Drawings and QP	BHEL/Customer	_____ days from PO
4	Raising of Inspection Call	Vendor	_____ days from PO
5	Inspection completion	Self/BHEL/Third party inspection agency	_____ days from inspection call date
6	Despatch Instructions	BHEL	_____ days from inspection report
7	Receipt of Material	Vendor	_____ days from Despatch instructions

Above is illustrative only. Purchase department can add more activities depending on nature of product/contracts

However absence of this annexure in NIT will entail non processing of delivery extension cases in case of delay in supplies of goods owing to reason attributable to BHEL.