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      FOR 

 

 

“Civil & architecture works in main plant area related to foundations and 
buildings including supply of all materials except those proposed to be 
supplied by BHEL for 2 x 250 MW units (STAGE-III, UNIT 5 & 6) at Paricha 
Thermal Power Plant (PTPP) of UPRUVNL at Paricha, Jhansi , UP.” 
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Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) 

Power Sector – Northren Region, 
Plot  No.  25 , Sector - 16A ,  

Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 
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ISO 9001-2000, ISO 14001 
and OHSAS 18001 certified 

company 
SubContract and Purchase 

Deptt. 
 
 

 
Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) 

Power Sector – Northren Region, 
Plot  No.  25 , Sector - 16A ,  

Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 
                Phone: 0091-0120-2515476 / 2515464 / 2515479 
                        Fax      091-0120-2515464 / 2515467                              

Email: sku@bhelpsnr.co.in / swapan@bhelpsnr.co.in 
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IMPORTANT NOTE 

 

PURCHASER OF THIS TENDER DOCUMENT IS ADVISED TO CHECK AND ENSURE 

COMPLETION OF ALL PAGES OF TENDER DOCUMENT AND REPORT ANY 

DISCREPANCY TIMELY FOR CORRECTIVE ACTION, IF ANY, TO THE ISSUING 

AUTHORITY BEFORE THE BIDS ARE SUBMITTED. ORIGINAL COPY OF TENDER 

DOCUMENT COMPLETE IN ALL RESPECTS MUST BE SUBMITTED BACK AS PART 

OF THE BID WITHOUT WHICH THE SAME IS LIABLE TO BE REJECTED BY BHEL. 

 

 

THIS TENDER SPECIFICATION ISSUED TO: 

 

M/S----------------------------------------------------------- 

 

----------------------------------------------------------- 

 

----------------------------------------------------------- 

 

----------------------------------------------------------- 
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ISO 9001-2000, ISO 
14001 and OHSAS 
18001 certified 

company 
SubContract and 
Purchase Deptt. 

 

 
Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) 

Power Sector – Northren Region, 
Plot  No.  25 , Sector - 16A ,  

Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 
                Phone: 0091-0120-2515476 / 2515464 / 2515479 
                        Fax      091-0120-2515464 / 2515467                    

Email: sku@bhelpsnr.co.in / swapan@bhelpsnr.co.in 

TENDER NOTICE 

Sealed tenders are invited from the contractors fulfilling qualifying 
requirements for the “Civil & architecture works in main plant area related to 
foundations and buildings including supply of all materials except those 
proposed to be supplied by BHEL for 2 x 250 MW units (STAGE-III, UNIT 5 & 6) 
at Paricha Thermal Power Plant (PTPP) of UPRUVNL at Paricha, Jhansi , UP.” 
 

TENDER NO. BHEL:NR(SCT):PARICHA – 5 & 6 : CIVIL:459 
 

      QUALIFYING  REQUIREMENTS: 
  

1.0 Bidder should have executed Civil work in the construction of Power / 
Industrial / Infra structural projects during last SEVEN YEARS, ending 
on 30.11.2007, value of which shall be either of following. 

1.1 One single work of value around Rs.24 Crores (Rupees Twenty four 
Crores only), excluding cost of cement, reinforcement steel & structural 
steel ‘OR’ of value of around Rs.28.80 Crores (Rupees Twenty eight 
Crores eighty lacs only), inclusive of cost of cement, reinforcement 
steel & structural steel 

1.2 Two works of value of each work around Rs. 15 crores (Rupees Fifteen 
Crores only) and above, excluding cost of cement, reinforcement steel 
& structural steel ‘OR’ value of each around Rs 18 Crores (Rupees 
Eighteen Crores only), inclusive of cost of cement, reinforcement steel 
& structural steel 

1.3 Three works of value of each work around Rs. 12 crores (Rupees 
Twelve Crores only) and above, excluding cost of cement, 
reinforcement steel & structural steel ‘OR’ value of each around Rs 
14.40 Crores (Rupees Fourteen Crores forty lacs only), inclusive of cost 
of cement, reinforcement steel & structural steel 

2.0 Bidder should have executed  

2.1 Civil work for main station building including foundation works for 
Turbo Generator for at least one unit of size 60 MW or above in Thermal 
power station during last SEVEN YEARS, ending on 30.11.2007.  

3.0 Bidder should also have an average annual turnover of minimum of 
Rupees 15 Crores (Rupees Fifteen Crores only) during preceding three 
years (03-04, 04-05 and 05-06) or (2004-05, 2005-06 & 2006-07). 
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          NOTES:   

 
  (i)        The Tender Documents comprise of following; 

   (a) General Conditions of Contract (separate file) 
   (b) Special Conditions of Contract, Tender Notice, Project Synopsis 

etc.  
(c) Rate Schedule  
(d) Specifications (separate file) 

 
          (ii)     Tender Documents with complete details are hosted in this web page. 

Bidder(s) intending to participate may download the tender document 
from the web site. Bidder(s) downloading the tender documents from the 
web site, shall remit Rs.1000/- (Rupees One thousand only) in the form of  
crossed demand draft (non-refundable), in favour of BHEL, NOIDA along 
with their offer 

   
(iii)     Bidder(s) can also  purchase hard copy of tender documents  from  this  

office.    Tender documents (non transferable) will be issued on all 
working days between 09.30 Hrs. to 12.30 Hrs within the sale period i.e 
upto  17.12.2007.2007 on payment of Rs.1,000/- (non-refundable) either 
in cash or by crossed demand draft in favour of BHEL, NOIDA.  Request 
for issue of tender document should clearly indicate Tender No. and  
work. 

 
(iv) Tenders must be submitted to the undersigned latest by 17.12.2007.2007 

before opening of technical bids commences.  Technical bids shall be 
opened at 15.30 Hrs. on 17.12.2007.2007. 

 
(v) Earnest Money Deposit (EMD) : Refundable, Non-interest bearing EMD of 

Rs 2,00,000/- shall be deposited by Account Payee Pay Order ‘OR’ 
Demand Draft in favour of  “ Bharat Heavy Electricals Limited” payable at 
Delhi/NOIDA . Those bidders who have already deposited ‘ One Time 
’EMD’ of Rs. 2,00,000/- with BHEL, PSNR, NOIDA need not submit EMD 
with the present tender. 

 
(vi) Tenders not accompanied with Full Earnest Money Deposit, as indicated 

above, will not be considered. 
 

(vii) All corrigenda, addenda, amendments and clarifications to this Tender will 
be hosted in this web page and not in the newspaper. Bidders shall keep 
themselves updated with all such amendments. 

 
(viii) BHEL reserves the right to accept or reject any or all tenders without 

assigning any reason whatsoever. 
 

(ix) BHEL takes no responsibility for any delay/loss of documents or 
correspondences sent by courier/post. 

 
(x) Purchase Preference will be given to CPSUs  as per Govt. Guidelines. 
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(xi) BHEL reserves  the  right  to go for a Reverse Auction  instead  of Opening the 

submitted sealed bid, which  will be decided after technical evaluation.  As 
such, the  bidders  should submit their  best  prices  in  the ‘Sealed Price Bid’.  
However, bidders   are required to confirm their  acceptance of  “General 
terms and conditions” governing RA  specifically in  their  technical  bid. The 
“General terms and conditions” governing RA are  given in the SCC of  the 
NIT.  Bidders are also required to furnish following details in their techno-
commercial bid, for this purpose (RA). 

             Authorization of representative who will participate in the on line Reverse Auction Process; 
1.  Name and Designation of official 
2. Postal Address (Complete) 
3. Telephone Nos. (Land line & Mobile both) 
4. FAX No. 
5. E-mail address 

6. Name of Place/State/Country, wherefrom he will participate in the RA 
 
 
 

(xii) Bids, once submitted, shall not be returned.  
 
(xiii) Unsolicited rebate / discount shall not be accepted after bid opening. 

 
                                                                                                                  
 
 
 

DGM / SCP  
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ISO 9001-2000, ISO 14001 
and OHSAS 18001 certified 

company 
SubContract and Purchase 

Deptt. 
 

 
Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) 

Power Sector – Northren Region, 
Plot  No.  25 , Sector - 16A ,  

Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 
                Phone: 0091-0120-2515476 / 2515464 / 2515479 
                        Fax      091-0120-2515464 / 2515467                    

Email: sku@bhelpsnr.co.in / swapan@bhelpsnr.co.in 

 
                   DOMESTIC NOTICE INVITING TENDER 
 

    LAST DATE OF SALE                   :  17.12.2007.2007 
    DATE OF OPENING                      :  17.12.2007.2007 

 
 

NIT NO. / NAME OF WORK 

    

TENDER NO. BHEL:NR(SCT):PARICHA – 5 & 6 : CIVIL:459 
 
Sealed tenders are invited from the contractors fulfilling qualifying requirements 

for the “Civil & architecture works in main plant area related to foundations and 
buildings including supply of all materials except those proposed to be supplied 
by BHEL for 2 x 250 MW units (STAGE-III, UNIT 5 & 6) at Paricha Thermal Power 
Plant (PTPP) of UPRUVNL at Paricha, Jhansi , UP.” 
 
 
 
 

   
NOTES 
1. Purchase Preference will be given to CPSU as per Govt. Guidelines. 
2. Please visit our website at www.bhel.com for details of NIT including Qualifying 

Requirements.   
 
 
 

    
   DGM / SCP 
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Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northren Region, 

Plot  No.  25 , Sector - 16A ,  

Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 
  

 

PROCEDURE FOR SUBMISSION OF SEALED TENDERS: 

 

The tenderers must  submit their tenders as required in two parts  in separate sealed covers 

prominently superscribed as Part-I Technical bid and Part-II ,Price bid also indicating 

on each of the cover tender specification no., date and time as mentioned in tender notice. 

 

TECHNICAL BID (COVER-I) 

 

Except Price bid Part-II, complete set of tender document consisting of General conditions 

of Contract, “Technical specification & Special terms and condition” ( Part-I)   issued by 

BHEL shall be enclosed in Part I Technical Bid only. All schedules, data sheets and details 

called for in the specification shall also be submitted along with technical bid. All details / 

Data / Schedules including offer letter duly signed and stamped are to be submitted in 

duplicate. 

 

PRICE BID (COVER-II) 

 

Tenderers may please note that price bid is to be submitted only in original copy of Tender 

i.e. Price bid (Part-II) issued by BHEL and no duplicate copy of same is required. 

 

These Two separate covers i.e. cover I & II shall together be enclosed in a third envelope 

(Cover-III) and this sealed cover shall be superscribed with tender specification No., due 

date, time and submitted to officer inviting tender as indicated in tender notice on or before 

due date as indicated. 
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PROJECT SYNOPSIS 

 

1. Name of the Owner:   Uttar Pradesh Rajya Vidyut Utpadan Nigam Ltd 

2. Installed capacity:    2 x 110 MW + 2 x 210 MW 

3. Proposed Extention :   2 x 250 MW 

4. Nearest Railway station :  Jhansi  -- 22 km 

Paricha  -- 6 km 

5. Nearest City :    Jhansi  .22 km by road on NH 25( Jhansi - 

Kanpur Highway ) 

6. Nearest Airport :   Kanpur  - 200 km 

Gwalior  - 100 km 

7. Maximum Tempreture  :  48  Deg C 

8. Minimum tempreture :   Appx 2  Deg C  
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     SECTION - III 
 

SPECIAL CONDITION OF CONTRACT 
 
          Clause    Title 
     No. 
          -------------------------------------------------- 
          34.0   General Scope of Work 
          35.0   Instruction to Tenderer 
          36.0   Contractor's Supervision 
          37.0   Supervisory Staff & workmen 
          38.0   Tools & Plants / IMTEs 
          39.0   Material 
          40.0   Issue and accounting of cement, reinforcement & stru. Steel 
          41.0   Scrap & Serviceable materials 
          42.0   Execution of the work 
          43.0   Methods of measurement 
          44.0   Deviation 
          45.0   Valuation of deviation 
          46.0   Compliance to regulation & bylaws 
          47.0   Facilities to be provided by BHEL/ Contractor 
          48.0   Progress reporting 
          49.0   Drawing & documents 
          50.0   Delay & Extension of Time 
          51.0   Price Variation and over run 
          52.0   Income tax & Sales Tax 
          53.0   Time Schedule 
          54.0   Terms of payment 
          55.0   Insurance 
          56.0   Rate schedule cum BOQ & Variation 
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SECTION-III 
 

SPECIAL CONDITIONS of CONTRACTS 
 
           
34.0  GENERAL SCOPE OF WORK 

 

34.1 This tender specification construction of all the civil & architecture works related to 
buildings & foundations which includes earth work, fabrication & erection of 
structural steel, plain & reinforced cement concrete, reinforcement, scaffolding, 
formwork, masonry work, floor finishes including dado & skirting, plastering, 
painting, roof finishes, doors / windows / ventilators / rolling shutters, internal & 
external plumbing, water supply, water proofing, drainage & sewerage, metal 
cladding, fencing,  roads,  M. S embedment  etc. as well as including supply of all 
materials except those proposed to be supplied by BHEL, consumables, labour, Tools 
and plants, transportation and storage, sample testing etc. all complete as per BOQ, 
specifications and drawings for proper and successful execution of the job for 2 x 
250 MW units (STAGE-III, UNIT 5 &6) at Paricha Thermal Power Plant (PTPP) of 
UPRUVNL at Paricha, Jhansi , UP. 

34.2 The total civil & architectural work under the scope of this tender has been divided 
into two parts, namely “Part A” & “Part B”.  

 
The civil and architectural works in main plant area, from   Main Power House 
building consisting of turbine bay & electrical / control room bay to complete Boiler 
and Pipe rack  works to be carried out are as per Rate Schedule Cum Bill Of 
Quantities   Work under this package is generally related to the following area but 
not limited to building, structures, foundations mentioned below. 

 

a) Steam Turbine Building including TG Deck, BFP Foundations & CEP Foundations 
etc.   

b) Pipe and Deaerator Bay.  
c) Control Bay. 
d) Rail Track (TG hall) 
e) Condensate Transfer Pump House, Booster Pump House and Condensate 

Storage Tank Fdns. 
f) Bunkers and Mill Bay including Mill Fdns and Adjacent Conveyer Gallery and 

Transfer Tower. 
g) Equipment Foundations for Boiler, ESP  
h) Foundations for ID Fan, FD Fan & PA Fan. 
i) ESP Control Room. 
j) Foundations for Duct supports and Misc. Equipment Foundations in Boiler 

Area viz. IBD Tank Foundations. 
k) Misc. Outdoor Equipment foundations, Trenches and Pits, RCC Paving. 
l) RCC Paving in Boiler Area  including Plinth Protection around Buildings in 

scope. 
m) Site grading and levelling (For areas under scope of work.) 
n) Any building / Structure required from system point of view but not included 

above 
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34.3 The detailed scope of work & the technical requirements for work to be 

executed under this specification shall be as per Specifications No 
……………………………………….. (Section C) & PE-TS-999-600-C011 
(Section D, Sub-Section D1 to D22), enclosed with this tender 
document.(Annexure-III) 

 
34.4 The scope of work will also include providing ‘Qualified Supervisors’ for 

direct supervision of various works other than the scope covered under 
this tender. These Qualified Supervisors shall be provided for 60 (Sixty man-

months) as per site conditions. The supervisors shall possess a minimum 
qualification of a civil engineering diploma. They shall be deployed in all 
area covered under various specifications as well as other related areas as 
may be deemed essential based upon work requirements, though not 
specified. They shall be guided by BHEL Engineers to ensure smooth work 
progress as and when /where required /deployed. 

 

In case contractor fails to provide above-mentioned manpower as 
desired by BHEL, the latter shall have the right to hire such services 
from other agencies at the risk and cost of the contractor. However, if 
BHEL does not utilize the manmonths as per above provision, fully or 
partly, recovery at the rate Rs.10,000/- (rupees ten thousand only) plus 
10% against each Supervisor’s  man-months will be made from the final 
bill of the contractor. 

 
34.3 Deleted 

 
34.6 The scope of work will also include such other related works although they may not 

be specifically mentioned in the above paragraph and all such incidental items not 
specified but reasonably implied and necessary for completion of the job as a whole 
all as desired and as directed by the engineer. 
The detail scope of work covered above is not a comprehensive list of items of work 
involved. The detail scope of work may vary considerably depending on the actual 
construction requirements. 

 
34.7  ALSO INCLUDED IN THE SCOPE 
 

Unless otherwise specified, the work to be provided by the contractor for the items 
mentioned in the “Bill of Quantities” shall include but not be limited to the following. 

 
a) Furnishing all labour, materials, supervision, construction plans, equipment, supplies, 

transport, to and from the site, fuel, electricity, compressed air, water, transit and 
storage insurance and all other incidental items and temporary works not shown on 
specified but reasonably implied or necessary for the proper completion, 
maintenance and handling over the works, except in accordance with the stipulations 
laid down in the contract documents and additional stipulations as may be provide by 
the engineer during the course of works. 

 
b) Furnishing samples of all materials required by the engineers for testing / inspection 

and approval for use in the works. The samples may be retained by the engineer for 
final incorporation in the works. 
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c) Furnishing test reports for the products used or intended to be used, if called for the 

specifications or if so desired by the engineer. 
 
d) Giving all notices, paying all fees, taxes etc., in accordance with the general 

conditions of contract, that are required for all works including temporary works. 
 
e) Arranging manufacturer’s supervision for items of work done as per manufacturer’s 

specifications when so specified.  
 
f) Carrying out topographic survey of the entire and establish levels and coordinates at 

suitable intervals from existing grid levels and coordinates furnished by the owner 
established bench marks, setting out the locations and levels of proposed structures, 
constructions and marking of reference pillars and other identification works etc., 
The contractor shall provide the owner/BHEL such a assistance, instruments, 
machines, labour and materials as are normally required for examining, measuring 
and testing any work and the quality, weight or quantity of any material used. 

 
g) Providing all incidental items not shown or specified but reasonably implied or 

necessary for the successful completion of the work in accordance with contract. 
 
 
34.8 BHEL-Power Sector (NR) is ISO 9001-2000, ISO 14001-1996 and OHSAS 

18001-1999 certified company. Quality of work, to customer’s satisfaction 
and system requirements is the essence of these certifications. The 
contractor in all respects will organize his work, systems, environment, 
process control documentation, tools, plant, inspection, measuring and 
testing equipments etc. as per instructions of BHEL engineer. 

 The contractor shall also comply with applicable legislation and 
regulations with regards to Health, safety and environmental aspects for 
minimizing risk arising from occupational health, safety hazards, 
controlling pollution and wastage. 

 
34.9 The customer UPRVNL and / or their Consultant may depute their 

representative for checking and supervision of important stages of work. 
The contractor shall be required to provide all facilities for inspection of 
works at no extra cost to BHEL. Any defect in quality of work or deviations 
from drawings / specifications pointed out during such inspection shall be 
made good by the contractor in the same way as if pointed out by the 
BHEL Engineer, without any cost implication to BHEL. 

 
 

35.0 INSTRUCTIONS TO TENDERERS 
 
35.1  The Tenderer are advised to physically visit the site and fully acquaint themselves 

with site conditions, transportation routes, various distances and the fact that other 
contractors would be working in this area their structures are to be protected. The 
material brought and stacked for construction should not make hindrance to other 
contractors. Necessary precaution and arrangements including sprinkling of 
water during work as acceptable to BHEL for safety & security for the 
above have to be made by the contractor. No claim will be entertained by 
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BHEL on ground of lack of knowledge and the contractor's rates shall be 
deemed to have taken this into account. 

 
35.2  The contractor, in the event of this work awarded to him, shall establish an office at 

site and keep posted an authorised, responsible officer with valid Power of Attorney 
for the purpose of the contract. Any order or instructions of the `Engineer' or his 
duly authorised representative, communicated to the contractor's representative at 
site office will be deemed to have been communicated to the contractor at his legal 
address.  

 
36.0  CONTRACTOR'S SUPERVISION 
 
36.1  The Contractor shall either himself supervise the execution of the Contract or shall 

appoint a competent Engineer / agent approved by the Engineer to act in his stead. 
 
36.2  The Contractor shall employ an Engineer/ Agent having atleast a `Degree of 

Bachelor in Civil Engineering' from a recognised university (for any work with a 
contract value    exceeding Rupees Twenty Lacs) or having atleast  a  `Diploma  in  
Civil Engineering'  from  a recognised college ( for work with a contract value 
exceeding Rs.Two lacs  but  not exceeding Rupees 20 Lacs). 

 
36.3  The employment of an Engineer / Agent as aforesaid shall not be  necessary if the 

Contractor himself is in possession of a recognised technical qualification and is in 
the opinion of the Engineer capable of receiving instructions of the Engineer and of 
executing the work to the satisfaction of the   Engineer . 

 
36.4  If the Contractor fails to appoint a suitable Engineer /Agent as aforesaid, the 

Engineer shall have full powers to suspend the execution of work and stop payment 
of any money that may have become due until such date as a suitable Engineer / 
Agent is appointed and the Contractor shall be held responsible for the delay caused 
to the work and no extension of time on this  account shall be given to him. 

 
36.5  Orders given to the Contractor's Engineer / Agent shall be considered to have the 

same force as if they had been given to the Contractor himself. 
 
36.6  The Contractor or his Agent shall be in attendance at the site during all working 

hours and shall superintend the execution of work with such additional assistance in 
each grade as the Engineer may consider necessary. 

 
36.7  The Contractor or his accredited Agent shall attend, when required and without 

making any claim for doing so, either the office of the Engineer or the work site to 
receive instructions. 

 
36.8  The BHEL Engineer shall have full powers to instruct the Contractor to arrange for 

immediate termination of services, in connection with this contract, of any Agent, 
servant or employee whose continued employment is, in his opinion, undesirable, 
without assigning any reason. 

        
37.0  SUPERVISORY STAFF AND WORKMEN 
 
37.1 The contractor shall deploy all the experienced skilled, semiskilled and                           

unskilled workmen required for all the works under these specification. BHEL 
reserves the right to decide on the suitability of the workers and other personnel 
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who will be deployed by the contractor. BHEL reserves the right to insist on removal 
of any employee of the contractor at any time, if they find him unsuitable and the 
contractor shall forth with remove him. 

 
37.2  The supervisory staff including qualified Engineers deployed by the contractor shall 

ensure proper out-turn of work and discipline on the part of the labour put on the 
job by the  contractor and in general see that the works are carried out in a safe and 
proper manner and in coordination with other labour and staff deployed directly by 
BHEL or other contractors of BHEL / BHEL's Client / other agency. 

 
37.3  The work shall be executed under the usual conditions like rain, insufficient space, 

improper approach roads etc., effecting major construction work and in conjunction 
with numerous other operations at site. The contractor and his personnel shall 
cooperate with other personnel / contractor , coordinating his work with others and 
proceed in a manner that shall not delay or hinder the progress of work as a whole. 

 
37.4  The contractor's supervisory staff shall execute the work in the most substantial and 

workman like manner in the stipulated time. Accuracy of work and aesthetic finish 
are essential part of this contract. The contractor shall be responsible to ensure that 
assembly and workmanship conform  to the dimensions and tolerances given in the 
drawings /documents / instructions given by BHEL Engineer from time to  time.  

 
37.5  It is the responsibility of the contractor to engage his  workmen in shifts or on 

overtime basis for achieving the targets set by BHEL. The contractor's finally 
accepted rates shall include all these contingencies.  

 
37.6  During the course of construction, if the progress is found unsatisfactory, or in the 

opinion of BHEL, if it is found that the skilled workmen like welder, fitters , 
technicians etc. deployed are not  sufficient, BHEL after giving reasonable 
opportunity to the contractor, will induct on the work the required workmen in 
addition to contractor's workmen to  improve the progress and recover from the 
contractor's bills 

 
37.7  If the contractor or his workmen or employees shall break, deface, injure or destroy 

any part of a building, road kerb, fence, enclosure, water pipes, cables, drains, 
electric or telephone posts or wire, trees or any other property or to  any part of 
erected components etc., the contractor shall make the same good at his own 
expense or in default, BHEL may cause the same to be made good by other 
workmen or by other  means and deduct the expenses (of which BHEL's decision will 
be final) from any money due to the contractor. 

 
37.8  The monthwise manpower deployment plan to be submitted as per format (at 

Annexure-C to general conditions of contract) is only to assess the capability as well 
as understanding of the contractor to execute the work. It shall be the contractor's 
responsibility to deploy the required manpower, for timely and successful completion 
of the job, to any extent over and above those indicated in the above deployment 
plan (including those which are not covered in the plan submitted) without any 
compensation on this account. 

 
38.0  TOOLS AND PLANTS / IMTEs 
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38.1  T&Ps being provided by BHEL, if any, to sub-contractor free of hire charges shall be 
shared by other sub contractors working for BHEL at site and the allotment done by 
BHEL Engineer shall be final and binding.  

 
38.2  Besides the T&Ps being made available to contractor free of hire charges, if any, by 

BHEL, all other T&Ps and IMTEs which are required for successful and timely 
execution of the work covered within the scope of this tender, shall be arranged and 
provided by the contractor at his own cost in working condition.  Indicative lists of T 
& P and IMTEs to be arranged by the contractor are given as per Annexure-I & 
and Annexure-II. In the event of the failure of contractor to bring necessary and 
sufficient T&Ps/ and IMTEs, BHEL will be at liberty to arrange the same at the risk 
and cost of contractor including transportation cost of same from any of BHEL 
site/place and hire charges as applicable shall be deducted from contractor's bill. 
Decision of BHEL in this regard shall be final and binding on contractor.  

 
38.3 All distribution boards, connecting cables / welding cables, wire ropes, hoses etc. 

including temporary air/water /  electrical connections etc. shall have to be arranged 
by the contractor at his own cost.  

 
38.4  In case of non-availability of the T&Ps to be provided by BHEL due to breakdown, 

major overhauls, distribution pattern or any other reason, the contractor shall 
plan/amend / alter his activities to meet erection / commissioning targets in 
consultation with BHEL. 

 
38.5   The operation of all BHEL's T&Ps being provided free of hire charges shall be in the 

scope of the contractor. The contractor shall arrange at his own cost operators, fuel, 
and other consumables etc. for the operation. All lubricants for BHEL cranes, such as 
mobile oil, gear oil, break oil, hydraulic oil, torque converter oil & grease shall be 
provided by BHEL free of cost. The contractor will give the requirements well in 
advance. 

 
38.6 The contractor shall engage trained and experienced operators for the operation of 

BHEL's T&Ps. BHEL Engineer will check their skill and performance before they are 
allowed to operate the same. However checking of skills by BHEL does not absolve 
the contractor of his responsibilities for proper & safe handling of equipment, 
consistent good performance of operators & regular performance evaluation of 
operators. 

 
38.7  The day to day and routine maintenance of BHEL's T&Ps should be carried out by 

contractor as per manufacturer's / BHEL's maintenance schedule at his cost. These 
shall be maintained in good working condition during the entire period of use. T&Ps 
in defective / damaged condition shall be rectified promptly to the full satisfaction of 
BHEL engineer. Contractor shall maintain records for maintenance of major T&Ps 
which shall be made available for Inspection whenever required. In case of any 
lapses on the part of the contractor BHEL at its own discretion get the servicing / 
repair of equipment done at the risk and cost of the contractor with BHEL overheads.  

 
 38.8  The contractor shall arrange at his cost all spares needed for upkeep of all T&Ps 

other than cranes and Hydraulic Test pumps supplied by BHEL. For cranes, repair / 
replacement of filter, batteries, self, dynamo, gaskets, hoses, oil seals  and rubber 
parts shall be the responsibility of the contractor.  However, the charges of the 
replacement of the other damaged /worn out parts of BHEL cranes will be borne by 
BHEL provided the damage is not due to the negligence of the  contractor. However, 
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if there are breakdowns / damages due to negligence of the contractor, the complete 
service / repair charges and cost of all the spares damaged with BHEL overheads 
shall be to the account of contractor and shall be recovered from his RA bills.  

 
38.9  All supervision and labour required for maintenance and attending  breakdowns shall 

be arranged by the contractor at his own cost. Minimum one mechanic and two 
helpers shall be exclusive marked for the  above work. 

 
38.10  Increasing / shortening of the crane boom to suit work requirements shall have to be 

arranged by the indenting contractor at his cost. All necessary manpower, tools, 
support, consumables, illumination etc. will have to be arranged by contractor at his 
cost.  

 
38.11  Consolidation of ground and arrangement of sleepers / sand bag filling etc. for safe 

operation / movement of equipment including cranes / trailers etc. shall be the 
responsibility of the contractor at his cost.  

 
38.12  In the event of contractor not using and maintaining BHEL T&Ps according to BHEL's 

instructions, BHEL will have the right to withdraw such item without any notice and 
no claim in this regard shall be entertained and contractor shall be responsible for 
delay in execution on this account. Regular utilisation report of the BHEL equipment 
as per requirement shall be furnished by the contractor.  

 
38.13  Any loss / damage to any part of BHEL T&Ps shall be to the contractor's account and 

any expenditure on these accounts by BHEL will be recovered from the contractor's 
bill in case the contractor fails to make good the loss.  

 
38.14  It shall be responsibility of the contractor to take delivery of T&Ps from stores or 

place of use by other contractor at project site, transport the same to site and return 
the same to BHEL store/ place as intimated by BHEL Engineer in project site in good 
working conditions after use.  

 
38.15  The contractor shall return BHEL T&Ps issued to him in good working condition as 

and when desired by BHEL (on completion or reduction of work load). If return of 
T&P and IMTE is delayed by contractor, hire charges as applicable shall be levied by 
BHEL from time, it was requisitioned till the time of actual return. Hire charges shall 
also be charged  on the T&Ps  returned in damaged / unserviced condition to BHEL 
till its satisfactory repair. T&Ps returned in damaged / unserviced condition shall be 
got repaired by BHEL at its own discretion and entire cost of repair with BHEL 
overheads shall be recovered from the contractor.  

 
38.16  Replacement cost including BHEL overheads in respect of irreparable / completely 

damaged / non return of T&Ps shall be recovered from the contractor's running bills.  
 
38.17  Contractor shall ensure deployment of serviced and healthy T&Ps including cranes, 

lifting tackles, wire ropes, Manila ropes, winches and slings etc. History card and 
maintenance records for major T&Ps will be maintained by the contractor and will be 
made available to BHEL Engineer for inspection as and when required . Identification 
for such T&Ps will be done as per BHEL Engineer's advice.  

 
38.18  Contractor shall ensure deployment of reliable and calibrated IMTEs (Inspection 

measuring and Test equipment). The IMTEs shall have test/ calibration certificates 
from authorised / Govt. approved / accredited agencies traceable to National / 
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International standards. Each IMTE shall have a label indicating calibration status i.e. 
date of calibration, calibration agency and due date for calibration. A list of such 
instruments deployed by contractor at site with its calibration status is to be 
submitted to BHEL Engineer for control.  

 
38.19  Retesting / re-calibration shall also be arranged at regular intervals during the period 

of use as advised by BHEL Engineer with in the contract price. The contractor will 
also have alternate arrangements for such IMTE so that work does not suffer when 
the particular instrument is sent for calibration. Also if any IMTEs not found fit for 
use, BHEL shall have the right to stop the use of such item and instruct the 
contractor to deploy proper item and recall i.e. repeat the readings taken by that 
instrument, failing which BHEL may deploy IMTEs and retake the readings at 
contractor's  cost.  

 
38.20  BHEL shall have lien on all T&P, IMTEs & other equipment of  the Contractor brought 

to the site for the purpose of erection, testing and commissioning. BHEL shall 
continue to hold the lien on all such items throughout the period of  contract. No 
material brought to the Site shall be removed from the Site by the Contractor and/or 
his Sub-contractors without the prior written approval of the Engineer.  

 
38.21  The monthwise T&P deployment plan to be submitted as per format (at Annexure-D 

to general conditions of contract) is only to assess the capability as well as 
understanding of the contractor to execute the work. It shall be the contractor's 
responsibility to deploy the required T&Ps, for timely and successful completion of 
the job, to any extent over and above those indicated in the above deployment plan 
(including those which are not covered in the plan submitted) without any 
compensation on this account. 

      
39.0  MATERIALS 
 
39.1  The contractor shall at his own expenses provide all materials including paints, 

welding electrodes etc. required for the work. However for permanent works cement, 
reinforcement steel & structural steel will be issued free of cost as per terms & 
conditions  specified in clause No. 40 from BHEL / Customer stores or at a point 
instructed by BHEL.                                        

. 
39.2  All materials to be provided by the Contractor shall be of the best kind in conformity 

with the specifications laid down in the contract or as per relevant Indian standard 
and the Contractor shall, if requested by the Engineer, furnish proof to the 
satisfaction of Engineer that the materials so comply.  

 
39.3  The Contractor shall, at his own expense and without delay, supply to the Engineer 

samples of materials proposed to be used in the works. The Engineer shall within 
seven days of supply of samples or within such further period as he may require will 
intimate to the Contractor in writing, whether samples are approved by him or not. If 
samples are not approved, the Contractor shall forthwith arrange to supply to the 
Engineer for his approval fresh samples complying with the specifications laid down 
in the Contract. Any delay in approval of samples (original or fresh ones) shall not 
make  the contractor eligible for any compensation. 

 
39.4  The BHEL Engineer shall have full powers for removal of any or all of  the  materials 

brought to site by the Contractor  which are not in accordance with the Contract  
specifications  or do not conform in character or quality to samples approved by him.  
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In case of default on the part of the Contractor in   removing rejected materials, the 
Engineer shall be at liberty  to have them removed by other means.  The BHEL 
Engineer shall have full powers to procure other proper material to be substituted for 
rejected materials and in the event of the Contractor refusing to comply, he may 
cause the same to be supplied by other means. All costs, which may attend upon  
such removal and / or  substitution  shall  be borne by the Contractor.  

 
39.5  The Contractor shall indemnify BHEL, its representatives or employees against any 

action, claim or proceeding relating to infringement or use of any patent or design or 
any alleged patent or design rights and shall pay any royalties or other charges 
which may be payable in respect of any article or material or part thereof included in 
the Contract. In the event of any claim being made or action being brought against 
BHEL or any agent, servant or employee of BHEL in respect of any such matters as 
aforesaid, the Contractor shall immediately be notified thereof, provided that such 
indemnity shall not apply when such infringement has taken place in complying with 
the specific directions issued by BHEL but the Contractor shall pay any royalties or 
other charges payable in respect of any such use, the amount so paid being 
reimbursed to the Contractor only if the use was the result  of any drawings and / or 
specifications issued  after  submission of the tender.  

 
 39.6  The Engineer shall be entitled to have tests carried out as specified in the Contract 

for any materials supplied by the Contractor other than those for which, as stated 
above, satisfactory proof has already been furnished, at the cost of the Contractor 
and the Contractor shall provide at his expense all facilities which the Engineer may 
require for the purpose. If no tests are specified in the Contract, and such tests are 
required by the Engineer, the Contractor shall provide all facilities required for the 
purpose and the charges for these tests shall be borne by the Contractor only. The 
cost of materials consumed in tests shall be borne by the Contractor in all cases 
except when otherwise provided. 

 
39.7  In addition the Contractor shall perform / submit at his own cost such tests / 

samples as may be required by the Engineer out of the materials used by the 
company except for the costs of materials used in such tests / samples.  

 
39.8  After acceptance of the Contract, if Contractor desires BHEL to supply any other 

materials, such material may be supplied by BHEL, if available, at rates to be fixed by 
the Engineer along with prevailing departmental charges (current rate of 30%). 
BHEL reserve the right not to issue any material. The  non issue of such material will 
not entitle the Contractor for any compensation whatsoever either in time or in cost. 

   
39.9  Material required for the works, whether brought by the  Contractor or supplied by 

BHEL, shall be stored by the Contractor only at places approved by the Engineer. 
Storage and safe custody of material shall be the responsibility of the contractor.  

 
39.10  BHEL's officials concerned with the Contract shall be entitled at any time to inspect 

and examine any materials intended to be used in or on the works, either on the Site 
or at factory or workshop or other place(s) where such materials  are assembled, 
fabricated, manufactured or at any place (s) where these are lying or from which 
these are being obtained and the Contractor shall give such facilities as may be 
required for such inspection and examination. 

 
39.11  All materials brought to the Site shall become and remain the property of BHEL and 

shall not be removed off the Site without the prior written approval of the Engineer. 
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But whenever the Works are finally completed and advance, if any, in respect of any 
such material is fully recovered, the Contractor shall at his own expense forthwith 
remove from the Site all surplus material originally supplied by him and upon such 
removal, the same shall re-vest in and become the property of the Contractor. 

 
39.12 It shall be the responsibility of the contractor to obtain prior approval of BHEL, 

regarding suppliers, type of electrodes etc. before procurement of welding electrodes 
/ TIG wires. On receipt of electrodes at site these shall be subjected to inspection 
and approval by BHEL. The contractor shall inform BHEL details regarding type of 
electrodes, batch No. date of expiry etc. and produce test certificate for each lot / 
batch with correlation of batch / lot no. with  respective test certificate. No electrode 
will be allowed to be used without valid test certificate. 

 
39.13  All charges on account of Octroi, terminal or sales tax and  other duties on material 

obtained for the works from any source shall be borne by the contractor. 
 
40.0  ISSUE AND ACCOUNTING OF CEMENT, REINFORCEMENT and 
      STRUCTURAL STEEL 
 
40.1  Cement, reinforcing steel, structural steel (like plates, chequred plates, beams, 

channels, joist, angles, flats, tees, rolled sections , MS rounds, pipes and tubes) for 
structural steel work items only (except for items where supply by contractor is 
envisaged like anchor bolts, doors, floor grating, MS grating covers etc.) will be 
issued by as a free issue materials from BHEL / UPRVNL site stores or other issue 
points as specified by the Engineer. Such issues would be only for permanent works. 
Necessary indents shall be raised by the contractor as per procedure laid down by 
the Engineer-in-Charge about 7 days in advance of the actual requirement for 
incorporation in the works.  

    
40.2  Materials will be issued only for permanent works and not for making templates, 

other temporary works, enabling works etc. and the same shall not be taken into 
account for purpose of material reconciliation. 

 
40.3 The contractor shall bear all other costs including the lifting, carting from issue points 

to works site/contractor’s stores, custody and handling etc. and return of 
surplus/serviceable materials to Owner’s stores to be designated by the Engineer-in- 
charge and all expenditure will be made by the contractor. 

 
40.4 All steel shall be issued in available lengths / shapes and no claims for extra payment 

on account of issue of non-standard lengths/shapes will be entertained. For the 
purpose of billing and accounting only linear measurement will be taken and weight 
will be calculated as per the IS Co-efficient. The different in unit weight as per IS and 
actual as issued, if any shall be to the contractor’s account and contractor shall quote 
the rates for corresponding item to take care of such difference. 

 
40.5 Cement, as received from the Manufacturer/ Stockiest will be issued to the 

contractor. The theoretical weight of each bag of cement for issue purpose will be 
considered as 50Kgs. Per Bag. Any type of cement and in any container as received 
from Manufacturer / Stockiest shall be issued to the contractor No claim whatsoever 
shall be entertained on this. Cement bags weighing upto 4% less will be accepted by 
the contractor and accounted for as 50Kg per bag. 
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40.6  The Contractor shall maintain good stores for storing the cement issued to him. The 
flooring of the storage house, the clearance of cement bags from the side walls. Etc., 
shall be as per the instructions of the Engineer-in-charge. 

 
40.7  The cement stores shall be open for supervision and verification by the Engineer-in-

charge or his authorised representative by any time when the Engineer-in-charge 
feels the need to do so 

 
40.8  In the case of steel materials, the same shall be issued generally on the basis of 

linear measurement and the corresponding weight will be calculated as per Indian 
Standard. For the purpose of billing & accounting, only linear measurement will be 
taken and any difference in weight based on linear measurement & actual weight 
shall be to contractor’s account. Quoted price shall be deemed to include the above 
& the permissible wastage mentioned. No claim whatsoever shall be entertained on 
account of wastage & difference in weight as referred to above. 

 
   
40.9  Issue of stores material is subject to availability and the contractor shall not be 

entitled to any claim or compensation for non-supply or delay in the supply  under 
any circumstances. The material will be issued generally during the working hours. 

 
40.10 The Contractor shall bear all incidental costs including site lifting, carting from issue 

points to site / contractor's store, custody and handling etc., and return of surplus / 
serviceable / scrap materials to Owner's Storage points designated by the Owner etc. 
and no separate payment for such expenditure shall be made. 

 
40.11 The Contractor will have to submit their design mix for different grades of Concrete 

keeping in view the requirements stipulated in IS:456, specifically regarding slump 
and Water Cement ratio and Specific Gravity of Materials brought to site as analysed 
in the laboratories. The design shall be used upon absolute volume method and 
theoretical consumption of Cement shall be worked out on this basis. For other than 
above designated mix Concrete items, the coefficients for consumption of cement 
shall be adopted as per CPWD practice. The theoretical consumption of cement thus 
worked out shall be binding upon the Contractor for reconciliation of Cement issued 
by the Owner. For any excess /under consumption based on these coefficients, the 
Contractor shall be penalised as per contract provisions. Though, permissible 
wastage specified shall be considered, while effecting penal recovery, no other 
allowance whatsoever shall be taken for reconciliation purposes 

   
40.12 The theoretical consumption of cement , reinforcement steel and structural steel 

required for the work will be calculated on the basis of approved drawings / joint 
measurements. In the case of Cement, the theoretical consumption shall be decided 
by the Engineer as mentioned above and his decision in this regard shall be final and 
binding on the Contractor. Reinforcement and structural steel shall be measured by 
weight in tones. The weight will be arrived at by multiplying the used length by the 
sectional weight. The sectional weight will be same as were applied at the time of 
issue. Standard hooks, cranks, bends and authorised laps, chairs, separator pieces 
etc. specified in drawing or instructed by engineer as required shall be measured and 
paid for. No payment shall be made for binding wires, spacer block etc. required for 
keeping the steel in position unless otherwise specified in the contract. No extra 
payment will be made for modification of already embedded reinforcement, if 
required due to faulty fabrication or placement.  
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40.13 The contractor shall submit proper account of material / material  reconciliation 
statement for the material drawn by him from stores once in every three months.  
Failing compliance of this requirement further issue of steel to the contractor may be 
suspended and no claim of compensation for delay in execution on this account shall 
be entertained. 

 
40.14  All the steel thus issued shall be properly accounted for as per the following 

permissible wastage over the theoretical quantity / consumption incorporated in the 
works. 

 
         Item                     Area        Permissible variation  
      
 
(a) Cement             For all works except piling   2 % 
       For piling works    7 % 
    
(b) Reinforcement         For all works except piling   3 % 
     bars       For piling works    5 % 
 
(a) Structural steel          Accountable (visible)    4 % 
       Un accountable (invisible)   1 % 

 
40.15 Any unused / serviceable quantity of cement, reinforcement steel & structural steel 

not returned in good condition & wastages / loss / consumption beyond specified / 
agreed limits shall be charged at penal rate of Rs 7500 per MT for cement, Rs 
45,000 per MT for reinforcement steel & Rs 57,000 per MT for structural 
steel at the time of preparing final bill, during finalisation of the contract. The 
decision of Engineer-in-charge with regard to applicability of penal rates shall be final 
& binding upon the contractor. 
 

40.16 Since the steel is being issued free of cost, the scrap generated shall belong to BHEL. 
 
  
41.1 SCRAP & SERVICEABLE MATERIALS 
 
41.1  All structural steel of length above 2 M except M.S. Plates shall be considered as 

serviceable materials provided the materials is in good and acceptable condition.  
Structural steel in length less than 2 M shall be treated as scrap. 

 
41.2  Plates having both sides greater than 1 Metre OR If any side is less than 1 M but 

greater than 0.5 M and the total area is equal or greater than 2 Sq. Metre shall be 
considered as serviceable. 

 
41.3  All pipes measuring 2 M and above in length shall be treated as serviceable materials 

provided they are in good and acceptable condition. Pipe in less than 2 M length 
shall be treated as scrap. 

    
42.0   EXECUTION OF WORK 
 
42.1  The work shall be executed in a workman like manner and to the entire satisfaction 

of the Engineer and as per technical specification issued with tender, IS codes, 
CPWD specifications as applicable. In case of conflict, the decision of the Engineer 
shall be final & binding. 
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42.2  The Engineer will communicate or confirm his instructions to the Contractor in 

respect of the execution of the work in a "Work Site Order Book" maintained at his 
office and the Contractor shall visit this office daily and shall confirm receipt of such 
instructions by signing the relevant entries in this book. Such entries will rank as 
order or notices in writing within the intent and meaning of these conditions. 

        
42.3  Only BHEL approved make of electrodes will be used. All electrodes shall be heated 

and dried in the electric electrode drying oven to the required temperature for the 
period specified by the Engineer before these are used in erection work. All welders 
shall have electrodes drying portable oven at the work spot. The electrodes brought 
to site will have valid manufacturing test certificate.  The test certificate will have co-
relation with the lot no. / batch no. given on electrode packets. No electrodes will be 
allowed to be used in the absence of above requirement.  The thermostat and 
thermometer of electrode drying oven will be also calibrated and test certificate from 
Govt.  approved / accredited test house traceable to National / International 
standards) will be submitted to BHEL before putting the oven in use. Periodical 
calibration for the same shall also be arranged by the contractor within the finally 
accepted rates. 

 
42.4  SETTING OUT 
 
42.4.1  All the works shall be set out to the true lines, grades and elevation indicated on the 

drawing. The contractor  shall be responsible to locate and set out the works. Only 
one grid reference line and bench mark all be made available for setting out the 
works under the contract. This reference lines shall be used as datum for the works 
under the contract and the contractor has to establish for his work area at available 
points horizontal and vertical control points. The contractor shall inform BHEL well in 
advance of the times & places at which he wishes to do work in the area allotted to 
him so that suitable datum points established by him are checked by BHEL / 
Customer to enable the contractor to proceed with the works. Any work done 
without being properly located may be removed and / or dismantled by BHEL / 
Customer at contractors expense. 

 
42.4.2 The contractor shall at his own expense take all proper and responsible precautions  

to preserve and maintain these datum marks to its true position. In the event of 
these  marks being disturbed or obliterated by accident or due to any  other cause 
whatsoever, the same  may be deemed necessary placed  by BHEL / Customer at 
contractor's expenses.  

 
42.5   SITE DRAINAGE 
 
42.5.1 All water including sub-soil water which may accumulate on the Site during the 

progress of the works or in trenches  and  excavations,  including monsoon period 
shall be removed by the contractor from the Site to the satisfaction of the  Engineer. 
It will also be responsibility of the contractor to de-water all the foundation pits, 
trenches with suitable de-watering methods like, pumping out,   well point  system 
etc.  considering the depth of water table at plant site. All such expenditure on de-
watering shall be deemed to be  included in quoted rates. 
 

 
42.6    INSPECTION AND STAGE APPROVAL OF THE WORK 
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42.6.1 The owner or his duly authorised representative shall have at all reasonable times 
access to the contractor's premises or works and shall have the power to inspect 
drawings or any portion of the work, examine the materials and workmanship and 
shall have the authority to reject any work. This would be implemented through joint 
inspection by the representative of the owner and BHEL and in the form of joint 
protocols without any extra claims and loss of time and amount. 

 
42.6.2 All work embracing more than one process shall be subject to examination and 

approval at each stage thereof and the  Contractor shall give due notice in writing to 
the Engineer when each stage is ready. In default of such notice being received, the 
Engineer shall be entitled to approve the quality and extent thereof at any time he 
may choose and in the event of any dispute, the decision of the Engineer  thereon 
shall be final and conclusive. 

 
42.7    UNCOVERING AND MAKING GOOD 
 
42.7.1 The Contractor shall uncover any part of the Works and/or make openings in or 

through the same as the Engineer may from time to time direct for his verification 
and shall reinstate and make good such part to the satisfaction of the Engineer. If 
any such part has been covered up or put out of view after being approved by the 
Engineer and is subsequently found on uncovering to be executed in accordance with 
the Contract, the expenses of uncovering and / or making opening in or through, 
reinstating and making good the same shall be borne by BHEL. In any other case all 
such expenses shall be borne by the Contractor. 

 
42.8   DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 
42.8.1  The several documents forming the Contract are to be taken as mutually explanatory 

of one another, detailed drawings being followed in preference to small-scale 
drawings and figures dimensions in preference to scale and special conditions in 
preference to general conditions. 

 
42.8.2  Incase of discrepancies between schedules of quantities, the specification and / or 

the drawings, the following order of preference shall be observed. 
 

 (a) Description in schedule of quantities. 
 

 (b) Special conditions 
 

 (c) Drawings 
 

(d) Technical Specifications 
 

(e) General conditions of contract 
      

If there are varying or conflicting provisions made in any one document forming part 
of the contract, the Engineer shall be the deciding authority with regard to the 
document. 

 
42.8.3 Any error in description, quantity in schedule of quantities or any omission there from 

shall not vitiate the contract or release the contractor from the execution of the 
whole or any part of the works comprised therein according to the drawings and 
specifications or from any of  his obligations under the contract. 
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42.8.4 If on check there are found to be differences between the rates given by the 

contractor in words and figures or in the amount worked out by him in the schedule 
of quantities and  general summary, the same shall be adjusted in  accordance with 
the following rules: 
 

 (a) In the event of discrepancies between description in  words and figures quoted by a 
tenderer, the lesser of the two will be treated as valid rate. 

 
     (b) In the event of an error occurring in the amount column of schedule of quantities as 

a result of wrong extension of  the unit rate and quantity, the unit rate shall be 
regarded  as firm and extension shall be amended on the basis of the  rate. 

 
     (c) All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 
 
     (d) The totals of various sections of bill of quantities  amended shall be carried over to 

the general summary and the tendered sum amended accordingly. The tendered 
sum so  altered shall, for the purpose of tender, be substituted for the sum originally 
tendered and  considered  for acceptance instead of the original sum quoted by the 
tenderer. Any rounding of quantities or in sections of bill of quantities or in general 
summary, by the tenderer,  shall be ignored. 

 
 42.8.5 If neither drawing nor specification contain any mention of minor details of 

construction which in the opinion of the  Engineer whose decision shall be final and 
conclusive, are reasonable and  obviously  and  fairly  intended  for satisfactory 
completion of work, such details shall be provided by the contractor without any 
extra cost, as if they were specially mentioned and shall be deemed to be included in 
the  

 
 42.9  SAFETY CODE  
 
 42.9.1   Besides provision with regard to SAFETY under Clause 27, Contractor shall note 

that Explosives shall not be used on the work by contractor except with permission in 
writing of  the ENGINEER and in manner and to the extent to which he has 
prescribed. Where explosives are used, the same shall be stored in a special 
magazine to be provided by and at  the cost of the contractor who shall be liable for 
all damages, losses and injury to any person or property and  shall be responsible for 
complying with all statutory obligations in these respect. 

 
42.9.2   The contractor will be responsible for Health, Safety & Environment management at 

site for the construction activities to be carried out by them in accordance with 
requirements given under section I (a) of this document 

 
42.9.3  Contractor shall arrange for following provisions of HSE  
 

1. Contractor has to maintain contact with local hospital having scanning & 
other modern medical facilities required during emergency. 

 
2. Contractor has to ensure pre employment medical check for all staff & 

workers. 
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3. Contractor has to ensure that adequate First Aid facilities with trained nurse & 
ambulance are available at work site for emergency purpose. This emergency 
set-up should include, but not limited to, following 
� Male nurse (in shifts) 
� Oxygen set up 
� Breathing apparatus 
� Eye wash facility 
� Stretcher 
� Trauma blanket 
� Medicines. 
 

In addition to above, BHEL  has arranged ambulance at work site for emergency 
purpose, which can be utilized by contractor in case of emergency. Monthly 
maintenance charges , as decided by BHEL ,  for this service will have to be paid by 
the contractor . In case, under unavoidable circumstances , if the ambulance is not 
available, the contractor will have to arrange for the same as under clause 42.9.3.3 

 
 
 
 42.10  NUISANCE 
 
42.10.1 The Contractor shall not at any time do, cause or permit  any NUISANCE on Site or 

do anything which shall cause unnecessary disturbance or inconvenience to owners, 
tenants or occupiers of other properties near the Site and to the  public generally. 

 
 
42.11 MATERIAL OBTAINED FROM EXCAVATION  
 
42.11.1 Materials of any kind obtained from EXCAVATION on the Site shall remain the 

property of BHEL / its client and shall be disposed of as the Engineer may direct, at 
no extra cost. 

 
42.12    TREASURE , TROVE , FOSSILS etc. 
 
42.12.1  All fossils, coins, articles of value or antiquity and  structures and other remains or 

things of geological or archaeological interest discovered on the site shall be the 
absolute property of BHEL / BHEL's client and the Contractor shall take reasonable 
precautions to prevent his workmen or any other person from removing or 
damaging any such article or thing, shall immediately upon discovery thereof and 
before removal acquaint the Engineer with such discovery and carryout the 
Engineer's directions as to the disposal of the same. 

 
42.13      PROTECTION OF WORKS 
 
42.13.1 Trees designated by the Engineer shall be protected from damage during the course 

of the Works and earth level  within 1 meter of each such tree shall not be charged. 
Where necessary, such trees shall be protected by providing  temporary fencing. 

 
42.13.2 The contractor shall provide and maintain at his own  expense all lights, guards, 

fencing and watching when and where necessary or required by the Engineer for 
the  protection of the Works or for the safety and convenience  of those employed 
on the Works or the public. 
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42.13.3 The contractor  shall  have total responsibility for  protecting his works till it is finally 

taken over by the Engineer. No claim will be entertained by the Engineer for any 
damage or loss to the contractor's works and the  contractor shall  be  responsible  
for  the  complete restoration of the damaged works to its original condition to 
comply with the specifications and drawings. Should any such damage to the 
contractor's works occur because of  other party not under his supervision or 
control, the contractor shall make his claim directly with the party concerned. The 
contractor shall not cause any delay in the repair of such damaged works because 
of any delay in the resolution of such disputes. The contractor shall proceed to 
repair the work immediately and no cause thereof will be assigned pending 
resolution of such disputes. 

 
42.14  RECORD FOR MATERIALS CONSUMED 
 
42.14.1 The contractor shall maintain and furnish to the Engineer the RECORD OF 

MATERIALS consumed in the works for each activity. The statement showing the 
theoretical vis-à-vis actual  consumption  of  specified materials, such as structural 
/reinforcement steel, cement, bitumen, lead, paint etc., shall be enclosed along with 
the running bills submitted by the contractor. Contractor has to also furnish the test 
results of the materials used in the work as per IS specifications. 

 
42.15  PROTECTION OF EMBEDMENTS, BOLTS ETC. 
 
42.15.1 The contractor shall ensure proper protection to the  satisfaction of the Engineer, of 

all bolts, inserts, embedments etc.  from weather etc/ by greasing, rapping them 
with gunny bags or canvas or by any other means as directed by Engineer.  Cost of 
such protections shall be deemed to be included in the rates quoted for the item. 

 
 42.16  CLEARANCE OF SITE AND REPAIRS. 
 
42.16.1 Contractor has to clear the site / area where mechanical  and electrical erection 

work is to be commenced / or in progress. The contractor shall remove  
construction materials and equipment lying in the vicinity and causing  obstruction 
in the erection work within 24 hrs. notice. In case, he fails to clear the site, this will 
be done at his risk & cost by BHEL. 

 
42.17  QUALITY ASSURANCE 
 
42.17.1  The contractor has to establish / arrange at site the field testing facilities for testing 

of civil construction materials and concrete cubes for ensuring the proper quality, 
grade and strength of the materials used in the construction in line with approved 
field quality check list of BHEL/ its client. Contractor has to submit detailed report for 
testing of all material used etc. All testing shall be done as per IS code specifications/ 
BHEL's quality plan. If further test is required by the engineer to be carried from 
outside laboratory, the cost of the same shall be borne by the contractor. 

 
 42.18  COMPLETION OF WORK 
 
42.18.1 The works shall be completed to the entire satisfaction of  the Engineer and in 

accordance with the completion schedule  as specified in the Contract, and all 
unused stores and  materials, tools, plant, equipment, temporary buildings, site 
office, labour hutments and other things shall be removed and the site and work 



TENDER NO. BHEL:NR(SCT):PARICHA – 5 & 6 : CIVIL:459 

 28 

 

cleared of rubbish and all waste materials and delivered up clean and tidy to the 
satisfaction of the Engineer at the Contractor's expenses. 

 
42.18.2 BHEL shall have power to take over from the Contractor from  time to time such 

sections of the work as have been completed to the satisfaction of the Engineer. 
Such work however shall not be treated as have been completed until the extra 
works are executed to the satisfaction of  Engineer. The Guarantee period shall 
commence only after  handing over of the entire works. 

 
42.18.3 The Engineer shall certify to the contractor the date on which the work is completed 

and the date thereof. 
 
 42.19  RECORDS AND MEASUREMENTS 
 
42.19.1 All items having a financial value shall be entered in BHEL measurement Book so 

that a complete record is obtained of all works performed under the Contract. 
 
42.19.2 Lump sum omissions will be  entered for deduction. Measurement  shall be 

restricted to that required to ascertain the financial liability of BHEL under  the  
contract. 

 
42.19.3 Work which fails to be measured in details shall be  measured physically without 

reference to any local custom that may obtain excepting where it may otherwise be 
directed in the tender documents. The measurements shall be taken jointly by any 
person duly authorised on the part of BHEL and by the Contractor. 

         
42.19.4 The Engineer shall give reasonable notice in writing to the Contractor of 

appointment for measurement. 
 
42.19.5 The Contractor shall, without extra charge, provide  assistance with appliances and 

other things necessary for measurement and shall bear all the cost of measurement 
of  his work. 

 
42.19.6 Measurement shall be entered in BHEL Measurement Book and signed and dated by 

both parties each day at the site on completion of measurement. If the Contractor 
objects to any of the measurements recorded on the behalf of BHEL, a note to that 
effect will be made in BHEL Measurement Book or against the item or items 
objected to and such note shall be signed and dated by both the parties engaged in  
taking the measurement. 

 
42.19.7 If, as a result of such objection, it becomes necessary to re-measure the work 

wholly or in part the expense of such re-measurement shall be borne by the 
contractor. 

 
42.19.8 If the Contractor's representative fails to attend when required, the Engineer shall 

have power to proceed by himself to take measurements and in that case these 
measurements shall be accepted by the Contractor as final. 

 
42.19.9 The Contractor shall, once in every month, submit to the Engineer details of his 

claims for the work done by him  upto and including the previous month which are 
not covered  by this Contract Agreement in any of the  following  respects: 
 
(a) Deviation from the items and Specifications provided in the Contract documents. 



TENDER NO. BHEL:NR(SCT):PARICHA – 5 & 6 : CIVIL:459 

 29 

 

 
 (b) Extra items/new items of work. 
 
 (c) Quantities in excess of those provided in the Contract Schedule. 
 
 (d) Items in respect of which rates have not been settled. 

 
43.0 METHOD OF MEASUREMENT 
 
43.1  Method of measurements shall be as per standard specifications included in the 

tender. For other items measurements shall be as per relevant IS Codes. 
        
44.0   DEVIATION 
 
44.1  The Contractor shall not make any alteration in, addition to or omission from the 

work as described in the tender documents except in pursuance of the written 
instructions of the Engineer. No such deviation from the work described in the tender 
documents shall be valid unless the same has been specifically confirmed and 
accepted by the Engineer in writing and incorporated in the Contract. 

 
44.2  The Engineer may deviate, either by way of addition or deduction, from the work so 

described, provided that the Contract sum be not thereby varied on the whole by 
more than the percentage set out in the tender documents. The value of all additions 
and deductions shall be added to or deducted from the Contract sum.  (Whenever 
the Engineer intends to exercise such a right his intentions shall specify the 
deviations which are to be made, the lumpsum assessment or the proposed basis of 
payment, the extra time allowed, if any, and the date for completion of the entire 
contract). Any objection by the contractor to any matter concerning the order shall 
be notified by him in writing to the Engineer within seven days from the date of such 
order,  but under no circumstances shall the work be stopped (unless so ordered by 
the Engineer) owing to differences or controversy that may arise from such an 
objection. In the absence of such a notification of objection by  the Contractor, he 
will be deemed to have accepted the order and the conditions stated therein. 

        
 
45.0   VALUATION OF DEVIATIONS 
 
        Rates for deviated items or new items of work shall be as follows : 
 
45.1  If the rates for the additional, altered or substituted work are specified in the 

Contract for the work, the Contractor is bound to carry out the additional, altered or 
substituted work at the same rates as are specified in the Contract for the work.   

 
45.2  If the rates for the additional, altered or substituted work are not specifically 

provided in the Contract for the work, the rates will be derived from the rates for a 
similar class of work as are specified in the Contract for the work.  

 
45.3  If the rates for the altered, additional or substituted work cannot be determined in 

the manner specified in above clauses the rate for such part or parts will be 
determined by the Engineer on the basis of prevailing market rates when the work 
was done and the decision given in this behalf shall be final and binding on the 
Contractor. Rate analysis will be worked on CPWD manual of rate analysis as 
guidance.  
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45.4   If the rates for the altered, additional or substituted work cannot be determined in 

the manner specified in above clauses , then the contractor shall within 7 days of the 
date of receipt of order to carry out the work inform the Engineer of the rate at 
which it is his intention or charge for such class of work, supported by analysis of the 
rate or rates claimed, and the Engineer shall determine the rate or rates on the basis 
of prevailing market rates and pay the Contractor accordingly. However, the 
Engineer, by  notice in writing, will be at liberty to cancel his order to carryout such 
class of work and arrange to carry it out in such manner as he may consider 
advisable. But under no circumstance the Contractor shall suspend the work on the 
plea of non-settlement of rates falling under the clause or claim any compensation 
on that account.  Elements of profit, overheads, supervision and establishment 
charges will be taken as 15% over direct cost. 

 
46.0   COMPLIANCE TO REGULATIONS AND BYELAWS 
 
46.1  The Contractor shall conform to the provisions of any statute relating to the work 

and regulations and bylaws of any local authority and of any water and lighting 
Companies or Undertaking with whose system the work is proposed to be connected. 
He shall, before making any variation from the drawings or the specifications that 
may be necessitated for such connections give the Engineer, notice specifying the 
variation proposed to be made and the reasons therefore and shall not carryout any 
such variation until he has received instructions from the Engineer in respect thereof. 
The Contractor shall be bound to give all notices required by statute, regulations or 
bye-laws as aforesaid and to pay all fees and taxes payable to any authority in 
respect thereof.  

 
47.0  FACILITIES TO BE PROVIDED BY BHEL / CONTRACTOR 
 
47.1  BHEL shall provide free of charge limited open space, for office & storage shed, as 

and where made available by M/s UPRVNL. It is the responsibility  of the contractor 
to construct sheds,  provide all utilities and dismantle and clear the site after 
completion of work or as and when required , as a part of his scope of work.  

 
47.2  Contractor shall be responsible for providing all necessary facilities like residential 

accommodation,  transport , electricity , water , medical facilities etc. as required 
under  various labour laws and statutory rules and regulations framed there under to 
the personnel employed by him.  

 
47.3 Construction power, for construction purposes will be provided free of cost 

and at one point near erection site (at a distance upto 500 meters) from supply 
point. Further distribution of power shall be done by contractor at his cost. All wiring 
must comply with local regulations and will be subject to Engineer’s inspection and 
approval before connecting supply.  

 
47.4  Provision of distribution lines of power from the central  points to the required place 

with proper distribution boards  observing the safety rules laid down by the 
authorities of the state shall be done by the contractor, supplying all the materials 
like cables, distribution board, switch boards, TPN, CBS, ELCBS/ MCCBS / Copper / 
Brass clamps, copper conductor, change over switches pipes etc. at his own cost. If 
any failure is caused in supply of the power and water, it is the responsibility  of  the  
contractor to make alternate arrangements at his cost. The contractor shall adjust 
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his working shift / hours accordingly and deploy additional manpower if necessary so 
as to achieve the targets.  

 
47.5  In case of power cuts / load shedding no compensation for idle labour or extension 

of time for completion of work will be given to contractor.  
 
47.6  Adequate lighting facilities such as flood lamps, hand lamps and area lighting shall be 

arranged by the contractor at the site of construction, contractor's material storage 
area etc. within finally accepted rates.   

 
47.7 No claim for damages will be entertained by the Company on account of 

interruptions of water supply or limitation of quantity of water as aforesaid or on 
account of the water so taken being not fit for construction purposes or on any other 
account in connection with such water supply.    

 
47.8 CONTRACTOR HAS TO ARRANGE FOR CONSTRUCTION WATER BY 

PROVIDING SUITABLE BORE WELL WITHIN THE QUOTED RATES.  
Contractor to satisfy himself that the water drawn by him is fit for construction / 
consumption and adequately treat such water at his cost when it is not found fit for 
the said purposes 

 
47.9  The  Contractor should make arrangements for storage of sufficient quantity of water 

required for work.     
 
47.10  The Contractor shall during the progress of the work, provide, erect and maintain at 

his own expenses all necessary temporary workshops, stores, consumables, offices, 
etc. required for the proper and efficient execution of the work. The planning, setting 
and  erection of these buildings shall have the approval of the Engineer and the 
Contractor shall at all times keep them tidy and in a clean and sanitary condition to 
the entire satisfaction of the Engineer.   

 
47.11  On completion of work or as and when required by BHEL, all the temporary 

buildings, structures, pipe lines, cables etc. shall be dismantled and leveled and 
debris shall be removed as per instruction of BHEL by the contractor at his cost.  In 
the event of his failure to do so, same will be got done by the Engineer and 
expanses incurred shall be recovered from the contractor along with prevailing 
overhead. The decision of BHEL Engineer in this regard shall be final.   

 
48.0  PROGRESS REPORTING 
 
48.1  Contractor is required to draw mutually agreed monthly programme in consultation 

with BHEL well in advance. Contractor shall ensure achievement of agreed 
programme and shall also timely arrange additional resources considered necessary 
at no extra cost to BHEL. 

 
48.2  Weekly progress review meetings will be held at site during which actual progress 

during the week vis-a-vis scheduled programme shall be discussed for actions to be 
taken for  achieving targets. The programme for subsequent week shall also be 
presented by contractor for discussions. The contractor shall constantly update / 
revise his work programme to meet the overall requirement. All quality problems 
shall be discussed during above review meetings. Necessary preventive and 
corrective action, shall  be  discussed and decided upon in such review meetings and  
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shall be implemented by the contractor in time bound manner         so as to 
eliminate the cause of non-conformities.  

 
48.3  The contractor shall submit weekly and monthly progress reports, materials  reports,  

consumables  (gases / electrodes) report and other reports as per proforma 
considered necessary by the Engineer.  

 
48.4  The progress report shall indicate the progress achieved against planned , with 

reasons indicating delays , if any, and shall give the remedial actions which the 
contractor intends to take to make good the slippage or lost time , so that further 
works again proceed as per the original programme and the slippages do not 
accumulate and effect  the overall programme.  

 
48.5  The daily manpower reports shall clearly indicate the manpower  deployed, 

categorywise specifying also the activities in which they are engaged.  
 
49.0   DRAWING AND DOCUMENTS 
 
49.1  The detailed drawings, specifications available with BHEL engineers will form part of 

this tender specification. These documents will be made available to the contractor 
during execution of work at site. The contractor will also ensure availability of all 
drawings / documents at work  place.  

 
49.2  Necessary drawings /  documents by BHEL  to  carry  out  the construction work will 

be furnished to the contractor by BHEL (except those proposed to be prepared by 
contractor, as mentioned in this contract) on loan which shall be returned to BHEL 
Engineer at site after completion of work . Contractor shall ensure safe storage and 
quick retrieval of these documents.    

 
49.3  The contractor shall maintain a record of all drawings and documents available with 

him in a register as per format given by BHEL Engineer. Contractor shall ensure use 
of pertinent drawings / data / documents and removal of obsolete ones from work 
place and return to BHEL.   

 
49.4  The data furnished in various annexures enclosed with this tender specification are 

only approximate and for guidance. However, the change in the design and in the 
quantity may occur as is usual in any such large scale of work.    

 
49.5  Should any error or ambiguity be discovered in  the specification or information the 

contractor shall forthwith bring the same to the notice of BHEL before 
commencement of work.  BHEL's interpretation in such cases shall be final and 
binding on the contractor.  

 
49.6  Deviation from design dimensions should not exceed permissible limit. The contractor 

shall not correct or alter any dimension / details, without specific approval of BHEL. 
 
50.0    DELAY AND EXTENSION OF TIME  
 
50.1  If, in the opinion of the Engineer, the work is delayed  
 

(a)  by reason of abnormally bad weather, OR  
 
(b) by reason of serious loss or damage by fire, OR  
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(c) by reason of civil commotion, local combination of workmen, strike or lockout, 

affecting any of the trades employed on the work, OR  
 
(d) by delay on the part of the agency or tradesmen engaged by the BHEL in  executing 

work not forming part of the  Contract, OR 
 
(e) by reason of any other cause which in the absolute discretion of the Engineer is 

beyond the Contractor's control, then in any such case, the Engineer (or higher 
authority) may make fair and reasonable extension in the completion dates of the 
individual items of work or the Contract as a whole. Such extension which will  be 
communicated to the Contractor by the Engineer in writing shall be final and binding 
on the Contractor.  No other claim  in this respect for compensation or otherwise 
howsoever is admissible. Upon the happening of any such event causing delay, the 
Contractor shall immediately give  notice thereof in writing to the Engineer but shall 
nevertheless use constantly his best endeavor to prevent or make good the delay 
and shall do all that may reasonably be required to the satisfaction of the Engineer 
to proceed with the work.    

 
51.0   PRICE VARIATION 
 
51.1   The finally accepted rates for scope of work as defined in this tender are subject to 

price variation provisions as per following formula: 
            
                                           0.75 x P0 (F1 - F0) 
          .      P1=              ----------------------- 
          .                               F0 
           

P1=Increase/Decrease in billing amount (variation) for the particular month of billing. 
           
P0 = Gross billed amount for the month as per contract provisions. 
           
F1 = All India CPI published by Labour bureau, Simla, Govt.  of   India,   for   

Industrial workers (Base  1982  =100)  applicable for the month  under  
consideration  i.e.  for which bill has been raised. 

          
F0 = All India CPI published by Labour bureau, Simla, Govt.  of   India,   for  

Industrial  workers (Base  1982  =100) applicable for the month of opening 
of technical bid. 

 
51.2 The contractor will be required to raise the bills for price variation payments on a monthly 

basis irrespective of the facts whether any increase or decrease in CPI.  Price variation 
as per above formula will be calculated and paid/deducted on the total contract value 
(excluding payments towards extra works and over run, if any) on month-to-month basis 
from the date of award.   BHEL however reserves the rights to freeze variation for that 
much of duration of delays, from time to time, which are entirely attributable to the 
contractor. Average of applicable index of PVC paid shall be taken as index for PVC 
for final 5% amount. 

  
 
51.3  With the provision of price variation as above no claim / compensation on account of 

any increase whatsoever, (irrespective of whether variation are steep / unanticipated or 
not compensated by the above variation provisions in full towards minimum wages, 
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consumables, electrodes, gases or any other item/ reason) will be payable during the 
entire period of execution including extended period, if any.   

 
 

52.0    INCOME TAX, SERVICE TAX, VAT  AND SALES TAX ETC.  

  

52.1  TDS under Income Tax, Sales Tax, VAT etc, if any, shall be deducted at 

prevailing rates on gross invoice value from the running bills unless 
Exemption Certificate from appropriate Authority / Authorities is furnished. 

 
 
52.2    Price quoted shall be inclusive of all taxes except service tax. The service 

tax, as legally leviable & payable by the contractor under the provisions of 
applicable law/act, shall be paid by BHEL as per contractor’s bill. However, 
contractor shall have to submit proof of service tax deposited by them 
immediately after the deposit but not later than the next bill submitted after the 
due date of deposit. The contractor shall furnish proof of Service Tax 
registration with Central Excise Division covering the services covered under 
this contract. Registration should also bear endorsement for the premises from 
where the billing shall be done by contractor on BHEL for this project The 
contractor shall obtain prior approval of BHEL before billing the service tax 
amount. 

 
           With introduction of Cenvat credit rules 2004 which came into force w.e.f. 

10.09.2004, excise duty paid on input goods including capital goods used for 
providing the output service and service tax paid on input service can be taken 
credit of against the service tax payable on output service. As such, while 
offering the rates, the contractors may take into account the benefit of 
above provisions as the cost of input to contractors will be the cost net of 
excise duty and service tax and adjust their offer price accordingly to 
make it more competitive. 

 
52.3 In VAT applicable States, “Tax Invoice” if required under the relevant State 

VAT law shall be submitted alongwith other compliances as per concerned 
VAT Act. 

 
 
52.4  Contractor shall get his organization registered with concerned sales tax/VAT 

authorities within 15 days of award of this contract, if applicable. The delay on 
this account and delay in bringing the material shall be to contractor’s account 
and no extension of time shall be allowed on this account. The sales tax/VAT 
registration for this contractor shall be forwarded to BHEL within 30 days from 
the date of LOI. In case the contractor is already registered for sales tax/VAT 
with Govt. Authorities he must quote his registration no, while submitting their 
tender. 

 
52.5  Contractor has to make his own arrangement at his cost for completing the 

formalities, if required, with Sales Tax/VAT Authorities, for bringing their 
materials, plants, and equipment at site for the execution of the work under 
this contract. 
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53.0  TIME SCHEDULE 
 
53.1  The contractor is required to commence the work within 15 days from the date of 

issue of letter of intent unless BHEL decides to fix any other later date.  
 
53.2 Entire work as detailed in tender specification shall be completed within  21 

months   from the scheduled date of start of work as per the programs / 
milestones indicated by BHEL(Tentative programme for subject tender is 
enclosed as Annexure ‘A’). Contractor has to mobilise adequate resources to 
meet BHEL’s commitments to their customer as indicated from time to time. In case 
due to reasons not attributable to the contractor, the work gets delayed 
and additional manpower / resources have to be mobilized so as to 
expedite the work to meet various milestones, same shall be done within 
the quoted rates as per Rate Schedule, at no extra cost to BHEL. In the 
event the contractor fails to respond to these requirements, BHEL shall 
take appropriate actions to meet customer’s commitments in line with the 
provisions of General Conditions of Contract. 

 
 
53.3 The various mile stone dates for Unit-5 to be achieved as per the current 

status of contract, are as below: 
 

                     PART – ‘A’  WORK 
 
MILE STONES      MONTHS 
 
Release of LOI     Zero Date 
TG Column  completion     4th Month  
TG Deck Casting      7th Month 
Condenser Erection Release   8th Month 
(Required TG Floor , TG Foundations, Roof Complete ) 
Turbine  Erection Release   9th Month 
( Required TG Hall Wall complete  ) 
Readiness of control room     10th Month 
Release of Cable vaults     9th - 12th Month 
Readiness of switchgear room    10th Month 
ESP CR  Erection Release    10th Month 
ESP CR  completion      13th Month  
Bunker Bay Floor Completion   10th - 14th Month 
Fan Foundation Completion     6th - 12th Month 
Mill –A Foundation completion  9th Month 
All mills foundation completion    12th Month 
 
 
  

Civil works for unit # 6 shall follow at interval of 3 months. 
 

 
53.4 In case due to reasons not attributable to the contractor, the work gets delayed and 

scheduled completion gets extended, time extension will be granted by BHEL but in 
no case over run compensation will be payable. 
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53.5  The work under the scope of this contract is deemed to be completed in all respects, 
only when all the works are carried out as per satisfaction of BHEL. The decision of 
BHEL on completion date shall be final and binding on the contractor. 

 
 54.0   TERMS OF PAYMENT 
 
54.1 Advance Payment 

 

54.1.1 Interest bearing advance limited to a maximum of 5 (five) % of the contract price 
shall be payable at site in stages in the following manner. Rate of interest shall be 
two (2) % above the PLR of State Bank of India applicable at the time of drawing 
the. 

 
54.1.2 Two and a half (2.5) % maximum to be released on submission of following. 

i. Unqualified acceptance to LOI. 
ii. Requisite security deposit as per tender document. 
iii. Bank guarantee (BG) equivalent to 1.2 times the advance amount valid for an 

initial period of one year. 
iv. Detailed bar chart and its approval by BHEL. 
v. Opening of site office & on certification of the same by BHEL site. 
 

54.1.3     Two and a half (2.5) % maximum to be released on submission of following. 
i. Bank guarantee (BG) equivalent to 1.2 times the advance amount valid for an 

initial period of one year. 
ii. Deployment of tools & plants as agreed to be deployed. 
 

54.1.4    Recovery of advance shall be made at the rate of 10 % from each bill starting from 
the 1st applicable RA bill (gross), till the entire amount is adjusted. 
 

54.1.5 Each bank guarantee shall be kept valid till the entire advance amount paid against 
it is recovered. 

 
54.1.6 Each BG against advance shall be returned after full adjustment of the entire 

advance paid against it. 

 
54.2 Progressive Payment. 

 
54.2.1  The Contractor shall be paid monthly running bill to a maximum of 95% of the value 

of the work actually executed on site provided the work has been executed to the 
satisfaction of the Engineer. BHEL site in-charge, at his discretion can split 
this 95 % payment, to facilitate site operations. The Engineer may after a 
measured bill allow & certify payment to the contractor on the basis of abstract 
measurement bill submitted by the contractor. Contractor will also submit the floppy 
/ CD containing abstract & measurement sheets of the bill which will be returned to 
him after correction for further resubmission of bill. From this amount recovery such 
as advances, security deposit taxes etc. would be made. The certificate of the 
Engineer regarding such approval and passing of sums so payable shall be final and 
conclusive against the contractor. 

 
54.2.2  The 2.5% Final contract value (worked out based on actual work carried out) shall 

be payable on completion of all pending work, rework wherever required, site 
clearing and reconciliation of materials.   
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NOTE: Above payment shall be released after working out the contract value based 
on actual work carried out.  

 
54.2.3  The balance 2.5% of final contract value will be payable on submission and passing 

of Final bill. The certificate of Engineer regarding such approval and passing of sums 
shall be final and conclusive against the contractor.  

 
54.2.4  Any certificate relating to the work done may be modified by any subsequent interim 

certificates or by the final certificates and no certificate of the Engineer supporting an 
advance payment shall of itself be conclusive evidence that any work or materials to 
which it relates are in accordance with the contract.   

 
 
55.0  INSURANCE 
 
     Besides provisions under clause no. 29.0 of GCC regarding insurance, the following 

shall also   be applicable. The contractor shall also take care of the same while 
submitting their offer. 

 
55.1  BHEL / its customer shall arrange for insuring the materials of BHEL / its customer 

covering the risks during transit, storage, erection and commissioning.  
 
55.2  If due to negligence/ carelessness on the part of the contractor, any material/ 

equipment gets damaged, the contractor shall submit necessary documents for 
lodging insurance claims as required by BHEL Engineer. BHEL shall however reserve 
the right to recover deductible franchise and also unsettled portion of insurance 
claim amount from the contractor. 

 
55.3  If due to negligence/ carelessness on the part of the contractor, any surrounding 

properties also get damaged, the contractor shall submit necessary documents for 
lodging insurance claims as required by BHEL Engineer. BHEL shall however reserves 
the right to recover deductible franchise and to unsettled portion of insurance claim 
amount from the contractor. 

 
55.4  The contractor may note that BHEL T&Ps / IMTEs are not insured. The Contractor 

will take necessary precautions and due care to protect the same while in his custody 
from any damage/ loss till the same is handed over back to BHEL. In case the 
damage / loss is due to carelessness/ negligence on the part of the contractor, the 
Contractor is liable to get them repair/ replaced immediately and in case of his fialure 
to do so within a reasonable time ,BHEL will reserve the right to recover the loss 
from the contractor.  

 
56.0   RATE SCHEDULE CUM BOQ/VARIATION 
 
56.1  Contractor shall fully understand description and scope of work before quoting. The 

scope of work and responsibility of the contractor as mentioned under these 
specification shall be covered within the quoted / finally accepted rates.  

 

56.2 The Tenderer shall quote the prices/rates for entire scope of work as per the rate 
schedule only, in part II price bid (Original).  Conditional price bids or price bids with 
any deviation / clarification etc. are liable to be rejected.  No cutting / erasing / over 
writing shall be done.  

56.3 Deleted   
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 56.4  Quantities mentioned in the rate schedules are approximate only and liable for 

variation. The tentative contract value (CV) for entire scope of work shall be 
calculated as per finally quoted / accepted item rates & the quantities indicated in 
Rate Schedule cum BOQ.  

 
56.5  Contractor's total quoted price as per rate schedule will be taken as tentative only. 

The contractor undertakes to erect / commission actual quantities as per advice of 
BHEL Engineer and accordingly the final contract price shall be worked out on the 
basis of quantities actually erected at site and payments will also be regulated for the 
same.  The quantities indicated against each item may vary to any extent and no 
compensation will be payable in variation of Individual item quantity. However, in 
case of overall reduction in contract value beyond 30%, the contractor will 
be eligible for compensation as per the following provision:  

 
“The actual executed value shall be raised by 10 % subject to the condition 
that the total value of work executed plus increase as above shall be 
limited to 70 % of the awarded contract value” 
 
Contractors are requested to take above into account while quoting the unit rates 
quoted as per Rate Schedule so as to take care of such variation during execution 
stage.  

 
  

 
57.0   FINAL BILL 
 
57.1 As soon as possible after the completion of the work to the satisfaction of the    

Engineer, the Contractor shall prepared a certified final accounts on BHEL forms, in 
duplicate.  It shall be accompanied by the all abstracts, vouchers, etc. in support 
thereof and shall be prepared in the manner prescribed by the Engineer. 

 

 
58.0     LIQUIDATED  DAMAGES(LD)    
 

58.1   For delay in completion of work attributable to the contractor, the LD shall be 
applicable at the rate of  ½% of the contract value per week of delay or part 
thereof limited to a ceiling of 10% of the contract value as mentioned under 
clause no.25.5 of the GCC of the tender. 

 
          59.0      SECURITY DEPOSIT 

 
59.1   The contractor shall submit  Security Deposit within 15 days from the date of 

issue   of    LOI  as per clause no. 16.2 of the General Conditions of Contract  
(GCC).  In case the contractor opts to furnish Bank Guarantee as a part of 
Security Deposit, the BG shall be issued as per the Performa enclosed as per 
Annexure-H of the GCC and also that the BG should be issued preferably 
through any of the Member Banks listed on Page No. 34(a) of the GCC; 

           
          For BG through any  other Nationalized Bank (Not covered  in the list of  

Member Banks of  GCC), the discretion of its acceptance shall lie solely  with 
BHEL.    



TENDER NO. BHEL:NR(SCT):PARICHA – 5 & 6 : CIVIL:459 

 39 

 

  
60.0       OTHERS 
 

  60.1       In case of any contradiction between General Conditions of Contract (GCC) 
and Special Conditions of Contract (SCC), the latter shall prevail. 

 
60.2 The tenderer shall specifically confirm he has inspected the site of work and is 

fully conversant with the prevailing conditions under which work is to be 
executed and will not raise claim of any nature due to lack of knowledge of site 
condition. He will also confirm that local taxation laws at the site have been 
clearly understood by him. 

 

60.3 The Price Bids of only those bidders will be opened who will be 
qualified for the subject job on the basis of pre-qualification evaluation / 
Techno-commercial bids and acceptance of customer. BHEL reserves 
the right to reject the bidders with unsatisfactory past performance in the 
execution of a contract. BHEL’s decision in this regard shall be final & 
binding. 
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Annexure-I 

INDICATIVE    LIST    OF    T & P  TO  BE  ARRANGED    BY    THE CONTRACTOR AT 
HIS OWN COST  

SL NO EQUIPMENT 

PART- A 

1 CONCRETE BATCHING PLANT WITH 
TRANSMITTER (30 CUM PER HOUR) 

1 NO 

2 CONCRETE MIXTURE M/C AS PER REQUIREMENT 

3 CONCRETE VIBRATORS AS PER REQUIREMENT 

4 HYDRA CRANE 8 / 10 T  1 NO 

5 MOBILE CRANE 15/18 T 1 NO 

6 15/20 MT TRAILORS WITH PULLING UNIT 1 NO 

7 WATER TANKER AS PER REQUIREMENT 

8 DE WATERING PUMP AS PER REQUIREMENT 

10 POWER / HAND WINCHES AS PER REQUIREMENT 

11 WELDING MACHINES  AS PER REQUIREMENT 

12 HEATING OVEN AS PER REQUIREMENT 

13 PORTABLE OVENS AS PER REQUIREMENT 

14 PILING RIGS - 

15 EXCAVATORS AS PER REQUIREMENT 

16 EARTH COMPACTOR AS PER REQUIREMENT 

 
NOTEs: 
 
1 The above list specifies only major T&P (may not be complete to be deployed by the 

contractor). All additional / other tools and plants including trucks & devices, tackles, 
machines, measuring instruments etc. in good and safe working conditions which are 
required for satisfactory & timely completion of work shall also be deployed by the 
contractor within finally accepted rate / price  

 
2 Other terms and conditions regarding above items please also refer clause 38 T&P/IMTEs). 
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Annexure-II 
 

INDICATIVE    LIST    OF    IMTEs   TO  BE  ARRANGED    BY    THE CONTRACTOR 
AT HIS OWN COST 

 

SL NO EQUIPMENT QTY 

1 THEODOLITE ONE SECOND ACCURACY 1 NO 

2 DUMPY LEVEL UPTO 350 MM 2 NO 

3 COMPRESSION STRENGTH TESTING 
EQUIPMENT 

1 NO 

4 CONSTRUCTION MATERIAL TEST EQUIPMENT AS PER REQUIREMENT 

5 CONCRETE CUBE MOULD 

(150 X 150 X 150 ) mm 

4 SET 

6 CONCRETE slump cone 4 SET 

7 COARSE AGGREGATE SIEVES & SAND SIEVER 1 SET 

8 SIEVE SHAKER 1 NO 

9 AGGREGATE IMPACT TEST MACHINE AS PER REQUIREMENT 

10 HEATING OVEN 1 NO 

11 PHYSICAL BALANCE FOR LAB WORK 1 NO 

 
NOTEs: 
 

1. The above list specifies only major IMTEs (may not be complete to be deployed 
by the contractor). Contractor has to set up the field laboratory with facilities 
required for material & concrete testing. All additional / other IMTEs / 
measuring instruments etc. in good and safe working conditions which are 
required for satisfactory & timely completion of work shall also be deployed by 
the contractor within finally accepted rate / price. 

 
2. Other terms and conditions regarding above items please also refer clause  38 

T&P/IMTEs). 
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 Annexure-III 
 
 

LIST OF DRAWINGS & SPECIFICATIONS ENCLOSED. 

 

S.NO TITLE 

1.  SPECIFICATION NO ……………………………………, Section C 

2.  
SPECIFICATION NO PE-TS-999-600-C011, Section D, Sub-
section D1 to D22 as follows: 
 

D1 EARTHWORK IN EXCAVATION AND BACKFILLING 

D2 CEMENT CONCRETE (PLAIN & REINFORCED) 

D3 CARPENTRY AND JOINERY 

D4 ROOF AND UNDERGROUND STRUCTURES WATER PROOFING, 
INSULATION AND ALLIED WORKS  

D5 METAL DOORS, WINDOWS, VENTILATORS, LOUVERS ETC. 

D6 GLASS AND GLAZING 

D7 ROLLING STEEL SHUTTERS AND GRILLS 

D8 MISCELLANEOUS METAL 

D9 MASONRY AND ALLIED WORKS 

D10 FINISH TO MASONRY AND CONCRETE 

D11 PAINTING, WHITEWASHING, POLISHING 

D12 FLOOR FINISH AND ALLIED WORKS 

D13 SHEETING WORK IN ROOF AND SIDING 

D14 SUSPENDED CEILING 

D15 WATER SUPPLY, DRAINAGE  AND SANITATION 

D16 ROAD AND DRAINAGE 

D17 FABRICATION OF STRUCTURAL STEEL WORK 

D18 ERECTION OF STRUCTURAL STEELWORK 

D19 ROOF DECKING  

D20 FALSE FLOORING  

D21 PILING 

D22 SITE LEVELLING 
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ANNEXURE- IV 

 
CERTIFICATE OF DECLARATION FOR CONFIRMING THE 
KNOWLEDGE OF SITE CONDITIONS 

 
 

We,……………………………………………………………………
…………………… Hereby declare and confirm that we have 
visited the project site under the subject namely, 
…………………………………………and acquired full knowledge 
and information about the site conditions, wage structure, 
Industrial climate and total work involved.  We further 
confirm that the above information is true and correct and we 
will not raise any claim of any nature due to lack of knowledge 
of site condition. 
 
 
                                  
 

                                                          Tenderers Name and Address 
 
 
 
 
 
Place:                                          (Signature of the Tenderer   with stamp)  
 
Date: 
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ANNEXURE-V 
 
 

NON DISCLOSURE AGREEMENT 
Memorandum of Understanding 

 

 
BHEL PSNR is committed to Information Security Management System as per 
Information Security Policy. 
 
 
M/s………………………………, providing…………………………..service to BHEL 

PSNR, Noida hereby undertake to comply with the following in line with Information 

Security Policy of BHEL PSNR; 

 

 

� To maintain confidentiality of documents & information which shall be used during 

the execution of the Contract. 

 

� The documents & information shall not be revealed to or shared with third party 

which shall not be in the business interest of BHEL PSNR. 

 

 

 

 

 

    (                                  )                              (   ) 

    M/s. BHEL, PSNR                             M/s…………………….. 
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ANNEXURE-VI 

GENERAL TERMS AND CONDITIONS OF REVERSE  AUCTION (RA) 
 

Against this NIT for the subject work, tender shall be processed through Reverse 
Auction mode i.e., ON LINE BIDDING ON INTERNET.  The General  Terms  and  
Conditions of  the  RA  shall be  as  follows; 
 

1. For  the   proposed   reverse   auction,   technically  and   commercially acceptable 
bidders only shall be eligible to participate. 

2. BHEL will engage the services of a service provider who will provide all necessary 
training and assistance before commencement of on line bidding on internet. 

3. BHEL will inform to the vendor in writing, in case of reverse auction along with 
the details of Service Provider to enable them to contact & get trained. 

4. ‘Business   rules’   like   event   date,   time,   Start   price,   bid   decrement, extensions 
etc. also will be communicated through service provider for compliance. 

5. Vendors have to fax the Compliance form in the prescribed format 
(provided by Service provider) before start of Reverse auction. Without this, 
the vendor will not be eligible to Participate in the event. 

6. BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help  
to  arrive  at   "Total  Cost  to  BHEL".  

7. Reverse auction will be conducted on scheduled date & time. 
8. At the end of Reverse Auction event, the lowest bidder value will be known 

on the network. 
9. The lowest bidder has to Fax the duly signed Filled-in prescribed format as 

provided on case-to-case basis to BHEL through Service provider within 24 
hours of Auction without fail. 

10. During Reverse Auction, if no bid is received within the specified time, BHEL at 
its discretion, may decide to revise opening price/scrap the reverse auction 
process/proceed with conventional mode of tendering. 

11. Sealed bid Reverse Auction: The opening bid (In the initial auction) of the bidders 
shall be same as that quoted in their Final Sealed price submitted to BHEL. The 
bidders shall confirm in writing to BHEL that their opening bid (In  both  cases) 
shall be same as that quoted in their final sealed price bids submitted to BHEL  
against  this  NIT along with  Technical Bid (Part-I).  

12. BHEL reserves the right to cancel  Reverse Auction (RA) without assigning any 
reasons and resort to considering the sealed bids submitted by vendor for processing 
and finalizing the tender. 

13. Any variation between the on-line bid value and the signed document will be 
considered as sabotaging the tender process and will invite disqualification   
of vendor to   conduct   business with   BHEL  as   per  prevailing procedure. 

14. In case BHEL decides not to go for Reverse Auction procedure for this  tender 
enquiry,  the  Price  bids  and   price impacts,  if any,  already submitted 
and available with  BHEL shall be opened as per BHEL's standard 
practice. 

15. Bids-given by the bidders during the Reverse Auction process will be taken as an 
offer to execute the work.  Bids once made by the bidder, can not be 
cancelled/withdrawn and bidders shall be bound to execute the work as mentioned 
above at the final bid price.  Should be bidder (Lowest) back out and not execute the 
contract as per the rates quoted, BHEL shall take action as appropriate. 

 
 



TENDER NO. BHEL:NR(SCT):PARICHA – 5 & 6 : CIVIL:459 

 46 

 

ANNEXURE - VII 
 

FORMAT FOR NO DEVIATION CERTIFICATE 

(To be submitted in the bidder's letter head) 
 
 
Bharat Heavy Electricals Limited 
Power Sector – Northren Region, 
Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  
NOIDA – 201 301.INDIA  
 
Sub.: No Deviation Certificate for the work of “Civil & architecture works in main 

plant area related to foundations and buildings including supply of all 
materials except those proposed to be supplied by BHEL for 2 x 250 MW 
units (STAGE-III, UNIT 5 & 6) at Paricha Thermal Power Plant (PTPP) of 
UPRUVNL at Paricha, Jhansi , UP.” 

 
 
 
Dear Sirs, 
 
                              With reference to above, this is to confirm that as per tender 
conditions, we have visited site before submission of our offer and noted the job content & 
site conditions etc. We also confirm that we have not changed / modified the tender 
documents as appeared in the website and in case of observance at any stage, it shall be 
treated as null and void. We hereby confirm that we have not taken any deviation from 
tender clauses together with other references as enumerated in the above referred NIT and 
confirm our acceptance to reverse auctioning process and we hereby convey our unqualified 
acceptance to all terms and conditions as stipulated in the tender and NIT. In the event of 
observance of any deviation in any part of our offer at a later date whether implicit or 
explicit, the deviations shall stand null & void. 
 
                             We confirm to have submitted offer strictly in accordance with tender 
instructions. 
 
 
Thanking you, 
 
 
 
Yours faithfully, 
 
 
 
  
(Signature, date & seal of authorized 
representative of the bidder) 


