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   NOTICE INVITING TENDER 
 
Tender Enquiry No.: TE 035                                                                            Date: 31.07.2021 
 
BHEL-FSIP, Jagdishpur invites bid in two part bid system (Part-I: Techno-commercial Bid; Part 
II: Price Bid) for following work from experienced and financially sound bidder. 
 
1. Description of work:   Structural steel Erection, fabrication and roof covering of 

oxygen manufacturing shed at FSIP BHEL Jagdishpur.  
  

2. Quantum of work: As per STC Clause 2.0 
 
3. Duration of Contract:  As per STC Clause 3.0 
 
4. Cost of tender Document:  Rs. 1180/- (Inclusive of GST @ 18%) 
 
5. EMD Amount:       Rs. 24,035/- 
 
6. Due Date and Time for Submission of Bid:           11.08.21        (12:00 PM) 
 
7. Due Date and Time for Opening of Techno-Commercial Bid:    11.08.21      (03:00 PM) 

 
8. BHEL reserve the right to accept or reject any of the bid/all bids or cancel/withdraw the                                         

invitation for bid without assigning any reason whatsoever and in such case no 
bidder/intending bidders shall have any claim arising out of such action by BHEL. 

 
9. BHEL can accept/reject any or all tenders fully or partly, reduce/increase quantum of work 

without assigning any reasons thereof. 
 

10. Mode of Submission of offer: Being e-tender, offer will be submitted online through e-tender 
portal: https://eprocurebhel.co.in/nicgep/app.Offer to be submitted only on e-procurement 
portal. Hard copy of offer is not required to be submitted to BHEL-FSIP. Any offer received 
in Hard copy shall not be accepted and straightway rejected by BHEL-FSIP 

 
 
 
 
Enclosures to Tender Enquiry: 
1. Section-I: General Terms and Conditions  
2. Section-II: Special Terms and Conditions 
 
 
 
 
Note:  
1. The contractors may personally visit the work place to understand the scope of work before 

submitting their bids. 
2. For relevant details please visit our website “www.bhel.com”. All subsequent 

corrigendum/amendment shall be published only on website.Hence, bidders are advised to 
always be in touch with our said website until the tender is finally opened. 

___________________________________________________________________________ 
 Fabrication, Stamping & Insulator Plant, Jagdishpur Industrial Area, Distt. Amethi (UP) 227 817, INDIA 

Tel.:  + 91 5361 224154; FAX: 27 0057; web site: www.bhel.com,  
Registered & Corporate Office: ‘BHEL House’, Siri Fort, New Delhi 110 049 
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SECTION-I 
GENERAL TERMS AND CONDITIONS  

 
1. DEFINITIONS: 
The following terms and expressions shall have the meaning hereby assigned to them, except 
where the context otherwise requires: 
1.1  ‘BHEL’ shall mean Bharat Heavy Electricals Limited, a Company registered under the 

Indian Companies Act, 1956 with its Registered Office at BHEL House, Siri Fort, New 
Delhi, Pin-110049 through its office at FSIP-Jagdishpur or its authorized Officers or its 
Engineers or other employees authorized to deal with any matters with which these 
persons are concerned on its behalf. 

1.2  ‘CONTRACTOR’ or ‘FIRM’ shall mean the individual, firm or Company who is enlisted 
with BHEL for providing the services and shall include their executors, administrators, 
successors and permitted assigns. 

1.3  ‘CONTRACT’ or ‘CONTRACT DOCUMENT’ shall mean and include guidelines and 
declarations of the registration, the General Terms & Conditions and Statutory  
Compliances, schedules of quantities, accepted appendices of rates, if any, technical 
specifications, special specifications, if any, Letter of Intent, agreement & the work order, 
issued by BHEL. Any conditions or terms stipulated by the bidder in the tender documents 
or subsequent letters shall not form part of the contract unless specifically accepted in 
writing by BHEL and incorporated in the work order. 

1.4  ‘TENDER DOCUMENTS’ shall mean Instruction to Tenderers, General Terms & 
Conditions, Special Terms & Conditions, Tender Specifications including drawings and all 
other documents issued to the bidder against invitation of bid. 

1.5  ‘LETTER OF INTENT’ shall mean the intimation by a letter / email / fax to the bidder that 
the tender has been accepted in accordance with provision contained in that letter. The 
responsibility of the contractor commences from the date of issue of this letter and all the 
terms and conditions of contract are applicable from this date. 

1.6  ‘APPROVED, DIRECTED or INSTRUCTED’ shall mean approved, directed or instructed 
by BHEL Shop Engineer / Shop- in-charge/ Concerned authorities. 

1.7  ‘WORK’ or ‘CONTRACT WORK’ shall mean and include the work to be done in relevant 
work category by the firm or as specified in the Tender documents. 

 
2. OFFICIAL SECRET ACT :  
The contractor shall give an undertaking under the official secret Act for maintaining secrecy of 
the drawings, documents or other records connected with the work given to them. The contractor 
shall return all the drawings/documents given to them. A third party non-disclosure agreement as 
per annexure-G shall be submitted. 
 
3. MODE OF COMMUNICATIONS: 
Generally, all communications, references etc. shall be delivered through Letter/Fax/ E-Mail or 
given to the authorized supervisor. It will be undertaken that the contractor has read and 
understood the message, within three days of the delivery, even if they have not received / not 
opened/ having technical problems on their side. Contractor shall communicate their change of 
authorized supervisor, email address in advance. 
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4. SECURITIES: 

4.1    EARNEST MONEY DEPOSIT (EMD): 

4.1.1 EMD is to be paid by bidder for securing fulfilment of any obligations in terms of the NIT. 
Offer should be accompanied with Earnest Money as specified in NIT through The EMD may 
be accepted only in the following forms: 
a. Electronic Fund Transfer credited in BHEL account (before tender opening). EFT shall be 

made in Bank Account No.: 10405292240 of SBI, IGFCC branch, I A Jagdishpur, IFSC 
No. SBIN0009072. Receipt of EFT Transfer from bank shall be enclosed with technical 
offer.  

b. Fixed Deposit Receipt (FDR) issued by Scheduled Banks/Public Financial Institutions as 
defined in the Companies Act (FDR should be in the name of the Contractor, a/c BHEL) 

c. In addition to above, the EMD amount in excess of Rs Two Lakh may also be accepted in 
the form of Bank Guarantee from scheduled bank. The Bank Guarantee in such cases 
shall be valid for at least six months. 

d. The EMD shall not carry any interest.  

4.1.2 In case of unsuccessful bidder, the EMD will be refunded after finalization of the tender. 

4.1.3 BHEL reserves the right of forfeiture of EMD, in case the successful bidder who: 
a. After opening the tender and within the offer validity period, the tenderer revokes his 

tender or makes any modification in his tender which is not acceptable to BHEL. 
b. The Contractor fails to deposit the required Security deposit or commence the work within 

the period as per LOI/ Contract. 
 

4.2    SECURITY DEPOSIT (SD): 

4.2.1 Security Deposit means the security provided by the Contractor towards fulfilment of any 
obligations in terms of the provisions of the contract. 

4.2.2 The total amount of Security Deposit will be 5% of the contract value. EMD of the successful 
bidder shall be converted and adjusted towards the required amount of Security Deposit. 

4.2.3 The balance amount to make up the required Security Deposit of 5% of the contract value 
may be accepted in the following forms: 

a) Local cheques of Scheduled Banks (subject to realization)/ Pay Order/ Demand Draft/ 
Electronic Fund Transfer in favour of BHEL (payable at Ind. Area Jagdishpur). EFT shall be 
made in Bank Account No.: 10405292240 of SBI, IGFCC branch, I A Jagdishpur., IFSC No. 
SBIN0009072. Receipt of EFT Transfer from bank shall be submitted to BHEL. 

b) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in the 
Companies Act. The Bank Guarantee format should have the approval of BHEL. 

(Note: BHEL will not be liable or responsible in any manner for the collection of interest or renewal 
of the documents or in any other matter connected therewith.) 

 

4.2.3 At least 50% of the required Security Deposit, including the EMD, should be deposited 
before start of the work. Balance of the Security Deposit can be collected by deducting 10% 
of the gross amount progressively from each of the running bills of the Contractor till the 
total amount of the required Security Deposit is collected. 
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4.2.4 If the value of work done at any time exceeds the contract value, the amount of Security 
Deposit shall be correspondingly enhanced and the additional Security Deposit shall be 
immediately deposited by the Contractor or recovered from payment/s due to the 
Contractor. 

4.2.5 The recoveries made from running bills (cash deduction towards balance SD amount) can 
be released against submission of equivalent Bank Guarantee in acceptable form, but only 
once, before completion of work, with the approval of the authority competent to award the 
work.  

4.2.6 Security Deposit shall be released to the Contractor upon fulfilment of contractual 
obligations as per terms of the contract. 

4.2.7 The Security Deposit shall not carry any interest. 

5. SUBMISSION OF OFFFER / TENDER: 
5.1.  The bid is invited in either two part or single part as specified in NIT. In case of two part bid 

system offer shall be submitted as per following:  

5.1.1.  Part I: Techno commercial Bid: Techno commercial bid should be filled as per 
ANNEXURE-H to this section and should contain documents in the same order as listed 
there along with Documents for Pre-qualifying requirements, if applicable. 

 
5.1.2 Part II (Price) Bid: Price bid should contain only Price Offer to be submitted strictly as per 

given format of Price Schedule given in the tender document. The Price Bid not submitted 
as per Price Schedule may not be considered.  

5.1.3. Part I and Part II Bids should be put in separately sealed envelopes and each envelope 
must be marked clearly as “Techno commercial Bid” or “Price Bid” as the case may be. 
NIT Number and bidder‘s name & address should also be clearly mentioned on these 
envelopes. These two envelopes must be put in a bigger envelope and sealed properly. 
Top of the outer cover/envelop should contain following information:  

a. Tender Enquiry No. & Title of Work  
b. Bid Opening date & time  
c. Address/Venue of Bid Submission  
d. Bidder‘s Name & Address  

Technical bid and price bid should be submitted in separate sealed envelopes. In case the 
bids are found in one single envelope then the “bids” are liable to be rejected.  

5.1.4     In case of single part bid system, Techno-commercial bid and price bid should be submitted 
.             in single sealed envelope. 

5.1.5 All papers/documents should be ink signed and rubber stamped by the bidder.  

5.2 The bidder shall quote the rates in English Language using international numerals.  These 
rates shall be entered in figures as well as in words. For the purpose of the tender, the 
metric system of units shall be used.  

5.3  All entries in the tender shall either be typed or be written in ink.  Overwriting or cutting is 
not acceptable. 

5.4 The tender shall be submitted on or before the time & date specified in NIT & shall be 
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dropped into tender box as specified in NIT. 

5.5  Tenders can be submitted personally/courier/post. The tenders received after the due date 
and time of submission will be rejected. 

5.6 Tenders shall be opened by authorized officers of BHEL at the above mentioned address 
at the time and date specified in the NIT in the presence of such of those bidders or their 
authorized representative who may like to be present.  

5.7  The offers should be strictly in accordance with the tender specifications & General 
Instructions to the bidder. Should the bidder require any clarification on the tender 
specification, or is interested in offering any deviation from the tender specification, he shall 
contact the authority inviting the tender for clarification before submission of the tender. No 
deviation w.r.t. terms & conditions of the tender are acceptable.  

5.8  If there are varying or conflicting provisions made in any one document forming part of the 
contract, the Accepting Authority shall be the deciding authority with regard to the intention 
of the document.  

5.9  Before tendering, the bidder is advised to inspect the site of work and the environments 
and be acquainted with the actual working and other prevalent conditions, facilities available 
etc. No claim will be entertained later on grounds of lack of knowledge.  

5.10  Validity of Offers: The offer should be valid at least for a period of 90 days from the date of 
opening of tender. In case Bharat Heavy Electricals Limited (BHEL) calls for negotiations, 
such negotiations shall not amount to cancellation or withdrawal of the original offer, which 
shall be binding, on the bidder. All expenses for attending such negotiations are to be borne 
by the bidder. 

5.11  The acceptance of tender will rest with BHEL which does not bind itself to accept the lowest 
tender or any tender and reserves to itself full rights to reject any or all the tenders. 

5.12  Conditional and unsigned tenders, tenders containing absurd or unworkable rates and 
amounts, tenders which are incomplete or otherwise considered defective and tenders not 
in accordance with the tender conditions, specifications, etc., are liable to be rejected.  

5.13 If the bidder deliberately gives wrong information in his tender, BHEL reserves the right to 
reject such tender at any stage or to cancel the contract, if awarded and forfeit the Earnest 
Money / Security Deposit / any other moneys due.  

5.14  Canvassing in any form in connection with the tender is strictly prohibited and the tenders 
submitted by the Bidder who resorts to canvassing are liable to be rejected.  

5.15 In case of non-conformities/errors/discrepancies are observed between the quoted prices 
in figures and that in words, following guidelines shall be followed: 

(a)  If, in the price structure quoted for the required goods / services / works, there is 
discrepancy between the unit price and the total price (which is obtained by multiplying the 
unit price by the quantity), the unit price shall prevail and the total price corrected 
accordingly. Unless in the opinion of the purchaser there is an obvious misplacement of the 
decimal point in the unit price, in which case the total price as quoted shall govern and the 
unit price corrected accordingly. 

(b)  If there is an error in a total corresponding to the addition or subtraction of subtotals, the 
subtotals shall prevail and the total shall be corrected and 
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(c)  If there is a discrepancy between words and figures, the amount in words shall prevail 
unless the amount expressed in words is related to an arithmetic error, in which case the 
amount in figures shall prevail subject of (a) and (b) above. 

(d)  If there is such discrepancy in an offer the same shall be conveyed to the bidder with target 
date up to which the bidder has to send his acceptance on the above lines and if the bidder 
does not agree to the decision of the purchaser, the bid is liable to be ignored. 

5.16 BHEL reserve the right to accept or reject any of the bid/all bids or cancel/withdraw the 
invitation for bid without assigning any reason whatsoever and in such case no 
bidder/intending bidders shall have any claim arising out of such action by BHEL. 

5.17  BHEL can accept/reject any or all tenders fully or partly, reduce/increase quantum of work 
without assigning any reasons thereof.  

6. SIGNING OF TENDER DOCEMENTS 

The tenderer shall furnish following, duly enclosing documents relating thereto for the person 
who signs the tender documents: 
 

a) Authorized signatory shall be the person holding ‘power of attorney’ on behalf of the 
firm/company/bidder-concerned authorized/empowered to act on behalf for the specific 
purpose. 

b) Power of Attorney: An attested copy of the Power of Attorney, in case an individual other than 
the sole proprietor signs the tender shall be submitted along with the tenders. 

c) Sole Proprietor-ship Firm: Undertaking on oath (Rs. 100 stamp paper) that Proprietor is solely 
responsible for all rights and liabilities while working under the name and style of Sole 
Proprietorship firm namely (_________) 

d) In case of Partnership Firms: The names of all the partners and their address. A copy of the 
partnership deed duly certified by the Notary Public/ Deed registered at the office of Registrar 
of Firms shall be enclosed. The tender must be signed by all the partners of the firm or by the 
managing partner who has power to do.  

e) Company: Certified copy Memorandum of Association, Article of Association and   
Incorporation Certificate. 

f)  Society: Registration certificate issued by Registrar of societies. 
BHEL will not be bound by any other power of attorney granted or the change in composition of 
the firm made after the execution of the contract agreement. They may, however, recognize such 
power of attorney or change in status only after legal advice. 

7. PRICE SCHEDULE (PRICE BID): 

7.1 Rate should be quoted strictly as per prescribed Price Schedule.  

7.2 Rates to be quoted in figures and words by the Contractor.  

7.3 There should not be any corrections in price bid contradictory to the above the offer will be 
liable for rejection. 

7.4 The rate quoted should be kept firm during the execution of contract and no extra payment will 
be reimbursed to the contractor by BHEL. No increase in rate of DA / Wages hike shall be 
reimbursed to the Contractor. 

7.5 Rate quoted above shall be inclusive of minimum wages as per govt. rules, additional wages 
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as per BHEL rules, all statutory requirements like PF & ESI, Uniform, shoes, PPEs, bonus, 
machinery charges, Consumable cost, supervision charges and all other charges as per scope 
of work, as applicable exclusive of GST. GST, if applicable shall be paid extra at actual. 

8. EVALUATION OF OFFERS 

8.1 Technical-cum-Commercial Bid (Part-I) shall be opened first on due date specified in NIT. 

8.2 The bidders shall be evaluated as per Pre-qualifying and techno-commercial requirements 
mentioned in the tender documents. 

8.3 BHEL Reserve the rights to evaluate the bid as per BHEL policy norms and Govt. guidelines. 
The decision of BHEL for evaluation of bids shall be final and binding to bidder. 

8.4 Price Bid (Part-II) shall be opened only of Technical-cum-Commercial qualified bidder.  

8.5 The bidder shall submit complete price of the package. Total price of the package (Price 
Schedule) shall be compared for purpose of arriving at L1.  

8.6 Any discount/revised offer submitted by a bidder on its own shall be accepted provided it is 
received on or before the due date and time of offer submission (i.e part-1 bid). The discount 
shall be applied on pro rata basis to all items unless specified otherwise by the bidder. 

8.7 Unsolicited discounts/ revised offers given after Part-I bid opening shall not be accepted. 

8.8 Evaluation of the offer will be strictly based on the information submitted by the bidder. In view 
of this the bidder is requested to go through tender document carefully and furnish all details 
clearly. Missing information may not be asked by BHEL.  

8.9 In case of tie between two or more than two bidders for L1 price. Bids shall be called for 
discount on price offered in sealed envelope from all the L1 bidders. 

8.10 BHEL reserve the right to split the work in two or more bidders, if required. If not specified, 
total work in full shall be ordered on a single party i.e. L-1 bidder. 

8.11 BHEL reserves its right to negotiate with the Bidder and/ or go for Reverse Auction (RA). 
 

9. REVERSE AUCTION: 

9.1 BHEL may go for Reverse Auction (on line bidding on Internet) instead of opening the 
submitted sealed price bid. Bidder should confirm participation in Reverse Auction along with 
Techno-Commercial Bid. 

9.2 The decision to go for Reverse Auction will be taken after techno-commercial evaluation. Only 
technically and commercially acceptable bidders shall be eligible to participate in reverse auction. 
Information and general terms and conditions governing RA shall be communicated to 
technically and commercially acceptable bidders. 

9.3 In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the 
Price bids already submitted and available with BHEL shall be opened as per BHEL’s standard 
practice. 

 
10. CONTRACT AGREEMENT 

The successful bidder (Contractor) has to make an agreement with BHEL in the format 
prescribed by BHEL on Rs. 100/- Non-Judicial Stamp Paper at his own cost. 

 
11. TERMS OF PAYMENT: 

11.1 Payment shall be made, on the Nos. of Measurement units, successfully executed, by the 
Contractor. The contractor shall submit their clear & legible bills (in Duplicate) on Monthly 
basis, duly verified by concerned BHEL staff. Each bill must be enclosed with work/ activity 
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completion report duly signed by contractor & and BHEL representative (s). 

11.2 All payments shall be released through electronic-pay mode only. 

11.3 BHEL shall be releasing payments against the work order after deduction of income tax at 
source (TDS) as per requirement of income tax rules as well as TDS under GST and BHEL 
will issue appropriate certificates in this regard. 

11.4 GST, if applicable, shall be paid, as per Govt. rules, to the contractor against running actual, 
on documentary evidence. The GST shall be paid extra and over the quoted rate. 

11.5 All the terms & conditions of the contract with respect to Taxes & Duties are subject to the 
new taxation laws introduced from time to time (e.g., GST). The terms & conditions will be 
modified in accordance with the provisions of new laws (e.g., GST). The payment of Tax will 
be released subject to furnishing details of outward supplies of materials/services to BHEL 
in the Return. Also, ensure that the existing contracts, which spill over, to the date of 
implementation of new GST laws are modified accordingly. 

11.6 The GST Credit entry maintained by GSTN to the BHEL Accounts on ‘GSTN Common 
Server’ must be ensured by the contractor. In absence of the same or any loss of GST Credit 
due to the fault contractor, shall be recovered/not payable to the contractor. 

11.7 No interest shall be payable by BHEL on Earnest Money, Security Deposit or on any money 
due to the firm by BHEL. 

11.8 Firm shall arrange his own finance for smooth execution of contract, wages payment, other 
statutory payments to his employees and all other agreed conditions. 

11.9 Normally, payment shall be made within 45 days of receipt of clear and accepted bill at  
BHEL’s execution department.Contractor is required to submit the bill within 30 days from 
work completion. 

11.10 Clarifications from the contractors on bills will be intimated in one go within 07 days of receipt 
of clear bills, generally. Further, contractors are also required to submit the clarification in 
one go by next 07 days of receipt of clarification letter from BHEL 

11.11 Contractors are required to submit the bill within 6 month from work completion, beyond this 
period, bill will not be accepted. 

 
12.  PENALTY : 

For delays beyond the specified schedule given in tender document, if attributable to contractor, 
penalty shall be applicable as per terms given in NIT. Cost of rejection/rework, as appropriate 
shall be recovered from contractor as compensation for defective job done.  

 
13. SAFETY AND OCCUPATIONAL HEALTH:  

The contractor has to assume full responsibility of the safety of the vehicles/ equipments, crew 
and to comply with the security/ safety regulations of BHEL and Government, as applicable, inside 
the BHEL factory. The contractor is required to keep and maintain first aid box at work place at 
his own cost.  
 

14. FORCE MAJEURE: 
Notwithstanding anything contained in this Contract, neither the Contractor and nor the BHEL 
shall be held responsible for total or partial non execution of any of the contractual obligations, 
should the obligation be made impossible due to concurrence of a Force Majeure which will 
include war, military operations of any nature, blockages, revolutions, insurrections, riots, civil 
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commotion’s, insurgency, sabotage, act of public enemy, acts of god, epidemics and act of Govt. 
over which the contractor or BHEL has no control.  
 

15. ARBITRATION:  
All disputes arising in connection with the contract shall be settled by mutual consultation. If no 
agreement is reached, the dispute shall be settled in accordance with Arbitration and conciliation 
Act, 1996 and the rules made there under. The dispute shall be referred for arbitration to any 
arbitrator to be appointed by the Head of Unit- FSIP, Jagdishpur. The award of the arbitrator shall 
be final and binding on both the parties. The venue of the arbitration shall be at Amethi (U.P.). 
The award to be given by the Arbitration shall be a speaking award. All questions, disputes, 
differences arising under, out of or in connection with this contract shall be to the exclusive 
jurisdiction of Sultanpur (U.P.), court. 
 

16. JURISDICTION: 
The  contract  shall  be governed,  by  the law  for  the  time being  in force,  in the Republic of 
India.  Any matter of dispute arising out of or in connection with this contract shall be under 
jurisdiction of Sultanpur (U.P.), court only. 

 
17. RIGHTS OF BHEL : 

BHEL reserves to itself, the following rights without entitling the Contractor to any compensation. 
Resorting to any, some, all of the actions like Contract termination, recovering the dues/ losses 
from the Security Deposit and the contract amount, forfeiting the Security Deposit, getting the 
work done through other agencies at the cost of the contractor, cancellation of registration, 
banning the business with BHEL etc., in any event of the followings: 

a) Contractor’s repeated poor performance, withdrawal from or abandonment of the work, except 
in force majeure conditions. 

b) Serious lapse in performance, Persistence disregard of the BHEL instructions. 
c) Insolvency of the contractor. 
d) Assignment, transfer, subletting of the contract work. 
e) Non-fulfilment of any contractual obligations or obligations under the law. 

 
18. RISK AND COST:  

If the Contractor fails to perform/execute the work within time or fail to perform as per the 
specification prescribed in tender or acted in violation to prescribed terms and conditions, BHEL 
shall be entitled to terminate the Contract and take recourse to alternate source to get the work 
done at the risk and cost of the Contractor. In such case Contractor shall make good the loss to 
BHEL. BHEL shall be entitled to recover the difference in cost, if any incurred by BHEL due to 
getting the work done from alternate source. However, in such case Contractor shall not be 
entitled for any gain. 

 
19. TERMINATION 

This contract may be terminated at any time without paying any compensation whatsoever to 
the Contractor in case of misbehaviour, disobedience, dishonesty, clandestine insolvency, any 
court order or any other related activities on their part or their failure to fulfil the terms and 
conditions of this contract or agreement. 
BHEL reserves the right to terminate contract awarded for any contravention of statutory 
provision or any other reasons without assigning any explanation or notice to the contractor. 
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20. EXTENSION 
The contract may be extended as per BHEL’s policy on mutual agreement of BHEL and the 
contractor. 

21. PREFERENCES FOR MSMEs:  
Following preferences/benefits shall be given to MSEs in line with Public procurement policy for 
Micro and Small Enterprises (MSEs), 2012: 

a. The tender documents shall be issued free of cost to MSEs. 
b. MSEs are exempted from payment of Earnest Money Deposit (EMD). 
c. In tender, Micro and Small Enterprises quoting within the price band of L1+15% shall be allowed 

to supply the requirement of at least 25 % of the tender quantity subject to condition that such 
Enterprises bring down their price to L1 price where L1 price is from other than a Micro and 
Small Enterprise. If L1 offer is from a Micro / Small Enterprise, this provision will not be 
applicable. In case more than one Micro and Small Enterprise is there within this span, the 
supply shall be shared proportionate to the tender quantity.  

Note: Special provision for Micro and small enterprises owned by SC or ST: -  

Sub target of 25% (i.e. 6.25 % out of 25%) would be earmarked for procurement from Micro and 
Small Enterprises owned by the Scheduled Caste or Scheduled Tribe Entrepreneurs provided 
that in event of failure of such Micro and Small Enterprises to participate in the tender process 
or meet the tender requirements and the L1 price, the 6.25 % sub-target for procurement ear-
marked MSE owned by Scheduled Caste or Scheduled Tribe Entrepreneurs shall be met from 
other MSE Enterprises/s. 

Note: Special provision for Micro and small enterprises owned by women: -  

 Minimum of 3 % reservation for women owned MSEs within 25% reservation. 

MSE suppliers can avail the intended benefits only if they submit along with the offer, attested 
copies of either EM II certificate having deemed validity (five years from the date of issue of 
acknowledgement in EM II) or valid NSIC certificate or EM II certificate along with attested copy 
of a CA certificate (Format enclosed at Annexure -D where deemed validity of EM II certificate 
of five years has expired) applicable for the relevant financial year (latest audited). Date to be 
reckoned for determining the deemed validity will be the date of bid opening (Part 1 in case of 
two part bid). Non submission of such documents will lead to consideration of their bid at par 
with other bidders. No benefit shall be applicable for this enquiry if any deficiency in the above 
required documents is not submitted before price bid opening. If the tender is to be submitted 
through e-procurement portal, then the above required documents are to be uploaded on the 
portal. Documents should be notarized or attested by a Gazetted officer.  

In case of any change in the MSE status of the Bidder, it shall be the responsibility of the Bidder 
to notify the change as a part of the Bid document. If at a later date it comes to the knowledge 
of BHEL, that the change in the status has not been intimated by the Bidder and the order is 
obtained under the premise of an MSE then BHEL would cancel the pending order against this 
tender and take necessary steps for suspension of the business dealing with the Bidder as per 
the procurement policy of BHEL. 

d. All other applicable benefits, if any shall be given to MSE bidders as per guidelines of GOI 
issued time to time. 

22. TERMS & CONDITIONS FOR CONTRACTORS FOR DEPLOYMENT OF CONTRACT 
LABORERS UNDER SERVICE OR WORKS CONTRACT 
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22.1 LABOUR LICENCE AND OTHER REQUIREMENTS 
22.1.1 Contractor shall within 15 days of commencement/completion of work-order submit Form VI-

A to RLC office. The first & final bill shall be processed only on clearance regarding 
submission of Form VI-A by contractor. 

22.1.2 Contractor shall apply for Form V to BHEL for obtaining labour license (if the number of 
workers deployed is more than 19) from appropriate government (as on date Central 
Government) and submit the same within one month from the date of award of the contract. 
Contractor shall possess separate valid Labour license from appropriate government for 
each contract in line with CL(R&A) Act before deploying their employees. 

 
22.1.3 In case the number of employee desired to be deployed by the contractor against the contract 

during execution exceeds the number of employees allowed in the license then the contractor 
shall obtain prior amended valid labour license for the contract for the requisite number of 
employees. 

 
22.1.4 The contractor cannot deploy the contract worker without obtaining requisite Labour licence 

from the Appropriate Government (Central Govt.) authority. Till then the contractor shall be 
allowed to deploy maximum 19 workers or the numbers required whichever is less. 

 
22.1.5 The contractor shall also have to submit copy of PAN card and latest IT return. 
 
22.1.6 The contractor must possess Service Tax Registration number under relevant code head. 
 
22.1.7 The contractor should possess VAT/TIN Number if material is supplied/consumed. The 

contractor should not be disqualified from bidding in case the contractor does not have TIN 
No.  However, he shall have to produce TIN No. before opening of Price bid. 

 
  

22.2 APPOINTMENT AND ENTRY IN FACTORY PREMISES 
 

22.2.1 The contractor shall submit the request for issuance of gate passes of their workers along 
with following documents to HR Department through contracting department in the format 
given by BHEL: 

 a. Identity Proof (Voter ID/ Aadhar). 
 b. Police Verification Certificate by appropriate authority or Character certificate issued by 

District Magistrate’s Office or Proof of remittance of fees for character certificate at District 
Magistrate’s Office. Further, he should submit the character certificate within 30 days failing 
which he will be discontinued. 

 c. Copy of employment card issued by contractor to his own worker.  
 d. The firm shall arrange the working permission beyond normal working hours on their own, 

if required. 

22.2.2 After submission of documents as in Para 2.1, the contractor shall issue photo identity card 
to the labour and submit to HR department. This identity card shall be forwarded by HR 
department to BHEL Security, which shall then authorize the labour to enter the factory 
premises initially for a period of one month. 

 
22.2.3 The photo identity card shall have to be revalidated in every three month on last working day 

of the month or any other date fixed to do so. In absence of such revalidation, duly forwarded 
by HR department, BHEL Security shall not allow any labour to enter the premises of BHEL  
FSIP Jagdishpur.  
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22.2.4 The contractor shall maintain a register of persons employed by him in the format prescribed 

under Rule 75 of Contract Labour (R&A) Central Rules.  
 

22.3 BILLS PAYMENT, ATTENDANCE AND PAYMENT OF WAGES: 
22.3.1 The Contractor shall pay wages to all his Laborers as prescribed by the BHEL HR from time 

to time based on U.P. government norms. 
 
22.3.2 In addition to minimum daily wages above, an additional wage has also to be paid by the 

Contractor to all his Laborers as per following rates as per BHEL guidelines: 

Sl. 
No. 

Type of Labour Additional daily wage to be paid in (Rs.) 
as on date  

1 Unskilled Worker (USW) NIL 

2 Semi-skilled Worker (SSW) NIL 

3 Skilled Worker (SW) NIL 

4 Highly Skilled Worker (HSW) NIL 

 
This additional amount will also attract all statutory deductions and payments. 

22.3.3 Contractor shall ensure payment of wages as applicable on or before seventh day of each 
month.  

22.3.4 Wages payment shall be made by Contractor to the Laborers through bank only and shall 
maintain proper records of their timely disbursement. Contractor shall issue wages slips to 
his laborers.  

22.3.5 The payment of wages to the workers shall not be subject to payment against the bills by 
BHEL. Bills to be issued within period specified in GST. 

22.3.6 The contractor shall submit bills to the contracting department only after payment of wages 
for previous months. 

22.3.7 The contractor’s bills should be accompanied with the following:-  

a) Copy of Measurement Book entries / Statement of work done / work completion report by the 
Contractor duly verified by concerned BHEL representative(s). 

b) Self-Declaration of Minimum Wages of labours deployed by him under the Service contract, 
PF/ESI no., statutory deductions etc. 

c) PF and ESI challans for previous month-separate for concerned Service contract. Print of 
online challan along with list of contributing contract workers for ESI duly certified by the 
contractor. 

d) Wage payment sheet for the bill period. 

e) Statement of material supplied by the contractor, if any 

f) Copy of Labour Licence if increase in no. of labours deployed against Work Order if 
applicable. 

g) In cases where the payment to the contractor is due only after completion of work and the 
payment is not made monthly then the contractor shall have to produce documents as 
enumerated in respect of all workers deployed by him against the contract, for each month 
separately, along with final bills. 
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22.3.8 The contractor shall remit the cheques favouring RPFC and ESI Office with the                
appropriate banks with such period as stipulated under relevant provisions. Last date for 
remittance of PF is 15th and that in case of ESI is 21st of each month. 

 
22.4 PROVIDENT FUND (PF) 
22.4.1 The contractor should get independent EPF code before deployment of his contract worker 

against work contract. 
 
22.4.2 The Contractor should allot PF account number and get the nomination form, duly filled in, 

from each worker deployed by him at the time of joining. Each worker must have his/her 
Provident Fund KYC completed and his respective UAN must have been allocated. 

 
22.4.3 In case the worker already has PF/pension account number, allotted to him, previously, then 

the contractor shall get the transfer form filled up at the time of joining and send to the office 
of concerned Regional Provident Fund Commissioner. 

 
22.4.4 After termination of contract the contractor shall provide due assistance to the labour for 

withdrawal of PF/pension amount, when due. 
22.4.5 The Contractor shall liaison with the PF officials to get the annual PF slips and distribute 

amongst his own workers. Security deposit shall be released only after submission of PF 
slips of workers. 

 
22.4.6 PF CONTRIBUTION: 

 Employee’s Contribution   Employer’s Contribution  
  12.00%      13.00 % 
 The PF Contribution may change as per Govt. notification. 
 

22.4.7 The Contractor shall submit annual returns in Form-6A and Form 3A, prescribed under 
statutory EPF scheme, 1952, in respect of each worker deployed by him with a copy to HR. 

 
22.5 EMPLOYEES STATE INSURANCE (ESI) 
22.5.1 The Contractor should allot ESI account number and get the nomination form, duly filled in, 

from each labour deployed by him at the time of joining. 
 
22.5.2 At the time of joining the contractor shall get the self/family registration form filled by the 

workers and submit to the local ESI office. 
22.5.3 The contractor shall facilitate collection of issued ESI cards by his worker. Only those workers 

shall be allowed entry into factory premises who have valid ESI Card. 
 
22.5.4 ESI CONTRIBUTION : 
  Employee’s Contribution  Employer Contribution 
   0.75%     3.25% 

The ESI Contribution may change as per Govt. notification 

22.5.5 The Contractor shall submit annual returns in Form-6 prescribed under ESI Act, deployed by 
him with a copy to HR and finance department. 

 
22.5.6 The Contractor shall produce the following Registers and forms as per Contract Labour (R & 

A) Rules 1971 for inspection by the concerned BHEL Officer(s): 
a. Form XIII - Register of Workmen employed by contractor (Rule 75)  

b. Form XIV - Employment Card issued by contractor (Rule 76)  
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c. Form XVI - Muster Roll 78(1) 

d. Form XVII - Register of Wages (Rule 78 (1) (a) (i)  

e. Form XVIII - Register of wages-cum Muster Roll (in case of weekly Payment) 

f. Form XIX - Wage Slip (Rule 78)(1) (b) 

g. Form XX - Register of deduction for damages of loss (Rule (78)( 1) (a) (ii) 

h. Form XXI - Register of fines (Rule 78) (1) (a) (ii)  

i. Form XXII - Register of advance (Rule 78) (1) (a) (ii)  

j. Form XXIII - Register of overtime (Rule 78) (1) (a) (iii)  

k. Form XXIV - Return to be sent by the contractor to licensing officer  (Rule 82) 

l. Form XII – Register of Adult Workers  

m. Form XIV – Leave with wage register  

22.6 PERSONAL ACCIDENT INSURANCE POLICY: 
22.6.1 Contractor shall buy Personal Accident Insurance (24x7) policy for all of his employees 

deployed under the contract before the start of work. No employee should enter the BHEL 
factory premises or working area without insurance cover as stated below. 

22.6.2 The policy should cover the accidental death of workers for 24 Hrs for all the seven days of 
week. 

22.6.3 The policy should be purchased from Govt. under taking company. 
22.6.4 The coverage shall be of Rs. 5 lakhs per individual. The sum assured (Rs. 5 lakhs) shall 

become payable to the nominee/legal heir in the event of death due to accident of insured 
person. 

22.6.5 In the event of death of any contract worker deployed by the contractor without proper 
insurance cover, the contractor shall be liable to pay Rs. 5 lakhs to the nominee/ legal heir 
of such deceased contract worker. 

22.6.6 The copy of policy along with bill shall be submitted. 
 

22.7 BONUS 
 The contractor shall be liable to pay statutory bonus under payment of Bonus Act, 1965 and 

the payment of bonus (amendment) act, 2015. 

22.8 DISCIPLINE 
22.8.1 The Contractor shall be responsible for the discipline of his own laborers deployed under the 

service contract. In case of any loss to the BHEL FSIP Jagdishpur on account of indiscipline 
of contract laborer then such loss shall be assessed and recovered from the running bills of 
the contractor or from the security deposit. 

 
22.8.2 The contractor shall not employ any person who has not completed his 18 years of age and 

person who has attained 60 years of age. Contractor to ensure that the employees deployed 
in the premises of BHEL are physically and mentally fit and do not have any criminal record. 
Such employees should possess requisite skill, proficiency, qualification, experience etc. 
acceptable to concerned department. 

 
22.8.3 The contractor, on advice of authorized BHEL official, shall immediately remove any person 

employed by him, who may in the opinion of such authorized BHEL official is involved in 
misconduct. Such person shall not be re-employed by the contractor without  prior 
permission.  
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22.9 LEAVE WITH WAGES TO CONTRACT LABOUR  
22.9.1 Guidelines as per Factories act 1948 & U P factories Rules 1950 should be strictly observed 

with regard to crediting / availment of leave. Register as prescribed under the said Rules 
should be maintained by the contractor. 

22.9.2 The contractor will give three paid National Holidays to his employees. 
 

22.10 SAFETY OF OPERATION 
The total safety of operation and laborers is Contractor’s responsibility. Contractor should 
provide the following Personnel Protective Equipment (PPE) and Consumables, as 
applicable, to each laborer during execution of the contract, at his own cost:- 

a) One pair of Uniform within two weeks of start of contract and one pair within next six months. 
The contractor shall be responsible to provide to his workers uniform and safety gears such 
as shoes, helmet and PPE . The uniform should be dark blue trousers and light blue shirt for 
males and dark blue trousers/salwar and light blue kurta/ kameez/top for female. The uniform 
should have logo of the contactor’s firm/ company which shall be affixed by the contract labor 
on the left side of his pocket. The uniform shall be kept in neat, tidy and wearable condition. 
The stitching and logo charges should be borne by the contractor. Contractor shall ensure 
that the employees are in neat and tidy uniform and safety gear on duty. Penalty of 5% of 
monthly bill may be imposed if the workers are not found in prescribed uniform and safety 
gears.  

b) One safety helmet per annum, (within two weeks of start of contract). 

c) One pair of safety shoes along with two pairs of socks per annum, (within two week of start 
of contract). 

d) One pairs of leather hand gloves per week. 

e) Two pairs of Ear plugs per month  

f) Cora cloth / Cloth Waste 1/2 Mt. per month 

g) One soap per month. 

h) Any other relevant safety PPEs, if required. 

Quantities mentioned above are minimum and may increase depending upon operation / job and 
contractor has to provide these items at his own cost. Each PPE items should follow BHEL Safety 
Engineering Standards. The contractor shall maintain a register for record of above items.  

22.11 SUPERVISION OF CONTRACTOR LABORERS: 
The contractor shall appoint one identified supervisor for monitoring and controlling of work 
and laborers. All issues regarding discipline at the works are to be supervisor’s responsibility. 
The Contractor shall submit Power of Attorney in name of his supervisor. No extra 
supervision charges shall be paid by BHEL. 

22.12 CONTRACT LABOUR ACCIDENTS WHILE AT WORK: 
In case of medical emergencies faced by contract worker at work, first aid medical facilities 
in the interest of the well-being of the worker shall be provided by BHEL. Responsibility of 
medical treatment lies with the contractor through ESI. 

 
22.13 PROHIBITION ON INFLUENCING AND INTERFERING ON BEHALF OF       

CONTRACTOR: 
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The Contractor shall neither try to influence, chase or interfere into the working of BHEL 
officials nor engage BHEL employee or any other third person for the same. In case such 
incident does occur, it may lead to disqualification/debarring from the contract. Any contractor 
shall be debarred from consideration if any of his relations is working in the product/functional 
group in which the contract is being issued. Before issuing tender form to any contractor for 
limited tender enquiry a confirmation has to be given by contractor that none of his relations 
are working in that product/functional group.” 

23. GENERAL GUIDELINES TO CONTRACTOR: 
 
23.1 BHEL shall have the privity of the contract with the contractor only and will give instructions 

to the contractor or his authorized representative. BHEL will have nothing to do or be 
concerned with the employment of employees working for the contractor.  The relationship 
between BHEL and the Contractor will be that of independent entities and nothing herein 
contained will amount to joint venture, partnership or an employer-employee relationship.  

23.2 The contractor shall maintain regular contact with the designated employee(s) of BHEL and 
will interact on matters relating to the work awarded under this contract. 

23.3 Contractor will ensure that the job is executed through his employees on his rolls and under 
no circumstances, the contractor will deploy any casual employee to carry out the job nor 
shall sub-contract the job. 

23.4 Contractor shall observe Provisions of the Factories Act in respect of working hours, holidays, 
rest intervals, leave and overtime to his employee.  No work shall be done on overtime, 
Sundays or on other declared holidays without written permission. 

23.5 Contractor to should submit a copy of   standing orders if engaging 100 or more workmen 
and shall comply with the provisions of Factories Act. 

23.6 The contractor will comply with all the provisions regarding licensing, welfare and health, 
procedures, maintenance of various records and registers etc., as provided under the 
contract Labour (Regulation & abolition) Act, rules amendments, orders, notifications there 
under issued by the Appropriate Government from time to time. For non-compliance of any 
provisions, statutory compliance under law, the contractor shall be responsible for penalties 
levied by the appropriate authority under the Act. The contractor shall also be liable to comply 
with all other Labour and Industrial Laws and such other acts and Statutes  (including 
Factories Act, Payment of Bonus Act, minimum wages Act, Maternity Benefit act, etc.,). 
Depositing of ESI, PF contribution as may be applicable is the responsibility of the contractor. 
For any default in compliance, the contractor shall be held responsible. 

23.7 The Contractor shall compensate BHEL for any loss or damage to the plant/property, material 
of BHEL due to his workmen/representatives’ negligence or otherwise during execution of 
work. 

23.8 The contractor shall be responsible for all acts and omissions of their staff and liabilities 
arising out of the acts and omissions of such staff shall be borne by the contractor, BHEL 
shall in no way be responsible for any such acts, omissions or any liabilities arising there 
from. 

23.9 If any accident/injury/loss/ occurs due to the operation of any equipments, to any other 
persons/public and the properties of BHEL/client/other agencies/third party, the contractor 
shall have to pay necessary compensation and other expense, so decided by the appropriate 
authorities/victims. 
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23.10 Only the authorized staff attached to the contracted work or representative nominated by the 
contractor shall be allowed entry inside the company’s or any other premises during the 
period of contract. 

23.11 The persons employed by the Contractor in respect of work will treated as the authorized 
representative(s) and shall also be held responsible along with the contractors, for any 
breach of the terms and conditions as provided in this contract. 

23.12 If BHEL Executive feels that the persons deployed on job are not having required skill to 
perform the job, the contractor will have to replace those persons by adequately trained staff. 

23.13 The Contractor will have to indemnify BHEL against: 
a) All claims for injury or damage to any person or property caused by his negligence of his 

employees whilst in BHEL premises.  

b) Observance of Labor & Industrial Laws, including regular remittance to EPF and ESI.  

c) All claims by way of compensation and all other types of unforeseen claims, which may 
arise in the period of contract.  

d) The Contractor will accept liability for compensation in accordance with the provision of 
the Indian Worker’s Compensation Act, 1948, amendments thereafter and or other law for 
the time being in force for personal injury caused to any workmen by accident arising out 
of and in the course of this contract.  

e) The Contractor will indemnify the company against all payments by way of compensation 
or otherwise which the company may be called upon to make under the provisions of the 
said Acts to any workmen as aforesaid, and any cost incurred by the company in 
connection with any claim preferred by such workmen and or against all actions, claims 
and demand whatsoever in respect thereof or in respect of any loss, injury or damages 
whatsoever to any third person arising out or occasioned by the negligent, imperfect or 
improper performance of this contract by the Contractor, their workmen servants or 
agents.  

f) The Company shall not be held liable for any loss, damage or compensation to third 
parties arising from or in relation to transport operation done by the bidder, such loss, 
damage or compensation shall be reimbursed by the Contractor to the company together 
with the costs incurred by the company on any legal proceedings pertaining there to. 

The Contractor will be required to submit Indemnity Bond in favor of BHEL on a Non Judicial 
Stamp paper of Rs. 100 value.  

 
24. BHEL FRAUD PREVENTION POLICY: 

  The Bidder along with its associate/ collaborators/ sub-contractor / sub vendors /consultants 
/services providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL 
website www.bhel.com and shall immediately bring to the notice of BHEL Management about 
any fraud or suspected fraud as soon as it comes to their notice. 

 
25. DEALING WITH BANNED SUPPLIERS/CONTRACTORS IN BHEL:  
  The offers of the bidders who are on the banned list as also the offer of the bidders who engage 

the services of the banned firms shall be rejected. The list of banned firms is available on BHEL 
website www.bhel.com. 

 
26. SUSPENSION OF BUSINESS DEALINGS WITH SUPPLIERS/CONTRACTORS:  

  Suspension of business dealings with Suppliers/Contractors shall be dealt as per the guidelines 
available on BHEL website www.bhel.com. 

 
*********************** 
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LIST OF ANNEXURES TO GTC 
 
 

SR. 
NO. 

NAME OF ANNEXURE DETAILS OF ANNEXURE 

1 ANNEXURE-A DECLARATION SHEET  
2 ANNEXURE-B CERTIFICATE OF DECLARATION CONFIRMING 

THE KNOWLEDGE OF SITE CONDITION 

3 ANNEXURE-C CERTIFICATE OF DECLARATION CONFIRMING 
FIRM IS NOT BLACKLISTED / UNDER HOLD 
FROM BHEL JAGDISHPUR OR BANNED BY ANY 
UNIT/REGION/OFFICE OF BHEL AND FIRM IS 
NOT GUILTY BY A COURT OF LAW IN INDIA 
FOR ANY OFFENCE INVOLVING FRAUD, 
DISHONESTY AND MORAL TURPITUDE 

4 ANNEXURE-D CERTIFICATE BY CA FOR MSE BIDDERS 

5 ANNEXURE-E PROFORMA FOR SECURITY DEPOSIT BANK 
GUARANTEE 

6 ANNEXURE-F CONTRACT AGREEMENT FORMAT 

7 ANNEXURE-G THIRD PARTY NON-DISCLOSURE 
AGREEMENT   

8 ANNEXURE-H TECHNICAL BID FORMAT 

9 ANNEXURE-I INDEMINITY BOND FORMAT 
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ANNEXURE A  
 
 
 

(to be made on Bidder’s letter head) 
 
 

 
DECLARATION SHEET 

I / We hereby certify that, all the information and data furnished by me / us with regard to this 
Tender are true and complete to the best of my / our knowledge. I / We have gone through the 
specification, conditions and stipulations in detail and understand fully the scope of work and 
agree to comply with the requirement and intent of specification.  

I/We, further certify that I/We am/are the duly authorized representative(s) of the under mentioned 
bidder and a valid power of attorney to this effect is also enclosed.  

I / We hereby also give our consent in acceptance of all terms and conditions of this tender without 
any deviation. 

 Date: Name & Signature of the bidder  

(Seal)  
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ANNEXURE B 
 
 
 

(to be made on Bidder’s letter head) 

 
CERTIFICATE OF DECLARATION CONFIRMING THE KNOWLEDGE OF SITE CONDITION 

I/We hereby declare and confirm that we have visited the project site under the subject given in 
NIT and acquired full knowledge and information about the site conditions, wage structure, 
industrial climate and total work involved. We further confirm that the above information is true 
and correct and we will not raise any claim of any nature due to lack of knowledge of site condition. 
 
 
 
 
 
 
 
 
Date: 

Name & Signature of the bidder  

(Seal)  
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ANNEXURE C 
 
 

 
(to be made on Bidder’s letter head) 

 
 
 
 

TO WHOM SO EVER IT MAY CONCERN 
 
 
This is to certify that our firm is not blacklisted / under hold from BHEL Jagdishpur or banned by 
any unit/region/office of BHEL.  
 
This is to certify that we / our firm is not guilty by a Court of Law in India for any offence involving 
fraud, dishonesty and moral turpitude 
 
 
 

 
 Date: (Signature of Authorized Signatory)  
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ANNEXURE D 

(Certificate by Chartered Accountant on letter head) 
 
This is to Certify that M/S.  ........................................................................................................ 
(Hereinafter referred to as 'company') having its registered office at 
............................................................is registered under MSMED Act 2006, (Entrepreneur  
Memorandum No (Part-11 ................................................................................dated: ................. 
Category: ........................ (Micro/Small) (Copy enclosed). 
Further verified from the Books of Accounts that the investment of the company as on date 
........................ as per MSMED Act 2006 is as follows: 
 
I. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost excluding 
land and building and the items specified by the Ministry of Small Scale Industries vide its 
notification No.S.O.I722(E) dated October 5, 2006 : 
 
Rs. .................................................Lacs 
 
2. For Service Enterprises: Investment in equipment (original cost excluding land and building 
and furniture, fittings and other items not directly related to the service rendered or as may be 
notified under the MSMED Act, 2006: 
 
Rs ..........................................Lacs 

 
(Strike off whichever is not applicable) 

The above investment of Rs ..................  ... Lacs is within permissible limit of Rs ----------------Lacs 
for  .................................. Micro/Small (Strike off which is not applicable) Category under MSMED 
Act 2006. 

Or 

The company has been graduated from its original category (Micro/ Small) (Strike off which is not 
applicable) and the date of graduation of such enterprise from its original category is ---------------
---(dd/mm/yyyy) which is within the period of 3 years from the date of graduation of such 
enterprise from its original category as notified vide 5.0. No. 3322{E) dated 01.11.2013 published 
in the gazette notification dated 04.11.2013 by Ministry of MSME. 

Date: 

(Signature) 

Name - 

Membership number  

Seal of Chartered Accountant 
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ANNEXURE E 
 

PROFORMA FOR SECURITY DEPOSIT BANK GUARANTEE 
 
This deed of Guarantee made this ............................day of ...................... two thousand and 
.............. by ...........................(Bank) herein after called the "The Guarantor" ( which expression 
shall unless repugnant to the context or meaning thereof be deemed to include it's successors 
and assigns ) in favour of M/s Bharat Heavy Electricals Limited ( A Govt. of India Undertaking) a 
company incorporated under the Companies Act, 1956, having it's registered office at BHEL 
House , Siri Fort, Asiad, New Delhi110049 through it's unit at Jagdishpur, distt, Sultanpur ( UP) 
herein after called " The Company" ( which expression shall unless repugnant to the context or 
meaning thereof by deemed to include it's successors and assigns)  

WHEREAS ................................................................(herein after referred to as the 
Contractor)have entered into contract arising out of Letter of Intent no. ........................ 
dt.....................( hereinafter referred to as "the contract") for the construction of 
.............................. with the company. 

AND WHEREAS the contract interalia provides that the contractor shall furnish to the 
company a sum of Rs.................................( Rupees ....................................................................) 
towards security deposit for due and faithful performance of the contract in the form and manner 
specified therein .  

AND WHEREAS the contractor has approached the Guarantor and in consideration of the 
arrangement arrived at between the Contractor and the Guarantor, the Guarantor has agreed to 
give the Guarantee as hereinafter mentioned in favour of the company.  

The Guarantor do hereby guarantee to the company the due and faithful performance, 
observance or discharge of the Contract by the contractor and further unconditionally and 
irrevocably undertake to pay to the Company without demur and merely on a demand, to the 
extent of Rs.....................( Rupees...........................................................................................) 
against any claim by the company on them for any loss , damage, costs, charges and expenses 
caused to or suffered by the company by reasons of the contractor making any default in the 
performance, observance or discharge of the terms, conditions, stipulations or undertakings or 
any of them as contained in the contract.  

The decision of the company whether any default has occurred or has been committed by 
the contractor in the performance, observance or discharge of any of the terms, conditions, 
stipulations or undertakings or any one of them as contained in the contract and/ or as to the 
extent of loss, damage, costs, charges and expenses caused to or suffered by the company by 
reason of the contractor making any default in the performance, observance or discharge of any 
of the terms, conditions, stipulations or undertakings or any one of them shall be conclusive and 
binding on the Guarantor irrespective of the fact whether the contractor admits or denies the 
default or questions the correctness of any demand made by the company in any Court, Tribunal 
or Arbitration proceedings or before any other Authority.  

The company shall have the fullest liberty without affecting in any way the liability of the 
Guarantor under this Guarantee, from time to time to vary any of the terms and conditions of the 
contract or extend time of performance by the contractor or to postpone for any time and from 
time to time any of the powers exercisable by it against the contractor and either enforce or 
forebear from enforcing any of the terms and conditions governing the contract or securities 
available to the company and the Guarantor shall not be released from it's liability under these 
presents by any exercise by the company of the liberty with reference to the matters aforesaid or 
by reasons of time being given to the contractor or any other forbearance act or commission on 
the part of the company or any indulgence by the company to the contractor or any other matter 
or thing whatsoever which under the law relating to sureties would, but for this provision have the 
effect of so releasing the Guarantor from it's liability under this guarantee.  
The Guarantor further agrees that the Guarantee herein contained shall remain in full force and 
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effect during the period that would be taken for the performance of the contract and it's claim 
satisfied or discharged and till the company certifies that the terms and conditions of the contract 
have been fully and properly carried out by the contractor accordingly discharges this Guarantee, 
subject however, that the company shall have no claim under this Guarantee after.................... 
i.e, (the present date of validity of Bank Guarantee unless the date of validity of this Bank 
Guarantee is further extended from time to time, as the case may be ) unless a notice of the claim 
under this Guarantee has been served on the Guarantor before the expiry of the said period in 
which case the same shall be enforceable against the Guarantor not withstanding the fact that 
the same is enforced after the expiry of the said period.  

The Guarantor undertakes not to revoke this Guarantee during the period it is in force 
except with the previous consent of the Company in writing and agrees that any liquidation or 
winding up or insolvency or dissolution or any change in the constitution of the contractor or the 
Guarantor shall not discharge the Guarantor's liability hereunder.  

It shall not be necessary for the company to proceed against the contractor before 
proceeding against the Guarantor and the Guarantee herein contained shall be enforceable 
against them not withstanding any security which the company may have obtained or obtain 
from the Contractor shall at the time when proceedings are taken against the Guarantor 
hereunder be outstanding or unrealized. 

Notwithstanding anything contained herein before, our liability under the Guarantee is 
restricted to Rs  ……………............................ ………………..( 
Rupees.............................................................................................). Our guarantee shall remain 
in force un till..........................., i.e, ( the present date of validity of Bank Guarantee unless the 
date of validity of this Bank Guarantee is further extended from time to time ) unless a claim or 
demand under this guarantee is made against us on or before............................we shall be 
discharged from our liabilities under this Guarantee thereafter.  
Any claim or dispute arising under the terms of this document shall only be enforced or settled in 
the courts having jurisdictions at Jagdishpur, Distt. Sultanpur (U.P.) only.  
 
The Guarantor hereby declares that it has power to execute this guarantee and the executants 
have full powers to do so on behalf of the Guarantor.  
IN WITNESS whereof the ..........................................................................(Bank) has hereunto set 
and subscribed it's hand the day, month and year first, above written,  

 
Signed for and on behalf of the Bank  
 
 
(Signatory…no………………...) 

 
WITNESSES: 
1 Name and Address  
 
2 Name and Address  
 
Notes:  
1. The above BG shall be executed on the non judicial stamp papers of adequate value 

procured in the name of the bank in the state where the bank is located. 
2. The above BG is required to be sent by the executing bank directly to BHEL at the address 

where tender is submitted/ accepted under seal cover.   
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ANNEXURE F 
CONTRACT AGREEMENT FORMAT  

 
Agreement No:    Date:  

The agreement made on ……………… between M/s. Bharat Heavy Electricals Limited, 
……………., Jagdishpur , Distt Amethi (UP) having its registered office at BHEL House, Siri Fort, 
New Delhi-110049 (hererin after called the contractee) the first party, 
………………………………………………. (hereinafter called the Contractor) the 2nd party. 
Whereas through its tender enquiry no. ………………………….. and price bid/reverse auction 
held on ………………., the contractee had called for 
……………………………………………………….. 
And whereas the contractor has submitted his offer in pursuance of said tender notice. And 
whereas the company has decided to accept contractors tender mentioned above as per the 
offered rates and conditions specified in offer subject to other terms and conditions specified in 
the tender enquiry/ proposed agreement and the company’s contract hereto. 
And whereas the contractor has agreed to enter into …………………………………………………. 
specified above at the rates mentioned, subject to the conditions contained hereunder:  
01. This agreement shall be valid from ………………………..to…………………... 
 
02. The contractor shall do ………………………………….. as per scope of work as given in the 
tender document. 
 
03. The rate for the aforesaid work shall be …………………………….. 
 
04. For delays beyond the specified schedule given in tender document, if attributable to 
contractor, penalty shall be applicable as per terms given in NIT. Cost of rejection/rework, as 
appropriate shall be recovered from contractor as compensation for defective job done- Agreed. 
  
05. Contractor will have to deposit Security Money as required in work order issued within seven 
days after award of work order. 
 
06. Payment shall be made, on the Nos. of Measurement units, successfully executed, by the 
Contractor. The contractor shall submit their clear & legible bills (in duplicate) on Monthly basis, 
duly verified by concerned BHEL staff. Each bill must be enclosed with work/ activity completion 
report duly signed by contractor & and BHEL representative (s). 
 
08. All other terms and conditions shall be as per ………………………………………………….. 
issued to contractor by the contractee. 
 
The security deposit and any other amount occurring to the contract will be liable for forfeiture in 
the event of the contractor violating any of the conditions of the contractor and will be set against 
any claim or expenditure incurred by BHEL on account of acts of omission/negligence on the part 
of the contractor.  
 
Settlement of Disputes/Arbitration- All disputes arising in connection with the contract shall be 
settled by mutual consultation. If no agreement is reached, the dispute shall be settled in 
accordance with Arbitration and conciliation Act, 1996 and the rules made there under. The 
dispute shall be referred for arbitration to any arbitrator to be appointed by the Head of Unit- FSIP, 
Jagdishpur. The award of the arbitrator shall be final and binding on both the parties. The venue 
of the arbitration shall be at Amethi. The award to be given by the Arbitration shall be a speaking 
award. All questions, disputes, differences arising under, out of or in connection with this contract 
shall be to the exclusive jurisdiction of Sultanpur (U.P.), court. 
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Indemnity- That BHEL-Jagdishpur will not, in any manner be responsible for any act, omission 
or commission of the workers engaged by contractor and no claim in this respect will lie against 
BHEL-Jagdishpur. If any such claim  is made against BHEL-Jagdishpur by any worker or his 
heirs engaged/employed by the contractor, which BHEL-Jagdishpur is obliged to discharge by 
virtue of any statue or any provision of law and rules due to mere fact of the workers of the 
contractor working at BHEL- Jagdishpur premises or otherwise, the contractor will be liable to 
indemnify/reimburse BHEL-Jagdishpur all the money paid in addition to the expenses incurred 
by him. The contractor must indemnify and keep indemnified BHEL- Jagdishpur against all losses 
and claims for injuries or damage to any person or property whatsoever which may arise of or in 
course of the operation of the contract and against all claims, demands, proceedings, damages, 
cost, charges and  expenses whatsoever in respect of contingencies depicted herein shall be 
deemed as expected risk. 
In witness where the parties there to have here under signed the agreement. 
 
 

Witness:                                                        Signature of the Contractor 
 

1. Name 
Address                                                        

Name 
                                                            Designation 

2. Name 
Address                                          

 
 
 
For and on behalf of  

           Bharat Heavy Electricals Ltd. 
 Witness:                                                          FSIP, Jagdishpur 
 

1. Name 
Address 
 

2. Name 
Address 
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ANNEXURE-G 

THIRD PARTY NON-DISCLOSURE AGREEMENT 

I, ____________________, on behalf of the __________________ (Name of Company), 
acknowledge that the information received or generated, directly or indirectly, while working with 
BHEL on contract is confidential and that the nature of the business of the BHEL is such that 
the following conditions are reasonable, and therefore:   

I warrant and agree as follows:   

I, or any other personnel employed or engaged by our company, agree not to disclose, directly 
or indirectly, any information related to the BHEL. Without restricting the generality of the 
foregoing, it is agreed that we will not disclose such information consisting but not necessarily 
limited to:   

Technical information: Methods, drawings, processes, formulae, compositions, systems, 
techniques, inventions, computer programs/data/configuration and research projects.   
Business information: Customer lists, project schedules, pricing data, estimates, financial or 
marketing data,    
  
On conclusion of contract, I, or any other personnel employed or engaged by our company shall 
return to BHEL all documents and property of BHEL, including but not necessarily limited to: 
drawings, blueprints, reports, manuals, computer programs/data/configuration, and all other 
materials and all copies thereof relating in any way to BHEL's business, or in any way obtained 
by me during the course of contract. I further agree that I, or any others employed or engaged 
by our company shall not retain copies, notes or abstracts of the foregoing.   

This obligation of confidence shall continue after the conclusion of the contract also.   

I acknowledge that the aforesaid restrictions are necessary and fundamental to the business of 
the BHEL, and are reasonable given the nature of the business carried on by the BHEL. I agree 
that this agreement shall be governed by and construed in accordance with the laws of country.   

I enter into this agreement totally voluntarily, with full knowledge of its meaning, and without 
duress.   

Dated at ________________this ____ day of _____20__.   

 Name   

Company   

Signature   
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ANNEXURE-H 

TECHNICAL BID FORMAT 
TABLE-I 

    
Sl. 
No. 

Description Please Fill  

1 Name of the Firm (Bidder)   

2 Address of the Firm (Registered Office)   

3 Name of Contact Person   

4 Contact Numbers            

5 Fax No., if any   

6 Email ID   

 
TABLE-2     

Sl. 
No. 

Description 
YES / 
NO 

Remarks 

1 Earnest Money Deposit (EMD)   EFT Details…………………… 

2 Tender Document Cost, if applicable   EFT Details…………………… 

3 
Signed and stamped copy of tender 
documents 

  

Signed and stamped Copy of all pages (all 
sections) of BHEL tender documents to be 
enclosed as a token of acceptance of all terms 
and conditions of the tender 

4 
Un-Priced bid (Price bid format without 
prices) 

  
Signed and stamped copy Blank price bid to be 
submitted 

5 
Documents against Qualifying 
Requirements 

  
Signed and stamped copies of all documents as 
asked under qualifying criteria of the tender to be 
enclosed 

6 
Authorization for signing Tender 
Documents 

  
Valid copy of power of attorney / authorized 
signatory to be enclosed as a proof of authorized 
representative of the firm 

7 
Signed and stamped copies of all 
Annexures 

  
Signed and stamped Copies of all Annexures A, 
B, C & D (D if applicable) to be submitted on 
firm's letter head 

8 PF Code Number   Copy of the Certificate to be enclosed 

9 ESI Code Number   Copy of the Certificate to be enclosed 

10 PAN Number   Copy of the PAN Card to be enclosed 

11 Income Tax Return (of last 3 yrs)   Copy of the ITR to be enclosed 

12 GSTN No. & State Code   Copy of the Certificate to be enclosed 

13 Validity of Offer   90 days from the date of tender Opening 

 
Please mention "NA" if not applicable.  
 

I / We hereby certify that, all the information and data furnished above with regard to this Tender are true 
and complete to the best of my / our knowledge. 
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ANNEXURE-I 

INDEMNITY BOND 

THIS INDENTURE made this _______________ (Date) between M/s ______________ 
(hereinafter called the ‘Contractor’ which expression shall, where the context or implies, be 
deemed to include their executors, administrators, legal heirs and assigns) as ONE PART and  
FSIP Bharat Heavy Electricals Limited (a Government of India Undertaking) company having its 
registered office at B.H.E.L. House, Siri Fort New Delhi-110049 (hereinafter called ‘ The 
Company’ which expression shall, where the next so admits or implies, be seemed to include its 
succession in office and assigns) as the OTHER PART. 

WHEREAS by __________________________ (Work Order No. & Date) issued by the Company 
which has been accepted by the contractor (hereinafter called “The said agreement”) the 
Contractor has inter alias agreed to execute and perform the work 
__________________________ (Description of work). 

The Contractor will have to indemnify BHEL against: 
 

a) All claims for injury or damage to any person or property caused by his negligence of his 
employees whilst in BHEL premises.  

b) Observance of Labor & Industrial Laws, including regular remittance to EPF and ESI.  

c) All claims by way of compensation and all other types of unforeseen claims, which may arise in 
the period of contract.  

d) The Contractor will accept liability for compensation in accordance with the provision of the 
Indian Worker’s Compensation Act, 1948, amendments thereafter and or other law for the time 
being in force for personal injury caused to any workmen by accident arising out of and in the 
course of this contract.  

e) The Contractor will indemnify the company against all payments by way of compensation or 
otherwise which the company may be called upon to make under the provisions of the said Acts 
to any workmen as aforesaid, and any cost incurred by the company in connection with any 
claim preferred by such workmen and or against all actions, claims and demand whatsoever in 
respect thereof or in respect of any loss, injury or damages whatsoever to any third person 
arising out or occasioned by the negligent, imperfect or improper performance of this contract 
by the Contractor, their workmen servants or agents. 

f) The Company shall not be held liable for any loss, damage or compensation to third parties 
arising from or in relation to transport operation done by the bidder, such loss, damage or 
compensation shall be reimbursed by the Contractor to the company together with the costs 
incurred by the company on any legal proceedings pertaining there to. 

Witness: 

1._________________  

2._________________                                                           (Seal & Signed of Contractor) 

Date:  
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SECTION II 

SPECIAL TERMS AND CONDITIONS 

(The ‘Special Terms and Conditions’ given hereunder supersede the relevant terms and 
conditions given in ‘General Terms and Conditions’) 

A. Clause 21 of General Terms and Conditions regarding preferences for MSME stands 
withdrawn for this tender due to works contract. 

B. QUALIFYING CRITERIA: 

Sl. 
No. 

                         Description of Qualifying requirement Documentary 
Proof  enclosed  

 A. Pre-Qualification Requirements: 

1. Contractor should have experience of having successfully completed  
“Fabrication and Erection work of steel structure in any industry or 
other commercial establishments”  during last 7 years ending last day of 
month previous to the one in which applications are invited should be any of 
the following: 
(a) Three completed/executed works each costing not less than the amount 
equal to Rs 4.81 Lakhs. 

OR 
(b) Two completed/executed works each costing not less than the amount 
equal to Rs 6.01 Lakhs. 

OR 
(c) One completed/executed work costing not less than the amount equal to 
Rs 9.61 Lakhs. 
 
Copy of such work orders and performance report/completion 
certificate/inspection clearance report/other equivalent document issued by 
customer for successful execution of the order is to be submitted. 
The value of work executed against a framework agreement shall be 
considered as one completed/executed order. 
 In case of experience in other than BHEL, TDS Certificate from customer 
shall also be furnished. 

Yes/No 

2 Average Annual Financial turnover during the last 3 years ending 31st   
March of the previous financial year should be Rs 3.61 Lakhs.  
Audited Profit & loss account and balance sheet to be submitted for FY 19-
20, 18-19 &17-18. 
In case turnover is less than threshold limit of Rs.1 Crore, in that case 
unaudited Profit & loss account, balance sheet alongwith turnover certificate 
for said 3 years duly certified by Chartered Accountants to be submitted. 

Yes/No 

BHEL reserves the right to verify the documents submitted by the contractor.  

In case the Tenderers not fulfilling the above conditions, the offer is liable for rejection. The 
semi filled, incomplete Tender Documents will be rejected. 

C. SAILENT FEATURES OF CONTRACT  

The salient features of the Contract is detailed below:   
1 INTRODUCTION & SITE LOCATION 
The terms and conditions mentioned in this section are in addition to what are stated in 
General Terms & Conditions (GTC) of the tender document. In case of any contradiction 
between the terms and conditions given in GTC and those specified in this STC, the terms 
and conditions of this STC shall prevail. 
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Bharat Heavy Electricals Ltd. is setting up a manufacturing plant at Jagdishpur; district Amethi, 
UP, for production of electrical machine components. The site location is about 80 KM south 
east of Lucknow on Lucknow Varanasi highway and approx. 55 KM from Sultanpur and 210 Km 
from Varanasi. The nearest Airport is at Lucknow. 

 

2 SCOPE OF WORK 
The scope of work of contractor shall broadly cover following civil works: 

2.1  Fabrication  & erection of Column 
2.2 Fabrication & Erection of Portal Frame/ Trusses 
2.3 Covering of roof with profile sheet.  
2.4 Filling available earth.  
2.5 Any other similar Work as asked by BHEL within the premises of BHEL Jagdishpur. 
2.6 Moreover, the scope of work shall be as per BOQ. 
2.7 The bidder’s scope shall broadly include construction of all the civil, structural & 

architecture works related to Industrial Buildings which include fabrication, erection  & 
Commissioning  of  Column, truss, Purlin, roof cladding etc.; as well as supply of all 
materials, consumables, labor, tools and plants, transportation and storage, sample 
testing etc.; all complete as per BOQ, specifications and drawings.  

2.8 In addition to above the bidder’s scope shall also cover submission of field test results 
etc., as applicable, along with source of supplies for the bought out items pertaining 
to his scope of supplies and execution for the following – 

a) Structural painting 

b) Any other item as per BOQ and specifications. 

2.9 The specific technical requirements for work to be executed under this Contract shall 
be as per BOQ. The applicability of specifications shall be limited to the scope of civil 
works only as specified in the BOQ. Mechanical /Electrical items indicated are for 
general information only. 

2.10 The scope of work will also include such other related works although they may 
not be specifically mentioned above and all such incidental items not specified but 
reasonably implied and necessary for completion of the job as a whole and as desired 
and as directed by the engineer. The detail scope of work covered above is not a 
comprehensive list of items of work involved. The detail scope of work may vary 
considerably depending on the actual construction requirements. 

2.11 Unless otherwise specified, the work to be provided by the contractor for the items 
mentioned in the “Bill of Quantities” shall include but not be limited to the following. 
a) Furnishing all labor, materials, supervision, construction plans, equipment, 

supplies, transport, to and from the site, fuel, electricity, compressed air, water, 
transit and storage insurance and all other incidental items and temporary works 
not shown or specified but reasonably implied or necessary for the proper 
completion, maintenance and handling over the works, except in accordance with 
the stipulations laid down in the contract documents and additional stipulations as 
may be provide by the engineer during the course of works. 

b) Furnishing samples of all materials required by the engineers for testing / 
inspection and approval for use in the works. The engineer for final incorporation 
in the works may retain the samples. 

c) Furnishing test reports for the products used or intended to be used, if called for 
the specifications or if so desired by the engineer. 
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d) Giving all notices, paying all fees, taxes etc., in accordance with the General Terms 
& Conditions that is required for all works including temporary works. 

e) Arranging manufacturer’s supervision for items of work done as per manufacturer’s 
specifications when so specified.  

f) Carrying out topographic survey of required area and establish levels and 
coordinates at suitable intervals from existing grid levels and coordinates furnished 
by the owner established bench marks, setting out the locations and levels of 
proposed structures, constructions and marking of reference pillars and other 
identification works etc., The contractor shall provide BHEL such a assistance, 
instruments, machines, labour and materials as are normally required for 
examining, measuring and testing any work and the quality, weight or quantity of 
any material used. 

g) Providing all incidental items not shown or specified but reasonably implied or 
necessary for the successful completion of the work in accordance with contract. 

h) Make necessary storage arrangement / sheds of adequate capacity to store 
cement within his normal scope without any extra cost to BHEL. 

i) Arrange necessary T & P and IMTEs for carrying out the work. A list of such T & P 
and IMTEs required for such work as a minimum is given in Annexure STC-I & 
STC-II. 

 

2.12 BHEL is ISO 9001-2015, ISO 14001-2015 and OHSAS 18001-2007 certified 
company. The contractor in all respects shall organize his work, systems, 
environment, process control documentation, tools, plant, inspection, measuring and 
testing equipment’s etc. as per instructions of Engineer. 

2.13 The contractor shall also comply with applicable legislation and regulations with 
regards to Health, safety and environmental aspects for minimizing risk arising from 
occupational health, safety hazards, controlling pollution and wastage. 

2.14 BHEL shall provide Field Quality Plan (FQP) after award of work. The FQP shall 
have to be complied with by the contractor. All necessary tests and mix designs 
required as per field quality plan shall have to be performed by the contractor through 
site lab / accredited labs / institute of repute at no extra cost to BHEL. List of tests to 
be conducted by the contractor shall be as per Annexure-STC-IV 

2.15 BHEL and their Consultant may depute their representative for checking and 
supervision of important stages of work. The contractor shall be required to provide 
all facilities for inspection of works at no extra cost to BHEL. Any defect in quality of 
work or deviations from drawings / specifications pointed out during such inspection 
shall be made good by the contractor in the same way as if pointed out by the BHEL 
Engineer, without any cost implication to BHEL.  

2.16 The contractor under this contract shall also provide services of following 
manpower as per their quoted rate in the BOQ in the relevant item: 
 Qualified computer operator (minimum ‘O’ level qualified) capable of operating 

the management software packages / other packages available at site or for office 
work.   

 Skilled workers for working in the area of plumbing, electrical maintenance and 
other skilled works of office, site etc.  

 Unskilled workers for working site & at office.  
2.17 Persons so deployed shall have to work in extended hours whenever required. 

Workmen provided as per the above provisions shall be fully trained and experienced 
in the nature of work for which they are deployed. In case of requirement they may be 
redeployed as per requirements by the engineer. 
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3 TIME SCHEDULE 
3.1 The contractor is required to commence the work within 10 days from the date 

of issue of letter of intent / Work Order unless BHEL decides to fix any other later 
date.  

3.2 Entire work as detailed in tender specification shall be completed within 03 months 
from date of start of work as per as per the programs / milestones decided by BHEL 
from time to time.  
Mile Stone  

1) Fabrication work complete of item 1 & 2 of  BOQ – within 1.5 months 
2) Erection work and other activities                             - Within next 1.5 months 

after commissioning of equipment or asked by BHEL, whichever is earlier.   
3.3 Contractor has to mobilize adequate resources to meet his commitments to BHEL as 

indicated from time to time. In case due to reasons not attributable to the 
contractor, the work gets delayed and additional manpower / resources have to 
be mobilized so as to expedite the work to meet various milestones, same shall 
be done within the quoted rates as per Rate Schedule, at no extra cost to BHEL. 
In the event the contractor fails to respond to these requirements, BHEL shall take 
appropriate actions to meet its commitments in line with the provisions of General 
Terms & Conditions. 

3.4 In case due to reasons not attributable to the contractor, the work gets delayed and 
scheduled completion gets extended, time extension will be granted by BHEL but in 
no case over run compensation will be payable. 

3.5 The work under the scope of this contract is deemed to be completed in all respects, 
only when all the works are carried out as per satisfaction of BHEL. The decision of 
BHEL on completion date shall be final and binding on the contractor. 

 
5 TAKING OVER OF WORKS BY BHEL 

 
5.1 All works shall be taken over by BHEL in part or in full when it has been completed in all 

respects and/or can be put to use satisfactorily. The complete work under the contract 
shall be taken over only after completion of all punch points, pending work, rework 
wherever required, site clearing and reconciliation of materials. 

5.2 The guarantee period shall start only after the complete work under the contract has been 
taken over by BHEL. 

 
6 PRICE 

6.1 Price quoted shall be fixed and not subject to any escalation whatsoever during the period 
of execution of the Contract including the extended period, if any.  

6.2 BHEL shall be releasing payments against the work order after deduction of income tax 
at source (TDS) as per requirement of income tax rules and BHEL will issue appropriate 
certificates in this regard. All statutory deduction as applicable, will be deducted from bills. 
Bidder shall inform his PAN to BHEL.  

6.3 GST, as applicable, shall be paid, as per Govt. rules, to the bidder against running actual, 
on documentary evidence. The Bidder shall be required to deposit GST as applicable, 
before due date as per Act, if same is applicable as per rules in force from time to time. 
The amounts so spent can be claimed from BHEL after submitting the proof of the same.  

6.4 All the terms & conditions of the contract with respect to Taxes & Duties are subject to the 
new taxation laws introduced from time to time (e.g., BOCW, GST- Amendments etc.). 
The terms & conditions will be modified in accordance with the provisions of new laws 
(e.g., BOCW, GST- Amendments etc.).  

6.5 No interest shall be payable by BHEL on Earnest Money, Security Deposit or on any 
money due to the firm by BHEL.  

6.6 No price variation /over run charges on account of any increase whatsoever, (irrespective 
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of whether escalation is steep/ unanticipated) will be payable during the entire period of 
execution of Contract including extended period, if any.    

6.7 Contractor has to make his own arrangement at his cost for completing the formalities, if 
required, with Sales Tax Authorities, for bringing their materials, plants, and equipment at 
site for the execution of the work under this contract. 

6.8 In case any tax/levy/duty etc becomes applicable after the date of bidder's offer, the 
bidder/ Contractor must convey its impact on his price duly substantiated by documentary 
evidence in support of the same before opening of the Price Bid. Claim for any such impact 
after opening the price bid will not be considered by BHEL for reimbursement of tax or 
reassessment of offer. 

6.9 No reimbursement on account of increase/ decrease in the rate of taxes, levies, 
duties etc on input goods/ services/ work shall be made. Bidder has to make his 
own assessment of the impact of future variation if any, in rates/ duties/ levies etc 
in his price bid.  
 

7 RATE SCHEDULE CUM BOQ 
 

7.1 Contractor shall fully understand description and scope of work before quoting. The scope 
of work and responsibility of the contractor as mentioned under this specification shall be 
covered within the quoted amount / finally derived item rates.  

7.2 The Tenderers are required to quote the ‘Total Amount’ for the complete scope of work  
in the Annexure PB-II of BOQ & Price Schedule both in words and figures. 

7.3 Conditional price bids or price bids with any deviation / clarification etc. are liable to be 
rejected.  No cutting / erasing / over writing shall be done.  

7.4 Quantities mentioned in the rate schedules are approximate only and liable for variation 
both on positive and negative sides. The tentative contract value (CV) for entire scope of 
work shall be calculated as per finally quoted amount / derived item rates & the quantities 
indicated in Rate Schedule cum BOQ.  

 

8 EVALUATION OF THE OFFERS 
8.1 The Tenderers are required to quote the ‘Total Amount’ for the complete scope of work in 

the Annexure PB-II of BOQ & Price Schedule both in words and figures. In case of any 
discrepancy between ‘Total Quoted Amount (in Figures)’ and ‘Total Quoted Amount (in 
Words)’, lower of the two ‘Amounts’ shall be considered for evaluation purpose. Tenders 
for part of the work or incomplete in any respect are liable to be rejected. Tenders shall 
certify in the un-priced bid of Techno- commercial offer that ‘Total Amount’ quoted is for 
all the items of BOQ. 

8.2 Comparison of the prices & determination of lowest bidder shall be as per Price Schedule 
for the complete scope.  

8.3 In case the lowest tendered amount of two or more contractors is same, such lowest 
contractors will be asked to submit sealed revised offer in the form of letter mentioning 
percentage above/below on estimated cost of tender including all sub sections/sub heads 
as the case may be, but the revised percentage quoted above/below on tendered cost or 
on each sub section/sub head should not be higher than the percentage quoted at the 
time of submission of tender. The lowest tender shall be decided on the basis of revised 
offers. In case any of such contractor refuses to submit revised offer, then it shall be 
presumed that the said party is not interested to work & their offer shall not be consider 
further for deciding L1. If the revised tendered amount of two or more contractors received 
in revised offer is again found to be equal, the lowest tender among such contractors, 
shall be decided by draw of lots in presence of finance representative, tendering authority 
& the lowest contractors those have quoted equal amount of their tenders 
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9 VARIATION IN SCOPE OF WORK / DEVIATION LIMIT 
 BHEL reserves the right to add or delete items of scope of work depending upon the final 

requirement. For such addition or deletion the Contract price shall be adjusted based on 
the quoted unit price. Such variation is not expected to be more than +15 %.However, 
the quantities in the BOQ are tentative which may vary or deviate up to any limit provided 
the contract value is limited to +15%.  The price quoted by the Contractor shall be valid 
for such variation. Variation beyond the above limit shall be settled on mutually agreed 
rates.  

10 EXTRA WORK 
The Contractor shall, when requested by BHEL, perform extra work at mutually agreed 
rates.  

11 TERMS OF PAYMENT 
11.1 The Contractor shall be paid on the basis of milestone specified by BHEL.  On completion 

of Ist mile stone, 50% of the value of the work (for BOQ 1 & 2 only) for actually executed 
on site provided the work has been executed to the satisfaction of the Engineer. 

11.2 The balance of the bill value shall be released on monthly running bill after holding 5% of 
bill value in each running bill.  

11.3 The balance hold amount will be released along with taking over of all works by BHEL 
complete in all respects and along with passing of final bill.    

11.4 From the amount payable, recovery such as advances, security deposit, taxes etc. would 
be made.  

11.5 All payments shall be released through electronic-pay mode only.  
11.6 Bidder shall arrange his own finance for smooth execution of contract, wages payment, 

other statutory payments to his employees and all other agreed conditions.  
11.7 Normally, payment shall be made within 45 days of receipt of bill at BHEL. 
11.8 BHEL Management shall have a right to deduct any sum from the bill of the bidder for 

making good the loss suffered by a worker or workers by reason of non-fulfillment of the 
conditions of the contract, Non- payment of wages or of deduction made from his or their 
wages which are not justified by the terms of the contract or non-observance of the said 
contract Labor regulations. 

11.9 BHEL shall be entitled to recover any payment made on behalf of the bidder under any 
law or otherwise. 

11.10 The bidder shall submit the documentary evidence of payment on account of submission 
of statutory payments made to the concerned agencies before clearance of bill of next 
month. 

11.11 Measurement of work completed shall be done by the Contractor and submitted to BHEL 
for checking and approval. For this purpose, Contractor shall submit hard copies as well 
as a soft copy containing abstract & detailed measurement sheets of the bill. The 
measurement sheets and the bill will be checked and approved by BHEL for further 
processing, or returned to the Contractor for correction and resubmission. The certificate 
of Engineer regarding such approval and passing of sums shall be final and conclusive 
against the Contractor.  

11.12 The abstract of the measurements and RA bill shall be entered/pasted in BHEL 
Measurement Book and signed and dated by both parties as per the provisions of the 
General Terms & Conditions.  

11.13 All running bill payments shall be regarded as advance payments against the final bill. 
Any certificate relating to the work done during monthly running bills may be modified by 
any subsequent interim certificates or by the final certificates and no certificate of the 
Engineer supporting an advance payment shall of itself be conclusive evidence that any 
work or materials to which it relates are in accordance with the contract. 

11.14 In case any amount is withheld by BHEL during course of execution of work on account 
of non-compliance of contract requirement, the same shall be recovered / released  from 
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the contractors bills as deemed fit by the engineer-in-charge of BHEL and the decision of 
engineer-in-charge shall be final in this regard and binding on the contractor.  

 

12 GUARANTEE  
  The works constructed by the Contractor shall be guaranteed for a period of 12 (Twelve) 

months from taking over of all works by BHEL. During this period the Contractor shall have 
to attend all maintenance / repair matters relating to the contract as required by BHEL.  

 

13 PENALTY FOR DELAY  
The Contractor shall complete the work as per the time frame given in the Letter of Intent 
/ Work Order. For late completion of work, BHEL standard LD clause shall be applicable, 
which is 0.5% per week for unexecuted portion of work, subject to maximum 10% of work 
order value. Cost of rejection/rework, as appropriate shall be recovered from bidder as 
compensation for defective job done. 

 

14 COMPLETION CERTIFICATES/ NOC FROM LOCAL STATUTORY BODIES 
If required, contractor has to arrange at his own cost building/ work completion certificates 
from the local statutory bodies. However, any fees required for obtaining such NOCs shall 
be paid by BHEL on production of relevant depository challans/ receipts from such Govt. 
authorities. 
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Annexure: STC-I 

 

INDICATIVE    LIST    OF    T&Ps  TO BE ARRANGED    BY    THE CONTRACTOR AT HIS OWN COST 
 

 

SL NO EQUIPMENTS QUANTITY 

1. CONCRETE MIXTURE M/C AS PER REQUIREMENT 

2 CONCRETE VIBRATORS AS PER REQUIREMENT 

3 PLATE COMPACTORS 1 NO 

4 WATER TANKER AS PER REQUIREMENT 

5 CUTTING & GROVE FORMING SETS AS PER REQUIREMENT 

6 
DG SETS OF REQUIRED CAPACITY & 
LIGHTING ARRANGEMENT 

AS PER REQUIREMENT 

7 WELDING MACHINES AS PER REQUIREMENT 

8 CRANE /HYDRA AS PER REQUIREMENT 

10 
TIPPERS/TRACTOR TROLLEYS FOR 
SHIFTING/DUMPING MATERIAL 

AS PER REQUIREMENT 

11 EXCAVATORS AS PER REQUIREMENT 

12 EARTH COMPACTOR AS PER REQUIREMENT 

   

 
NOTEs: 
1 The above list specifies only major T&Ps (may not be complete to be deployed by the 

contractor). All additional / other tools and plants including trucks & devices, tackles, 
machines, measuring instruments etc. in good and safe working conditions which are 
required for satisfactory & timely completion of work shall also be deployed by the 
contractor within finally accepted rate / price.  
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Annexure- STC-II 

 

INDICATIVE    LIST    OF    IMTEs   TO BE ARRANGED    BY    THE CONTRACTOR AT HIS 
OWN COST 
 

SL NO EQUIPMENT QTY 

1 THEODOLITE ONE SECOND ACCURACY 1 NO 

2 DUMPY LEVEL UPTO 350 MM 2 NO 

3 
CONSTRUCTION MATERIAL TEST 
EQUIPMENTS 

AS PER REQUIREMENT 

4 
CONCRETE CUBE MOULDS 
(150 X 150 X 150 ) mm 6 SETS 

5 CONCRETE SLUMP CONE 1 SET 

6 
COARSE AGGREGATE SIEVES & SAND 
SIEVER 

1 SET 

7 SIEVE SHAKER 1 NO 

 
NOTES: 
 

1. The above list specifies only major IMTEs (may not be complete to be deployed by 
the contractor). Contractor has to set up the field laboratory with facilities required 
for material & concrete testing. All additional / other IMTEs / measuring instruments 
etc. in good and safe working conditions which are required for satisfactory & timely 
completion of work shall also be deployed by the contractor within finally accepted 
rate / price. 

2. Other terms and conditions regarding above items please also refer clause 38 
T&P/IMTEs). 
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Annexure- STC-III 
ANALYSIS OF UNIT RATE QUOTED 

 
 
Sl.no.      Description     Percentage of   Remarks 

      the unit rate quoted 
 

 
1. Salary & Wages of  

Staff & workers 
 
2. Consumables   

 
3. Depreciation & maintenance for T & Ps 
 
4. Depreciation & maintenance for other items 

 
5. Establishment and administrative expenses of site 

 
6. Overheads 

 
7. Profit 

 
 
 
 
 
 

 (Signature of Bidder) 
 
  Seal  
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ANNEXURE: STC -IV 

 
 

INDICATIVE LIST OF TESTS TO BE CONDUCTED BY THE CONTRACTOR 
 
 

 
Field Tests:  

Dye Penetration test. 
 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



भारत हेवी इलेİ̋ टŌ क̵ स िलिमटेड 
Bharat Heavy Electricals Limited 

फैिŰकेशन,ːैİɼंग ऐȵ इंसुलटर ɘांट 
 Fabrication, Stamping & Insulator Plant (FSIP) 

जगदीशपुर / Jagdishpur 
 

____________________________________________________________________________________ 
We hereby accepted above                                                    Signature of BHEL                                         
(signature & seal of bidder)  Page 41 of 69 
 

D. BUSINESS/WORK DISTRIBUTION:  
 

The Full quantum of work i.e. 100% shall be placed on L-1 Contractor. 
 
E. Finalization of tender by Reverse Auction: 

“BHEL shall be resorting to Reverse Auction (RA) (Guidelines as available on www.bhel.com) 
for this tender. RA shall be conducted among the techno-commercially qualified bidders.  
Price bids of all techno-commercially qualified bidders shall be opened and same shall be 
considered for RA. In case any bidder(s) do(es) not participate in online Reverse Auction, 
their sealed envelope price bid along with applicable loading, if any, shall be considered for 
ranking.” 
 

F. Bidder agrees to submit performance security required for execution of the contract within 
the time period mentioned. In case of delay in submission of performance security, enhanced 
performance security which would include interest (SBI Rate + 6%) for the delayed period, 
shall be submitted by the bidder. Further, if performance security is not submitted till such 
time the first bill become due, the amount of performance security due shall be recovered as 
per terms defined in NIT / Contract, from the bills along with due interest. 
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G. Techno-commercial Deviation Sheet 
 

TENDER ENQUIRY NO & DATE:  

 

WORK DESCRIPTION: 

  

DUE DATE OF OPENING: 

  

Mention any deviations from Tender enquiry if any, else   mention “No deviation “) 

 

 

 

 

 

 

 

We hereby confirm that except for above, there are no other Deviation from all terms and 
conditions mentioned in Tender documents. 

 Signature of Authorized                                                                                                                                                   

Representative /Bidder 

                                                                                Name:                                                 
Designation: 

                                                                                Date: 

                                                                            Name of Organization 
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                              Annexure - I 

TOTAL QUANTUM OF WORK     

S.No. DESCRIPTION OF WORK  UNIT Total 
Qty 

% 
Weightage 
of Item 
Amount 
against 
Total 
Amount 

1 Taking Structural steel from BHEL from 
identified areas and carrying out fabrication 
work in single section, fixed with or without 
connecting plate, including cutting, 
hoisting, fixing in position and applying a 
priming  coat of approved steel primer all 
complete.(Structural Steel Shall be 
provided by BHEL as a Free Issue 
Material) 

Kgs 11595.00 18.930 

2 Structural steel work in single section, fixed 
with or without connecting plate,including 
cutting, hoisting, fixing in position and 
applying a priming coat of approved steel 
primer all complete. 

Kgs 4882.00 34.957 

3 Providing and fixing precoated galvanised 
iron profile sheets (size, shape, colour and 
pitch of corrugation as approved by 
Engineer-in-charge) 0.50 mm (+ 0.05 %) 
total coated thickness with zinc coating 120 
grams per sqm as per IS: 277, in 240 mpa 
steel grade, 5-7 microns epoxy primer on 
both side of the sheet and polyester top 
coat 15-18 microns. Sheet should have 
protective guard film of 25 microns 
minimum to avoid scratches during 
transportation and should be supplied in 
single length upto 12 metre or as desired 
by Engineerin- charge. The sheet shall be 
fixed using self drilling /self tapping screws 
of size (5.5x 55 mm) with EPDM seal, 
complete upto any pitch in horizontal/ 
vertical or curved surfaces, excluding the 
cost of purlins, rafters and trusses and 
including cutting to size and shape 
wherever required.FASTENERS and fixing 
to Purlins & Runners, and including cost of 
all materials and T&P required for proper 
completion of work.                                                

Sqm 685.00 31.835 
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4 Painting with synthetic enamel paint of 
approved  brand and manufacture of 
required colour to give an even shade: Two 
or more coats on new work over an under 
coat of suitable shade with ordinary paint 
of  approved brand and manufacture.               

Sqm 787.00 3.287 

5 Providing and fixing precoated galvanised 
steel sheet roofing accessories 0.50 mm 
(+0.05 %) total coated thickness, Zinc 
coating 120 grams per sqm as per IS: 277, 
in 240 mpa steel grade, 5-7 microns epoxy 
primer on both side of the sheet and 
polyester top coat 15-18 microns using self 
drilling/ self tapping screws complete : 
Ridges plain (500 - 600mm) 

Metre 25.00 0.866 

6 Providing and fixing precoated galvanised 
steel sheet roofing accessories 0.50 mm 
(+0.05 %) total coated thickness, Zinc 
coating 120 grams per sqm as per IS: 277, 
in 240 mpa steel grade, 5-7 microns epoxy 
primer on both side of the sheet and 
polyester top coat 15-18 microns using self 
drilling/ self tapping screws complete : 
Barge board (Upto 300 mm)/Flashings/ 
Aprons.( Upto 600 mm)/Gutter  

Metre 60.00 1.776 

7 Providing and fixing bolts/Sagrod including 
nuts and washers complete. 

Kg 609.00 6.509 

8 Filling available excavated earth (including 
rock) in trenches, plinth, sides of 
foundations etc. in layers not exceeding 
20cm in depth, consolidating each 
deposited layer by ramming and watering, 
lead up to 1000 m and lift upto 1.5 m. 

Cum 150.00 1.839 

  Total % 100.00 
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Annexure PB-II 

PRICE SCHEDULE 

Total Quantum of Work (As per Annexure-I) Total Amount (in Rs.) 

Total Amount Inclusive of GST (Rupees in Figures) :   To be quoted online  

Total Amount Inclusive of GST (Rupees in Words) :   To be quoted online 

 

Note:    

1 Total price of the package to be quoted by the bidders which shall form the basis of 
comparison for deciding lowest bid.  

2 In case of any discrepancy between ‘Total Quoted Amount (in Figures)’ and ‘Total 
Quoted Amount (in Words)’, lower of the two ‘Amounts’ shall be considered for evaluation 
purpose  

3 For further processing & Award of work, Total Quoted Amount by the L1 (lowest) bidder 
shall be used for deriving Individual item rate by BHEL based on % (percentage) weightage 
specified at  Total Quantum of work (Annexure-I).  

   

   

                    Signature & Seal of Bidder 
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TECHNICAL TERMS AND CONDITIONS FOR CIVIL WORKS (PART – A) 
     

1 CONTRACTOR’S SITE OFFICE 

 The Contractor shall establish an office at Site and keep posted an authorised, 
responsible officer with valid Power of Attorney for the purpose of the contract. Any order 
or instructions of the Engineer or his duly authorised representative, communicated to the 
contractor's representative at site office will be deemed to have been communicated to 
the contractor at his legal address.  

2 CONTRACTOR'S SUPERVISION 
 

2.1 The Contractor shall either himself supervise the execution of the Contract or shall appoint 
a competent Engineer / agent approved by the Engineer to act in his stead.  

2.2 The Contractor shall employ an Engineer/ Agent having at least a `Degree of Bachelor in 
Civil Engineering' from a recognised university with six years as post qualification 
experience or having atleast a  `Diploma in Civil Engineering' from a recognized college 
with ten years of post-qualification experience. 

2.3 The employment of an Engineer / Agent as aforesaid shall not be necessary if the 
Contractor himself is in possession of a recognised technical qualification and is in the 
opinion of the Engineer capable of receiving instructions of the Engineer and of executing 
the work to the satisfaction of the   Engineer. 

2.4 If the Contractor fails to appoint a suitable Engineer /Agent as aforesaid, the Engineer 
shall have full powers to suspend the execution of work and stop payment of any money 
that may have become due until such date as a suitable Engineer / Agent is appointed 
and the Contractor shall be held responsible for the delay caused to the work and no 
extension of time on this account shall be given to him. 

2.5 Orders given to the Contractor's Engineer / Agent shall be considered to have the same 
force as if they had been given to the Contractor himself. 

2.6 The Contractor or his Agent shall be in attendance at the site during all working hours and 
shall superintend the execution of work with such additional assistance in each grade as 
the Engineer may consider necessary. 

2.7 The Contractor or his accredited Agent shall attend, when required and without making 
any claim for doing so, either the office of the Engineer or the work site to receive 
instructions. 

2.8 The BHEL Engineer shall have full powers to instruct the Contractor to arrange for 
immediate termination of services, in connection with this contract, of any Agent, servant 
or employee whose continued employment is, in his opinion, undesirable, without 
assigning any reason. 

 

3 SUPERVISORY STAFF AND WORKMEN 
3.1 The contractor shall deploy all the experienced skilled, semiskilled and   unskilled 

workmen required for all the works under this specification. BHEL reserves the right to 
decide on the suitability of the workers and other personnel who will be deployed by the 
contractor. BHEL reserves the right to insist on removal of any employee of the 
contractor at any time, if they find him unsuitable and the contractor shall forth with 
removes him. 

3.2  The supervisory staff including qualified Engineers deployed by the contractor shall 
ensure proper out-turn of work and discipline on the part of the labour put on the job by 
the contractor and in general see that the works are carried out in a safe and proper 
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manner and in coordination with other labour and staff deployed directly by BHEL or 
other contractors of BHEL / other agency. 

3.3 The work shall be executed under the usual conditions like rain, insufficient space, 
improper approach roads etc., and effecting major construction work and in conjunction 
with numerous other operations at site. The contractor and his personnel shall 
cooperate with other personnel  contractor, coordinating his work with others and 
proceed in a manner that shall not delay or hinder the progress of work as a whole. 

3.4 The contractor's supervisory staff shall execute the work in the most substantial and 
workman like manner in the stipulated time. Accuracy of work and aesthetic finish are 
essential part of this contract. The contractor shall be responsible to ensure that 
assembly and workmanship conform to the dimensions and tolerances given in the 
drawings /documents / instructions given by BHEL Engineer from time to time.  

3.5 It is the responsibility of the contractor to engage his workmen in shifts or on overtime 
basis for achieving the targets set by BHEL. The contractor's finally accepted rates shall 
include all these contingencies.  

3.6 During the course of construction, if the progress is found unsatisfactory, or in the 
opinion of BHEL, if it is found that the skilled workmen like welder, fitters, technicians 
etc. deployed are not sufficient, BHEL after giving reasonable opportunity to the 
contractor, will induct on the work the required workmen in addition to contractor's 
workmen to improve the progress and recover from the contractor's bills. 

3.7 If the contractor or his workmen or employees shall break, deface, injure or destroy any 
part of a building, road kerb, fence, enclosure, water pipes, cables, drains, electric or 
telephone posts or wire, trees or any other property or to any part of erected 
components etc., the contractor shall make the same good at his own expense or in 
default, BHEL may cause the same to be made good by other workmen or by other 
means and deduct the expenses (of which BHEL's decision will be final) from any 
money due to the contractor. 

3.8 The month wise manpower deployment plan to be submitted as per format (at 
Annexure-Tech-I, Part B) is only to assess the capability as well as understanding of the 
contractor to execute the work. It shall be the contractor's responsibility to deploy the 
required manpower, for timely and successful completion of the job, to any extent over 
and above those indicated in the above deployment plan (including those which are not 
covered in the plan submitted) without any compensation on this account. 

3.9 The Contractor shall ensure deposit of provident funds and get necessary ESI of their 
deployed workmen, employees at site and produce documents to BHEL in respect of 
these as desired by BHEL from time to time. 

 

4 TOOLS AND PLANTS / IMTEs 
4.1 All T&Ps and IMTEs which are required for successful and timely execution of the work 

covered within the scope of this tender, shall be arranged and provided by the contractor 
at his own cost in working condition.  Indicative lists of   T&Ps and IMTEs to be arranged 
by the contractor are given as per Annexure in Special Terms & Conditions. In the 
event of the failure of contractor to bring necessary and sufficient T&Ps/ and IMTEs, BHEL 
will be at liberty to arrange the same at the risk and cost of contractor including 
transportation cost of same from any of BHEL site/place and hire charges as applicable 
shall be deducted from contractor's bill. Decision of BHEL in this regard shall be final and 
binding on contractor.  

4.2 All distribution boards, connecting cables / welding cables, wire ropes, hoses etc. 
including temporary air/water / electrical connections etc. shall have to be arranged by the 
contractor at his own cost.  
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4.3 In case of non-availability of the T&Ps to be provided by BHEL due to breakdown, major 
overhauls, distribution pattern or any other reason, the contractor shall plan / amend / alter 
his activities to meet erection / commissioning targets in consultation with BHEL. 

4.4 The contractor shall arrange at his own cost operators, fuel, and other consumables etc. 
for the operation. All lubricants such as mobile oil, gear oil, break oil, hydraulic oil, torque 
converter oil & grease shall be provided by contractor free of cost.  

4.5 The contractor shall engage trained and experienced operators for the operation of T&Ps. 
BHEL Engineer will check their skill and performance before they are allowed to operate 
the same. However checking of skills by BHEL does not absolve the contractor of his 
responsibilities for proper & safe handling of equipment, consistent good performance of 
operators & regular performance evaluation of operators. 

4.6 The day to day and routine maintenance of T&Ps should be carried out by contractor as 
per manufacturer's schedule at his cost. These shall be maintained in good working 
condition during the entire period of use. T&Ps in defective / damaged condition shall be 
rectified promptly to the full satisfaction of BHEL engineer. Contractor shall maintain 
records for maintenance of major T&Ps which shall be made available for Inspection 
whenever required. In case of any lapses on the part of the contractor BHEL at its own 
discretion get the servicing / repair of equipment done at the risk and cost of the contractor 
with BHEL overheads.  

4.7 Increasing / shortening of the crane boom to suit work requirements shall have to be 
arranged by the indenting contractor at his cost. All necessary manpower, tools, support, 
consumables, illumination etc. will have to be arranged by contractor at his cost.  

4.8 Consolidation of ground and arrangement of sleepers / sand bag filling etc. for safe 
operation / movement of equipment including cranes / trailers etc. shall be the 
responsibility of the contractor at his cost. Contractor shall ensure deployment of serviced 
and healthy T&Ps including cranes, lifting tackles, wire ropes, Manila ropes, winches and 
slings etc. History card and maintenance records for major T&Ps will be maintained by 
the contractor and will be made available to BHEL Engineer for inspection as and when 
required. Identification for such T&Ps will be done as per BHEL Engineer's advice.  

4.9 Contractor shall ensure deployment of reliable and calibrated IMTEs (Inspection 
measuring and Test equipment). The IMTEs shall have test/ calibration certificates from 
authorized / Govt. approved / accredited agencies traceable to National / International 
standards. Each IMTE shall have a label indicating calibration status i.e. date of 
calibration, calibration agency and due date for calibration. A list of such instruments 
deployed by contractor at site with its calibration status is to be submitted to BHEL 
Engineer for control. 

4.10 Retesting / re-calibration shall also be arranged at regular intervals during the 
period of use as advised by BHEL Engineer with in the contract price. The contractor will 
also have alternate arrangements for such IMTE so that work does not suffer when the 
particular instrument is sent for calibration. Also if any IMTEs not found fit for use, BHEL 
shall have the right to stop the use of such item and instruct the contractor to deploy 
proper item and recall i.e. repeat the readings taken by that instrument, failing which BHEL 
may deploy IMTEs and retake the readings at contractor's cost.  

4.11 BHEL shall have lien on all T&P, IMTEs & other equipment of the Contractor 
brought to the site for the purpose of erection, testing and commissioning. BHEL shall 
continue to hold the lien on all such items throughout the period of contract. The 
Contractor and/or his Sub-contractors shall remove no material brought to the Site from 
the Site without the prior written approval of the Engineer.  

4.12 The month wise T&P deployment plan to be submitted as per format (at Annexure-
Tech-1 ) is only to assess the capability as well as understanding of the contractor to 
execute the work. It shall be the contractor's responsibility to deploy the required T&Ps, 
for timely and successful completion of the job, to any extent over and above those 
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indicated in the above deployment plan (including those which are not covered in the plan 
submitted) without any compensation on this account. 

 

5 MATERIALS 
5.1 The contractor shall at his own expenses provide all materials e.g. good earth aggregates, 

screening material, sand, cement, reinforcement steel, structural steel, bituminous 
material, Constructional finishing material like paver blocks, chain link fencing including 
paints, other consumables etc. required for the work. MS Plate will be provided By 
BHEL.  

5.2 All materials to be provided by the Contractor shall be of the best kind in conformity with 
the specifications laid down in the contract or as per relevant Indian standard and the 
Contractor shall, if requested by the Engineer, furnish proof to the satisfaction of Engineer 
that the materials so comply.  

5.3 The Contractor shall, at his own expense and without delay, supply to the Engineer 
samples of materials proposed to be used in the works. The Engineer shall within seven 
days of supply of samples or within such further period as he may require will intimate to 
the Contractor in writing, whether samples are approved by him or not. If samples are not 
approved, the Contractor shall forthwith arrange to supply to the Engineer for his approval 
fresh samples complying with the specifications laid down in the Contract. Any delay in 
approval of samples (original or fresh ones) shall not make the contractor eligible for any 
compensation. 

5.4 The BHEL Engineer shall have full powers for removal of any or all of the materials brought 
to site by the Contractor which are not in accordance with the Contract specifications or 
do not conform in character or quality to samples approved by him.  In case of default on 
the part of the Contractor in   removing rejected materials, the Engineer shall be at liberty 
to have them removed by other means.  The BHEL Engineer shall have full powers to 
procure other proper material to be substituted for rejected materials and in the event of 
the Contractor refusing to comply; he may cause the same to be supplied by other means. 
All costs, which may attend upon such removal and / or substitution, shall be borne by the 
Contractor.  

5.5 The Contractor shall indemnify BHEL, its representatives or employees against any 
action, claim or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties or other charges which may be 
payable in respect of any article or material or part thereof included in the Contract. In the 
event of any claim being made or action being brought against BHEL or any agent, servant 
or employee of BHEL in respect of any such matters as aforesaid, the Contractor shall 
immediately be notified thereof, provided that such indemnity shall not apply when such 
infringement has taken place in complying with the specific directions issued by BHEL but 
the Contractor shall pay any royalties or other charges payable in respect of any such 
use, the amount so paid being reimbursed to the Contractor only if the use was the result  
of any drawings and / or specifications issued  after  submission of the tender.  

5.6 The Engineer shall be entitled to have tests carried out as specified in the Contract for 
any materials supplied by the Contractor other than those for which, as stated above, 
satisfactory proof has already been furnished, at the cost of the Contractor and the 
Contractor shall provide at his expense all facilities which the Engineer may require for 
the purpose. If no tests are specified in the Contract, and the Engineer requires such tests, 
the Contractor shall provide all facilities required for the purpose and the charges for these 
tests shall be borne by the Contractor only. The cost of materials consumed in tests shall 
be borne by the Contractor in all cases except when otherwise provided. 

5.7 In addition the Contractor shall perform / submit at his own cost such tests / samples as 
may be required by the Engineer out of the materials used by the company except for the 
costs of materials used in such tests / samples.  
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5.8 After acceptance of the Contract, if Contractor desires BHEL to supply any other 
materials, such material may be supplied by BHEL, if available, at rates to be fixed by the 
Engineer along with prevailing departmental charges (current rate of 30%). BHEL reserve 
the right not to issue any material. The non-issue of such material will not entitle the 
Contractor for any compensation whatsoever either in time or in cost. 

5.9 Material required for the works, whether brought by the Contractor or supplied by BHEL, 
shall be stored by the Contractor only at places approved by the Engineer. Storage and 
safe custody of material shall be the responsibility of the contractor.  

5.10 BHEL's officials concerned with the Contract shall be entitled at any time to inspect 
and examine any materials intended to be used in or on the works, either on the Site or 
at factory or workshop or other place(s) where such materials are assembled, fabricated, 
manufactured or at any place (s) where these are lying or from which these are being 
obtained and the Contractor shall give such facilities as may be required for such 
inspection and examination. 

5.11 All materials brought to the Site shall become and remain the properties of BHEL 
and shall not be removed off the Site without the prior written approval of the Engineer. 
But whenever the Works are finally completed and advance, if any, in respect of any such 
material is fully recovered, the Contractor shall, at his own expense, forthwith remove from 
the Site all surplus material originally supplied by him and upon such removal, the same 
shall re-vest in and become the property of the Contractor. 

5.12 It shall be the responsibility of the contractor to obtain prior approval of BHEL, 
regarding suppliers, type of electrodes etc. before procurement of welding electrodes / 
TIG wires. On receipt of electrodes at site these shall be subjected to inspection and 
approval by BHEL. The contractor shall inform BHEL details regarding type of electrodes, 
batch No., date of expiry etc. and produce test certificate for each lot / batch with 
correlation of batch / lot number with respective test certificate. Without valid test 
certificate, the use of welding electrodes is prohibited. 

5.13 All charges on account of taxes and other duties on materials obtained for 
the works from any source shall be borne by the contractor. 

 
6 HANDLING OF CEMENT, REINFORCEMENT AND STRUCTURAL STEEL 

 
6.1 Materials will be accounted only for permanent works and not for making templates, 

other temporary works, enabling works etc. and the same shall not be taken into 
account for purpose of material reconciliation for billable items. The coefficients 
for theoretical consumption of material shall be as per CPWD specifications. 

6.2 The contractor shall bear all other costs including the lifting, carting from issue points to 
works site/contractor’s stores, custody and handling etc.  

6.3 All steel shall be accounted in available lengths / shapes and no claims for extra payment 
on account of receipt of non-standard lengths/shapes will be entertained. For the purpose 
of billing and accounting only linear measurement will be taken and weight will be 
calculated as per the IS co-efficient. The difference in unit weight as per IS and actual as 
issued, if any shall be to the contractor’s account and contractor shall quote the rates for 
corresponding item to take care of such difference. 

6.4 The theoretical weight of each bag of cement will be considered as 50 kg per Bag. No 
claim whatsoever shall be entertained on this. The weight of each consignment at suitable 
capacity of weighbridge, nearest to the plant shall be ensured in the presence of BHEL 
representative, if required, and ascertained by BHEL. Empty cement bags shall be the 
property of Contractor  

6.5 The Contractor shall maintain good stores for storing the cement. The flooring of the 
storage house, the clearance of cement bags from the side walls, etc., shall be as per the 
instructions of the Engineer-in-charge. 
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6.6 The cement stores shall be open for supervision and verification by the Engineer-in-
charge or his authorized representative by any time when the Engineer-in-charge feels 
the need to do so. 

6.7 In the case of steel materials if weight of consignment is not available it will be considered 
as received based upon linear measurement basis and the corresponding weight in such 
cases will be calculated as per Indian Standard. For the purpose of billing & accounting, 
only linear measurement will be taken and any difference in weight based on linear 
measurement & actual weight shall be to contractor’s account. Quoted price shall be 
deemed to include the above & the permissible wastage mentioned. No claim whatsoever 
shall be entertained on account of wastage & difference in weight as referred to above. 

6.8 The Contractor shall bear all incidental costs including site lifting, carting from issue points 
to site / contractor's store, custody and handling etc no separate payment for such 
expenditure shall be made. 

6.9 The Contractor will have to submit their design mix duly certified by technical institutes 
like IIT/ BHU etc. for different grades of Concrete keeping in view the requirements 
stipulated in IS: 456, specifically regarding slump and Water Cement ratio and Specific 
Gravity of Materials brought to site as analyzed in the laboratories. The design shall be 
used upon absolute volume method and theoretical consumption of Cement shall be 
worked out on this basis. For other than above designated mix Concrete items, the 
coefficients for consumption of cement shall be adopted as per CPWD practice. The 
theoretical consumption of cement thus worked out shall be binding upon the Contractor 
for reconciliation of Cement issued by the Owner. For any excess /under consumption 
based on these coefficients, the Contractor shall be penalized as per contract provisions. 
Though, permissible wastage specified shall be considered, while effecting penal 
recovery, no other allowance whatsoever shall be taken for reconciliation purposes 

6.10 The theoretical consumption of cement, reinforcement steel and structural steel 
required for the work will be calculated on the basis of approved drawings / joint 
measurements. In the case of Cement, the theoretical consumption shall be decided by 
the Engineer as mentioned above and his decision in this regard shall be final and binding 
on the Contractor. Reinforcement and structural steel shall be measured by weight in 
tones. The weight will be arrived at by multiplying the used length by the sectional weight. 
The sectional weight will be same as were applied at the time of issue. Standard hooks, 
cranks, bends and authorized laps, chairs, separator pieces etc. specified in drawing or 
instructed by engineer as required shall be measured and paid for. No payment shall be 
made for binding wires, spacer block etc. required for keeping the steel in position unless 
otherwise specified in the contract. No extra payment will be made for modification of 
already embedded reinforcement, if required due to faulty fabrication or placement.  

6.11 The contractor shall submit proper account of material / material reconciliation 
statement for the material drawn by him from stores with each RA bill.  Failing compliance 
of this requirement further issue of steel to the contractor may be suspended and no claim 
of compensation for delay in execution on this account shall be entertained. 

6.12 All excavated material shall remain the property of the BHEL. In case the 
Contractor wishes to utilize the boulders excavated by him during the excavation work at 
the site, the same may be issued to him at prevailing rates on the cost recovery basis as 
decided BHEL. 

 
7 SCRAP & SERVICEABLE MATERIALS 

 
7.1 All structural steel of length above 2 M except M.S. Plates shall be considered as 

serviceable materials provided the materials is in good and acceptable condition.  
Structural steel in length less than 2 M shall be treated as scrap. All reinforcement steel 
of length above 3 M shall be considered serviceable provided the material is in good & 
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acceptable condition. Reinforcement steel of length less than 3 M shall be treated as 
scrap. 

7.2 Plates having both sides greater than 1 Meter or If any side is less than 1 M but greater 
than 0.5 M and the total area is equal or greater than 2 Sq. Meter shall be considered as 
serviceable. 

7.3 All pipes measuring 2 M and above in length shall be treated as serviceable materials 
provided they are in good and acceptable condition. Pipe in less than 2 M length shall be 
treated as scrap. 

 

8 EXECUTION OF WORK 
8.1 The work shall be executed in a workman like manner and to the entire satisfaction of the 

Engineer and as per technical specification issued with tender, IS codes, CPWD 
specifications as applicable. In case of conflict, the decision of the Engineer shall be final 
& binding. 

8.2 The Engineer will communicate or confirm his instructions to the Contractor in respect of 
the execution of the work in a "Work Site Order Book" maintained at his office and the 
Contractor shall visit this office daily and shall confirm receipt of such instructions by 
signing the relevant entries in this book. Such entries will rank as order or notices in writing 
within the intent and meaning of these conditions. 

8.3 Only BHEL approved make of electrodes will be used. All electrodes shall be heated and 
dried in the electric electrode drying oven to the required temperature for the period 
specified by the Engineer before these are used in erection work. All welders shall have 
electrodes drying portable oven at the work spot. The electrodes brought to site will have 
valid manufacturing test certificate.  The test certificate will have co-relation with the lot 
no. / batch no. given on electrode packets. No electrodes will be allowed to be used in the 
absence of above requirement.  The thermostat and thermometer of electrode drying oven 
will be also calibrated and test certificate from Govt.  approved / accredited test house 
traceable to National / International standards) will be submitted to BHEL before putting 
the oven in use. Periodical calibration for the same shall also be arranged by the 
contractor within the finally accepted rates. 

8.4 Inspection and stage approval of all bought out items: Contractor at his own cost 
shall make necessary arrangements for the prior approval and stage inspections of 
the supplied bought out items as per requirement of FQP and as directed by the 
Engineer-in-charge of BHEL. These inspections can either be carried out at site or 
at the works as per decision of engineer-in-charge of BHEL without any extra claim 
from contractor towards such inspections. 

 

9 SETTING OUT 
9.1 All the works shall be set out to the true lines, grades and elevation indicated on the 

drawing. The contractor shall be responsible to locate and set out the works. Only one 
grid reference line and benchmark all be made available for setting out the works under 
the contract. This reference lines shall be used as datum for the works under the contract 
and the contractor has to establish for his work area at available points horizontal and 
vertical control points. The contractor shall inform BHEL well in advance of the times & 
places at which he wishes to do work in the area allotted to him so that suitable datum 
points established by him are checked by BHEL / Customer to enable the contractor to 
proceed with the works. Any work done without being properly located may be removed 
and / or dismantled by BHEL / Customer at Contractor’s expense. 

9.2 The Contractor shall at his own expense take all proper and responsible precautions to 
preserve and maintain these datum marks to its true position. In the event of these marks 
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being disturbed or obliterated by accident or due to any other cause whatsoever, the same 
may be deemed necessary placed by BHEL / Customer at contractor's expenses.  

 

10 SITE DRAINAGE 
10.1 All water including sub-soil water which may accumulate on the Site during the 

progress of the works or in trenches and excavations, including monsoon period shall be 
removed by the contractor from the Site to the satisfaction of the Engineer. It will also be 
responsibility of the contractor to de-water all the foundation pits, trenches with suitable 
de-watering methods like, pumping out, well point system etc. considering the depth of 
water table at plant site. All such expenditure on de-watering shall be deemed to be 
included in quoted rates. 

 

11 INSPECTION AND STAGE APPROVAL OF THE WORK 

11.1 The owner or his duly authorized representative shall have at all reasonable times access 
to the contractor's premises or works and shall have the power to inspect drawings or any 
portion of the work, examine the materials and workmanship and shall have the authority 
to reject any work. This would be implemented through joint inspection by the 
representative of the owner and BHEL and in the form of joint protocols without any extra 
claims and loss of time and amount. 

11.2 All work embracing more than one process shall be subject to examination and approval 
at each stage thereof and the Contractor shall give due notice in writing to the Engineer 
when each stage is ready. In default of such notice being received, the Engineer shall be 
entitled to approve the quality and extent thereof at any time he may choose and in the 
event of any dispute; the decision of the Engineer thereon shall be final and conclusive. 

 

12 UNCOVERING AND MAKING GOOD 
 
The Contractor shall uncover any part of the Works and/or make openings in or through 
the same as the Engineer may from time to time direct for his verification and shall 
reinstate and make good such part to the satisfaction of the Engineer. If any such part 
has been covered up or put out of view after being approved by the Engineer and is 
subsequently found on uncovering to be executed in accordance with the Contract, the 
expenses of uncovering and / or making opening in or through, reinstating and making 
good the same shall be borne by BHEL. In any other case all such expenses shall be 
borne by the Contractor. 

 

13 DISCREPANCIES AND ADJUSTMENT OF ERRORS 

13.1 The several documents forming the Contract are to be taken as mutually explanatory of 
one another, detailed drawings being followed in preference to small-scale drawings and 
figures dimensions in preference to scale and special conditions in preference to general 
conditions. 
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13.2  In case of discrepancies between schedules of quantities, the specification and / or the 
drawings, the following order of preference shall be observed. 

 (a) Description in schedule of quantities. 

 (b) Special conditions 

 (c) Drawings 

(d) Technical Specifications 

(e) General conditions of contract 

If there are varying or conflicting provisions made in any one document forming part of 
the contract, the Engineer shall be the deciding authority with regard to the document. 

13.3 Any error in description, quantity in schedule of quantities or any omission there from shall 
not vitiate the contract or release the contractor from the execution of the whole or any 
part of the works comprised therein according to the drawings and specifications or from 
any of his obligations under the contract. 

13.4 If on check there are found to be differences between the rates given by the contractor in 
words and figures or in the amount worked out by him in the schedule of quantities and 
general summary, the same shall be adjusted in accordance with the following rules: 

 (a) In the event of discrepancies between description in words and figures quoted by a 
Tenderer, the lesser of the two will be treated as valid rate. 

     (b) In the event of an error occurring in the amount column of schedule of quantities as a result 
of wrong extension of the unit rate and quantity, the unit rate shall be regarded as firm 
and extension shall be amended on the basis of the rate. 

     (c) All errors in totaling in the amount column and in carrying forward totals shall be corrected. 

     (d) The totals of various sections of bill of quantities amended shall be carried over to the 
general summary and the tendered sum amended accordingly. The tendered sum so 
altered shall, for the purpose of tender, be substituted for the sum originally tendered and 
considered for acceptance instead of the original sum quoted by the Tenderer. Any 
rounding of quantities or in sections of bill of quantities or in general summary, by the 
Tenderer, shall be ignored. 

 13.5   If neither drawing nor specification contain any mention of minor details of construction 
which in the opinion of the Engineer whose decision shall be final and conclusive, are 
reasonable and obviously and fairly intended for satisfactory completion of work, such 
details shall be provided by the contractor without any extra cost, as if they were specially 
mentioned and shall be deemed to be included in his scope. 

14 SAFETY CODE  

 14.1  Besides provision with regard to safety under Clause 8.12, Contractor shall note that 
Explosives shall not be used on the work by contractor except with permission in writing 
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of the Engineer and in manner and to the extent to which he has prescribed. Where 
explosives are used, the same shall be stored in a special magazine to be provided by 
and at the cost of the contractor who shall be liable for all damages, losses and injury to 
any person or property and shall be responsible for complying with all statutory obligations 
in this respect. Further, the contractor is required to provide proper Safety Net System 
wherever the hazard of fall from height is present as per instructions of BHEL Engineer at 
site. The safety net shall be duly tested and shall be of ISI mark and the nets shall be 
located as per site requirement to arrest or to reduce the consequences of a possible fall 
of persons working at different heights. 

14.2 The contractor will be responsible for Health, Safety & Environment management at site 
for the construction activities to be carried out by them in accordance with requirements of 
BHEL 

 

14.3 Contractor shall arrange for following provisions of HSE  
1. Contractor has to maintain contact with local hospital having scanning & other modern 

medical facilities required during emergency. 
2. Contractor may ensure pre-employment medical check for all staff & workers. 
3. However, emergency First Aid facilities as available at BHEL Hospital, Jagdishpur can be 

utilized in case of emergency on chargeable basis 
 

15 NUISANCE 

15.1 The Contractor shall not at any time do, cause or permit  any NUISANCE on Site or do 
anything which shall cause unnecessary disturbance or inconvenience to owners, 
tenants or occupiers of other properties near the Site and to the  public generally. 

16  MATERIAL OBTAINED FROM EXCAVATION  

16.1   Materials of any kind obtained from EXCAVATION on the Site shall remain the property 
of BHEL and shall be disposed of as the Engineer may direct, at no extra cost. 

17 TREASURE, TROVE, FOSSILS etc. 

All fossils, coins, articles of value or antiquity and  structures and other remains or things 
of geological or archaeological interest discovered on the site shall be the absolute 
property of BHEL and the Contractor shall take reasonable precautions to prevent his 
workmen or any other person from removing or damaging any such article or thing, shall 
immediately upon discovery thereof and before removal acquaint the Engineer with such 
discovery and carryout the Engineer's directions as to the disposal of the same. 

18  PROTECTION OF WORKS 

18.1  Trees designated by the Engineer shall be protected from damage during the course of 
the Works and earth level. Where necessary, such trees shall be protected properly. 

18.2  The contractor shall provide and maintain at his own expense all lights, guards, fencing 
and watching when and where necessary or required by the Engineer for the protection 
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of the Works or for the safety and convenience of those employed on the Works or the 
public. 

18.3  The contractor shall have total responsibility for protecting his works till it is finally taken 
over by the Engineer. No claim will be entertained by the Engineer for any damage or 
loss to the contractor's works and the contractor shall be responsible for the complete 
restoration of the damaged works to its original condition to comply with the specifications 
and drawings. Should any such damage to the contractor's works occur because of other 
party not under his supervision or control, the contractor shall make his claim directly 
with the party concerned. The contractor shall not cause any delay in the repair of such 
damaged works because of any delay in the resolution of such disputes. The contractor 
shall proceed to repair the work immediately and no cause thereof will be assigned 
pending resolution of such disputes. 

18.4  Contractor shall be fully responsible for the security of his workmen/ employees/ 
associates/all kinds of materials deployed by the contractor / tools and plants. Contractor 
shall also be responsible for the security of all the executed works, under execution works 
and completed works till the period it is fully taken over by BHEL. 

19 RECORD FOR MATERIALS CONSUMED 

19.1 The contractor shall maintain and furnish to the Engineer the RECORD OF MATERIALS 
consumed in the works for each activity. The statement showing the theoretical vis-à-vis 
actual consumption of specified materials, such as structural /reinforcement steel, 
cement, bitumen, lead, paint etc., shall be enclosed along with the Running Bills 
submitted by the contractor. Contractor has to also furnish the test results of the materials 
used in the work as per IS specifications. 

20 PROTECTION OF EMBEDMENTS BOLTS ETC. 

  The contractor shall ensure proper protection to the satisfaction of the Engineer, of all 
bolts, inserts, embedments etc.  from weather etc/ by greasing, rapping them with gunny 
bags or canvas or by any other means as directed by Engineer.  Cost of such protections 
shall be deemed to be included in the rates quoted for the item. 

 

 21 CLEARANCE OF SITE AND REPAIRS. 

 Contractor has to clear the site / area where mechanical and electrical erection work is 
to be commenced / or in progress. The contractor shall remove construction materials 
and equipment lying in the vicinity and causing obstruction in the erection work within 24 
hrs notice. In case, he fails to clear the site, this will be done at his risk & cost by BHEL. 

22 QUALITY ASSURANCE 

 The contractor has to establish / arrange at site the field testing facilities for testing of civil 
construction materials and concrete cubes for ensuring the proper quality, grade and 
strength of the materials used in the construction in line with approved field quality check list 
of BHEL. Contractor has to submit detailed report for testing of all material used etc. All 
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testing shall be done as per IS code specifications/ BHEL's quality plan. If further test is 
required by the engineer to be carried from outside laboratory, the cost of the same shall be 
borne by the contractor. 

 

23 COMPLETION OF WORK 
23.1 The works shall be completed to the entire satisfaction of the Engineer and in accordance 

with the completion schedule as specified in the Contract, and all unused stores and 
materials, tools, plant, equipment, temporary buildings, site office, labour hutments and other 
things shall be removed and the site and work cleared of rubbish and all waste materials and 
delivered up clean and tidy to the satisfaction of the Engineer at the Contractor's expenses. 

23.2 BHEL shall have power to take over from the Contractor from time to time such sections 
of the work as have been completed to the satisfaction of the Engineer. Such work however 
shall not be treated as have been completed until the extra works are executed to the 
satisfaction of Engineer. The Guarantee period shall commence only after handing over of 
the entire works. 

23.3 The Engineer shall certify to the contractor the date on which the work is completed and 
the date thereof. 

 

24 RECORDS AND MEASUREMENTS 
24.1 All items having a financial value shall be entered in BHEL measurement Book so that a 

complete record is obtained of all works performed under the Contract. 
24.2 Lump sum omissions will be entered for deduction. Measurement shall be restricted to 

that required to ascertain the financial liability of BHEL under the contract. 
24.3 Work, which fails to be measured in details, shall be measured physically without 

reference to any local custom that may obtain excepting where it may otherwise be 
directed in the tender documents. The measurements shall be taken jointly by any person 
duly authorised on the part of BHEL and by the Contractor. 

24.4 The Engineer shall give reasonable notice in writing to the Contractor of appointment for 
measurement. 

24.5 The Contractor shall, without extra charge, provide assistance with appliances and 
other things necessary for measurement and shall bear all the cost of measurement 
of his work. 

24.6 Measurement shall be entered in BHEL Measurement Book and signed and dated by both 
parties each day at the site on completion of measurement. If the Contractor objects to 
any of the measurements recorded on the behalf of BHEL, a note to that effect will be 
made in BHEL Measurement Book or against the item or items objected to and such note 
shall be signed and dated by both the parties engaged in taking the measurement. 

24.7 If, as a result of such objection, it becomes necessary to re-measure the work wholly or 
in part the expense of such re-measurement shall be borne by the contractor. 

24.8 If the Contractor's representative fails to attend when required, the Engineer shall 
have power to proceed by himself to take measurements and in that case these 
measurements shall be accepted by the Contractor as final. 

24.9 The Contractor shall, once in every month, submit to the Engineer details of his 
claims for the work done by him up to and including the previous month which are 
not covered by this Contract Agreement in any of the following respects: 
 

a) Deviation from the items and Specifications provided in the Contract documents. 
b)  Extra items/new items of work. 
c) Quantities in excess of those provided in the Contract Schedule. 
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d) Items in respect of which rates have not been settled. 
 

25 METHOD OF MEASUREMENT 

 Method of measurements shall be as per standard specifications included in the tender. For 
other items measurements shall be as per relevant IS Codes. 

26 DEVIATION 

26.1 The Contractor shall not make any alteration in, addition to or omission from the work as 
described in the tender documents except in pursuance of the written instructions of the 
Engineer. No such deviation from the work described in the tender documents shall be 
valid unless the same has been specifically confirmed and accepted by the Engineer in 
writing and incorporated in the Contract. 

26.2 The Engineer may deviate, either by way of addition or deduction, from the work so 
described, provided that the Contract sum be not thereby varied on the whole by more 
than the percentage set out in the tender documents. The value of all additions and 
deductions shall be added to or deducted from the Contract sum.  (Whenever the 
Engineer intends to exercise such a right his intentions shall specify the deviations which 
are to be made, the lump sum assessment or the proposed basis of payment, the extra 
time allowed, if any, and the date for completion of the entire contract). Any objection by 
the contractor to any matter concerning the order shall be notified by him in writing to the 
Engineer within seven days from the date of such order, but under no circumstances shall 
the work be stopped (unless so ordered by the Engineer) owing to differences or 
controversy that may arise from such an objection. In the absence of such a notification 
of objection by the Contractor, he will be deemed to have accepted the order and the 
conditions stated therein. 

27 VALUATION OF DEVIATIONS 

 Rates for deviated items or new items of work shall be as follows: 

27.1  If the rates for the additional, altered or substituted work are specified in the Contract for 
the work, the Contractor is bound to carry out the additional, altered or substituted work 
at the same rates as are specified in the Contract for the work.   

27.2  If the rates for the additional, altered or substituted work are not specifically provided in 
the Contract for the work, the rates will be derived from the rates for a similar class of work 
as are specified in the Contract for the work.  

27.3  If the rates for the altered, additional or substituted work cannot be determined in the 
manner specified in above clauses the rate for such part or parts will be determined by 
the Engineer on the basis of prevailing market rates when the work was done and the 
decision given in this behalf shall be final and binding on the Contractor. Rate analysis 
will be worked on CPWD manual of rate analysis as guidance.  

27.4   If the rates for the altered, additional or substituted work cannot be determined in the 
manner specified in above clauses, then the contractor shall within 7 days of the date of 
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receipt of order to carry out the work inform the Engineer of the rate at which it is his 
intention or charge for such class of work, supported by analysis of the rate or rates 
claimed, and the Engineer shall determine the rate or rates on the basis of prevailing 
market rates and pay the Contractor accordingly. However, the Engineer, by notice in 
writing, will be at liberty to cancel his order to carry out such class of work and arrange to 
carry it out in such manner, as he may consider advisable. But under no circumstance the 
Contractor shall suspend the work on the plea of non-settlement of rates falling under the 
clause or claim any compensation on that account.  Elements of profit, overheads, 
supervision and establishment charges, depreciation and maintenance will be taken as 
15% over direct cost. 

28 COMPLIANCE TO REGULATIONS AND BYELAWS 
The Contractor shall conform to the provisions of any statute relating to the work and 
regulations and bylaws of any local authority and of any water and lighting Companies or 
Undertaking with whose system the work is proposed to be connected. He shall, before 
making any variation from the drawings or the specifications that may be necessitated for 
such connections give the Engineer, notice specifying the variation proposed to be made 
and the reasons therefore and shall not carry out any such variation until he has received 
instructions from the Engineer in respect thereof. The Contractor shall be bound to give 
all notices required by statute, regulations or bye-laws as aforesaid and to pay all fees 
and taxes payable to any authority in respect thereof.  

29 FACILITIES TO BE PROVIDED BY BHEL / CONTRACTOR 
29.1 BHEL shall provide limited open space for office and store/ workshop at site free of rental 

charge as and where made available.  It is the responsibility of the contractor to develop 
the space for construction of office sheds, to provide all utilities like electricity, drinking 
water etc., as a part of his scope of work within the accepted rates. Contractor shall make 
water arrangement from the water pipe line of local network area.  

29.2 Electric power for office and workshop will be provided on chargeable basis based 
upon prevailing rates at one point within the plant premises as decided by BHEL. Further 
distribution will have to be made by contractor. The Contractor at his own cost shall install 
the calibrated Energy meter for the electricity metering. 

29.3 All wiring must comply with local regulations and will be subject to Engineer’s inspection 
and approval before connecting supply. Required calibrated energy meter for 
measurement of power consumed has to be arranged / installed by Contractor at his cost. 
Non-availability of power supply from BHEL source shall not be an excuse for delay in 
completion of work. Sufficient DG sets have to be arranged by the contractor in case of 
non- availability/ interrupted power supply from BHEL. 

The Contractor shall not affect any change in the temporary installation unless permission 
is obtained from BHEL or their authorized representatives. 

Contractors are requested to take above into account while quoting. The Contractor 
confirms that unit rates quoted above take care of such variation during execution stage. 
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i. The land along with facilities and lease rent etc for labour colony shall be arranged by 
the contractor himself near to the site.  

ii. On completion / termination of the work, the Contractor shall remove all temporary 
structure built by him and restore the land in its original condition and the land shall be 
handed over to BHEL. The Contractor at his cost shall remove debris generated from 
demolition of temporary structure. If the contractor fails to give vacant possession of 
the land as aforesaid in the original condition BHEL reserves the right to withhold 
payment of Contractors bill till handing over of the vacant possession of the land and 
contractor shall be liable to pay compensation determined by BHEL for such 
unauthorized occupation of land. The compensation shall be recovered from the bills 
of contractor, without any notice.  

29.4 Provision of distribution lines of power from the central points to the required place with 
proper distribution boards observing the safety rules laid down by the authorities of the 
state shall be done by the contractor, supplying all the materials like cables, distribution 
board, switch boards, TPN, CBS, ELCBS/ MCCBS / Copper / Brass clamps, copper 
conductor, change over switches pipes etc. at his own cost. If any failure is caused in 
supply of the power and water, it is the responsibility of the contractor to make alternate 
arrangements at his cost. The contractor shall adjust his working shift / hours accordingly 
and deploy additional manpower if necessary so as to achieve the targets.  

29.5 In case of power cuts / load shedding no compensation for idle labor or extension of time 
for completion of work will be given to contractor.  

29.6 Adequate lighting facilities such as flood lamps, hand lamps and area lighting shall be 
arranged by the contractor at the site of construction, contractor's material storage area 
etc. within finally accepted rates.   

 

29.7 No claim for damages will be entertained by BHEL on account of interruptions of water 
supply or limitation of quantity of water as aforesaid or on account of the water so taken being 
not fit for construction purposes or on any other account in connection with such water supply.    

 

29.8 Construction water shall be supplied by BHEL @ Rs 2000 per month at a single point 
within a distance of 500 meter from the battery limit. The construction water shall be ground 
water. The Contractor shall make his own arrangements to lay and maintain necessary 
distribution lines at his own cost.   

 
29.9 In the event of poor or interrupted water supply by BHEL at site, the contractor then has 

to make his own arrangement for uninterrupted construction water supply so that work 
doesn't get affected. This arrangement of water supply shall be without any extra cost to 
BHEL. 

 
29.10 The Contractor should make arrangements for storage of sufficient quantity of water to 

meet his requirement of two days in well-built water storage tanks with covered tops. The 
Contractor shall ensure that there is no wastage of water. The contractor shall obtain prior 
approval of NLCL / BHEL of the distribution scheme before laying the pipelines.  

 
29.11 The Contractor shall during the progress of the work, provide, erect and maintain at his 

own expenses all necessary temporary workshops, stores, consumables, offices, etc. 
required for the proper and efficient execution of the work. The planning, setting and erection 
of these buildings shall have the approval of the Engineer and the Contractor shall at all times 
keep them tidy and in a clean and sanitary condition to the entire satisfaction of the Engineer.   
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29.12 On completion of work or as and when required by BHEL, all the temporary buildings, 
structures, pipe lines, cables etc. shall be dismantled and leveled and debris shall be 
removed as per instruction of BHEL by the contractor at his cost.  In the event of his failure 
to do so, same will be got done by the Engineer and expenses incurred shall be recovered 
from the contractor along with prevailing overhead. The decision of BHEL Engineer in this 
regard shall be final. 

 
29.13 No residential facilities shall be provided by BHEL for contractor's employees/ 

workmen and associated agencies. 
 

30  Gate Passes:  

It is the responsibility of the contractor to arrange gate pass for all his employees,   T & 
Ps etc. Necessary coordination with security officials is the responsibility of the contractor. 
Contractor shall follow all the laid down procedures for obtaining these gate passes. 
Contractor shall arrange to receive necessary permits for working beyond normal working 
hours, working on holidays and during night. 

31 PROGRESS REPORTING 

31.1 Contractor is required to draw mutually agreed monthly program in consultation with BHEL 
well in advance. Contractor shall ensure achievement of agreed program and shall also 
timely arrange additional resources considered necessary at no extra cost to BHEL. 

31.2 Weekly progress review meetings will be held at site during which actual progress during 
the week vis-a-vis scheduled programme shall be discussed for actions to be taken for 
achieving targets. Contractor for discussions shall also present the programme for 
subsequent week. The contractor shall constantly update / revise his work programme to 
meet the overall requirement. All quality problems shall be discussed during above review 
meetings. Necessary preventive and corrective action shall be discussed and decided 
upon in such review meetings and shall be implemented by the contractor in time bound 
manner so as to eliminate the cause of non-conformities.  

31.3 The contractor shall submit weekly and monthly progress reports, materials reports, 
consumables report and other reports as per proforma considered necessary by the 
Engineer.  

31.4 The progress report shall indicate the progress achieved against planned , with reasons 
indicating delays , if any, and shall give the remedial actions which the contractor intends 
to take to make good the slippage or lost time , so that further works again proceed as 
per the original programme and the slippages do not accumulate and effect  the overall 
programme.  

31.5 The daily manpower reports shall clearly indicate the manpower deployed, category-wise 
specifying also the activities in which they are engaged.  

31.6 Contractor shall submit periodical reports in respect of the following aspects of operation: 
 Consumption of construction power. 
 Daily Manpower report 
 Progress report- daily, weekly and monthly 
 Field Quality checks carried out.-report 
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 Accident/ unfortunate mishap report 
BHEL at site shall inform formats for these reports 

32  DELAY AND EXTENSION OF TIME    

32.1 The Contractor shall not be allowed any time extension of completion except in the 
following cases: 

(a) Force majeure conditions 
(b) Major changes or substantial addition to work ordered by the BHEL adversely affecting 

the completion time. 
(c) Any other circumstance of any kind whatsoever which may occur making the contractor 

entitled to an extension of time which, however, shall be in the absolute discretion of 
BHEL. By reason of any other cause, which in the absolute discretion of the Engineer is 
beyond the Contractor's control, then in any such case, the Engineer (or higher authority) 
may make fair and reasonable extension in the completion dates of the individual items 
of work or the Contract as a whole. Such extension, which will be communicated to the 
Contractor by the Engineer in writing, shall be final and binding on the Contractor.  No 
other claim in this respect for compensation or otherwise howsoever is admissible. Upon 
the happening of any such event causing delay, the Contractor shall immediately give 
notice thereof in writing to the Engineer but shall nevertheless use constantly his best 
endeavor to prevent or make good the delay and shall do all that may reasonably be 
required to the satisfaction of the Engineer to proceed with the work. 

 

The Contractor, upon happening of any such event shall immediately present the case. 
The request for extension of time shall be submitted by the Contractor in writing and based 
on the merit the case shall be considered. 

The contractor shall not be eligible for any time extension on account of delay in 
procurement of materials.   
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Annexure- Tech-I 

 

(A) STATUS OF TOOLS & PLANTS  : 
 

 

S.No.  Name of       Quantity Registration No    Documents    Present      
Quantity to  

              Equipment     Owned  wherever               enclosed for    Location    
be deployed 

applicable              proof of                                  for 
this job 

                                   ownership             
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(B) MONTHWISE T&P DEPLOYMENT PLAN 
 

 

S.NO.  Description of                                           Months  

T & P                                    (indicate No. to be deployed in each  month)                                                    
----------------------------------------------------------------------------------------------- 

 

     Ist 2nd 3rd 4th 5th 6th   and so on 

 

 

1. 

 

2. 

 

3. 
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TECHNICAL SPECIFICATIONS (PART – B) 
 

1  FREE ISSUE MATERIALS 
MS Plate shall be supplied as free issue material by BHEL. All other materials required 
for execution of work will be in the scope of contractor.  

 

2 DISMANTLING OF EXISTING STRUCTURES 

The contractor will have to carry out dismantling of buried/ semi buried structures, if any, 
encountered within the battery limit and disposal of it within plant boundary as directed by 
BHEL at no extra cost to BHEL. 

 

3 STATUTORY REQUIREMENTS 

Bidder shall comply with all the applicable statutory rules pertaining to Factories Act.  Fire 
Safety Rules of Tariff Advisory Committee, Water Act for pollution control, Explosives Act, 
etc. 
 
Provisions of safety, health and welfare according to Factories Act shall be complied with.  
These shall include provision of continuous walkway minimum 500 wide along the crane-
girder level on both sides of building, comfortable approach to EOT crane cabin, railing, 
fire escape, locker room for workmen, pantry, toilets, rest room, etc. 
 
Provisions for fire proof doors number of staircases, fire separation wall, lath 
plastering/encasing the structural members (in the fire prone areas), type of glazing etc. 
shall be made according to the recommendations of Tariff Advisory Committee. 
 
Statutory clearances and norms of State Pollution Control Board shall be followed. 

Bidder shall obtain approval of Civil/Architectural drawings from concerned authorities 
before taking up the construction work. 

4 LAYOUT 

Before starting the work, the Contractor shall carry out the setting  out of  foundation and  
structures and provide levels, with reference to  general existing grid and  bench mark.  If  
the contractor  uses  the  grid, , bench mark and  reference pillar  made by  other 
Contractors,  he shall coordinate  with the  Contractor and  shall satisfy himself of the  
accuracy of the reference  marks. If  he is required  to set out  the foundation afresh, he 
shall do so independently with reference to the one existing  grid and  bench mark which  
has been  followed by other agency at the instruction of the Engineer.  In case any 
discrepancy be found. It shall be immediately brought to the notice of   the engineer for 
any rectification/modification necessary.  No complaint shall be entertained at a later 
stage. The Contractor shall accurately set out the position for holding down bolts and 
inserts. 
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If required, in the opinion of the Engineer, he shall construct and maintain  pillars for Grid, 
references and bench marks and maintain  them  till the  completion of the construction.  
He shall also help the Engineer with instruments, materials and labors for checking the 
detailed lay outs and levels. The Contractor shall be solely responsible for the correctness 
of the layout and levels, and Engineer’s approval shall not be  deemed to imply any 
warranty in carrying  out the work correctly. 

 

5 WORKMANSHIP 

Workmanship shall be of the best possible quality and all work shall be carried out by 
skilled workmen except for those which normally require unskilled persons.  Welding shall 
be done by experienced and certified welders in proper sequence using necessary jigs 
and fixtures. Fabrications shall be done in shops having proper equipment for accurate 
edge planning and milling of column shall ends, base late surfaces etc. and shaping and 
dimensioning of anchor bolt assembly, inserts and other misc. items.  In addition to the 
requirement specified above, if the bye-laws of the local Govt., Municipal or other 
authorities require the employment of licensed or registered workmen for various traders, 
the contactor shall arrange to have the work done by such registered or licensed 
personnel.  In case of manufactured materials, the Contractor shall have, with no 
additional cost the owner, the services of the supervisors of the manufacturers to achieve 
that the work is being done according to the manufacturer’s specifications. 
 

6 TEMPORARY WORK 
 

All scaffoldings, staging, temporary bracing and other necessary temporary work required 
for proper execution of the Contract shall be provided by the Contractor at his own cost 
and inclusive of all materials, labour, supervision and other facilities. 

The layout and details of such Temporary work shall have the prior approval of the 
Engineer as agreed, but the Contractor shall be responsible for proper strength and safety 
of the same.  All Temporary work shall be so constructed as not to interfere with any 
permanent work or with the work by other agencies.  If it is necessary to remove any of 
the temporary work at any time to facilitate execution of the work or with the work of other 
agencies, such removal and re-erection, if required, shall be carried out by the Contactor 
at the discretion of the Engineer without any delay and any extra cost on this account shall 
be borne by the Contractor. 

7 INTERFACE WITH STRUCTURES UNDER OTHER’S SCOPE 
 

a) In cases of interface e.g. structures under other’s scope of supply being supported on 
structures under scope of this contractor, the same will be discussed and suitably 
addressed. 
 

b) Modification in layout of foundation/structure during detail engineering stage may be 
necessary to avoid fouling with those under other’s scope.  Necessary changes on this 
account will be made without any extra cost  to Owner. 
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c) Necessary engineering is to be done and provisions are to be kept accordingly by the 
Contractor to construct foundations/underground structures, etc. without disturbing/ 
endangering the constructions done under the scope of other contracts. 
 

8 INSPECTION, TESTING AND QUALITY CONTROL FOR CIVIL WORKS 
Sampling and testing for major items of civil works viz earthwork, concreting, structural 
steel work (including welding) etc. shall be carried out in accordance with the requirements 
of this specification and field quality plan (FQP).   

The bidder shall submit for BHEL’s approval a detailed field quality assurance programme 
for civil works before starting of the construction work.  This shall include frequency of 
sampling and testing nature/type of test, method of test, setting of a testing laboratory, 
arrangement of testing apparatus/equipment, deployment of qualified/experienced 
manpower, preparation of format for record, Field Quality Plan, etc.  Tests shall be done 
in the field and/or at a laboratory approved by the Engineer and the Bidder shall submit to 
the Engineer, the test results in triplicate.  In addition, the bidder shall furnish the original 
test certificate from the manufacturers of various materials to be used in the construction.  

If any work found to be of inferior quality or sub-standard, the same shall be dismantled 
and shall be redone as per approved quality or relevant standard. BHEL reserve the rights 
to reject the work of inferior quality. All expenses on account of dismantling and rework 
shall be born by contractor.  

Contractor shall arrange for conducting the initial and field CBR test for the road 
construction as per latest IRC guidelines. The contractor's finally accepted rates 
shall include cost of such field tests with standard equipment’s and IMTEs 

 

9 CONSTRUCTION / ERECTION METHODOLOGY 

 Construction excavation activities shall be fully mechanized from the start of the work. 
 All excavation and backfilling work shall be done using excavators, loaders dumpers, 

dozers, poclains, excavator mounted rock breakers, rollers, sprinklers, water tankers, 
etc. Manual excavation can be done only on isolated place with specific approval of 
engineer. 

 Dewatering shall be done using the combination of electrical and stand-by diesel 
pumps (Trimix vaccum dewatering). 

 For concreting, weigh batching plants, transit mixers, concrete pumps, hoists, etc. 
shall be used. 

 All fabrication and erection activities of structural steel shall be carried out using 
automatic submerged arc welding machines, cutting machine, gantry cranes, crawler 
/ wheel mounted heavy cranes and other equipment’s like heavy plate bending 
machines, shearing machines, lathe, milling machines etc. Use of derricks shall not 
be permitted. 

 All handling of materials shall be with cranes. Heavy tailors shall be used for 
transportation. 

 Mechanized modular units of scaffolding and shuttering shall be used. 
 Grouting shall be carried out using hydraulically controlled grouting equipment. 
 All finishing items shall be installed using appropriate modern mechanical tools. 
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 Manual punching etc. shall not be permitted. 
 Heavy duty hoist for lifting of construction materials shall be deployed. 
 Compressors for cleaning of foundations and other surfaces shall be used. 
 Field laboratory shall be provided with all modern equipment for survey, testing of 

aggregates, concrete, welding etc. For testing of steel works, ultra-sonic testing 
machines, radiographic testing machines, dye penetration test equipment, destruction 
testing equipment, etc shall be deployed. 

 All persons working at site shall be provided with necessary safety equipment and all 
safety aspects shall be duly considered for each construction/erection activity. 
Moreover, only the persons who are trained in the respective trade shall be employed 
for executing that particular work. 

 

10 FIELD LABORATORY FACILITIES AT   SITE FOR MATERIAL TESTING: 

Contractor shall provide field testing facilities at site laboratory built by the contractor 

11 MAKE OF BOUGHT OUT MATERIAL: 

Contractor shall supply bought out items as per BOQ  
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INDICATIVE LIST OF APPROVED MAKE OF BOUGHT OUT MATERIAL TO BE ARRANGED 
BY THE CONTRACTOR AT HIS OWN COST 

 

The following list may be read in conjunction with the relevant make/ makes of materials 

mentioned in the BOQ or elsewhere in this tender document. 
 

S.NO MATERIAL NAME MAKE / QUERY 

1 TMT Bar Jindal/Tata/Sail/Apollo/Essar/Bhusan 

2 Structural Steel Jindal/Tata/Sail/Apollo/Essar/Bhusan/Surya 

3 PPGL/PPGI roofing sheet Jindal/Tata/Sail/Apollo/Essar/Bhusan/Asian 

 

 
 


