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 IMPORTANT NOTE 
 
 

PURCHASER OF THIS TENDER DOCUMENT IS ADVISED TO CHECK AND ENSURE 
COMPLETION OF ALL PAGES OF TENDER DOCUMENT AND REPORT ANY 
DISCREPANCY TIMELY FOR CORRECTIVE ACTION, IF ANY, TO THE ISSUING 
AUTHORITY BEFORE THE BIDS ARE SUBMITTED. ORIGINAL COPY OF TENDER 
DOCUMENT COMPLETE IN ALL RESPECTS MUST BE SUBMITTED BACK AS PART OF 
THE BID WITHOUT WHICH THE SAME IS LIABLE TO BE REJECTED BY BHEL. 
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   M/s----------------------------------------------------------- 
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----------------------------------------------------------- 
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Bharat Heavy Electricals Limited 
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TENDER NOTICE 
 

Sealed tenders are invited from the contractors fulfilling qualifying requirements for 
the “Development and construction of BHEL Stores complex at site for Obra TPS R&M 
Works at Obra, Distt. Sonebhadra, U. P.” 
 

TENDER NO. BHEL/NR/SCT/OBRA/R&M STORE/616 
 
QUALIFYING REQUIREMENTS: 
 
“1.0 Tenderer who wish to participate, should have carried out during the last 
seven years 

 
1.1 one single civil work of similar nature covered in this tender of at least Rs. 

16 Lacs contract value  
 
OR 
 
1.2 two civil works of similar nature covered in this tender of at least Rs. 10 

Lacs each contract value  
 
OR 
 
1.3 three civil works of similar nature covered in this tender of at least Rs. 8 

Lacs each contract value  
 

AND   
 
2.0 The tenderer should have an average annual financial turnover of minimum 
of Rupees 45 Lacs during last three years (2005-06, 06-07 and 07-08). The tenderer 
shall submit audited balance sheet in support of the same.”  
 
          NOTES:   

 
(i)      The Tender Documents comprise of following; 

   (a) General Conditions of Contract, Special Conditions of Contract, Tender 
Notice, Project Synopsis etc.  
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   (b)  Price Bid 
   (c)  General scope of work 
   (d)  Closed shed plan and RCC work details 
              

(ii)    Tender Documents with complete details are hosted in this web page. Bidder(s) 
intending to participate may download the tender document from the web site.  

 
(iii) Tenders must be submitted to the undersigned latest by 19.05.2009 before 

opening of technical bids commences. Technical bids shall be opened at 15.30 
Hrs. on 19.05.2009. 

 
(iv) Earnest Money Deposit (EMD): Refundable, Non-interest bearing EMD of Rs. 

1,00,000/- shall be deposited by Account Payee Pay Order ‘OR’ Demand Draft 
in favour of “Bharat Heavy Electricals Limited” payable at Delhi/ NOIDA. Those 
bidders who have already deposited ‘One Time EMD’ of Rs. 2,00,000/- with 
BHEL, PSNR, NOIDA need not submit EMD with the present tender. 

 
(v) Tenders not accompanied with Full Earnest Money Deposit, as indicated above, 

will not be considered. 
 

(vi) All corrigenda, addenda, amendments and clarifications to this Tender will be 
hosted in this web page and not in the newspaper. Bidders shall keep 
themselves updated with all such amendments. 

 
(vii) BHEL reserves the right to accept or reject any or all tenders without assigning 

any reason whatsoever. 
 

(viii) BHEL takes no responsibility for any delay/ loss of documents or 
correspondences sent by courier/ post. 

 
(ix) Purchase Preference will be given to CPSUs as per Govt. Guidelines. 

 
 
 

DGM/ SCP
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भारत हैवी इलेिक्ट्रकãस िलिमटेड  
Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northern Region, 

Plot  No.  25 , Sector - 16A , 
Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 

Phone: 0120-2515476/ 2416407/ 2515479 
Fax: 0120-2515464/ 2515467                     

Email: sku@bhelpsnr.co.in/ rb@bhelpsnr.co.in 

 
DOMESTIC NOTICE INVITING TENDER 

 
DATE OF OPENING                      :  19.05.2009 

 
 

NIT NO. / NAME OF WORK 
    

TENDER NO. BHEL/NR/SCT/OBRA/R&M STORE/616 
 

Sealed tenders are invited from the contractors fulfilling qualifying requirements 
for the “Development and construction of BHEL Stores complex at site for Obra 
TPS R&M Works at Obra, Distt. Sonebhadra, U. P.” 

 
 
   

NOTES 
1. Purchase Preference will be given to CPSU as per Govt. Guidelines. 
2. Please visit our website at www.bhel.com for details of NIT including Qualifying 

Requirements.   
 
    

 
 

   DGM/ SCP 
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PROJECT SYNOPSIS 

 

1. Name of the Owner    :           U. P. Rajya Vidyut Utpadan Nigam Ltd 

2. Address                      :           Obra Thermal Power Station 
P.O. Obra 
Distt. Sonebhadra – 231 219 
Uttar Pradesh 
 

3. New Installation /       :  Obra ‘B’ (5 X 200MW) Refurbishment 
Refurbishment 

 
4. Nearest Railway station :  Chopan – 15 Km Approx. 

Mirzapur – 120 Km Approx. 

Varanasi / Mughal Sarai – 125 Km Approx. 

5. Nearest City              :            Robertsganj / Sonebhadra 

6. Nearest Airport         :   Varanasi – 150Km Approx. 

7. Maximum Temperature  :  48 Deg C Approx.  

8. Minimum Temperature     :   Approx.  2 Deg C Approx. 
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Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northern Region, 

Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 

  
 

PROCEDURE FOR SUBMISSION OF SEALED TENDERS: 
 

The tenderers must  submit their tenders as required in two parts  in 
separate sealed covers prominently superscribed as Part-I Technical bid 
and Part-II, Price bid also indicating on each of the cover tender 
specification no., date and time as mentioned in tender notice. 
 
TECHNICAL BID (COVER-I) 
 
Except Price bid Part-II, complete set of tender document consisting of 
General conditions of Contract, “Technical specification & Special terms and 
condition” (Part-I) issued by BHEL shall be enclosed in Part I Technical Bid 
only. All schedules, data sheets and details called for in the specification 
shall also be submitted along with technical bid. All details/ Data/ Schedules 
including offer letter duly signed and stamped are to be submitted in 
duplicate. 
 
PRICE BID (COVER-II) 
 
Tenderers may please note that price bid is to be submitted only in original 
copy of Tender i.e. Price bid (Part-II) issued by BHEL and no duplicate copy 
of same is required. 

 
These Two separate covers i.e. cover I & II shall together be enclosed in a 
third envelope (Cover-III) and this sealed cover shall be superscribed with 
tender specification No., due date, time and submitted to officer inviting 
tender as indicated in tender notice on or before due date as indicated. 
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SECTION- I 
 

GENERAL INSTRUCTIONS TO TENDERERS 
                 
1 This tender specification as a whole, furnishing all the details and other documents as 

required in the following pages, shall be duly signed and sent in a sealed cover (IN 
DUPLICATE) super-scribing the name of work as given in the tender notice.  

 
2 The tender shall be addressed to: OFFICER INVITING TENDER AS INDICATED IN THE 

TENDER NOTICE.   
 
3.  Tenders submitted by post shall be sent as "REGISTERED/ SPEED/ COURIER POST " 

and shall be posted with due allowance for any postal delay.  The tenders received after the 
due date and time of opening is liable to be rejected. Offers received by Telegram/ telex/ 
Fax/ E-mail/ Internet may be considered as per terms of NIT. 

 
4     Tenders shall be opened at the time and date as specified in the tender notice in the presence 

of such of those tenderers or their authorised representatives who may be present.  
 
5    The tenderers shall closely peruse all the clauses, specifications and drawings indicated in 

the Tender Documents before quoting. Should the tenderer have any doubt about the 
meaning of any portion of the Tender Specifications or find discrepancies/ omission in the 
Drawings or the tender documents issued are incomplete or shall require clarification on any 
of the technical aspect, scope of work etc., he shall at once contact the authority inviting the 
tender for clarification before the submission of the tender.  

 
6 Before tendering, the tenderers are advised to inspect the site of work and the environments 

and be acquainted with the actual working and other prevalent conditions, facilities 
available, position of material and labour. No claim will be entertained later on grounds of 
lack of knowledge.  

 
7    Tenderer must fill up all the schedules and furnish all the required information as per the 

instructions given in various sections of the tender specification.  Each and every page of the 
Tender Specification must be SIGNED, STAMPED AND SUBMITTED ALONG WITH 
THE OFFER by the Tenderer in token of complete acceptance thereof. The information 
furnished shall be complete by itself.     

 
8    The tenderer shall quote the rates in English Language and international numerals. These 

rates shall be entered in figures as well as in words. In case of difference in rates between 
words and figures THE LESSER OF THE TWO will be treated as valid rate. For the 
purpose of tender, the metric system of units shall be used.    

 
9    All entries in the tender shall either be typed or be written in ink. Erasure and over writings 

are not permitted and may render such tenders liable to summary rejection. All cancellations 
and insertions shall be duly attested by the tenderer.  
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10  QUALIFICATIONS OF TENDERERS: Only tenderers who have previous experience in 
the work of this nature and description detailed in this tender specification are expected to 
quote for this work. Offers from tenderers who do not have proven and established 
experience in the field are not likely to be considered.    

 
11     DATA TO BE ENCLOSED: Full information shall be given by the tenderer in respect of 

the following. Non-submission of this information may lead to rejection of the offer.   
 
11.1  FINANCIAL STATUS: Financial viability as per proforma enclosed at ANNEXURE-`A'                
 
11.2  INCOME TAX CERTIFICATES: A Certificate of Income tax clearance from the 

appropriate authority in the forms prescribed thereof duly indicating annual turnover. These 
certificates shall be valid for one year from the date of issue or for the period prescribed 
therein for all tenders submitted during the period.  

 
11.3  PREVIOUS EXPERIENCE: A statement giving particulars (duly supported by 

documentary evidence) of the various service rendered in progress for each similar works by 
the tenderer indicating the particulars and value of each work, the site location, the duration, 
date of completion etc., strictly as per proforma enclosed at ANNEXURE-‘B’.   

 
11.4   ORGANISATION CHART: The organisation pattern that are totally available with him 

and that will be employed by the tenderer for this work in the form of monthwise and 
categorywise deployment plan duly indicating the number of Engineers, Supervisors, skilled 
and unskilled workers etc., as per proforma enclosed at ANNEXURE-‘C'.  

 
11.5   An attested copy of the Power of Attorney, in case the tender is signed by an individual 

other than the sole Proprietor, shall also be attached.   
 
11.6   IN CASE OF AN INDIVIDUAL: His full name, experience, address and nature of 

business.  
      OR 
       
            IN CASE OF PARTNERSHIP FIRMS:  The names of all the partners with addresses and 

their experience. A copy of the partnership deed/ instrument of Partnership duly certified by 
a Notary Public shall be enclosed.    

      OR 
 
            IN CASE OF COMPANIES: Date and place of registration including date of 

commencement certificate in case of public companies and the nature of business carried or 
by the Company. Certified copies of memorandum and Articles of Association are also to be 
furnished. Also indicate names, addresses and experience of the Directors.  

 
11.7   A list of tools and tackles (including cranes, tractor-trailers, winches, Derricks, welding sets 

etc., wherever applicable) that the tenderer is having and those that will be deployed on this 
job as per proforma enclosed at ANNEXURE-`D'.    
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11.8    Analysis of unit rate quoted as per proforma enclosed at ANNEXURE-`E'. 
   
11.9     Declaration sheet as per proforma enclosed at ANNEXURE-`F'.    
 
11.10   In addition to the above, the particulars required elsewhere in tender documents. 
 
11.11   Checklist and schedule of general particulars duly filled in, signed and stamped as per 

ANNEXURE-`G'.    
 
NOTE: In terms of clauses 11.1 to 11.11 above, all the data required to be enclosed with the tender 

need to be furnished neatly typed, signed and stamped in the given formats only (in the form 
of separate sheets) failing which the tender may be considered as incomplete and is liable for 
rejection. Documentary proofs wherever necessary also need to be enclosed.    

 
12    EARNEST MONEY DEPOSIT: Every tender must be accompanied by the prescribed 

amount of Earnest Money Deposit in any one of the following forms.  
 
NOTE: Bank Guarantee, Cheques, Currency Notes, Money Orders or Postal Orders will not be 

accepted.         
 
12.1    Cash (As permissible under Income Tax Act):  The amount should be remitted by the party 

to the Cashier of Bharat Heavy Electricals Limited and cash receipt   issued by him shall be 
enclosed alongwith the tender.   

 
12.2   Pay Order or Demand Draft in favour of Bharat Heavy Electricals Limited, Noida.    
 
12.3   Tenders received without Earnest Money in full in the manner prescribed above will not be 

considered.         
 
12.4    The Earnest Money Deposit of the successful tenderer will be retained towards part of 

Security Deposit.  
 
12.5  In the case of unsuccessful tenderers, the Earnest Money will be refunded   normally within 

fifteen days of acceptance of award of work by the successful tenderer.   
 
12.6  BHEL reserves the right of forfeiture of Earnest Money deposit in case the successful 

tenderer,       
 

(a).  After opening of Tender, revokes his tender within the validity period or increases his 
earlier quoted rates.    

 
(b)    Does not commence the work within the period as per LOI/ Contract. In case the LOI/ 

Contract is silent in this regard then within 15 days after award of contract.   
 
12.7  EMD shall not carry any interest. 
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12.8  Tenderers, who so ever desires, may deposit one time Earnest Money Deposit of Rs. 
2,00,000/- in cash (As permissible under Income Tax Act)/ DD/ pay order only with the 
cashier of BHEL. Tenderers, who furnish one time EMD as above, will not be required to 
furnish EMD time and again alongwith their tenders submitted to BHEL/ PSNR. However 
they will be required to indicate the cash receipt No. and date of one time EMD in all their 
tenders. 

        
13 AUTHORISATION AND ATTESTATION: Tenders shall be signed by persons duly 

authorised/ empowered to do so.  Certified copies of such authority and relevant documents 
shall be submitted alongwith the tenders.                 

 
14    VALIDITY OF OFFER: THE OFFER SHALL BE KEPT OPEN FOR ACCEPTANCE 

FOR A MINIMUM PERIOD OF SIX MONTHS FROM THE DATE OF OPENING OF 
TENDERS. In case Bharat Heavy Electricals Limited calls for negotiations, such 
negotiations shall not amount to cancellation or withdrawal of the original offer which shall 
be binding on   the tenderers.    

 
15    EXECUTION OF CONTRACT: The successful tenderer's responsibility under this 

contract commences from the date of issue of the Letter of Intent by Bharat Heavy 
Electricals Limited. The successful tenderer shall be required to execute an agreement in the 
prescribed form as per ANNEXURE-`I' with the BHEL within a reasonable time after the 
acceptance of his tender and in any case before submitting the first bill for payment.       

 
16    SECURITY DEPOSIT:  Upon acceptance of tender, the successful tenderer must deposit 

the required amount of security deposit within the time specified in the Letter of Intent for 
satisfactory completion of work.    

 
16.1    The total amount of Security Deposit shall be as follows:  
 

(a) In case of work costing upto 10 lakhs:  10% of the contract value. 
 

(b) In case of work costing above Rs 10 lakhs and upto Rs 50 lakhs:  1 Lakh + 7.5 % of the 
amount exceeding Rs. 10 Lakhs.     

 
           (c) In case of work costing more than Rs 50 lakhs: 4 Lakhs + 5 % of the amount exceeding 

Rs. 50 Lakhs.  
 
16.2   The Security Deposit will be deposited within 15 days from the date of issue of Letter of 

Intent but before start of work in any one of the following forms:-                  
 

(a) The total Security Deposit as indicated in the Letter of Intent in cash (As 
permissible under Income Tax Act).  

 
(b) Pay Order, Demand Draft in favour of BHEL. 

 
(c) Local cheques of scheduled banks, subject to realization. 
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(d) Securities available from Post Offices such as National Savings Certificates, Kisan 

Vikas Patras etc.  
 
(Certificates should be held in the name of Contractor furnishing the security and 
duly pledged in favour of BHEL and discharged on the back). 

 
(e) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in 

the Companies Act. The Bank Guarantee format should have the approval of BHEL.  
 
(f) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as 

defined in the Companies Act. The FDR should be in the name of the contractor, 
A/C BHEL, duly discharged on the back.  

 
(g) Security deposit can also be recovered at the rate of 10% from the running bills. 

However in such cases at least 50% of the Security Deposit should be collected 
before start of the work and the balance 50% may be recovered from the running 
bills. 

 
(h) EMD of the successful tenderer shall be converted and adjusted against the security 

deposit. 
 
16.3 The security deposit shall not carry any interest. 
 
NOTE:  Acceptance of Security Deposit against Sl. No. (d) and (f) above will be subject to 

hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will 
not be liable or responsible in any manner for the collection of interest or renewal of the 
documents or in any other matter connected therewith.  

 
16.4 Security deposit shall not be refunded to the contractor except in accordance with the terms 

of the contract. 
 
16.5 The validity of the Bank Guarantee furnished towards Security Deposit under (e) above 

shall be upto the period of completion of work as stipulated in the Letter of Intent + 1 month 
and the same will be kept valid by proper renewal till the satisfactory completion of the 
Guarantee Period.   

 
16.6   If the value of the work done at any time exceeds the accepted agreement value, the Security 

Deposit shall be correspondingly enhanced and the extra Security Deposit shall be 
immediately deposited by the Contractor or recovered from payments due to him.     

 
16.7   Failure to deposit the Security Deposit within the stipulated time, may lead to forfeiture of 

Earnest Money Deposit and Cancellation of the award of work.  
 
16.8  If any part of Security Deposit of the Contractor is held in the form of approved securities, it 

shall be kept transferred in the name of Bharat Heavy Electricals Limited, in such a manner 
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that the same can be realised fully without referring to the Contractor. BHEL shall not be 
responsible for any depreciation in the value of the Security while in BHEL's custody or for 
any loss of interest thereon.     

 
16.9  BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and 

penalties in the event of the contractor's failure to fulfil any of the contractual obligations or 
in the event of termination of contract as per terms and conditions of contract. BHEL 
reserves the right to set off the Security Deposit, against any claims of any other contracts 
with BHEL.  

 
16.10  RETURN OF SECURITY DEPOSIT: If the contractor fully performs and completes the 

work in all respects to the entire satisfaction of BHEL and presents an absolute "No 
Demand Certificate" in the prescribed form and returns properties belonging to BHEL 
taken, borrowed or hired by him for carrying out the said works, half the amount of Security 
Deposit will be released to the contractor after deducting all costs, expenses and other 
amounts that are to be paid to BHEL under this or other contracts  entered  into with the 
Contractor. It may be noted that in no case the Security Deposit shall be refunded/ released 
prior to passing of final bill. Balance half of the amount of Security Deposit will be released 
only after the Guarantee Period is over.   

 
 NOTE: All the BGs are to be submitted as per BHEL/ PSNR proforma. 
 
17     No interest shall be payable by BHEL on Earnest Money Deposit, Security Deposit or on 

any moneys due to the contractor.   
 
18     REJECTION OF TENDER AND OTHER CONDITIONS:     
 
18.1   The acceptance of Tender will rest with BHEL which does not bind itself to accept the 

lowest tender or any tender and reserves to itself full rights for the following without 
assigning any reasons whatsoever.  

 
  (a) To reject any or all of the tenders.          
 

(b) To split up the work amongst two or more Tenderers.  
 

(c) To award the work in part. 
 

(d) In either of the contingencies stated in (b) and (c) above to modify the time for 
completion suitably.  

 
18.2  Conditional and un-witnessed tenders, tenders containing absurd or unworkable rates and 

amounts, tenders which are incomplete or otherwise considered defective and tenders not in 
accordance with the tender conditions, specifications, etc., are liable to be rejected.   

 
18.3  If a tenderer expires after the submission of his tender or after the acceptance of his tender, 

BHEL may at its discretion, cancel such tender. If a partner of a firm expires after the 
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submission of the tender or after the acceptance of the tender, BHEL may cancel such tender 
at its discretion unless the firm retains its character.  

 
18.4  BHEL will not be bound by any Power of Attorney granted by the tenderer or by changes in 

the composition of the firm made subsequent to the execution of the contract. BHEL may, 
however, recognise such Power of Attorney and changes after obtaining proper legal advice, 
the cost of which will be chargeable to the contractor concerned.  

 
18.5  If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right 

to reject such tender at any stage or to cancel the contract, if awarded and forfeit the Earnest 
Money/ Security Deposit/ any other moneys due.  

 
18.6  Canvassing in any form in connection with the tender is strictly prohibited and the tenders 

submitted by the contractor who resorts to canvassing are liable to be rejected.    
 
18.7  Should a tenderer or contractor or in the case of a firm or Company of contractors/ one or 

more of its Partners/ share holders/ Directors have a relation or relations employed in 
BHEL, the authority inviting tender shall be informed to the   fact alongwith the offer, 
failing this BHEL may, at its sole discretion reject the tender or cancel the contract and 
forfeit the Earnest Money/ Security Deposit.     

 
18.8  The successful tender should not sub-contract the part or complete work detailed in the 

tender specification without written permission of BHEL. The tenderer is solely responsible 
to BHEL for the work awarded to him. 

 
18.9  NO DEVIATIONS to the tender conditions will normally be accepted.  However, if the 

tenderer insists for certain deviations to the conditions, financial implication thereof shall be 
loaded to the quoted price for evaluating the tenderer's offer. 
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SECTION - II 
 

GENERAL TERMS AND CONDITIONS 
 

19.0  The following terms and expressions shall have the meaning hereby assigned to them except 
where the context otherwise requires.   

 
19.1  BHEL (or B.H.E.Ltd.) shall mean Bharat Heavy Electricals Limited, a Company registered 

under the Indian Companies Act, 1956, with its Registered Office at BHEL HOUSE, SIRI 
FORT, NEW DELHI-110049 or its authorised officers or its Engineer or other employees 
authorised to deal with any matters with which these persons are concerned, on its behalf.   

 
19.2  `GENERAL MANAGER' shall mean the Officer in Administrative charge of the 

contracting Unit of BHEL. 
 
19.3  `ENGINEER' or `ENGINEER-IN-CHARGE' shall mean Engineer deputed by BHEL. 

The terms include Deputy General Manager, Construction Manager, Resident Manager, Site 
Engineer, Resident Engineer and Assistant Site Engineer of BHEL at the site as well as the 
officers in charge at Head Office.  

 
19.4   `SITE' shall mean the place or places at which the plants/ equipment are to be erected and 

services are to be performed as per the specifications of this Tender.          
 
19.5  `CLIENTS OF BHEL' or `CUSTOMER' shall mean the project authorities to whom 

BHEL is supplying the equipment. 
 
19.6 `CONTRACTOR' shall mean the individual, firm or company who enters into contract with 

BHEL and shall include their executors, administrators, successors and permitted assigns.  
 
19.7 `CONTRACT' or `CONTRACT DOCUMENT' shall mean and include the agreement, the 

work order, the accepted appendices of rates, Schedules of Quantities, if any, General 
Conditions of Contract, Special Conditions of Contract, Instructions to Tenderers, the 
drawings, the technical specifications, the special specifications, if any, the tender 
documents and the Letter of Intent/ Acceptance letter issued by BHEL. Any conditions or 
terms stipulated by the tenderer in the tender documents or subsequent letters shall not form 
part of the Contract unless specifically accepted in writing by BHEL in the Letter of Intent 
and incorporated in the Agreement. 

 
19.8 `GENERAL CONDITIONS OF CONTRACT' shall mean the `Instructions to Tenderers' 

and `General Conditions of Contract' pertaining to the work detailed.  
 
19.9 `TENDER SPECIFICATIONS' shall mean the Special Conditions, Technical 

Specifications, appendices, Site information and drawings pertaining to the work for which 
the tenderers are required to submit their offer. Individual Specifications Number will be 
assigned to each tender specification.   
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19.10 ‘TENDER DOCUMENTS’ shall mean the General Conditions of Contract (19.8) and 
Tender Specifications (19.9).         

 
19.11 ‘LETTER OF INTENT’ shall mean the intimation by a letter/ telegram/ telex/ fax to the 

tenderer that the tender has been accepted in accordance with provisions contained in the 
letter.  The responsibility of the contractor commences from the date of issue of this letter 
and all the terms and conditions of contract are applicable from this date.          

 
19.12 ‘COMPLETION TIME’ shall mean the period by date specified in the Letter of Intent or 

date mutually agreed upon for handing over the erected equipment/ plant which are found 
acceptable by the Engineer being of required standard and conforming to the specifications 
of the Contract.                  

 
19.13 ‘PLANT’ shall mean and connote the entire assembly of the plant and equipment covered 

by the Contract.  
 
19.14 ‘EQUIPMENT’ shall mean all equipment, machineries, materials, structurals, electricals 

and other components of the plant covered by the Contract.  
 
19.15 ‘TESTS’ shall mean and include such test or tests to be carried out by the contractor as are 

prescribed in the Contract or considered necessary by BHEL in order to ascertain   the   
quality, workmanship, performance and efficiency of the contracted work or part there of.  

 
19.16 ‘APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’ shall mean approved, directed or 

instructed by BHEL.  
 
19.17 ‘WORK’ or ‘CONTRACT WORK’ shall mean and include supply of all categories of 

labour, specified consumables, tools and tackles required for complete and satisfactory site 
transportation, handling, stacking, storing, erecting, testing and commissioning of the 
equipment to the entire satisfaction of BHEL.                

 
19.18  `SINGULAR' and `PLURAL' etc. words carrying singular number shall also include 

plural and vice versa where the context so requires. Words importing masculine gender shall 
be taken to include the feminine gender and words importing persons shall include any 
Company or Association or Body of Individuals, whether incorporated or not.  

 
19.19 `HEADINGS' The headings in these General Conditions are solely for the purpose of 

facilitating reference and shall not be deemed to be part thereof or be taken into 
consideration in the interpretation or construction thereof or the contract.  

 
19.20 `MONTH' shall mean calendar month.  
 
19.21   "WRITING' shall include any manuscript, type written or printed statement under the 

signature or seal as the case may be.  
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20  LAW GOVERNING THE CONTRACT AND COURT JURISDICTION: The Contract 
shall be governed by the Law for the time being in force in the Republic of India. The Civil 
Court at Delhi/ New Delhi, having ordinary Original Civil Jurisdiction shall alone have 
exclusive jurisdiction in regard to all claims in respect of this Contract.   

 
21      ISSUE OF NOTICE: The Contractor shall furnish to the Engineer, the name, designation 

and address of his authorised agent and all complaints, notices, communications and 
references shall be deemed to have been duly given to the Contractor, if delivered to the 
Contractor or his authorised agent or left at or posted to the address either of the contractor 
or his authorised agent and shall be deemed to have been so given in the case of posting on 
the day on which they would have reached such address in the ordinary course of post or at 
which they were so delivered or left.  

 
22     USE OF LAND: No land belonging to BHEL or its customer under temporary possession 

of BHEL shall be occupied by the Contractor without the written permission of BHEL.  
 
23     COMMENCEMENT AND COMPLETION OF WORK          
 
23.1  The contractor shall commence the work within the time indicated in the Letter of Intent and 

shall proceed with the same with due expedition without delay.  
 
23.2    If the successful tenderer fails to commence the work within the stipulated time, BHEL, at 

its sole discretion, will have the right to cancel the contract. His Earnest Money and/ or 
Security Deposit will stand forfeited without any further reference to him without prejudice 
to any and all of BHEL's other rights and remedies in this regard.  

 
23.3   All the works shall be carried out under the direction and to the satisfaction of BHEL.  
 
23.4 The transported equipment, erected/ constructed plant or work performed under the 

Contract, as the case may be, shall be taken over when it has been completed in all respects 
and/ or satisfactorily put into operation at site.  

 
24     MEASUREMENT OF WORK AND MODE OF PAYMENT         
 
24.1  All payments due to the contractor shall be made by ‘Account Payee’ Cheques.  
 
24.2   For progress/ running bill payments, the contractor shall present detailed measurement 

sheets in triplicate duly indicating all relevant details based on technical documents and 
connected drawings for the work done during the month/ period under different categories in 
line with terms of payment as per Letter of Intent. The basis of arriving at the quantities/ 
weights shall be the relevant documents and drawings released by BHEL. These 
measurement sheets shall be prepared jointly with Engineer and signed by both the parties.  

 
24.3  These measurement sheets will be checked by the Engineer and quantities and percentages 

eligible for payment under different groups shall be decided by him. The abstract of 
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quantities and percentages so arrived at based on the terms of payment shall be entered in 
the Measurement Book and signed by both the parties.  

 
24.4   Based on the above quantities, contractor shall prepare the bills in the prescribed proforma 

and work out the financial value. These will be entered in the Measurement Book and signed 
by both the parties. Payment shall be made by BHEL after affecting the recoveries due from 
the contractor.     

 
24.5  All recoveries due from the contractor for the month/ period shall be affected in full from 

corresponding running bills unless specific approval from Competent authority is obtained 
to the contrary.         

 
24.6    Measurement shall be restricted to that quantity for which it is required to ascertain the 

financial liability of BHEL under this contract. 
 
24.7 Measurement shall be taken jointly by persons duly authorised by BHEL and the Contractor.  
 
24.8  The Contractor shall bear the expenditure involved, if any, in making the measurements and 

testing of materials to be used/ used in the work. The Contractor shall, without extra cost to 
BHEL, provide all the assistance with appliances and other things necessary for 
measurement.  

 
24.9    If, at any time due to any reason whatsoever, it becomes necessary to re-measure the work 

done, in full or in part, the expenses towards such re-measurement shall be borne by the 
Contractor.   

 
24.10  Passing of bills covered by such measurements does not amount to acceptance by BHEL 

of the completion of the work measured. Any left out work has to be completed by the 
Contractor, as directed.  

 
24.11  Final measurement bill shall be prepared in the proforma prescribed for the purpose, based 

on the certificate issued by the Engineer that the entire work as stipulated in the tender 
specifications has been completed in all respects to the entire satisfaction of BHEL. The 
Contractor shall give unqualified `No Claim' and ‘No Demand’ certificates. All the tools and 
tackles loaned to him should be returned in condition satisfactory to BHEL. The abstract of 
final quantities and financial values shall also be entered in the Measurement Book and 
signed by both the parties. The final bill shall be paid within a reasonable time after 
completion of the work. After the payment of final bill, only the guarantee obligation 
percentage value shall remain unpaid which shall be released in accordance with clause 32.         

 
25   RIGHTS OF BHEL   
 
          BHEL reserves to itself the following rights in respect of this contract without entitling the 

contractor to any compensation.   
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25.1   To get the work done through another agency at the risk and cost of the contractor, in the 
event of poor progress or the contractor's inability to progress the work for completion as 
stipulated in the contract, poor quality of work, persistent disregard of instructions of BHEL, 
assignment, transfer, subletting of the contracted work without written permission of BHEL, 
non-fulfillment of any contractual obligations etc. and to claim/ recover compensation for 
such losses from the contractor including BHEL's supervision charges and overheads  from 
Security Deposit/ other dues.  

 
25.2   To withdraw any portion of work and/ or to restrict/ alter quantum of work as indicated in 

the contract during the progress of work and get it done through another agency and/ or by 
the departmental labour to suit BHEL's commitments to its customer or in case BHEL 
decides to advance the completion due to other emergent reasons/ BHEL's obligation to its 
customer.    

 
25.3   To terminate the contract after due notice and forfeit the Security Deposit and recover the 

loss sustained in getting the balance work done through other agencies in addition to 
liquidated damages in the event of:   

 
(a)   Contractor's continued poor progress.    
 
(b)   Withdrawal from or abandonment of the work before completion of the work.   
  
(c)   Corrupt act of the contractor.   
 
(d)   Insolvency of the contractor.  
 
(e)   Persistent disregard of the instructions of BHEL.    
 
(f)  Assignment, transfer, subletting of the contract work without BHEL's written 

permission.  
 
(g)   Non-fulfillment of any contractual obligations.   

 
25.4   To recover any moneys due from the Contractor from out of any moneys due to the 

Contractor under this or any other Contract or from the Security Deposit.  
 
25.5     To claim compensation for losses sustained including BHEL's supervision charges and 

overheads in case of termination of contract and to levy liquidated damages for delay in 
completion of work, at the rate of 1/2% of the contract value per week of delay or part 
thereof subject to a ceiling of 10% of the contract value.  

 
25.6   To determine the Contract or to restrict the quantum of work and pay for the portion of work 

done in case BHEL's contract with its customer is terminated for any reason.  
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25.7    To affect recoveries from any amounts due to the contractor under this or any other contract 
or in any other form the moneys which BHEL is forced to pay to any body due to 
contractor's failure to fulfil any of his obligations.         

 
25.8   To restrict or increase the quantity and nature of work to suit site requirements, since the 

tender specification is based on preliminary documents and quantities furnished therein are 
indicative and approximate and the rates quoted shall not be subject to revision.         

 
25.9  To deploy BHEL's skilled and semiskilled workmen in case of emergency/ poor progress/ 

deficiency in skill on the part of the employees of the contractor and to recover the 
expenditure on account of the same from the moneys due to the contractor.  

 
25.10  While every endeavor will be made by BHEL to this end, BHEL cannot guarantee 

uninterrupted work due to conditions beyond its control. The Contractor will not be entitled 
to any compensation/ extra payment on this account.  

 
25.11  In the event of any dispute of technical nature, the decision of BHEL shall be final and 

binding on the Contractor.  
 
26   RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS, 

EMPLOYMENT OF WORKERS, ETC.  
 

The following are the responsibilities of the Contractor in respect of observance of local 
laws, employment of personnel, payment of taxes etc.:  

 
26.1   As far as possible, unskilled workers shall be engaged from the local areas in which the 

work is being executed.   
 
26.2   The contractor at all times, during the continuance of this contract, shall in all his dealings 

with the local labour for the time being employed on or in connection with the work, have 
due regard to all local festivals, religious and other customs.  

 
26.3   The Contractor shall comply with all State and Central Laws, Statutory Rules, Regulations, 

etc., such as The payment of wages Act, The Minimum Wages Act, The workmen's 
Compensation Act, The Employer's Liability Act, The industrial Disputes Act, The 
Employees' Provident Fund Act, Employees' State Insurance Scheme, the Contract Labour 
(Regulations and Abolition Act, 1970) and other Acts, Rules and Regulations for labour as 
may be enacted by the Government during the tenure of the Contract and having force or 
jurisdiction at site. The contractor shall give to the local Governing Body, Police and other 
concerned Authorities all such notice as may be required under law. 

 
26.4   The Contractor, in the event of his engaging 20 or more workmen, will obtain independent 

license under the Contract Labour (Regulations and Abolition Act, 1970) from the 
concerned authorities based on the certificate (Form-V) issued by the principal employer/ 
customer.  
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26.5   The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalty, 
commissions or other charges, which may be leviable on account of any of his operations 
connected with this contract. In case BHEL is forced to make any such payment, BHEL 
shall recover the same from the contractor either from moneys due to him or otherwise as 
deemed fit.   

 
26.6  While BHEL will pay the inspection fees of the Boiler/ Electrical Inspectorate, all other 

arrangements for the periodical visits of Boiler/ Electrical Inspector to site, inspection 
certificates etc. will have to be made by the contractor at his cost. The contractor will also 
meet all expenses in connection with his welder's qualification/ re-qualification tests etc.         

 
 26.7  The contractor shall be responsible for the provision of health and sanitary arrangements 

more particularly described in the Contract Labour (Regulations and Abolition Act, 1970) 
and safety precautions as may be required for safe and satisfactory execution of the contract.  

 
26.8  The contractor shall be responsible for proper accommodation including adequate medical 

facilities for the personnel employed by him.   
 
26.9  The contractor shall be responsible for the proper behavior and observance of all regulations 

by the staff employed by him.    
 
26.10  The contractor shall ensure that no damage is caused to any person/ property of other parties 

working at site. If any such damage is caused, it shall be the responsibility of the contractor 
to make good the losses and compensate them.  

 
26.11  All the properties/ equipment/ components of BHEL/ its customer loaned with or without 

deposit, to the contractor shall remain the properties of BHEL/ its customer. The contractor 
shall use such properties for the purpose of execution of this contract.  All such properties/ 
equipment/ components shall be taken to be in good condition unless notified to the contrary 
by the contractor within 48 hours. The contractor shall return them in good condition as and 
when required by BHEL/ its customer.  In case of non-return, loss, damage, repairs etc., the 
cost thereof, as may be fixed   by the Engineer, will be recovered from the contractor.   

 
26.12   It shall not be obligatory on the part of BHEL to supply any tools and tackles or materials 

other than those specifically agreed to be given by BHEL. However, depending upon 
availability/ possibility, BHEL/ its customer's equipment and other materials may be made 
available to conditions laid down by BHEL/ its customer from time to time. Unless paid in 
advance, such hire and other charges shall be recovered from out of dues to the contractor or 
security deposit in one installment.   

 
26.13  The contractor shall fully indemnify and keep indemnified BHEL/ its customer against all 

claims of whatever nature arising during the course of execution of this contract.   
 
26.14  In case the contractor is required to undertake any work outside the scope of this contract, 

the amount payable shall be as may be mutually agreed upon.          
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26.15  Any delay in completion of works or non-achievement of periodical targets, due to reasons 
attributable to the contractor, will have to be compensated by the contractor either by 
increased manpower and resources or by working extra hours or more than one shift at no 
extra cost to BHEL.  

 
26.16  The contractor shall execute the work under the conditions usual to such power plant 

construction and in conjunction with numerous other operations at site. The contractor and 
his personnel shall cooperate and coordinate with other agencies at project site and proceed 
in a manner that shall help in the progress of work at site as a whole.   

 
26.17  The contractor will be directly responsible for payment of wages to his workmen.  A pay-

roll sheet giving details of all payments made to the workmen duly signed by the 
contractor's representative should be furnished to BHEL, if called for.    

 
26.18   In case of any class of work for which there is no specification laid down in the contract, 

such work shall be carried out in accordance with the instructions and requirements of the 
Engineer.    

 
26.19   No levy, payment or charges made or imposed shall be impeached by reason of any clerical 

error or by reason of any mistake in the amount levied, demanded or charged.    
 
26.20   No idle labour charges will be admissible in the event of any stoppage of work resulting in 

the contractor's workmen being rendered idle due to any reason at any time.  
 
26.21  The contractor shall take all reasonable care to protect the materials and the work till such 

time the plant/ equipment has been taken over by BHEL/ its customer.   
 
26.22  Contractor shall not stop work or abandon the site for whatsoever reason or dispute, 

excepting for force majeure conditions. All problems/ disputes shall be separately discussed 
and settled without affecting the progress of work.  Stoppage or abandonment of work, other 
than under force majeure conditions, shall be treated as breach of work of contract and dealt 
with accordingly.  

 
26.23   The contractor shall keep the area of work clean and shall remove the debris etc. while 

executing day-to-day work. Upon completion of work, the contractor shall remove from the 
vicinity of work, all scrap, packing materials, rubbish, unused and other materials and 
deposit them in places specified by the Engineer.  The contractor will also demolish all the 
hutments, sheds, offices, etc. constructed and used by him and shall clean the debris. In the 
event of his failure to do so, the same will be arranged to be done by the Engineer and the 
expenses recovered from the contractor.  

 
26.24   The contractor shall execute the work in the most substantial and workman like manner in 

the stipulated time. Accuracy of work and timely execution shall be the essence of this 
contract. The contractor shall be responsible to ensure that the quality, assembly and 
workmanship conform to the dimensions and clearance given in the drawings and/ or as per 
the instructions of the Engineer.    
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26.25   The contractor shall furnish fortnightly labour deployment report indicating the 

classification and number of workmen engaged, date wise and category wise.  Besides, the 
contractor shall also furnish progress reports on work at regular intervals as required by the 
Engineer.  

 
26.2.1 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF MEN, 

EQUIPMENT, MATERIAL AND ENVIRONMENT.   
 
27.1   All safety rules and codes applied by BHEL and its customer at site shall be observed by the 

contractor and his workmen without exception. The contractor shall be responsible for the 
safety of the equipment/ material and work to be performed by him and shall maintain all 
lights, fencing guards, signs etc. or other protections necessary for the purpose. Contractor 
shall also take such additional precautions as may be indicated from time to time by the 
Engineer, with a view to prevent pilferage, accidents, fire hazards etc. Suitable number of 
clerical staff, watch and ward, store keepers to take care of equipment, materials, 
construction tools and tackles shall be posted at site by the contractor till the completion of 
the work under this contract.  The contractor shall arrange for such safety devices as are 
necessary for this type of work and carry out the requisite site tests of handling equipment, 
lifting tools, tackles etc. as per usual standards and practices. 

 
27.2   The contractor shall provide to its work force and ensure the use of the following personal 

protective equipment as found necessary and as directed by the authorized BHEL officials.  
         

(a)  Safety Helmets conforming to IS-2925 
(b)  Safety Belts conforming to IS-3521 
(c)  Safety shoes conforming to IS-1989 
(d)  Eye & Face Protection devices conforming to IS-8520 and IS-8940 
(e)  Hand & body protection devices conforming to IS-2573, IS-6994, IS-8807 & IS-8519. 

         
27.3   All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety 

nets, ladders, equipment etc. used by the contractor shall be of safe design and construction. 
These shall be tested and certificate of fitness obtained before putting them to use and from 
time to time as instructed by authorized BHEL official who shall have the right to ban the 
use of any item.     

 
27.4   All electrical equipment, connections and wiring for construction power, its distribution and 

use shall conform to the requirements of Indian Electricity Act and Rules. Only electricians 
licensed by the appropriate statutory authority shall be employed by the contractor to carry 
out all types of electrical works. All electrical appliances including portable electric tools 
used by contractor shall have safe plugging system to source of power and be appropriately 
earthed.  

 
27.5 The contractor shall not use any hand lamp energised by electric power with supply voltage 

of more than 24 volts. For work in confined spaces, lighting shall be arranged with power 
source of not more than 24 volts.    
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27.6   Where it becomes necessary to provide and/ or store petroleum products, explosives, 

chemicals and liquid or gaseous fuel or any other substance that may cause fire or explosion, 
the contractor shall be responsible for carrying out such provision and/ or storage in 
accordance with the rules and regulations laid down in the relevant Government Acts, such 
as Petroleum Act, Explosives Act, petroleum and Carbides of Calcium Manual of the Chief 
Controller of Explosives, Government of India etc. Prior approval of the authorised BHEL 
official at the site shall also be taken by the contractor in all such matters.  

 
27.7 The contractor shall arrange at his cost (wherever not specified) appropriate illumination at 

all work spots for safe working, when natural daylight may not be adequate for clear 
visibility.  

 
27.8   In case of a fatal or disabling injury/ accident to any person at construction sites due to 

lapses by the contractor, the victim and/ or his / her dependents shall be compensated by the 
contractor as per statutory requirements. However, if considered necessary, BHEL shall 
have the right to impose appropriate financial penalty on the contractor and recover the same 
from payments due to the contractor for suitably compensating the victim and/ or his/ her 
dependents. Before imposing any such penalty, appropriate enquiry shall be held by BHEL 
giving opportunity to the contractor to present his case.   

 
27.9  In case of any damage to property due to lapses by the contractor, BHEL shall have the right 

to recover the cost of such damages from the payments due to the contractor after holding an 
appropriate enquiry.  

 
27.10  In case of any delay in the completion of a job due to mishaps attributable to lapses by the 

contractor, BHEL shall have the right to recover cost of such delay from the payments due 
to the contractor, after notifying the contractor suitably and giving him opportunity to 
present his case.  

 
27.11  If the contractor fails to improve the standards of safety in its operation to the satisfaction of 

BHEL after being given reasonable opportunity to do so and/ or if the contractor fails to take 
appropriate safety precautions or to provide necessary safety devices and equipment or to 
carry out instructions regarding safety issued by the authorized BHEL official, BHEL shall 
have the right to take the corrective steps at the risk and cost of the contractor after giving a 
notice of not less than seven days indicating the steps  that  would be taken by BHEL.   

 
27.12  The contractor shall submit report of all accidents, fires, property damage and dangerous 

occurrences to the authorized BHEL official immediately after such occurrence, but in any 
case not later than 12 hours of the occurrence. Such reports shall be furnished in the manner 
prescribed by BHEL. In addition, periodic reports on safety shall also be submitted by 
contractor to the authorized BHEL official from time to time as prescribed.  

 
27.13  During the course of construction, alteration or repairs scrap lumbers with protruding nails, 

sharp edges etc., and all other debris including combustible scrap shall be kept cleared from 
working areas, passage ways and stairs in and   around site.   



18 
 

 
27.14  Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not 

be intentionally dropped, struck or permitted to strike each other violently. When cylinders 
are transported by powered vehicles, they shall be secured in a vertical position.   

 
27.15  The contractor shall be responsible for the safe storage of his radioactive sources.   
 
27.16  All the contractor's supervisory personnel and sufficient number of workers shall be trained 

for fire fighting and shall be assigned specific fire protection duties.  Enough number of 
such trained personnel must be available during the tenure of the contract.   

 
27.17  Contractor shall provide enough fire protecting equipment of the types and numbers at his 

office, stores, erection site, other temporary structures, labour colony area etc. Access to 
such fire protection equipment shall be easy and kept open at all times. Compliance of the 
above requirement under fire protection shall in no way relieve the contractor of any of his 
responsibility and liabilities to fire accident occurring. In the event fire safety measures are 
not to BHEL's satisfaction, BHEL shall have option to provide the same and recover the cost 
plus incidentals from contractor's bills and/ or impose penalty as deemed fit by the Engineer.  

 
27.18  Before commencing the work, the contractor shall appoint/ nominate a responsible officer to 

supervise implementation of all safety measures and liaison with his counterpart of BHEL.  
 
27.19  If safety record of the contractor in execution of the awarded job is to the satisfaction of 

Safety Department of BHEL, issue of an appropriate certificate to recognize the safety 
performance of the contractor may be considered by BHEL after completion of the job.    

 
28.0   CONSEQUENCES OF CANCELLATION          
 
28.1   Whenever BHEL exercises its authority to terminate the contract/ withdraw a portion of 

work under clause 25, the work may be got completed by any other means at the contractor's 
risk and cost provided that in the event of the cost of completion (as certified by the 
Engineer which shall be final and binding on the contractor) being less than the contract 
value, the advantage shall accrue to BHEL. If the cost of completion exceeds the moneys 
due to the contractor under the contract, the contractor shall either pay the excess amount 
demanded by BHEL or the same shall be recovered from the contractor. This will be in 
addition to the forfeiture of Security Deposit and recovery of liquidated damages as per 
relevant clauses.     

 
28.2   In case BHEL completes the work under the provisions of this clause, the cost of such 

completion to be taken into account for determining the excess cost to be charged to the 
contractor shall consist of cost of materials purchased and/ or labour provided by BHEL 
with an addition of such percentage to cover supervision and establishment charges as may 
be decided by BHEL.   

 
29.0   INSURANCE   
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29.1   BHEL/ its customer shall arrange for insuring the materials/ property of BHEL/ its customer 
covering the risks during transit, storage, erection and commissioning.  

 
29.2  It shall be the sole responsibility of the contractor to insure his workmen against risks of 

accidents and injury while at work as required by the relevant Rules and to pay 
compensation, if any, to them as per Workmen's Compensation Act.  The contractor shall 
also insure his staff against accidents. The work will be carried out in a protected area and 
all the Rules and Regulations of BHEL/ its client, in the Project Area which are in force 
from time to time will be followed by the contractor.  

 
29.3  If due to negligence and/ or non-observance of safety and other precautions, any accident/ 

injury occurs to any other persons/ public, the contractor shall pay necessary compensation 
and other expenses, if so decided by the appropriate authority.  

 
29.4  The contractor will take necessary precautions and due care to protect the     material, while 

in his custody from any damage/ loss till the same is taken over by BHEL or customer. For 
lodging/ processing of insurance claim the tractor will   submit necessary documents. BHEL 
will reserve the right to recover the loss from the contractor, in case the damage/ loss is due 
to carelessness/ negligence on the part of the contractor. In case of any theft of material 
under contractor's custody, matter shall be reported to police by the contractor immediately 
and copy of FIR and subsequently police investigation report shall be submitted to BHEL 
for taking up with insurance. 

 
29.5   If due to negligence/ carelessness on the part of the contractor, any material/ equipment gets 

damaged, the contractor shall submit necessary documents for lodging insurance claims as 
required by BHEL Engineer. BHEL however reserves the right to recover deductible 
franchise and also unsettled portion of insurance claim amount from the contractor. 

 
29.6  If due to negligence/ carelessness on the part of the contractor, any surrounding properties 

also get damaged, the contractor shall submit necessary documents for lodging insurance 
claims as required by BHEL Engineer. BHEL shall however reserves the right to recover 
deductible franchise and to unsettled portion of insurance claim amount from the contractor. 

 
29.7  The contractor may note that BHEL T&Ps/ IMTEs are not insured. The Contractor will take 

necessary precautions and due care to protect the same while in his custody from any 
damage/ loss till the same is handed over back to BHEL. In case the damage/ loss is due to 
carelessness/ negligence on the part of the contractor, the Contractor is liable to get them 
repair/ replaced immediately and in case of his failure to do so within a reasonable time, 
BHEL will reserve the right to recover the loss from the contractor.  

 
30.0  STRIKES AND LOCKOUTS  
 
30.1   The contractor will be solely responsible for all disputes and other issues connected with his 

workmen. In the event of contractor's workmen resorting to strike or the contractor resorting 
to lockout and if the strike or lockout so declared is not settled within a period of one month, 
BHEL shall have the right to get the erection work executed by employing its own men or 
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through other agencies or both. The cost incurred by BHEL in this regard shall be recovered 
from the contractor.   

 
30.2 For any purpose whatsoever, the employees of the contractor shall not be deemed to be in 

the employment of BHEL   
 
 
31.0 FORCE MAJEURE  
 
31.1 The following shall amount to force majeure conditions. Acts of God, Act of any 

Government, War, Sabotage, Riots, Civil Commotion, Police Action, Revolution, Flood, 
Fire, Cyclone, Earthquake and Epidemic and other similar causes over which the contractor 
has no control.  

 
31.2 If the contractor suffers delay in the due execution of the contract, due to delays caused by 

force majeure conditions, as defined above, the agreed time for completion of the work 
covered by this contract shall be extended by a period of time equal to the period of delay, 
provided that on the occurrence of any such contingency, the contractor immediately reports 
to BHEL in writing the causes for the delay but the Contractor shall not be eligible for any 
compensation on this account.  

 
32.0   GUARANTEE: Even though the work will be carried out under the supervision of the 

Engineer, the contractor will be responsible for the quality of the workmanship and shall 
guarantee the work done for a period of twelve months from the date of completion of work 
as certified by the Engineer, and shall rectify, free of cost to BHEL, all defects arising out of 
faulty erection during the guarantee period starting from the date of completion of 
rectification.  In the event of the contractor failing to repair the defective works within the 
time specified by the Engineer, BHEL may proceed to undertake the repairs of such 
defective works at the contractor's risk and cost, without prejudice to any other rights and 
recover the same from out of any moneys payable to the contractor or by other legal means. 

 
33.0  ARBITRATION: All disputes between the parties to the contract arising out of or in 

relation to the contract, other than those for which the decision of the Engineer or any other 
person is by the contract expressed to be final and conclusive, shall after written notice by 
either party to the contract to the other   party, be referred to sole arbitration of the General 
Manager or his nominee. The arbitration shall be conducted in accordance with the 
provisions of the Arbitration and Reconciliation Act, 1996. The parties to the contract 
understand and agree that it will be no objection that the General Manager or the person 
nominated as Arbitrator had earlier in his official capacity to deal directly or indirectly with 
the matters to which the contract relates or that in the course of his official duties had 
expressed views on all or any of the matters in dispute or difference. The award of the 
Arbitrator shall be final and binding on the parties to this contract. In the event of the 
Arbitrator dying, neglecting or refusing to act or resigning or being unable to act for any 
reason or his award being set aside by the Court for any reason, it shall be lawful for the 
General Manager or his successor, as the case may be, either to act himself as the Arbitrator 
or to appoint another Arbitrator in place of the outgoing Arbitrator in the manner aforesaid. 
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The Arbitrator may, from time to time, with the consent of both the parties to the contract, 
enlarge the time for making the award. Work under the contract shall be continued during 
the arbitration proceedings. The venue of the arbitration shall be the place from which the 
contract is issued or such other place as the Arbitrator at his discretion may determine.         

                              
--x--x-- 
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ANNEXURE-A 
 

FINANCIAL VIABILITY 
 
1.   Owner's capital in the business (incase of 

Partnership, please mention percentage shares 
and amounts). 

 
2.  Quantum of business done during last three 

financial years.                   i) Rs. 
 

ii) Rs. 
 

iii) Rs. 
 
3.  Value of fixed Assets of the business in last three 

years.     i) Rs. 
 

ii) Rs. 
 

iii) Rs. 
 
4.  Guarantee limits (if any) enjoyed by the firm. 
 
5.  Over-draft limits (if any enjoyed by the firm. 
 
6.  Please enclose audited profit and loss account and 

balance sheet for last 3 years (indicate no. of 
sheets). 

 
7.  Certificate from Scheduled Bank to prove 

Contractor's financial capacity to undertake the 
work duly indicating the financial limits the 
tenderer enjoys. 

 
(Signature of tenderer) 
         With Stamp 

 
NOTE: 
 
All the above documents should be duly certified by auditors/ Bank as may be applicable. 
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ANNEXURE – B 
 

ANALYSIS OF SIMILAR JOBS EXECUTED/ IN PROGRESS 
 
--------------------------------------------------------------------------------------------------------------------------- 
S.No. Agency  Location Capacity & Scope of Date of          Contract 
             By whom of project unit nos. work and award           value  
 Awarded     tonnage 
--------------------------------------------------------------------------------------------------------------------------- 
  1             2                       3                     4                     5                     6                          7 
-------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
 
 
 
 
 
 
 
 
%age work Date of  No. of  No. of  Details of major Consumables 
completed completion skilled/  Engrs. & T&P like cranes, by whom 
and due if job is unskilled Super-  Tractor Trailors, 
date for already  workers visors  Winches, welding 
completion over  deployed deployed M/cs supplied 
    at peak  at peak  -------------------------- 
        By Con-      By other 
        Tractor         Agency 
    8                        9                   10                   11                      12               13                    14 
 
 
 
 
 
 
 
 
         (SIGNATURE OF TENDERER) 
          WITH STAMP 
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       ANNEXURE – C  
 
 
 

MONTHWISE MANPOWER DEPLOYMENT PLAN 
 
 

 
S.No. Catetory No. of    Month 
   Person  (Indicate No. of persons to be deployed in each month) 
   available ------------------------------------------------------------------------------ 
   on roll of         Ist       2nd        3rd         4th       5th          6th      and so on 
   the Orga- 
   nasation 
 
 
1. 
 
 
2. 
 
 
3. 
 
 
 
 
 
 
 
 
 
 
 
 
              Total 
 
 
 
 
 
 
        (SIGNATURE OF TENDERER) 
         WITH STAMP 
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         ANNEXURE – D 
 

(A)   STATUS OF TOOLS & PLANTS  
 
------------------------------------------------------------------------------------------------------------------------- 
S.No. Name of  Quantity Registration  Documents Present        Quantity proposed 
             Equipment  owned   no. wherever enclosed for Location          to be deployed  
     Applicable proof of   for this job 
       Ownership 
------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
 
 
 
 
 
 
 

(B) MONTHWISE T&P DEPLOYMENT PLAN 
 
 

 
S.No. Description of                Month 
 T & P    (Indicate No.  to be deployed in each month) 
    ------------------------------------------------------------------------------------ 
                  Ist       2nd       3rd        4th      5th       6th        7th        8th       and so on 
 
 
 
 
 
 
 
 
 
 
        (SIGNATURE OF TENDERER) 
                            WITH STAMP 
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ANNEXURE - E 

 
ANALYSIS OF UNIT RATE QUOTED 

________________________________________________________________________ 
S.NO.  DESCRIPTION     PERCENTAGE OF   REMARKS 

THE UNIT RATE 
QUOTED 

------------------------------------------------------------------------------------------------------------ 
1. Salary & wages for staff & workers 
 
2.  Consumables 
 
(a) Gases 
 
(b) Welding Electrodes 
 
(c) P.O.L. 
 
(d) Others 
 
3.  Depreciation & maintenance for T&P 
 
4. Depreciation & Maintenance for other 

items 
 
5. Establishment and Administration 

expenses of site 
 
6.  Overheads 
 
7.  Profit 
 
 
 

(SIGNATURE OF TENDERER) 
WITH STAMP 
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ANNEXURE - F 
 
 

DECLARATION SHEET 
 
 
I, ---------------------------------------------------------------hereby certify that, all the 
information and data furnished by me with regard to this Tender Specification No.---------
--------------------------- are true and complete to the best of my knowledge. I have gone 
through the specification, conditions and stipulations in detail and agree to comply with 
the requirements and intent of specification.  
 
I, further certify that I am the duly authorised representative of the under mentioned 
tenderer and a valid power of attorney to this effect is also enclosed. 
 
 
 
Tenderer's Name & Address 
 
 
 
 
 
Authorised representative's signature with name and address. 
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ANNEXURE - `G' 
 
 
 
CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 
 
 

NOTE: Tenderers are requested to fill in the following details and no column 
should be left blank 

 
1.  Name and address of the tenderer 
 
2.  Telegraphic/ telex address 
 
3.  Phone No. (Office)/ Fax No. 
 
4. Name & designation of the official of the 

tenderer to whom all the references shall be 
made. 

 
5.  Tenderer's proposal No. & date 
 
6. Whether EMD submitted (By cash/ Pay order/ bank draft by.......... 
 
7. Validity of offer/ rates quoted for six  

months from the date of opening of tender             Yes/No  
 
8. Financial Status as per Clause 11.1  
    (in the format as per Annexure-A)                 Yes/No 
 
9. Income tax Clearance certificate as per Clause 11.2    Yes/No  
 
10. Details of experience as per clause 11.3  
      (in the format as per Annexure-B)     Yes/No 
 
11. Monthwise & Categorywise manpower deployment  
      plan as per Clause 11.4 
      (in the format as per Annexure-C)     Yes/No 
 
12. Attested copy of power of attorney as per clause 11.5   Yes/No  
 
13.  Details about type of the firm as per clause 11.6   Yes/No 
 
 
14. Status of T&P and monthwise deployment plan  
       as per clause11.7 (in the format as per Annexure-D)   Yes/No 
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15. Analysis of unit rate quoted as per Clause 11.8  
       (in the format as per Annexure-E)     Yes/No 
 
16. Declaration sheet as per clause 11. 09  
       (in the format as per Annexure-F)     Yes/No 
 
 
 
 
 
 
 
Date ___________            (SIGNATURE OF TENDERER) 

WITH STAMP 
 
 
 
 
WITNESS 
(SIGNATURES WITH FULL PARTICULARS) 
 
 
1. 
 
 
 
2. 
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ANNEXURE - H 
 

BANK GUARANTEE FOR SECURITY DEPOSIT 
 
 

 B.G. NO.                                Date 
 
 
 This deed of Guarantee made this ------------------- day of -------------two thousand 
by ------------------------------ (Bank) hereinafter called the "The Guarantor"  (which 
expression shall unless repugnant to the context or meaning thereof be deemed to include 
its successors and assigns) in favour of M/s Bharat Heavy Electrical Limited (A Govt. of 
India Undertaking) a company incorporated under the Companies Act, 1956, having its 
registered office at BHEL House, Siri Fort, Asiad, New Delhi – 110 049 through its unit 
at Power Sector – Northern Region, Noida, Distt. Gautam Budh Nagar, (UP) hereinafter 
called "The Company" (which expression shall unless repugnant to the context or 
meaning thereof by deemed to include its successors and assigns) 
 
 WHEREAS --------------------------------------------------(hereinafter referred to as 
the Contractor) have entered into a contract arising out of Letter of Intent no.--------------- 
dt.-----------------(hereinafter referred to as "the contract") for the construction of ----------
--------- with the company. 
 
 AND WHEREAS the contract inter-alia provides that the contractor shall furnish 
to the company a sum of Rs.---------------------- (Rupees----------------------------------------) 
towards security deposit for due and faithful performance of the contract in the form and 
manner specified therein. 
 
 AND WHEREAS the contractor has approached the Guarantor and in 
consideration of the arrangement arrived at between the contractor and the Guarantor, the 
Guarantor has agreed to give the Guarantee as hereinafter mentioned in favour of the 
company. 
 
 The Guarantor do hereby guarantee to the company the due and faithful 
performance, observance or discharge of the Contract by the contractor and further 
unconditionally and irrevocably undertake to pay to the Company without demur and 
merely on a demand, to the extent of Rs.------------------ (Rupees-----------------------------) 
against any claim by the company on them for any loss, damage, costs, charges and 
expenses caused to or suffered by the company by reasons of the contractor making any 
default in the performance, observance or discharge of the terms, conditions, stipulations 
or undertakings or any of them as contained in the contract. 
 
 The decision of the company whether any default has occurred or has been 
committed by the contractor in the performance, observance or discharge of any of the 
terms, conditions, stipulations or undertakings or any one of them as contained in the 
contract and / or as to the extent of loss, damage, costs, charges and expenses caused to or 



31 
 

suffered by the company by reason of the contractor making any default in the 
performance, observance or discharge of any of the terms, conditions, stipulations or 
undertakings or any one of them shall be conclusive and binding on the Guarantor 
irrespective of the fact whether the contractor admits or denies the default or questions 
the correctness of any demand made by the company in any Court, Tribunal or 
Arbitration proceedings or before any other Authority. 
 
 The company shall have the fullest liberty without affecting in any way the 
liability of the Guarantor under this Guarantee, from time to time to vary any of the terms 
and conditions of the contract or extend time of performance by the contractor or to 
postpone for any time and from time to time any of the powers exercisable by it against 
the contractor and either enforce or forebear from enforcing any of the terms and 
conditions governing the contract or securities available to the company and the 
Guarantor shall not be released from its liability under these presents by any exercise by 
the company of the liberty with reference to the matters aforesaid or by reasons of time 
being given to the contractor or any other forbearance, act or commission on the part of 
the company or any indulgence by the company to the contractor or any other matter or 
thing whatsoever which under the law relating to sureties would, but for this provision 
have the effect of so releasing the Guarantor from its liability under this guarantee. 
 
 The Guarantor further agrees that the Guarantee herein contained shall remain in 
full force and effect during the period that would be taken for  the performance of the 
contract and its claim satisfied or discharged and till the company certifies that the terms 
and conditions of the contract have been fully and properly carried out by the contractor 
and accordingly discharges this Guarantee, subject however, that the company shall have 
no claim under this Guarantee after -------------- i.e. (the present date of validity of Bank 
Guarantee unless the date of validity of this Bank Guarantee is further extended from 
time to time, as the case may be) unless a notice of the claim under this Guarantee has 
been served on the Guarantor before the expiry of the said period in which case the same 
shall be enforceable against the Guarantor not withstanding the fact that the same is 
enforced after the expiry of the said period. 
 
 The Guarantor undertakes not to revoke this Guarantee during the period it is in 
force except with the previous consent of the Company in writing and agrees that any 
liquidation or winding up or insolvency or dissolution or any change in the constitution of 
the contractor or the Guarantor shall not discharge the Guarantor's liability hereunder. 
 
 It shall not be necessary for the company to proceed against the contractor before 
proceeding against the Guarantor and the Guarantee herein contained shall be enforceable 
against them notwithstanding any security which the Company may have obtained or 
obtain from the Contractor shall at the time when proceedings are taken against the 
Guarantor hereunder be outstanding or unrealized. 
 
 Notwithstanding anything contained herein before, our liability under the 
Guarantee is restricted to Rs.------------------ (Rupees------------------------------------------). 
Our guarantee shall remain inforce until -------------------, i.e. (the present date of validity 
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of Bank Guarantee unless the date of validity of this Bank Guarantee is further extended 
from time to time) unless a claim or demand under this guarantee is made against us on 
or before ----------------- we shall be discharged from our liabilities under this Guarantee 
thereafter. 
 
 Any claim or dispute arising under the terms of this document shall only be 
enforced or settled in the courts of at New Delhi / Delhi only. 
 
 The Guarantor hereby declares that it has power to execute this guarantee and the 
executant has full powers to do so on behalf of the Guarantor. 
 
 IN WITNESS whereof the ------------------------------------- (Bank) has hereunto set 
and subscribed its hand the day, month and year first, above written. 
 
 
 
 

      Signed for and on behalf of the Bank 

      (Signatory No.-----------------------) 
 
 
WITNESSES 
 
 

1. Name & Address 
 
 
 
 

2. Name & Address 
 
 
 
 
 
Notes: 
 

1. The above BG shall be executed on the non-judicial stamp papers of adequate 
value procured in the name of the bank in the state where the bank is located. 

 
2. The above BG is required to be sent by the executing bank directly to BHEL 

at the address where tender is submitted/ accepted under seal cover. 
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LIST OF MEMBER BANKS 

 
 
 

1. State Bank of India 10.  HDFC Bank Ltd., 
 CAG Branch,  5th Floor, HT House, 
 10th Floor, Vijaya Building,  K.G. Marg, 
 Barakhamba Road,  New Delhi – 110 001. 
 New Delhi – 110 001. 
 
2. Canara Bank 11.  Citi Bank N A 
 74, Janpath,  Jeevan Vihar Building, 
 New Delhi – 110 001.  Sansad Marg, 
   New Delhi – 110 001. 
3. Punjab National Bank,  
 74, Janpath, 12.  Standard Chartered Bank, 
 New Delhi – 110 001.  H2 Block, Connaught Place, 
   New Delhi – 110 001. 
4.    Bank of Baroda, 
         Corporate Banking Branch, 13.   ICICI Bank Ltd., 
         11th Floor, BOB Building,  ICICI Tower, 
         Sansad Marg,           Bisham Pitamah Marg, 
         New Delhi – 110 001.  Pragati Vihar, 
   New Delhi – 110 003.  
5. State Bank of Hyderabad, 
 Surya Kiran Building, K.G. Marg, 14.   IDBI Bank Ltd., 
 New Delhi – 110001.  19, K.G. Marg, 
   Surya Kiran Building, 
6.     State Bank of Mysore,  New Delhi. 
 Antriksh Bhawan, K.G. Marg, 
 New Delhi – 110001. 15.    HSBC Ltd., 
   ECE House, 
7.     State Bank of Mysore,  28 KG Marg, 
 Industrial Finance Branch,  New Delhi – 110 001.  
 18, Ramanashree Arcade, 
 M.G. Road, Bangalore – 560 001. 
 
8.     State Bank of Travancore, 
 Travancore House, IF Branch, 
 K.G. Marg, New Delhi – 110 001. 
 
9.   Deutsche Bank, 
 Tolstoy Marg, 
 New Delhi – 110 001. 



34 
 

      
  ANNEXURE - I 

AGREEMENT 
 

Agreement No. and Date   ____________________________________ 
Name of the Work    ____________________________________ 

____________________________________ 
Name of the Contractor with 
full address     ____________________________________ 

____________________________________ 
Value of work awarded   ____________________________________ 
 
Letter of Intent No. and Date   ____________________________________ 
 
Scheduled Commencement Date  ____________________________________ 
Scheduled Completion Date   ____________________________________ 
 
THIS AGREEMENT MADE THIS _______DAY OF____________2000 between 
BHARAT HEAVY ELECTRICALS LIMITED (A Government of India 
Enterprise) a Company incorporated under the Companies Act, 1956, having its 
Registered Office at BHEL House, Siri Fort New Delhi- 110049 (herein after called 
BHEL) of the ONE PART.  

AND 
M/S _____________________________________________________________ 
__________________________________ (hereinafter called the `Contractor') of the 
SECOND PART. 
 
WHEREAS M/s ------------------------------------------------------------------------------state 
that they have acquired and possess extensive experience in the field of ---------------------
------------------------------------------------------------------------------------ 
And Whereas in response to an Invitation to Tender No. ------------------------ issued by 
BHEL for execution of ---------------------------------------------------------- the contractor 
submitted their offer No.----------------------------------dated ----------------------------And 
whereas BHEL has accepted the offer of the Contractor on terms and conditions specified 
in the Letter of Intent No.------------------------------dated ------------read with the 
references cited therein. 
 
THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties 
as follows: 
 
1.      That the contractor shall execute the work of -------------------------------------and 

more particularly described in Tender Specification No --------------------including 
Drawings and Specifications (hereinafter called the said works) in accordance with 
and subject to terms and conditions contained in these presents, instructions to 
Tenderers, General Conditions of Contract, Special Conditions, Annexures, Letter 
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of Intent dated -------------and such other instructions, Drawings, Specifications 
given to him from time to time by BHEL. 

 
 
2.     The Contractor is required to furnish to BHEL Security deposit in the form of cash/ 

approved securities/ Bank Guarantee valid upto ------------- for a sum of Rs.----------
--- towards satisfactory performance and completion of the Contract. 

 
3.     The Contractor has furnished a Bank Guarantee bearing no.------------------dated -----

------------for a sum of Rs.------------------executed by ------------------------------------
-------------- in favour of BHEL towards Security Deposit valid upto --------- 

OR 
 
         The Contractor has furnished to BHEL an initial Security Deposit of Rs.--------------

--in the form of cash/ approved Securities/ B.G No.------------------ dated ------------ 
for Rs.------------executed by ----------------------------------- in favour of BHEL valid 
upto -------------- and has agreed for recovery of the balance security deposit by 
BHEL @ 10% of the value of work done from each running bill till the entire 
Security Deposit is recovered. 

 
OR 

 
The contractor has furnished to BHEL an initial Security Deposit of Rs.-----(Rs.-----
------ vide Bank draft No.----------------dated ---------------and by adjusting EMD of 
Rs.----------submitted vide Bank draft No.------------------- dt.---------) and has 
agreed for recovery of balance Security  Deposit by          BHEL @ 10% of the 
value of work done from each running bill till the entire security deposit is 
recovered.  

  
4.     The Contractor hereby agrees to extend the validity of the Bank Guarantee for such 

further period or periods as may be required by BHEL and if the Contractor fails to 
obtain such extension(s) from the Bank, the Contractor, shall pay forthwith or 
accept recovery of Rs.------------ from the bills in one installment and the contractor 
further agrees that failure to extend the validity of the Bank Guarantee or failure to 
pay the aforesaid amount in the manner specified above shall constitute breach of 
contract.  In addition to above, BHEL shall be entitled to take such action as 
deemed fit and proper for recovering the said sum of Rs.------------. 

 
OR 
 

In case the contractor furnishes the bank guarantee at a later date the contractor 
hereby agrees to extend the validity of bank guarantee for such further period or 
periods as may be required by BHEL and if the contractor fails to obtain such 
extension(s) from the bank, the contractor shall pay forthwith or accept recovery of 
the amount of bank guarantee given in lieu of security deposit from the bills in one 
installment and the contractor further agrees that failure to extend the validity of 
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bank guarantee or failure to pay the aforesaid amount in the manner specified above 
shall constitute breach of contract.  In addition to above, BHEL shall be entitled to 
take such action as deemed fit and proper for recovering the said sum. 

 
5.    That in consideration of the payments to be made to the Contractor by BHEL in 

accordance with this Agreement the Contractor hereby covenants and undertakes 
with BHEL that they shall execute, construct, complete the works in conformity, in 
all respects, with the terms and conditions specified in this Agreement and the 
documents governing the same. 

 
6.     That the Contractor shall be deemed to have carefully examined this Agreement and 

the documents governing the same and also to have satisfied himself as to the 
nature and character of the Works to be executed by him. 

 
7.    That the Contractor shall carry out and complete the execution of the said works to 

the entire satisfaction of the Engineer or such other officer authorised by BHEL, 
within the agreed time schedule, the time of completion being the essence of the 
Contract. 

 
8.    That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay 

to him during the progress of the said works such sum as determined by BHEL in 
accordance with this Agreement. 

 
9. That this Agreement shall be deemed to have come into force from -------- the date 

on which the letter of intent has been issued to the Contractor. 
 
10.  That whenever under this contract or otherwise, any sum of money shall be 

recoverable from or payable by the Contractor, the same may be deducted in the 
manner as set out in the General Conditions of Contract or other conditions 
governing this Agreement. 

 
11.  That all charges on account of Octoroi, Terminal and other taxes including sales tax 

or other duties on material obtained for execution of the said works shall be borne 
and paid by the Contractor. 

 
12. That BHEL shall be entitled to deduct from the Contractor's running bills or 

otherwise Income Tax under Section 194 (C) of the Income Tax Act, 1961. 
 
13. That BHEL shall be further entitled to recover from the running bills of the 

Contractor or otherwise such sum as may be determined by BHEL from time to time 
in respect of consumables supplied by BHEL, hire charges for tools and plants 
issued (where applicable) and any other dues owed by the Contractor. 

  
14.  That it is hereby agreed by and between the parties that non- exercise, forbearance or 

omission of any of the powers conferred on BHEL and/ or any of its authorities will 
not in any manner constitute waiver of the conditions hereto contained in these 
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presents and the liability of the Contractor with respect to compensation payable to 
BHEL or Contractor's obligations shall remain unaffected. 

 
 
15.  It is clearly understood by and between the parties that in the event of any conflict 

between the Letter of Intent and other documents governing this Agreement, the 
provisions in the Letter of Intent shall prevail.  

 
16.  The following documents 
 
1.  Invitation to Tender No---------------------------------------------------------------- 
     and the documents specified therein. 
2. Contractor's Offer No------------------------------------------------------------------  
     dated-----------------. 
3.  _________________________________________________________ 
 
4.  _________________________________________________________ 
 
5.  _________________________________________________________ 
 
6.  Letter of Intent No___________________________________ 
    dated____________. 
7.  _________________________________________________________ 
 
     shall also form part of and govern this Agreement. 
 
IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the 
presence of 
 
 
WITNESS        (CONTRACTOR) 

(to be signed by a person holding 
1.               a valid Power of Attorney) 
 
 
2. 
 
 
WITNESS        (For and on behalf of BHEL) 
 
1. 
 
 
2. 
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SECTION – I (a) 

 
 

SPECIFICATION 
 

FOR 
 

HEALTH, SAFETY AND ENVIRONMENT (HSE) 
 
1.0 SCOPE 
   
 This specification establishes the Health, Safety and Environment (HSE) 

management requirement to be complied with by the Contractors during 
construction. 

 
 Requirements stipulated in this specification shall supplement the requirements of 

HSE Management given in relevant Act (s)/ legislations, General Condition 
Contract (GCC). Special Conditions of Contract (SCC) and job specification 
where different documents stipulates different requirements, the most stringent be 
adopted. 

 
2.0 REFERENCES  
 
 This document should be read in conjunction with following: 
 

- General Conditions of Contract (GCC) 
- Special Conditions of Contract (SCC) 
- Scope of work 
- Relevant IS Codes (refer Annexure-I) 
- Reporting Formats (refer Annexure-II) 

 
 REQUIREMENTS OF HEALTH, SAFETY & ENVIRONMENT (HSE) 
MANAGEMENT SYSTEM TO BE COMPLIED BY CONTRACTORS. 

 
 MANAGEMENT RESPONSIBILITY 

 
3.1.1 The Contractor to comply with HSE requirement at Construction sites as enclosed 

to cover commitment of their organization to ensure health, safety and 
environment aspects in their line of operations. 

 
3.1.2 The HSE management system shall cover the HSE requirements including but not 

limited to what is specified under Para 1.0 and para 2.0 above. 
 
3.1.3 Contractor shall be fully responsible for planning and implementing HSE 

requirements. Contractor as a minimum requirement shall designate/ deploy the 
following to co-ordinate the above: 
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No. of workers deployed upto 250  -  Designate one safety Supervisor 
 
Above 250 & upto 500   -  Deploy one qualified and 
          Experienced safety Engineer/ 
           Officer 
 
Above 500     -  One additional safety engineer/ 
(for every 500 or less)        officer, as above. 
 
Contractor shall indemnify & hold harmless Owner/ BHEL & their 
representatives free from any and all liabilities arising out of non-fulfillment of 
HSE requirement. 
 

3.1.4 The Contractor shall ensure that the Health, Safety and Environment (HSE) 
requirements are clearly understood & faithfully implemented at all levels at site. 

 
3.1.5 BHEL shall promote and develop consciousness for Health, Safety and 

Environment among all personnel working for the Contractor. Regular awareness 
programmes and work site meetings shall be arranged on HSE activities to cover 
hazards involved in various operations during construction. 

 
3.1.6 The Contractor shall arrange suitable first aid measures such as First Aid Box, 

trained personnel to give First Aid and install fire protection measures such as 
adequate number of steel buckets with sand and water to the satisfaction of 
BHEL/ Owner. 

 
3.1.7 Non-Conformance on HSE by Contractor (including his Sub-contractors) as 

brought out during review/ audit by BHEL/ Owner representative shall be 
resolved forthwith by Contractor. Compliance report shall be provided to BHEL. 

 
3.1.8 The Contractor shall ensure participation of his Resident Engineer/ Site-In-Charge 

in the Safety Committee/ HSE Committees meetings arranged by BHEL/ Owner.   
The compliance of any observations shall be arranged urgently.   He shall assist 
BHEL/ Owner to achieve the targets set by them on HSE during the project 
implementation. 

 
3.1.9 The Contractor shall adhere consistently to all provisions of HSE requirements.  

In case of non-compliance or continuous failure in implementation of any of HSE 
provisions, BHEL/ Owner may impose stoppage of work without any Cost & 
Time implication to BHEL/ Owner and/ or impose a suitable penalty for non-
compliance with a notice of suitable period, upto a commulative limit of 1.0% 
(one percent) of Contract value. This penalty shall be in addition to all other 
penalties specified else where in the contract. The decision of imposing stoppage 
of work, its extent & minority penalty shall rest with BHEL/ Owner & binding on 
the Contractor. 
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3.1.10 All fatal accidents and other personnel accidents shall be investigated by a team 

of Contractor's senior personnel for root cause & recommended corrective and 
preventive actions. Findings shall be documented and suitable actions taken to 
avoid recurrences shall be communicated to BHEL/ Owner. BHEL/ Owner shall 
have the liberty to independently investigate such occurrences and Contractor 
shall extend all necessary help and co-operation in this regard. 

 
3.2     HOUSE KEEPING       

 
3.2.1 Contractor shall ensure that a high degree of house keeping is maintained and 

shall ensure interalia; the following: 
 

a) All surplus earth and debris are removed/ disposed off from the working    
areas to identified locations (s). 

 
b) Unused/ Surplus Cables, Steel items and steel scrap lying scattered at 

different places within the working areas are removed to identified 
locations (s). 

 
c) All wooden scrap, empty wooden cable drums and other combustible 

packing materials, shall be removed from work place to identified 
location(s). 

 
d) Roads shall be kept clear and materials like pipes, steel, sand boulders, 

concrete, chips and brick etc., shall not be allowed on the roads to obstruct 
free movement of men & machineries. 

 
e) Fabricated steel structurals, pipes & piping materials shall be stacked 

properly for erection. 
 

f) Water logging on roads shall not be allowed. 
 

g) No parking of trucks/ trolleys, cranes and trailers etc., shall be allowed on 
roads, which may obstruct the traffic movement. 

 
h) Utmost care shall be taken to ensure over all cleanliness and proper 

upkeep of the working areas. 
 

i) Trucks carrying sand, earth and pulverized materials etc., shall be covered 
while moving within the plant area. 

 
In case of non-compliance of any of above, BHEL shall have the liberty to get it 
done from some other agency at this risk and cost. 
 

3.3    HEALTH, SAFETY AND ENVIRONMENT 
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3.3.1 The Contractor shall provide safe means of access to any working place including 

provisions of suitable and sufficient scaffolding at various stages during all 
operations of the work for the safety of his workmen, and BHEL/ Owner.   
Contractor shall ensure deployment of appropriate equipment and appliances for 
adequate safety and health of the workmen and protection of surrounding areas. 

 
3.3.2 The contractor shall ensure that all their staff and workers wear Safety Helmet 

and Safety shoes. Contractor shall also ensure use of safety belt, protective 
goggles, gloves etc., by the personnel as per job requirements. All these gadgets 
shall conform to relevant IS specifications or equivalent. 

 
3.3.3 The Contractor shall assign to his workmen, tasks commensurate with their 

qualification, experience and state of health for driving of vehicles, handling and 
erection of material and equipments. All lifting equipments shall be tested 
certified for its capacity before use. Adequate and suitable lighting at every work 
place and approach there to, shall be provided by the Contractor before starting 
the actual operations at night. It is mandatory for contractor to get his workmen 
medically examined/ checked for fitness of work assigned once a year and furnish 
the certificate to that effect from RMP/ Govt. Hospital. 

 
3.3.4 Hazardous and/ or toxic materials such as solvent, coating or thinners shall be 

stored in appropriate containers. 
 
3.3.5 All hazardous materials shall be labeled with the name of the materials, the 

hazards associated with its use and necessary precautions to be taken. 
 
3.3.6 Contractor shall ensure that during the performance of the work, all hazards of the 

health of personnel, have been identified, assessed and eliminated. 
 
3.3.7 Chemical spills shall be contained and cleaned up immediately to prevent further 

contamination. 
 
3.3.8 All personnel exposed to physical agents such as ionizing or non-ionizing 

radiation, ultraviolet rays or similar other physical agents shall be provided with 
adequate shielding or protection commensurate with the type of exposure 
involved. 

 
3.3.9 Where contact or exposure of hazardous materials could exceed limits or could 

otherwise have harmful effects, appropriate personnel protective equipment such 
as gloves, goggles, aprons, chemicals resistant clothing and respirator shall be 
used. 

 
3.3.10 All persons deployed at site shall be knowledgeable of and comply with the 

environmental laws, rules & regulations relating to the hazardous materials 
substances and wastes. Contractor shall not dump, release or otherwise discharge 
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or dispose off any such materials without the express authorization of BHEL/ 
Owner. 

 
4.0       DURING JOB EXECUTION 
  
4.1 Implement Health, Safety and Environment requirements including but not      

limited to as brought out under para 3.0. Contractor shall ensure to: 
 

- Arrange workmen compensation insurance, registration under ESI Act, third 
party liability insurance etc., as applicable. 

 
- Arrange all HSE permits before start of activities (as applicable) like hot 

work, confined space, work at heights, storage of chemical/ explosive 
materials and its use and implement all precautions mentioned therein. 

 
- Submit timely the completed checklist on HSE activities, Monthly HSE 

report, accident reports, investigation reports etc., as per BHEL/ Owner 
requirements. Compliance of instructions on HSE shall be done by Contractor 
and informed urgently to BHEL/ Owner. 

 
- Ensure the Resident Engineer/ Site In-charge of the Contractor shall attend all 

the Safety Committee/ HSE meetings arranged by BHEL/ Owner.  In case of 
his absence from site that a second senior most person shall be nominated by 
him in advance and communicated to BHEL/Owner. 

 
- Display at site office and work locations caution boards, list of hospitals, 

emergency services available. 
 

- Display posters, banners made available by BHEL for safe working to 
promote safety consciousness. 

 
- Assist in HSE audits by BHEL/ Owner and submit compliance report. 

 
- Generate and submit HSE records/ report as per HSE plan. 

 
- Appraise BHEL/ Owner on HSE activities at site. 
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ANNEXURE - I  

 
 
 

RELEVENT IS CODES FOR PERSONAL PROTECTION 
 
 

 
IS: 2925-1984    Industrial Safety Helmets 
 
IS: 4770-1968    Rubber gloves for electrical purposes 
 
IS: 6994, 1973 (Part-I)  Industrial Safety Gloves (Leather & Cotton Gloves) 
 
IS: 1989-1986 (Part I & III)  Leather safety boots and shoes 
 
IS: 3738-1975    Rubber knee boots 
 
IS: 5557-1969    Industrial and Safety rubber knee boots 
 
IS: 6519-1971    Code of practice for selections, care and repair 
     of Safety footwear 
 
IS: 11226-1985 Leather Safety footwear having direct moulding 

sole 
 
IS: 5983-1978 Eye protectors 
 
IS: 9167-1979 Ear protectors 
 
IS: 3521-1983 Industrial Safety belts and harness 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



44 
 

    ANNEXURE – II 
 
1.0 HEALTH, SAFETY & ENVIRONMENT (HSE) PLAN 
 
 
PROJECT: ---------------------------------- CONTRACTOR:--------------------------- 
 
 
DATE:--------------------------------         OWNER:------------------------------------- 
 
 (To be prepared by each construction Agency) 
 

--------------------------------------------------------------------------------------------------------------------------------------
ACTIVITY  PROCEDURE/ CODE OF PERFORMING FUNCTIONS     AUDIT 
DESCRIPTION W.I/ GUIDELIES CONFOR- -------------------------------------     FUNCTION 

      MANCE       PERFOR-    CHECK-    APPRO-   CUSTOMER  
                MER            ER             VER        REVIEW AUDIT 
                  REQUIREMENT 

--------------------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
PREPARED BY   REVIEWED BY    APPROVED BY 
          (RESIDENT ENGINEER) 
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2.0 MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (1/6) 
 
 
PROJECT:------------------------------   CONTRACTOR:----------------------------------- 
 
DATE:----------------------------------  OWNER:-------------------------------------------- 
 
INSPECTION BY:-------------------------------------------------- 
 
Note:  Write 'NA' wherever the item is not applicable. 
 
 

ITEM     YES         NO           REMARKS              ACTION 
 
HOUSE KEEPING 
 
Waste containers provided and used 
 
Sanitary facilities adequate and clean 
 
Passageways and Walkways Clear 
 
General neatness of working areas 
 
Others 
 
PERSONNEL PROTECTIVE EQUIPMENT 
 
Goggles: Shields 
 
Face protection 
 
Hearing protection 
 
Safety Shoes provided 
 
Hand protection 
 
Safety Belts 
 
Others 
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EXCAVATIONS/ OPENINGS 
 
Openings properly covered or barricaded 
 
Excavations shored 
 
Excavations barricaded 
 
Overnight lighting provided 
 
Other 
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MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.. 2/6) 
 
 
       ITEM     YES        NO        REMARKS       ACTION 
 
WELDING, CUTTING 
 
Gas cylinders chained upright 
 
Cables and hoses not obstructing 
 
Screens or shields used 
 
Flammable materials protected 
 
Fire extinguisher (s) accessible 
 
Other 
 
SCAFFOLDING 
 
Fully decked platforms 
 
Guard and intermediate rails in place 
 
Toe boards in place 
 
Adequate shoring 
 
Adequate access 
 
Other 
 
LADDERS 
 
Extension side rails 1 m above 
 
Top of landing 
 
Properly secured 
 
Angle + 70 from horizontal 
 
Other 
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.3/6) 
 
 
 ITEM        YES NO REMARKS ACTION 
 
HOIST. CRANES AND DERRICKS 
 
Condition of cables and sheaves OK 
 
Condition of slings, chains, hooks & eyes O.K. 
 
Inspection and maintenance logs maintained 
 
Outriggers used 
 
Signs/ barricades provided 
 
Signals observed and understood 
 
Qualified operators 
 
Other 
 
MACHINERY, TOOLS AND EQUIPMENT 
 
Proper instruction 
 
Safety devices 
 
Proper cords 
 
Inspection and maintenance 
 
Other 
 
VECHICLE AND TRAFFIC 
 
Rules and regulations observed 
 
Inspection and maintenance 
 
Licensed drivers 
 
Other 
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.4/6) 
 
 ITEM        YES NO REMARKS ACTION 
 
TEMPORARY FACILITIES 
 
 Emergency instructions posted 
 
Fire extinguishers provided 
 
Fire-aid equipment available  
 
Secured against storm damage  
 
General neatness 
 
In accordance with electrical requirements 
 
Other 
 
FIRE PREVENTION 
 
Personnel instructed 
 
Fire extinguishers checked 
 
No smoking in Prohibited areas 
 
Hydrants Clear  
  
Other 
 
ELECTRICAL 
  
Proper wiring 
 
ELCB’s provided 
 
Ground fault circuit interrupters 
 
Protection against damage  
 
Prevention of tripping hazards 
 
Other      
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.5/6) 
 
 ITEM        YES NO REMARKS ACTION 
 
HANDLING AND STORAGE OF MATERIALS 
 
Properly stored or stacked 
 
Passageways clear 
  
Other 
 
FLAMMABLE GASES AND LIQUIDS 
 
Containers clearly identified  
 
Proper storage 
 
Fire extinguishers nearby 
 
Other 
 
WORKING AT HEIGHT 
 
 Erection plan 
 
Safety belts and lanyards; chute lines 
 
Other 
 
ENVIRONMENT 
 
Chemical and other Effluents properly disposed 
 
Cleaning liquid of pipes disposed off properly 
 
Water used for hydrotesting disposed off as  
Per agreed procedure 
 
Lubricant Waste/Engine Oil properly disposed 
 
Waste from Canteen, offices, sanitation etc, 
Disposed properly 
 
Disposal of surplus earth, stripping materials, 
Oily rags and combustible materials done properly 
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MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.6/6) 
 
 
 ITEM        YES NO REMARKS ACTION 
  
 
Green belt protection 
 
Hygienic conditions at labour camps O.K? 
 
Availability of First Aid facilities 
 
Proper sanitation at site, office and  
Labour camps 
 
Arrangement of medical facilities 
 
Measures for dealing with illness 
 
Availability of Potable drinking water 
For workmen & staff 
 
 
 
        Signature of Resident 
        Engineer with Seal 
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3.0 ACCIDENT CUM FIRE REPORT 
(To be submitted by contractor after every accident within 24 hours of accident) 

 
Report :________________ 

      
Name of Site:___________________ Date:__________________ 
 
CONTRACTOR________________ 
 
 
NAME OF THE INJURED________________________________________________ 
FATHER’S NAME_______________________________________________________ 
SUB-CONTRACTOR M/S________________________________________________ 
DATE & TIME OF ACCIDENT___________________________________________ 
LOCATION____________________________________________________________ 
 
 
BRIEF DESCRIPTION OF ACCIDENT 
 
 
CAUSE OF ACCIDENT 
 
 
 
NATURE OF INJURY/ DAMAGE  
 
 
------------------------------------------------------------------------------------------------------------ 
MEDICAL AID PROVIDED/ACTIONS TAKEN 
 
 
 
INTIMATION TO LOCAL AUTHORITIES 
 
 
 
  
 
DATE:     SIGNATURE OF CONTRACTOR 
       WITH SEAL 
 
TO:      SITE-IN-CHARGE/BHEL  1 COPY 
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4.0 SUPPLEMENTARY ACCIDENT & INVESTIGATION REPORT 
 
Project:________________________Supplementary to Report No.________________ 
     (Copy enclosed) 
Site:__________________________  Date:______________________ 
 
CONTRACTOR________________ 
 
 
NAME OF THE INJURED________________________________________________ 
FATHER’S NAME_______________________________________________________ 
SUB-CONTRACTOR M/S________________________________________________ 
DATE & TIME OF ACCIDENT___________________________________________ 
LOCATION____________________________________________________________ 
 
 
BRIEF DESCRIPTION & CAUSE OF ACCIDENT 
 
 
 
NATURE OF INJURY/ DAMAGE 
 
 
 
COMMENTS FROM MEDICAL PRCTICETIONER, WHO ATTENDED THE 
VICTIM/ INJURED 
 
 
SUGGESTED IMPROVEMENT IN THE WORKING CONDITION, IF ANY 
 
 
 
LOSS OF MANHOURS AND IMPACT ON SITE WORKS 
 
 
 
ANY OTHER COMMENT BY SAFETY OFFICER 
 
 
DATE:     SIGNATURE OF CONTRACTOR 
       WITH SEAL 
 
TO:      SITE-IN-CHARGE/BHEL  1 COPY 
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5.0 MONTHLY HEALTH, SAFETY & ENVIRONMENT (HSE) REPORT 
 (To be submitted by each Contractor) 
 
Actual work start Date:____________________For the month of ___________________ 
 
Project:________________________________Report No.________________________ 
 
Name of the Contractor:___________________Status as on:_______________________ 
 
Name of Work:__________________________Name of safety officer_______________ 
 ITEM     THIS MONTH CUMMULATIVE 
Total Strength (Staff + Workmen) 
 
Number of HSE meetings organized at site 
 
Number of HSE awareness programmes  
Attended at site 
 
Whether workmen compensation policy taken  Y/N 
 
Whether workmen compensation policy is valid Y/N 
 
Whether workmen registered under ESI Act  Y/N 
 
Number of Fatal Accidents 
 
Number of Loss Time Accidents (Other than Fatal  
 
Other accidents (Non Loss Time) 
 
Total No. of Accidents 
 
Total man-hours worked 
 
Man-hour loss due to fire and accidents 
 
Compensation cases raised with Insurance 
 
Compensation cases resolved and paid to workmen 
 
Remarks 
_______________________________________________________________________ 
Date       Safety Officer/ Resident Engineer 
        (Signature & Name) 
 
To: SITE-IN-CHARGE, BHEL   1 COPY 
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SECTION - III 
 
    

SPECIAL CONDITIONS OF CONTRACT 
 
               Clause      Title 
      No. 
               -------------------------------------------------- 
                  34.0  Scope of Work 
                  35.0  Instructions to Tenderers 
                  36.0      Contractor's Supervision 
                  37.0       Supervisory Staff & workmen 
                  38.0   Tools & Plants/ IMTEs 
  39.0       Material 
                  40.0      Execution of the work 
                  41.0       Methods of measurement 
                  42.0      Deviation 
                  43.0      Valuation of deviations 
                  44.0      Compliance to regulation & byelaws 
  45.0      Facilities to be provided by BHEL/ Contractor 
                  46.0      Progress reporting 
                  47.0      Drawing & documents 
                  48.0       Delay & Extension of Time 
  49.0    Price Variation  
                  50.0      Income tax, Service Tax, Works Tax & Sales Tax 
                  51.0     Time Schedule 
         52.0     Terms of payment 
                  53.0     Insurance 
                  54.0                  Rate schedule cum BOQ/ Variation 
 55.0  Final Bill 
 56.0  Liquidated Damages 
 57.0  Security Deposit 
 58.0  Others 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
  



TENDER NO. BHEL/NR/SCT/OBRA/R&M STORE/616 

 10

 
SECTION-III 

 
SPECIAL CONDITIONS OF CONTRACT 

                  
34.0 SCOPE OF WORK 
 
34.1  The tender Specifications cover all works for development and construction of BHEL 

Stores complex at site for OBRA TPS R&M Works at OBRA Distt Sonebhadra Uttar 
Pradesh State. The STORE is to be constructed on premises/ land allotted by UPRVUNL 
within powerhouse site. Details are as per technical specifications enclosed vide 
Annexure A and Plantation of new Trees & Plants at office site as instructed by Engineer-
in-charge. 

 
 The Contractor is required to plant and maintain at least 25 new plants/ trees of assorted 

type at BHEL office within first month of the contract and maintain it till the tenure of the 
contract.  No separate payment will be made for this work. 

 
34.2  The work under this contract shall be carried out as per specifications, special conditions 

of contract, technical specifications, rate schedule, drawings etc. In case specifications 
are found to be incomplete, CPWD specifications shall be followed as per BHEL Site 
Engineer’s instructions and approval.   

 
34.3   If there is any extra work, over and above the scope specified, it shall be carried out 

as per the prevailing CPWD latest rate schedule and applicable price indexation. 
  
34.4 Furnishing all labour, materials, supervision, construction plans, equipment, supplies, 

transport, to and from the site, fuel, electricity, compressed air, water and all other 
incidental items and temporary works not shown on specified but reasonably implied or 
necessary for the proper completion, maintenance and handling over the works, except in 
accordance with the stipulations laid down in the contract documents and additional 
stipulations as may be provided by the engineer during the course of works. 

 
34.5 Furnishing test reports for the products used or intended to be used, shall be              

submitted, if so desired by the engineer.  
 
34.6 Carrying out topographic survey of the entire area of the stores land and establish levels 

and coordinates at suitable intervals, setting out the locations and levels of proposed 
structures, constructions and marking of reference pillars and other identification works 
etc., The contractor shall provide the owner/ BHEL such a assistance, instruments, 
machines, labour and materials as are normally required for examining, measuring and 
testing any work and the quality, weight or quantity of any material used. 

 
34.7 The contractor under this contract shall also provide free of cost services of skilled 

persons for a total period of 8 Man-months exclusively for use by BHEL. This manpower 
will be required for following services; 
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“Skilled workers for working in store, office and colony. (4 man months) 
Unskilled workers for working in store, office and colony. (4 man months)” 
Persons so deployed shall have to work in extended hours whenever required. Workmen 
provided as per the above provisions shall be fully trained and experienced in the nature of 
work for which they are deployed.   
 
In case contractor fails to provide above mentioned manpower as desired by BHEL, 
the latter shall have the right to hire such services from other agencies at the risk 
and cost of the contractor. However, if BHEL does not utilize the manmonths as per 
above provision , fully or partly, recovery at the rate of the prevailing minimum 
wages at Obra Site for the categories given plus 10% will be made from the final bill 
of the contractor. 

 
35.0     INSTRUCTIONS TO TENDERERS 
 
35.1  Offers received without data/ information required to be submitted under tender clauses-

11.1 to 11.11 are liable to be rejected.  Documentary evidences should duly support all 
these data/ information. 

 
35.2   No deviations to the tender conditions will normally be accepted.  
 
35.3   The tenderers are advised to  actually  visit  the  site  and  fully  acquaint  

themselves with site conditions, location of  stores, transportation routes, Local 
taxes, toll charges and levies, local labour minimum wages & prevailing wage  
agreements at site, quantum of work etc. before quoting their rates for this  work. 
BHEL shall not be responsible in any way for non-familiarisation of site   
conditions.  Once the tenderer has quoted for the work, it is implied that he has 
ascertained various site condition and NO CLAIM whatsoever will be entertained  
by BHEL on any such account.   

 
35.4 BHEL are executing the 2 x 200 MW R&M package at Obra TPS and are maintaining 

their site office at the following address; 
 

Site Incharge 
BHEL site office 
Obra B TPS/ UPRVUNL   
PMD area (near Jharia nala) 
PO OBRA Distt. Sonebhadra UP 231219 
Phones M 09453037865/05445-262872 

 
The tenderers are required to get in touch with at our site mentioned above in case 
any clarifications are required. 
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35.5    The contractor in the event of  this  work  awarded  to  him,  shall  establish  a  site office  
at site and keep posted an authorised responsible officer who should hold a valid  power   
of attorney for the purpose of the contract. Any order or instruction of the Engineer or his 
duly authorised representative shall be communicated to the    

36.0  Contractor’s supervision 
 
36.1  The Contractor shall himself supervise the execution of the Contract and shall appoint a 

competent Engineer/ expert approved by BHEL Engineer to act in his place. 
 
36.2  The Contractor shall employ an Engineer having at least a Degree of Bachelor in Civil 

Engineering’ from a recognized university and supervisor having at least a `Diploma in 
Civil Engineering’ from a recognized college, having experience for carrying out any work 
with a contract value exceeding Rupees Twenty lacs. 

 

            contractor's representative at site office and the same will be  deemed  to  have  been  
communicated  to  the contractor at his legal address.  

 
 

35.6   BHEL-Power Sector (NR) is ISO 9001-2000, ISO 14001 and OHSAS 18001 certified 
company and has been recommended for SA 8000 certification. Work quality to 
customer’s satisfaction, system requirements, health, safety & environmental protection 
are the basic essence of this certification. The contractor in all respects will organize his 
work, systems, process control documentation, T&P, inspection, measuring and testing 
equipment etc.  Meeting above requirements as per instructions of BHEL engineer.  The 
contract shall also comply with applicable legislation and regulations with regards to 
Health, safety and environmental aspects for minimizing risk arising from occupational 
health, safety hazards, controlling pollution and wastage. 

 
  Besides the above technical clearances from respective statutory bodies for the above 

shall be obtained by contractor at their cost to meet regulatory/statutory requirements. 
       
   
     Contractor shall arrange for following provisions of HSE  
 
1. Contractor has to maintain contact with local hospital having 24 hour Ambulance facility, 

scanning & other ultra modern medical facilities required during emergency. This emergency 
set-up should include, but not limited to, following.  

 
 Male (in shifts) 
 Oxygen set up 
 Breathing apparatus 
 Eye wash facility 
 Stretcher 
 Trauma blanket 
 Medicines. 

 
2. Contractor has to ensure pre employment medical check for all staff & workers. 

 
3. Contractor has to ensure that adequate First Aid facilities with are available at work site for 

emergency purpose.  
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36.3  The employment of an Engineer as aforesaid shall not be necessary if the Contractor 
himself is in possession of a recognized technical qualification and is in the opinion of the 
Engineer capable of receiving instructions of the Engineer and of executing the work to 
the satisfaction of the Engineer. 

 
36.4  If the Contractor fails to appoint a suitable Engineer as aforesaid, the Engineer shall have 

full powers to suspend the execution of work and stop payment of any money that may 
have become due until such date as a suitable Engineer is appointed and the Contractor 
shall be held responsible for the delay caused to the work and no extension of time on this 
account shall be given to him. 

 
36.5  Orders given to the Contractor's Engineer shall be considered to have the same force as if 

they had been given to the Contractor himself. 
 
36.6  The Contractor representative shall be in attendance at the site during all working hours 

and shall superintend the execution of work with such additional assistance in each grade, 
as the Engineer may consider necessary. 

 
36.7  The Contractor or his accredited representative shall attend, when required and without 

making any claim for doing so, either the office of the Engineer or the work site to receive 
instructions. 

 
36.8  The Engineer shall have full powers, and without assigning any reason, to require the 

Contractor immediately to cease to employ in connection with this contract any Agent, 
servant or employee whose continued employment is, in his opinion, undesirable. 

          
37.0    SUPERVISORY STAFF AND WORKMEN 
 
37.1  The contractor shall deploy all the experienced skilled, semiskilled and unskilled workmen 

required for all the works under this specification.  BHEL reserves the right to decide on 
the suitability of the workers and other personnel who will be deployed by the contractor.  
BHEL reserves the right to insist on removal of any employee of the contractor at any 
time, if they find him unsuitable and the contractor shall forth with removes him. 

 
37.2  The supervisory staff including qualified Engineers deployed by the contractor shall 

ensure proper out-turn of work and discipline on the part of the labour put on the job by 
the   contractor and in general see that the works are carried out in a safe and proper 
manner and in coordination with other labour and staff deployed directly by BHEL or other 
contractors of BHEL/ BHEL's Client/ other agency. 

 
37.3  The work shall be executed under the usual conditions like rain, insufficient space, 

improper approach roads etc., and effecting major construction work and in conjunction 
with numerous other operations at site. The contractor and his personnel shall cooperate 
with other personnel/ contractor, coordinating his work with others and proceed in a 
manner that shall not delay or hinder the progress of work as a whole. 

 
37.4  The contractor's supervisory staff shall execute the work in the most substantial and 

workman like manner in the stipulated time. Accuracy of work and aesthetic finish are 
essential part of this contract. The contractor shall be responsible to ensure that assembly 
and workmanship conform to the dimensions and tolerances given in the drawings/ 
documents/ instructions given by BHEL Engineer from time to time.  
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37.5  It is the responsibility of the contractor to engage his workmen in round the clock shifts or 
on overtime basis for achieving the targets set by BHEL. The contractor's finally accepted 
rates shall include all these contingencies. The contractor shall deploy the necessary 
number of qualified and approved fulltime electrician at his cost to maintain the temporary 
electrical installations and other related areas.   

 
37.6  During the course of construction, if the progress is found unsatisfactory, or in the opinion 

of BHEL, if it is found that the skilled workmen like masons, carpenter, bar binder, welder, 
piling rig operators, fitters, technicians etc. deployed are not sufficient, BHEL after giving 
reasonable opportunity to the contractor, will induct on the work the required workmen in 
addition to contractor's workmen to improve the progress and all charges incurred for 
engaging the additional workmen as per requirement with overheads shall be recovered 
from the contractor's running bills.  

 
37.7  If the contractor or his workmen or employees shall break, deface, injure or destroy any 

part of a building, road kerb, fence, enclosure, water pipes, cables, drains, electric or 
telephone posts or wire, trees or any other property or to   any part of erected components 
etc., the contractor shall make the same good at his own expense or in default, BHEL may 
cause the same to be made good by other workmen or by other means and deduct the 
expenses (of which BHEL's decision will be final) from any money due to the contractor. 

 
37.8  The monthwise manpower deployment plan to be submitted as per format (at Annexure-

C to general conditions of contract) is only to assess the capability as well as 
understanding of the contractor to execute the work. It shall be the contractor's 
responsibility to deploy the required manpower, for timely and successful completion of 
the job, to any extent over and above those indicated in the above deployment plan 
(including those which are not covered in the plan submitted) without any compensation 
on this account. Separate persons shall be identified for quality and safety at site. 

 
38.0  TOOLS AND PLANTS/ IMTEs 
   
38.1  All the T&P/ IMTES, which are required for successful and timely completion of work 

covered under these specifications shall be arranged and provided by the contractor at his 
own cost in working condition (Indicative list As per Annexure I & II). Contractor shall 
make his own arrangement for maintenance of all the tools and plants, having adequate 
stock of spares and consumables to minimize the down time.    

 
38.2 In the event of the failure of contractor to bring necessary and sufficient T&Ps/ and IMTEs, 

BHEL will be at liberty to arrange the same at the risk and cost of contractor including 
transportation cost of same from any of BHEL site/place and hire charges as applicable 
shall be deducted from contractor's bill.  Decision of BHEL in this regard shall be final and 
binding on contractor.  

 
38.3 All distribution boards, connecting cables/ welding cables, wire ropes, hoses etc. including 

temporary air/water/ electrical connections etc. shall have to be arranged by the contractor 
at his own cost. 

  
38.4 All supervision and labour required for maintenance and the contractor at his own cost 

shall arrange attending breakdowns.  
 
38.5  Contractor shall ensure deployment of serviced and healthy T&Ps including cranes, lifting 

tackles, wire ropes, Manila ropes, winches and slings, road rollers, bull dozers/ JCB etc. 
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History card and maintenance records for major T&Ps will be maintained by the contractor 
and will be made available to BHEL Engineer for inspection as and when required. 
Identification for such T&Ps will be done as per BHEL Engineer's advice.  

 
38.6  Contractor shall ensure deployment of reliable and calibrated IMTEs (Inspection 

measuring and Test equipment). The IMTEs shall have test/ calibration certificates from 
authorized/ Govt. approved/ accredited agencies traceable to National/ International 
standards. Each IMTE shall have a label indicating calibration status i.e. date of 
calibration, calibration agency and due date for calibration. A list of such instruments 
deployed by contractor at site with its calibration status is to be submitted to BHEL 
Engineer for control.  

 
38.7  Retesting/ re-calibration shall also be arranged at regular intervals during the period of 

use as advised by BHEL Engineer with in the contract price. The contractor will also have 
alternate arrangements for such IMTE so that work does not suffer when the particular 
instrument is sent for calibration. Also if any IMTEs not found fit for use, BHEL shall have 
the right to stop the use of such item and instruct the contractor to deploy proper item and 
recall i.e. repeat the readings taken by that instrument, failing which BHEL may deploy 
IMTEs and retake the readings at contractor’s cost.  

 
38.8 BHEL shall have lien on all T&Ps, IMTEs & other equipment of the Contractor brought to 

the site for the purpose of construction of stores. BHEL shall continue to hold the lien on 
all such items throughout the period of contract. The Contractor and/ or his Sub-
contractors shall remove no material brought to the Site from the Site without the prior 
written approval of the Engineer.  

 
38.9 The month wise T&P deployment plan to be submitted as per format (at Annexure-D to 

general conditions of contract) is only to assess the capability as well as understanding 
of the contractor to execute the work. It shall be the contractor's responsibility to deploy 
the required T&P, for timely and successful completion of the job, to any extent over and 
above those indicated in the above deployment plan (including those which are not 
covered in the plan submitted) without any compensation on this account. 

                            
39.0       MATERIALS 
 
39.1  The contractor shall at his own expenses provide all stores and materials for all civil, 

mechanical, and electrical works including cement and steel required for the work. 
 
39.2  All stores and materials to be provided by the Contractor shall be of the best kind in 

conformity with the specifications laid down in the contract or as per relevant Indian 
standard and the Contractor shall, if requested by the Engineer, furnish proof to the 
satisfaction of Engineer that the materials so comply.  

 
39.3  The Contractor shall, at his own expense and without delay, supply to the Engineer 

samples of materials proposed to use in the works.  The Engineer shall within seven days 
of supply of samples or within such further period as he may require will intimate to the 
Contractor in writing, whether samples are approved by him or not. If samples are not 
approved, the Contractor shall forthwith arrange to supply to the Engineer for his approval 
fresh samples complying with the specifications laid down in the Contract. Any delay in 
approval of samples (original or fresh ones) shall not make the contractor eligible for any 
compensation. 
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39.4  The Engineer shall have full powers to require removal of any or all of the materials 
brought to site by the Contractor which are not in accordance with the Contract 
specifications or do not conform in character or quality to samples approved by him. In 
case of default on the part of the Contractor in removing rejected materials, the Engineer 
shall be at liberty to have them removed by other means. The Engineer shall have full 
powers to procure other proper material to be substituted for rejected materials and in the 
event of the Contractor refusing to comply; he may cause the same to be supplied by 
other means. All costs, which may attend upon such removal and/ or substitution, shall be 
borne by the Contractor. 

 
39.5  The Contractor shall indemnify BHEL, its representatives or employees against any 

action, claim or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties or other charges which may be 
payable in respect of any article or material or part thereof included in the Contract. In the 
event of any claim being made or action being brought against BHEL or any agent, 
servant or employee of BHEL in respect of any such matters as aforesaid, the Contractor 
shall immediately be notified thereof, provided that such indemnity shall not apply when 
such infringement has taken place in complying with the specific directions issued by 
BHEL but the Contractor shall pay any royalties or other charges payable in respect of 
any such use, the amount so paid being reimbursed to the Contractor only if the use was 
the result of any drawings / specifications issued after submission of the tender.  

 
 39.6  The Engineer shall be entitled to have tests carried out as specified in the Contract for any 

materials supplied by the Contractor other than those for which, as stated above, 
satisfactory proof has already been furnished, at the cost of the Contractor and the 
Contractor shall provide at his expense all facilities which the Engineer may require for the 
purpose.  If no tests are specified in the Contract, and the Engineer requires such tests, 
the Contractor shall provide all facilities required for the purpose and the charges for these 
tests shall be borne by the Contractor only. The cost of materials consumed in tests shall 
be borne by the Contractor in all cases except when otherwise provided. 

 
39.7  In addition the Contractor shall perform/ submit at his own cost such tests/ samples as 

may be required by the Engineer out of the materials used by the contractor except for the 
costs of materials used in such tests/ samples.  

 
39.8    Not Applicable 
    
39.9    Material required for the works, whether brought by the Contractor or supplied by BHEL, 

shall be stored by the Contractor only at places approved by the Engineer. Storage and 
safe custody of material shall be the responsibility of the contractor.  

 
39.10  BHEL’s officials concerned with the Contract shall be entitled at any time to inspect and 

examine any materials intended to be used in or on the works, either on the Site or at 
factory or workshop or other place(s) where such materials are assembled, fabricated, 
manufactured or at any place (s) where these are lying or from which these are being 
obtained and the Contractor shall give such facilities as may be required for such 
inspection and examination. 

 
39.11  All materials brought to the Site shall become and remain the property of BHEL and  shall  

not  be  removed off the Site   without the prior written approval of  the  Engineer. But 
whenever the Works are finally completed and advance, if any, in respect of any such 
material is fully recovered, the Contractor shall at his own expense forthwith remove from 
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the Site all surplus material originally supplied by him and upon such removal, the same  
shall  re-vest  in  and  become  the  property of the Contractor. 

 
39.12   It shall be the responsibility of the contractor to obtain prior approval of BHEL, regarding 

suppliers, type of electrodes etc. before procurement of welding electrodes. On receipt of 
electrodes at site these shall be subjected to inspection and approval by BHEL. The 
contractor shall inform BHEL details regarding type of electrodes, batch No., date of 
expiry etc. and produce test certificate for each lot/ batch with correlation of batch/ lot no. 
with respective test certificate. No electrode will be allowed to be used without valid test 
certificate. 

 
39.13  All charges on account of Octroi, terminal or sales tax and   other duties on material 

obtained for the works from any source shall be borne by the contractor. 
 
40.0      EXECUTION OF WORK 
 
40.1  The work shall be executed in a workman like manner and to the entire satisfaction of the 

Engineer and as per technical specification issued with tender, IS codes, CPWD 
specifications/ HP PWD specifications as applicable. In case of conflict, the decision of the 
Engineer shall be final & binding. 

 
40.2    Not Applicable 
              
40.3  Only BHEL approved make of electrodes will be used. All electrodes shall be heated and 

dried in the electric electrode-drying oven to the required temperature for the period 
specified by the Engineer before these are used in erection work.  All welders shall have 
electrodes drying portable oven at the work spot. The electrodes brought to site will have 
valid manufacturing test certificate. The test certificate will have co-relation with the lot no./ 
batch no. given on electrode packets.  No electrodes will be allowed to use in the absence 
of above requirement. The thermostat and thermometer of electrode drying oven will be 
also calibrated and test certificate from Govt. approved/ accredited test house traceable to 
National/ International standards will be submitted to BHEL before putting the oven in use. 
Periodical calibrations for the same shall also be arranged by the contractor within the 
finally accepted rates. 

 
40.4     SETTING OUT 
 
40.4.1  The contractor shall be responsible to locate and set out the works. The contractor shall 

inform BHEL well in advance of the times & places at which he wishes to do work in the 
area allotted to him so that suitable datum points established by him are checked by 
BHEL/ Customer to enable the contractor to proceed with the works. Any work done 
without being properly located may be removed and/ or dismantled by BHEL/ Customer at 
contractor’s expense. 

 
40.4.2   The contractor shall at his own expense take all proper and responsible precautions to 

preserve and maintain these datum marks to its true position. In the event of these marks 
being disturbed or obliterated by accident or due to any other cause whatsoever, the 
same may be deemed necessary placed by BHEL/ Customer at contractor's expenses.  

 
40.5      SITE DRAINAGE 
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40.5.1   All water including sub-soil water which may accumulate on the Site during the progress 
of the works or in trenches and excavations, including monsoon period shall be removed 
by the contractor from the Site to the satisfaction of the Engineer. It will also be 
responsibility of the contractor to de-water all the foundation pits, trenches with suitable 
de-watering methods like, pumping out, well point system etc., considering the depth of 
water table at plant site. All such expenditure on de-watering shall be deemed to be 
included in quoted rates. 

 
40.6     INSPECTION  AND  STAGE  APPROVAL OF THE WORK 
 
40.6.1  The owner or his duly authorised representative shall have at all reasonable times access 

to the contractor's premises or works and shall have the power to inspect drawings or any 
portion of the work, examine the materials and workmanship and shall have the authority 
to reject any work. This would be implemented through joint inspection by the 
representative of the owner and BHEL and in the form of joint protocols without any extra 
claims and loss of time and amount. 

 
40.6.2   All work embracing more than one process shall be subject to examination and approval 

at each stage thereof and the Contractor shall give due notice in writing to the Engineer 
when each stage is ready. In default of such notice being received, the Engineer shall be 
entitled to approve the quality and extent thereof at any time he may choose and in the 
event of any dispute; the decision of BHEL Engineer there on shall be final and 
conclusive. 

 
40.7     UNCOVERING AND MAKING GOOD 
 
40.7.1  The Contractor shall uncover any part of the Works and/or make openings in or through 

the same as the Engineer may from time to time direct for his verification and shall 
reinstate and make good such part to the satisfaction of the Engineer. If any such part has 
been covered up or put out of view after being approved by the Engineer and is 
subsequently found on uncovering to be executed in accordance with the Contract, the 
expenses of uncovering and/ or making opening in or through, reinstating and making 
good the same shall be borne by BHEL. In any other case all such expenses shall be 
borne by the Contractor. 

 
40.8     DISCREPANCIES AND ADJUSTMENT OF ERRORS 
 
40.8.1  The several documents forming the Contract are to be taken as mutually explanatory of 

one another, detailed drawings being followed in preference to small scale drawings, and 
figures dimensions in preference to scale, and special conditions in preference to general 
conditions. 

 
40.8.2  In case of discrepancies between schedules of quantities, the specification and/ or the 

drawings, the following order of preference shall be observed. 
 
(a) Technical Specifications- Annexure III 
(b) Description in schedule of quantities 
 (c) Special conditions of contract 
 (d) General conditions of contract 

           
            If there are varying or conflicting provisions made in any one document forming part of the 

contract, the Engineer shall be the deciding authority with regard to the document. 
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40.8.3  Any error in description, quantity in schedule of quantities or any omission there from shall 

not vitiate the contract or release the contractor from the execution of the whole or any 
part of the works comprised there in according to the drawings and specifications or from 
any of his obligations under the contract. 

 
40.8.4  If on check there are found to be differences between the rates given by the contractor in 

words and figures or in the amount worked out by him in the schedule of quantities and   
general summary, the same shall be adjusted in accordance with the following rules: 

 
 (a)  In the event of discrepancies between description in words and figures quoted by a 

tenderer, the lesser of the two will be treated as valid rate. 
 
(b)   In case of any mismatch between ‘Amount' calculated based on 'Unit Rate’ & 

‘Amount' as entered in the Rate Schedule, the lower of the two shall be considered 
for evaluation and award. 

 
(c)  All errors in totaling in the amount column and in carrying forward totals shall be 

corrected. 
       

 40.8.5 If neither drawing nor specification contain any mention of minor details of construction 
which in the opinion of the Engineer whose decision shall be final and conclusive, are 
reasonable and obviously and fairly intended for satisfactory completion of work, such 
details shall be provided by the contractor without any extra cost, as if they were specially 
mentioned and shall be deemed to be included in the contract.  

 
40.9     HEALTH, SAFETY & SOCIAL ACCOUNTABILITY  
 
40.9.1 BHEL-Power Sector (NR) is ISO 9001-2000, ISO 14001-1996, OHSAS 18001-1999, BS 

7799 and SA-8000 certified company. Quality of work, to customer’s satisfaction 
and system requirements is the essence of these certifications. The contractor in 
all respects will organize his work, systems, environment, process control 
documentation, tools, plant, inspection, measuring and testing equipments etc. as 
per instructions of BHEL engineer. 

            The contractor shall also comply with applicable legislation and regulations with 
regards to Health, Safety and Environmental aspects (HSE) for minimizing risk 
arising from occupational health, safety hazards, controlling pollution and wastage 
and he will be responsible for Health, Safety & Environment management at site for 
the construction activities to be carried out by them in accordance with 
requirements given under section I (a) of GCC. 

 
40.9.2  Besides provision with regard to SAFETY under Clause 27, Contractor shall note that 

Explosives shall not be used on the work by contractor except with permission in writing of   
the ENGINEER and in manner and to the extent to which he has prescribed. Where 
explosives are used, the same shall be stored in a special magazine to be provided by 
and at the cost of the contractor who shall be liable for all damages, losses and injury to 
any person or property and shall be responsible for complying with all statutory obligations 
in these respect. The contractor should have the valid license for carrying out the blasting 
work and also for storage of explosives. 

 
40.9.3  The contractor shall comply with following towards Social Accountability; 
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(a) The contractor shall not employ any employee less than 15 years of age in pursuant to 
ILO convention. If any child labour were found to have been engaged , the Contractor 
shall be levied with expenses of bearing his education expenditure which will include 
stipend to substantiate appropriate education or employ any other member of family 
enabling to bear the child education expenditure. 

(b) The contractor shall not engage Forced/Bonded Labour and shall abide by abolition of 
Bonded Labour System (Abolition) Act, 1976. 

(c) The contractor shall maintain Health & safety requirement as stipulated in the Contract 
and Contract Labour (Regulation & Abolition) Act, 1970. 

(d) The Contractor shall abide by UN convention w.r.t Human Rights and shall be liable for 
Discrimation/ Corporal punishment for failure in meeting with relevant requirements. 

(e) The Contractor shall abide the requirement of Contract Labour (Regulation & Abolition) 
Act, 1970 for working hours. 

(f) The Contractor shall abide by the Statutory requirement of Minimum Wages Act 1948, 
payment of Wages Act 1936. 

(g) The Contractor shall arrange potable drinking water to its employees & workers. 
 
40.9.4   Contractor has to ensure availability of adequate First Aid facilities with trained nurse. 

Contractor has to maintain contact with local hospital having scanning & other ultra 
modern medical facilities required during emergency. 

 
40.10    NUISANCE 
 
40.10.1 The Contractor shall not at any time do, cause or permit any nuisance on Site or do 

anything which shall cause unnecessary disturbance or inconvenience to owners, tenants 
or occupiers of other properties near the Site and to the public generally. 

 
40.11     MATERIAL OBTAINED FROM EXCAVATION 
 
40.11.1 Materials of any kind obtained from excavation on the Site shall remain the property of 

BHEL/ its client and shall be disposed of as the Engineer may direct, at no extra cost. 
 
40.12    TREASURE, TROVE, FOSSILS   ETC. 
 
40.12.1  All fossils, coins, articles of value or antiquity and structures and other remains or things of 

geological or archaeological interest discovered on the site shall be the absolute property 
of BHEL/ BHEL’s client and the Contractor shall take reasonable precautions to prevent 
his workmen or any other person from removing or damaging any such article or thing, 
shall immediately upon discovery thereof and before removal acquaint the Engineer with 
such discovery and carryout the Engineer's directions as to the  disposal of the same. 

 
40.13 PROTECTION OF WORKS 
 
40.13.1 Trees designated by the Engineer shall be protected from damage during the course of the 

Works and earth level within 1 meter of each such tree shall not be charged. Where 
necessary, such trees shall be protected by providing temporary fencing. 

 
40.13.2 The contractor shall provide and maintain at his own expense all lights, guards, fencing 

and watching when and where necessary or required by the Engineer for the protection of 
the Works or for the safety and convenience of those employed on the Works or the 
public. 
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40.13.3  The contractor shall have total responsibility for protecting his works till it is finally taken 
over by the Engineer. No claim will be entertained by the Engineer for any damage or loss 
to the contractor's works and the contractor shall be responsible for the complete 
restoration of the damaged works to its original condition to comply with the specifications 
and drawings. Should any such damage to the contractor’s works occur because of other 
party not under his supervision or control, the contractor shall make his claim directly with 
the party concerned. The contractor shall not cause any delay in the repair of such 
damaged works because of any delay in the resolution of such disputes.  The contractor 
shall proceed to repair the work immediately and no cause thereof will be assigned 
pending resolution of such disputes. 

 
40.14   RECORD FOR MATERIALS CONSUMED 
 
40.14.1 The contractor shall maintain and furnish to the Engineer the record of materials 

consumed in the works for each  activity. The statement showing the theoretical  vis-à-vis 
actual consumption of specified materials, such as structural /reinforcement steel, cement, 
bitumen, lead, paint etc., shall be enclosed along with the running bills  submitted by  the  
contractor. Contractor has also to furnish  the  test  results  of the concrete cubes, bricks,  
stone aggregates and other materials used in  the work  as  per IS specifications. 

 
40.15    PROTECTION OF EMBEDMENTS, BOLTS ETC 
 
40.15.1 The contractor shall ensure proper protection to the satisfaction of the Engineer, of all 

bolts, inserts, embedment etc. From weather etc./ by greasing, rapping them with gunny 
bags or canvas or by any other means as directed by Engineer.  Cost of such protections 
shall be deemed to be included in the rates quoted for the item. 

. 
40.16    CLEARANCE OF SITE AND REPAIRS. 
 
40.16.1 Contractor has to clear the site/ area where mechanical and electrical erection work is to 

be commenced/ or in progress. The contractor shall remove construction materials and 
equipment lying in the vicinity and causing obstruction in the erection work within 24 hrs.  
notice. In case, he fails to clear the site, this will be done at his risk & cost by BHEL. 

 
40.17 QUALITY ASSURANCE 
 
40.17.1 The contractor has to establish/ arrange at site the field testing facilities for testing of civil 

construction materials and concrete cubes for ensuring the proper quality, grade and 
strength of the materials used in the construction   in line with approved field quality check 
list of BHEL/ its client. Contractor has to submit detailed report for testing of all material 
used etc. All testing shall be done as per IS code specifications/ BHEL's quality plan. If 
further test is required by the engineer to be carried from outside laboratory, the cost of 
the same shall be borne by the contractor. 

 
40.18    COMPLETION OF WORK 
 
40.18.1  The works shall be completed to the entire satisfaction of the Engineer and in accordance 

with the completion schedule as specified in the Contract, and all unused stores and   
materials, tools, plant, equipment, temporary buildings, site office, labour hutments and 
other things shall be removed and the site and work cleared of rubbish and all waste 
materials and delivered up clean and tidy to the satisfaction of the Engineer at the 
Contractor's expenses. 
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40.18.2  BHEL shall have power to take over from the Contractor from time to time such sections 

of the work as have been completed to the satisfaction of the Engineer.  Such work 
however shall not be treated as have been completed until the balance/extra works are 
executed to the satisfaction of Engineer. The Guarantee period shall commence only after 
handing over of the entire works. 

 
 40.18.3 The Engineer shall certify to the contractor the date on which the work is completed and 

the date thereof. 
 
40.19    RECORDS AND MEASUREMENTS 
 
40.19.1  All items having a financial value shall be entered in BHEL measurement Book so that a 

complete record is obtained of all works performed under the Contract. The 
measurements shall be taken jointly by any person duly authorised on the part of BHEL 
and by the Contractor. 

   
40.19.2  The Contractor shall, without extra charge, provide   assistance with appliances and other 

things necessary for measurement and shall bear all the cost of measurement of his work. 
 
40.19.3  Measurement shall be entered in BHEL Measurement Book and signed and dated by both 

parties at the site on completion of measurement. If the Contractor objects to any of the 
measurements recorded on the behalf of BHEL, a note to that effect will be made in BHEL 
Measurement Book or against the item or items objected to and such note shall be signed 
and dated by both the parties engaged in   taking the measurement. 

 
40.19.4 If, as a result of such objection, it becomes necessary to re-measure the work wholly or in 

part the expense of such re-measurement shall be borne by the contractor. 
 
40.19.5 If the Contractor's representative fails to attend when required, the Engineer shall have 

power to proceed by himself to take measurements and in that case these measurements 
shall be accepted by the Contractor as final. 

 
41.0      METHODS OF MEASUREMENT 
 
41.1   Method of measurements if not specified in the tender, shall be as per relevant IS Codes/ 

CPWD codes. 
               
42.0     DEVIATION 
 
42.1  The Contractor shall not make any alteration in addition to or omission from the work as 

described in the tender documents except in pursuance of the written instructions of the 
Engineer. No such deviation from the work described in the tender documents shall be 
valid unless the same has been specifically confirmed and accepted by the Engineer in 
writing. 

 
42.2   The Engineer may deviate, either by way of addition or deduction, from the work so 

described. The value of all additions and deductions shall be added to or deducted from 
the Contract sum.                

 
43.0     VALUATION OF DEVIATIONS 
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43.1    For any deviations carried out shall be governed by CPWD schedule of rates with 
cost index applicable and for Non-Schedule works, Direct cost + 15% towards OH 
and profit element. The L.S. cost adjustment shall be done accordingly. 

 
44.0     COMPLIANCE TO REGULATIONS AND BYELAWS 
 
44.1  The Contractor shall conform to the provisions of any statute relating to the work and 

regulations and bylaws of any local authority and of any water and lighting Companies or 
Undertaking with whose system the work is proposed to be connected. He shall, before 
making any variation from the drawings or the specifications that may be necessitated for 
such connections give the Engineer, notice specifying the variation proposed to be made 
and the reasons therefore and shall not carryout any such variation until he has received 
instructions from the Engineer in respect thereof. The Contractor shall be bound to give all 
notices required by statute, regulations or bye-laws as aforesaid and to pay all fees and 
taxes payable to any authority in respect thereof.  

 
45.0  FACILITIES TO BE PROVIDED BY BHEL/ CONTRACTOR 
 
45.1  BHEL shall provide free of charge limited open space for office and store inside the stores 

area at site.  It is the responsibility of the contractor to construct sheds for his purposes, 
provide all utilities as a part of his scope of work.  

 
45.2  Contractor shall be responsible for providing all necessary facilities like residential 

accommodation, transport, electricity, water, medical facilities etc. as required under 
various labour laws and statutory rules and regulations framed there under to the 
personnel employed by him.  

 
45.3   Construction power for the purpose shall be arranged by the contractor from local 

electricity authorities. Contractor at his own cost also shall do further distribution of power 
for the purpose of construction. All wiring must comply with local regulations and will be 
subject to Engineer's inspection and approval before connecting supply. The contractor 
shall have no claims for the power interruptions and it shall not be the excuse for delay of 
works. The contractor may have his own arrangements for back up power supply.    

 
45.4  Provision of distribution lines of power from the central points to the required place with 

proper distribution boards observing the safety rules laid down by the authorities of the 
state shall be done by the contractor, supplying all the materials like cables, distribution 
board, switch boards, TPN, CBS, ELCBS/ MCCBS/ Copper/ Brass clamps, copper 
conductor, change over switches pipes etc. at his own cost. If any failure is caused in 
supply of the power and water, it is the responsibility of the contractor to make alternate 
arrangements at his cost. The contractor shall adjust his working shift/ hours accordingly 
and deploy additional manpower if necessary so as to achieve the targets.   

 
45.5   In case of power cuts/ load shedding, no compensation for idle labour or extension of time 

for completion of work will be given to contractor.   
 
45.6   Adequate lighting facilities such as flood lamps, hand lamps and area lighting shall be 

arranged by the contractor at the site of construction, contractor's material storage area 
etc. within finally accepted rates.    

 
45.7   Water for Construction/Drinking purposes shall be arranged by the contractor at his 

own cost. It will be the responsibility of the Contractor to satisfy himself that the water 
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drawn by him is fit for construction/ consumption and adequately treat such water at his 
cost when it is not found fit for the said purposes. The Contractor should make 
arrangements for storage of sufficient quantity of water required for work.         

 
45.8    Not Applicable 
 
45.9   The Contractor shall during the progress of the work, provide, erect and maintain at his 

own expenses all necessary temporary workshops, stores, consumables, offices, etc.  
Required for the proper and efficient execution of the work. The planning, setting and 
erection of these buildings shall have the approval of the Engineer and the Contractor 
shall at all times keep them tidy and in a clean and sanitary condition to the entire 
satisfaction of the Engineer.     

 
45.10  On completion of work or as and when required by BHEL, all the temporary buildings, 

structures, pipe lines, cables etc.  Shall be dismantled and leveled and debris shall be 
removed as per instruction of BHEL by the contractor at his cost.   In the event of his 
failure to do so, same will be got done by the Engineer and expenses incurred shall be 
recovered   from the contractor along with prevailing overhead. The decision of BHEL 
Engineer in charge in this regard shall be final.    

 
46.0   PROGRESS REPORTING 
 
46.1  Contractor is required to draw mutually agreed monthly programme in consultation with 

BHEL well in advance. Contractor shall ensure achievement of agreed programme and 
shall also timely arrange additional resources considered necessary at no extra cost to 
BHEL. 

 
46.2   Weekly progress review meetings will be held at site during which actual progress during 

the week vis-a-vis scheduled programme shall be discussed for actions to be taken for 
achieving targets. The programme for subsequent week shall also be presented by 
contractor for discussions. The contractor shall constantly update/ revise his work 
programme to meet the overall requirement. All quality problems shall be discussed 
during above review meetings. Necessary preventive and corrective action, shall be   
discussed and decided upon in such review meetings and shall be implemented by the 
contractor in time bound manner so as to eliminate the cause of non-conformities.   

 
46.3  The contractor shall submit weekly and monthly progress reports, materials reports, 

consumables (gases/ electrodes) report and other reports as per Performa considered 
necessary by the Engineer.   

 
46.4  The progress report  shall indicate the progress achieved against planned, with reasons 

indicating delays, if any, and shall give the remedial actions which the contractor intends 
to take to make good the slippage or lost time, so  that further  works  again  proceed  as  
per the original programme and the slippage do not accumulate and effect the overall 
programme.  

 
46.5  The daily manpower reports shall clearly indicate the manpower deployed, categorywise 

specifying also the activities in which they are engaged.  
 
47.0    DRAWING AND DOCUMENTS 
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47.1  The contractor shall visit the site and get acquaint himself with the topography of the land 
to be leveled for the purpose of construction of items called for in the tender and see for 
himself the basic layout at that place. Based on that layout, contractor shall submit the 
drawings for the installation along with all the details and associated civil works. The 
reference sketches are enclosed with the tender.  

 
47.2   The data furnished in various Annexures enclosed with this tender specification are only 

approximate and for guidance.  
 
47.3   Should any error or ambiguity be discovered in the specification or information the 

contractor shall forthwith bring the same to the notice of BHEL before commencement of 
work. BHEL's interpretation in such cases shall be final and binding on the contractor. The 
work being awarded on M2/ RM/ Nos. basis, it will be contractor’s responsibility to take 
care of such ambiguities at the time of quoting. No extra payment will be made. 

 
47.4   Deviation from design dimensions should not exceed permissible limit. The contractor 

shall not correct or alter any dimension/ details, without specific approval of BHEL. 
 
48.0      DELAY AND EXTENSION OF TIME  
 
48.1    If, in the opinion of the Engineer, the work is delayed  
 

(a)  By reason of abnormally bad weather, ‘OR’   
    
(b)  By reason of serious loss or damage by fire, ‘OR’   
 
(c)  By reason of civil commotion, local combination of workmen, strike or lockout, 

affecting any of the trades employed on the work, ‘OR’  
 
(d)  By delay on the part of the agency or tradesmen engaged by the BHEL in    

executing  work  not  forming  part  of  the   Contract, ‘OR’ 
 
(e) By reason of any other cause which in the absolute discretion of  the  Engineer  is  

beyond  the  Contractor's control,  
 

Then in any such case, the Engineer (or higher authority) may make fair and reasonable 
extension in the completion dates of the individual items of work or the Contract as a 
whole. Such extension which will be communicated to the Contractor by the Engineer in 
writing shall be final and binding on the Contractor. No other claim in this respect for 
compensation or otherwise howsoever is admissible. Upon the happening of any such  
event causing delay, the Contractor shall immediately give notice thereof  in  writing  to  
the  Engineer  but  shall nevertheless use constantly his best endeavor to prevent or make 
good the delay and shall do all that may reasonably be required to the satisfaction of the 
Engineer to proceed  with the work.      

 
49.0    PRICE VARIATION 
 
49.1    The finally accepted rates for scope of work as defined in this tender are firm and not 

subject to any price variation provisions. 
              
 
50.0     INCOME TAX, SERVICE TAX, WORKS TAX  AND SALES TAX   
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50.1   Income tax & surcharge, if any at prevailing rates shall be deducted on gross invoice 

value from the running bills unless Exemption Certificate from appropriate Income Tax 
Authority is furnished. 

 
50.2   Price quoted shall be exclusive of service tax. The service tax, as legally leviable & 

payable by the contractor under the provisions of applicable law/act, shall be paid by 
BHEL as per contractor’s bill. However, contractor shall have to submit proof of service 
tax deposited by them immediately after the deposit but not later than the next bill 
submitted after the due date of deposit. The contractor shall furnish proof of Service Tax 
registration with Central Excise Division covering the services covered under this contract. 
Registration should also bear endorsement for the premises from where the billing shall 
be done by contractor on BHEL for this project. The contractor shall obtain prior approval 
of BHEL before billing the service tax amount 

         With introduction of Cenvat credit rules 2004 which came into force w.e.f. 10.09.2004, 
excise duty paid on input goods including capital goods used for providing the output 
service and service tax paid on input service can be taken credit of against the service tax 
payable on output service. As such, while offering the rates, the contractors may take 
into account the benefit of above provisions as the cost of input to contractors will 
be the cost net of excise duty and service tax and adjust their offer price 
accordingly to make it more competitive. In respect of Construction Services, the 
contractor should avail abatement of 67% as per notification no. 15/2004-ST dated 
10.09.2004 as & if applicable. 

 
50.3  ‘TDS’ for sales tax on Works contract at prevailing rates shall be deducted from the 

running bills as applicable unless Exemption Certificate from appropriate Authority is 
furnished. Reimbursement, if any, on account of  Sales Tax on Works Contract as legally 
leviable and payable by the contractor shall be made on the production of requisite 
documents i.e. assessment order etc. of the ‘Appropriate Authorities’ by the contractors 
provided contractor has not opted for lump sum/composition scheme.  

 
           In VAT applicable States, “Tax Invoice” as required under the relevant State VAT law shall 

be submitted along with other compliances as per concerned VAT Act. In case of non civil 
contracts, reimbursement, if any, on account of VAT on Works contract as legally leviable 
and payable by the contractor shall be made on the production of requisite documents i.e. 
assessment order etc. of the ‘Appropriate Authorities’ by the contractors provided 
contractor has not opted for lump sum/composition scheme. In case of civil contracts the 
rate quoted should be inclusive of VAT. However “Tax Invoice” as required under the 
relevant State VAT law shall be submitted along with other compliances as per concerned 
VAT Act. However, ‘TDS’ for VAT on works contract will be applicable as per applicable 
law. 

 
50.4    Contractor shall get his organization registered with concerned Sales Tax/ VAT authorities 

within 15 days of award of this contract. The delay on this account and delay in bringing 
the material shall be to contractor’s account and no extension of time shall be allowed on 
this account. The Sales Tax/ VAT registration for this contractor shall be forwarded to 
BHEL within 30 days from the date of LOI. In case the contractor is already registered for 
Sales Tax/ VAT with Govt. Authorities he must quote his registration no, while submitting 
their tender.  
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50.5   Contractor has to make his own arrangement at his cost for completing the formalities, if 
required, with Sales Tax/ VAT Authorities, for bringing their materials, plants, and 
equipment at site for the execution of the work under this contract.   

 
51.0  TIME SCHEDULE 
 
51.1 The contractor is required to commence the work within 7 days from the date of 

issue of letter of intent unless BHEL decides to fix any other later date. However, BHEL 
Engineer will certify the actual date of start of work after adequate mobilisation of 
materials, manpower and T&Ps by the contractor.  

 
51.2 Entire work under this contract is required to be completed, in all respect including 

handing over, within 4 MONTHS from the date of start of work as per schedule 
given under: 

 
Semi Closed Store - within 2.5 months 
Store II- within 3.5 months  
Other works- within 4 months  

 
51.3 THE PROGRAMME OF EXECUTION/ SHALL BE SUBMITTED BY CONTRACTOR 

WITH THE TECHNICAL BID. In case of delay of work due to reasons not attributable 
to the contractor, time extension will be granted by BHEL but no over run 
compensation will be payable. Contractor has to mobilize adequate resources to meet 
BHEL commitments as indicated from time to time.  

 
51.4  The work under the scope of this contract is deemed to be completed in all respects, only 

when all the works are carried out as per satisfaction of BHEL. The decision of BHEL on 
completion date shall be final and binding on the contractor. 

  
52.0   TERMS OF PAYMENT 
 
52.1  The Contractor shall be paid monthly running bill to a maximum of 95% of the value of the 

work actually executed on site as per Rate Schedule provided the work has been 
executed to the satisfaction of the Engineer. The Engineer may after a measured bill allow 
& certify payment to the contractor on the basis of abstract measurement bill submitted by 
the contractor. From these amount recoveries such as advances, security deposit, taxes 
etc. would be made. The certificate of the Engineer regarding such approval and passing 
of sums so payable shall be final and conclusive against the contractor.   

  
52.2  The 2.5% of Contract Value shall be payable on completion of all pending work, rework 

wherever required, site clearing and reconciliation of materials.   
 
52.3 The balance 2.5% of contract value will be payable on submission and passing of Final 

bill. The certificate of Engineer regarding such approval and passing of sums shall be final 
and conclusive against the contractor. 

 
NOTE:  Above payment shall be released after working out the contract value based on actual 

work carried out. All payments shall become due after 30 days of receipt of bill, complete 
in all respects. 

  
52.4.1 Any certificate relating to the work done may be modified by any subsequent interim 

certificates or by the final certificates and no certificate of the Engineer supporting an 
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advance payment shall of itself be conclusive evidence that any work or materials to 
which it relates are in accordance with the contract. 

 
53.0  INSURANCE 
 
53.1 Besides provisions under clause no. 29.0 of GCC regarding insurance, the following shall 

also be applicable. The contractor shall also take care of the same while submitting their 
offer. 

 
53.2.1 The contractor shall arrange the insurance for any liability arising out of storage and 

installation of the items under installation. The insurance cover should also include for the 
damage to the surrounding property in the vicinity of the work area.  

 
53.3 Insurance for all materials pertaining to the Contractor (T&Ps, Construction Materials etc.) 

during transit, storage and during construction shall be in his (Contractor’s) scope. 
 
53.4 The Contractor shall provide insurance cover to all persons employed/ engaged by him 

throughout the period of Contract, including the extended period, if any. 
 
53.5 In addition to insurance as per Workman Compensation act. Employers’ liability Insurance 

is also to be taken by contractor.  
 
54.0   RATE SCHEDULE CUM BOQ/VARIATION 
 
54.1  Contractor shall fully understand description and scope of work before quoting. The scope 

of work and responsibility of the contractor as mentioned under these specifications shall 
be covered within the quoted/ finally accepted rates.  

 
54.2  The Tenderer shall quote the prices/rates for entire scope of work as per the rate 

schedule only, in part II price bid (Original).  Conditional price bids or price bids with 
any deviation/ clarification etc. are liable to be rejected.  No cutting/ erasing/ over writing 
shall be done.  

 
54.3    Contractor’s total quoted price as per rate schedule will be taken as tentative only. The 

quantities indicated against each item may vary to any extent and no compensation will be 
payable in variation of individual quantity. The contractor undertakes to erect/ commission 
actual quantities as per advice of BHEL Engineer and accordingly the final contract price 
shall be worked out on the basis of quantities actually erected at site and payments will 
also be regulated for the same. However, in case of overall reduction in contract 
value (as indicated in LOI), beyond 30%, the contractor will be eligible for 
compensation as per the following provision:  

 
“The actual executed value shall be raised by 10% subject to the condition that the 

total value of work executed plus increase as above shall be limited to 70% of the 
awarded contract value.” 

  
55.0     FINAL BILL 
 
55.1    As soon as possible after the completion of the work to the satisfaction of the Engineer, 

the Contractor shall prepare a certified final account on BHEL forms, in duplicate.  It shall 
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be accompanied by the all abstracts, vouchers, etc. in support thereof and shall be 
prepared in the manner prescribed by the Engineer. 

 
56.0      LIQUIDATED  DAMAGES(LD)    
 
56.1    For delay in completion of work attributable to the contractor, the LD shall be applicable at 

the rate of ½% of the contract value per week of delay or part thereof limited to a ceiling of 
10% of the contract value as mentioned under clause no. 25.5 of the GCC of the tender. 

 
57.0      SECURITY DEPOSIT 
 
57.1    The contractor shall submit Security Deposit within 15 days from the date of issue of LOI 

as per clause no. 16.2 of the General Conditions of Contract (GCC). In case the 
contractor opts to furnish Bank Guarantee as a part of Security Deposit, the BG shall be 
issued as per the Performa enclosed as per Annexure-H of the GCC and also that the BG 
should be issued preferably through any of the Member Banks listed on Page No. 34(a) of 
the GCC; 

           
           For BG through any other Nationalized Bank (Not covered in the list of Member Banks of 

GCC), the discretion of its acceptance shall lie solely with BHEL.    
  
 Refund of Security Deposit shall be in line with Clause no. 16.10 of GCC. 
 
58.0       OTHERS 
 
58.1     In case of any contradiction between General Conditions of Contract (GCC) and Special 

Conditions of Contract (SCC), the latter shall prevail. 
 
58.2   The tenderer shall specifically confirm he has inspected the site of work and is fully 

conversant with the prevailing conditions under which work is to be executed and will not 
raise claim of any nature due to lack of knowledge of site condition. He will also confirm 
that local taxation laws at the site have been clearly understood by him. 
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ANNEXURE A 

 
 

GENERAL SCOPE OF WORK  
 

A.  SCOPE OF WORK 
 

 
1. The Scope for construction of BHEL Closed stores, Semi closed Stores and open yard at 

Obra TPS covers all works for development of structural steel shed (with AC sheet roofing) 
for BHEL Stores complex at site. This includes 

• Earth work including excavation, filling, compaction, leveling and grading 
• Plain & Reinforced cement concrete and Masonry(Full and half brick work) 
• Structural & reinforcement steel work, AC sheet roofing/ side cladding & partition work 
• Scaffolding & Formwork 
• Finishing work including plastering, flooring, false ceiling, painting etc. 
• Water supply and Sanitary work. 
• Electrification of Building by providing Incoming cable, Main Distribution Board, Wiring 

for all installation Light fixtures, power sockets, Exhaust fans, Energy meter Etc  
• Drainage(open and covered) 
• Stone Soling 
• MS gates for Entrance/Exit 
• Road work   

 
The scope includes supply of all materials labour, consumables, tools & plants, 
transportation, storage, sample testing, etc., and any other materials to complete the work.   
 

2. The scope of work will also include such other related works although they may not be 
specifically mentioned in the above paragraph and all such incidental items not specified but 
reasonably implied and necessary for completion of the job as a whole all as desired and as 
directed by the engineer. The detail scope of work covered above is not a comprehensive list 
of items of work involved. The detail scope of work may vary considerably depending on 
the actual construction requirements. 

 
3. Unless otherwise specified, the work to be provided by the contractor for the items 

mentioned in the “Bill of Quantities” shall include but not be limited to the following: 
 
a) Furnishing all labour, materials, supervision, construction plans, equipment supplies, 

transport, to and from the site, fuel, electricity, compressed air, water, transit and 
storage insurance and all other incidental items and temporary works not shown on 
specified but reasonably implied or necessary for the proper completion, 
maintenance and handling over the works, except in accordance with the stipulations 
laid down in the contract documents and additional stipulations as may be provided 
by the engineer during the course of works 
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b) Furnishing samples of all materials required by the engineers for testing / inspection 
and approval for use in the works. The samples may be retained by the engineer for 
final incorporation in the works. 

 
c) Furnishing test reports for the products used or intended to be used, if called for the 

specifications or if so desired by the engineer. 
 

d) Giving all notices, paying all fees, taxes etc. in accordance with the general 
conditions of contract, that are required for all works including temporary works. 

 
e) Arranging manufacturer’s supervision for items of work done as per manufacturer’s 

specifications when so specified. 
 

f) Providing all incidental items not shown or specified but reasonably implied or 
necessary for the successful completion of the work in accordance with contract. 

 
4. The contractor shall be fully responsible for the proper and accuracy layout, alignment, 

orientation of all elements of the construction work which shall be carried out by him 
accurately in accordance with drawings and obtaining clarifications from BHEL/Architects 
if required by him, including for any discrepancy if any, before the work is executed by him. 
The setting out and the construction work shall be carried out by suitable precision 
instruments and checked from time to time and got approved. The contractor shall provide 
all equipment and instruments as required at the site at his own cost. 

 
5. BHEL-Power Sector (NR) is ISO 9001-2000, ISO 14001-1996 and OHSAS 18001-1999 

certified company. Quality of work, to customer’s satisfaction and system requirements is 
the essence of these certifications. The contractor in all respects will organize his work, 
systems, environment, process control documentation, tools, plant, inspection, measuring 
and testing equipments etc. as per instructions of BHEL engineer. 

 
The contractor shall also comply with applicable legislation and regulations with regards to 
Health, Safety and environmental aspects for minimizing risk arising from occupational 
health, safety hazards, controlling pollution and wastage 

 
 

B.  CLOSED STORE AND SEMI CLOSED STORE SHED 
 

The stores shall be developed on land given by BHEL at two separate places having the built 
up area of Approx. 1100  Sqm and 200 Sqm.  
   

Closed Shed (45x15 mtr)     -  1 no. 
Semi Closed Shed (15x12 mtr)    -  1  no. 

 
The Store area shall be cleared of all vegetation, scrap and debris.The stores shall be made 
of ISMB 200 columns, tubular truss,  purlins, side ties, bottom ties, wind ties of minimum 
25mm x 5mm over the roof sheets along the purlins, as specified( drawings attached for 
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reference).The working/shop drgs for Steel structures, trusses, etc shall be got approved 
before start of work.  

 
The columns are erected with holding down foundation bolts in the RCC 1:1.5:3 (using 20 
mm size coarse aggregate) foundation of pedestal size 1200mm high 500x400 mm 
minimum and raft size 1500x1500x300 mm. The raft is to be provided with a reinforcement 
of 10mm bars @ 125mm C/C both ways and the pedestal is to be provided with 4 no.16mm 
& 8 no. 12 mm bar vertically with a minimum ‘L’ of 200mm and with 8mm stirrups @ 150 
C/C. The foundation is to rest over 100 mm PCC on firm rock / ground as instructed / 
approved by Engineer-in-charge. Corrugated AC sheets shall be provided with polymer 
coated J or L hooks, 8mm nut bolts for roofing and side cladding with appropriate 
anchoring, fixing and drainage arrangements. Approved quality Enamel paint shall be used 
for painting work to MS. The wall above Finished floor level (in closed store only) is of 
brick masonry of 23cm width course, to a height of 600 mm minimum, in cement mortar 1:6 
and plastered with CM 1:5. Below the Finished floor level brick masonry of 23 cm width 
course, to a depth of 700 mm minimum, in cement mortar 1:6  is to be laid which shall rest 
on top of 230 x 300 mm plinth beam (5- 16 mm dia bars and stirrups 8 mm @ 200 mm c/c). 
The base course under plinth beam shall be PCC 100 mm thick and 400 mm wide. The top 
of the plinth beam shall be 300 mm below the existing ground level. The finished floor level 
of the stores shall be atleast 400 mm above existing ground level.The Store flooring consists 
of raising the Ground level  by filling good earth and 100 mm PCC over which approved 
hardened CC flooring is to be laid, as specified. The extended outside portion is of 750 mm 
wide plinth protection as specified. Extended roofing shall also be provided as per the 
instructions of the Engr. I/C. Rolling Shutters/Hinged MS sheet 0.63mm shutters (5.0x 4.5 
mtrs)complete with all guides, rollers, anchors, etcshall be provided as per instructions of 
Engineer I/C. The inside store plastered surface is to be white washed with two coats 
minimum.  Outside plastered area shall be provided with cement based paint of approved 
shade, colour and make. Contractor to note no fixtures, specials or any material will be 
given for any work which are required for the completion of works. Average 300 mm deep 
and 300 mm wide drains shall be constructed along the plinth if directed by the Engr I/C. 

 
It is proposed to electrify the closed shed as follows: 
 
4 Nos (2 no. in semi closed store) HPSV flood light fittings with lamps of 250 W with 
Choke & accessories etc.each to be provided on top of each store shed with 2 mtrs. height 
rigid GI pole provided with adequate brackets for mounting the flood lights and tie rods duly 
grouted or welded to permanent structure. Two lights should be provided with independent 
MCB switch.  

 The connection to all HPSV fittings is to be provided by 2.5 Sq. mm PVC insulated 
copper conductor in PVC conduit for fittings mounted on store shed.  

 
Providing 15/5Amps Single phase socket and 20Ampts – 3 phase socket as per instructions. 
Providing pedestal fan & air circulator & heavy duty exhaust fan as per instructions. 

 
Providing common main panel to cater requirement of all total layout, laying  incoming 
cable for the above panel from the outside nearest source, providing feeder panel, lights & 
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sockets requirement etc., laying interconnecting panel between common main panel and 
feeder main panel, providing MCB distribution board to cater lights, sockets & fans 
requirement. 
 
Providing earth electrode and earth conductors as per requirement. 

 
The scope of work has to be completed in all the manner to meet the functional requirement 
thereby to commission the system as a whole.  

 
All the material used to be approved by Engineer-in-charge and in case of non-availability 
of approved make of material, BHEL Engineer-in-charge is authorized to substitute the 
same. 

 
 
C.   APPROVED MAKE OF MATERIALS   
 
1.  STRUCTURAL/REINF.  STEEL  : SAIL 
        TATA 
        RATHI 
 
2.   CEMENT     : ACC 
        BIRLA 
        JAYPEE 
 
3. CERAMIC/VITRIFIED TILES  : KAJARIA 
        SOMANY 
        JOHNSON 
        NITCO 
 
4. GLASS/MIRROR    : SAINT GOBAIN 
        MODI 
        ATUL 
 
5. AL SECTIONS    : HINDALCO 
        JINDAL 
 
6. ENAMEL / DISTEMPER PAINTS  : JOHNSON & NICHOLSON 
        BERGER , ICI 
        ASIAN PAINT 
        NEROLAC 
 
7. GI & MS PIPES    : SURYA, 
        PRAKASH 
        JINDAL-HISSAR 
        TATA 
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8. SANITARY HARDWARE   : PARRYWARE 
        HINDWARE 
        CERA 
9. LT CABLES: 
  
 SINGLE CORE COPPER  CONDUCTOR 
 1100 V GRADE  PVC/FRLS 

CABLES (STANDARD/FLEXIBLE): 
 

a) PVC INSULATED WIRES  :       FINOLEX/ BATRA HENLAY/ 
                                                                     RALLISON/POLYCAB   
b) FRLS INSULATED WIRES      :    FINOLEX BATRA  

HENLAY/ RALLISON/ POLYCAB 
     
  

c) ARMOURED LT CABLES       : NICCO/ BATRA HENLAY/  
       RALLISON/ 

PVCAA-IS-1554 (PART-I)                POLYCAB 
  XLPE-IS-7098 (PART-I)       
     
   6. ELECTRICAL ACCESSORIES  
      
       a) SWITCHES AND SOCKETS : ANCHOR, MK, LK 

(MODULAR TYPE SWITCHES) 
 
  7.        ELECTRICAL EQUIPMENT: 
        

a) EXHAUST FANS  :   ALSTOM / CROMTON/ GC/ NUTECH 
                              
       b) LIGHT FITTINGS                  :   CROMPTON/PHILIPS/WIPRO/BAJAJ                        
      c) WALL MOUNTING FANS :   ORIENT/ CROMPTON/ GC/USHA 
         
      d) CFL & FL LAMPS  :   PHILIPS/ OSRAM/WIPRO/BAJAJ 
 
      e) KWH METERS ETC            :   BHEL/ GE/ L&T /HAVELS   
      

f) MCBs & MCB DBs (10 KA)  :   MDS/ L&T-HAGGER/ HPL/ HAVELS EURO 
         

g) EARTH LEAKAGE CIRCUIT:   MDS/ L&T-HAGGER/ HPL/  
              BREAKER      HAVELS EURO 
 
Note: Approval of BHEL engineer is to be obtained before procurement of materials specifies 
above. The make of material mention if not available in the market or is not suiting the site 
condition  & the make of material not mentioned in the above list, equivalent make may be used 
after the approval from BHEL engineer. 
 



AC CORRUGATED SHEET 7.000

NB 32

50 NB centre cord

5.000

NB 65

ISMB200

4.600

15.000 MTR C/C

1.000

600 mm high 230 mm wide  0.4 LEVEL

Brickwork   750 mm plinth Protection   0.000 (GL)

 300 mm wide 300 mm deep avg. drain

80 NB PURLIN/SIDE RUNNERS

LEGEND
100 mm PCC and 50 mm flooring

250 mm EARTH FILL

 300 mm wide 300 mm deep avg. drain

-0.700

RCC Pedestals

15.00 MTR C/C

5.0 mtr wide and 4.6 mtr high r

Mechanical Rolling Shutte

45 M ( 9 NO.@5.0 M C/C)

oo

DATE

06.02.2009OOENABLING WORKS AT OBRA TPS Made by

Checked by

Approved by

DRG. NO.:OBRA/SITE/001 Rev 

REVPROJECT: TITLE: CLOSED SHED PLAN

KSB



A A'

20 mm dia 800 mm long foundation bolts B B' 4-16 mm & 8-12 mm dia bars

RCC PEDESTAL 500X400 1200 MM

8 T stirrups @ 170 mm c/c

RAFT 1500X1500X300- RCC 1:1.5:3 1600 mm

PCC 1:3:6 (100MM)

1200 mm

10 mm dia bars 
@ 150 mm c/c 
both ways

REINFORCEMENT DETAILS

RAFT 1500X1500X300- RCC 1:1.5:3

RCC PEDESTAL 500X400 8 T stirrups @ 170 mm c/c

4-16 mm & 8-12 mm dia bars

BASE PLATE 10 MM THICK 400x300 mm

SECTION A-A' SECTION B-B'

TITLE: RCC WORK DETAILS REV DATE

Made by KSB OO 06.02.2009

Rev oo Checked by

Approved by

COLUMN FOOTING/PEDESTAL

PROJECT: 

ENABLING WORKS AT OBRA TPS

DRG. NO.:OBRA/SITE/002
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Annexure-I 
 

INDICATIVE LIST OF T&Ps TO BE ARRANGED BY THE CONTRACTOR AT HIS OWN 
COST 

 
Sl. No. EQUIPMENT QTY 
1 CONCRETE MIXTURE M/C of SUITABLE 

CAPACITY 
1 NO ( minimum) 

2 CONCRETE VIBRATORS AS PER WORK 
REQUIREMENT  

3 JCB, Excavator, Dozer,  Jack Hammers with 
compressor, Equipment for controlled 
blasting 

AS PER WORK 
REQUIREMENT 

4  Trucks/lorries AS PER WORK 
REQUIREMENT 

6 WATER TANKER 1 NO. Minimum 

7 DEWATERING PUMP AS PER WORK 
REQUIREMENT 

8 WINCHES AS PER WORK 
REQUIREMENT 

9 WELDING MACHINES  AS PER WORK 
REQUIREMENT  

10 PORTABLE OVENS AS PER WORK 
REQUIREMENT  

11 ROAD ROLLERS AS PER WORK 
REQUIREMENT 

 
Notes: 
1. The above list specifies only major T&Ps (may not be complete to be deployed by the 

contractor). All additional/ other tools and plants including lorries/ trucks, tools & tackles, 
devices, machines, measuring instruments etc. in good and safe working conditions which 
are required for satisfactory & timely completion of work shall also be deployed by the 
contractor within finally accepted rate/ price. 

 
2. For other terms and conditions regarding above items, also please refer clause 38 

T&Ps/IMTEs). 
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 Annexure-II 

 
INDICATIVE LIST OF IMTEs TO BE ARRANGED BY THE CONTRACTOR AT HIS OWN 

COST 
 
SL NO EQUIPMENT QTY 

1 THEODOLITE  1 NO 
2 DUMPY LEVEL  1 NO 
3 MEASURING TAPE AS PER REQUIREMENT 
 
 
 
NOTES: 
1.  The above list specifies only major IMTEs (may not be complete to be deployed by the 

contractor). Contractor has to have arrangements for material & concrete testing. All 
additional/ other IMTEs/ measuring instruments etc. in good and safe working conditions 
which are required for satisfactory & timely completion of work shall also be deployed by 
the contractor within finally accepted rate / price. 

 
2. Other terms and conditions regarding above items please also refer clause 38 T&Ps/ 

IMTEs). 
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Annexure III 

 
 
 
CERTIFICATE OF DECLARATION FOR CONFIRMING THE KNOWLEDGE OF SITE 
CONDITIONS (Please refer Clause 57.0) 
 
 
 
We, -------------------------------------------------------------------------------------- 
Hereby declare and confirm that we have visited the project site under the subject namely, ---------
------------------------------------ and acquired full knowledge and information about the site conditions 
and work involved. We further confirm that the above information is true and correct and we will 
not raise any claim of any nature due to lack of knowledge of site conditions. 
 
 
Tenderers Name and Address 
 
 
 
 
 
Place: (Signature of the Tenderers 
  with stamp)  
 
Date: 
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Annexure-IV 
 

NON DISCLOSURE AGREEMENT 
Memorandum of Understanding 

 
 

BHEL PSNR is committed to Information Security Management System as per Information 
Security Policy. 
 
 
M/s ………………………, providing ………………….. service to BHEL PSNR, Noida hereby 
undertake to comply with the following in line with Information Security Policy of BHEL PSNR; 

 
 

 To maintain confidentiality of documents & information which shall be used during the 
execution of the Contract. 

 
 The documents & information shall not be revealed to or shared with third party which 

shall not be in the business interest of BHEL PSNR. 
 
 
 
 
 

   (                                  )      (   ) 
    M/s. BHEL, PSNR           M/s…………………….. 
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Annexure - V 
 

FORMAT OF UNDERTAKING 
(To be submitted in the bidder's letter head) 

 
REF:                                                                                         Dt.  
 
Bharat Heavy Electricals Limited 
Power Sector – Northren Region, 
Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh Nagar,  
NOIDA – 201 301. INDIA  
 
Sub.:  Development and construction of BHEL Stores complex at site for Obra TPS R&M Works at 
Obra, Distt. Sonebhadra, U. P. 
 
 
Dear Sirs, 
 
          
With reference to above, this is to confirm that as per tender conditions, we have visited Obra site 
before submission of our offer and noted the job content & site conditions etc.  
 
We also confirm that we have not changed/ modified the tender documents as appeared in the 
website and in case of observance at any stage, it shall be treated as null and void. We hereby 
confirm that we have not taken any deviation from tender clauses together with other references as 
enumerated in the above referred NIT and confirm our acceptance to reverse auctioning process 
and we hereby convey our unqualified acceptance to all terms and conditions as stipulated in the 
tender and NIT. In the event of observance of any deviation in any part of our offer at a later date 
whether implicit or explicit, the deviations shall stand null & void. 
 
We confirm to have submitted offer strictly in accordance with tender instructions. 
 
Thanking you, 
 
 
Yours faithfully, 
 
 
 
 
(Signature, date & seal of authorized 
representative of the bidder) 
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Annexure-VI 
 

FORMAT FOR NO DEVIATION CERTIFICATE 
(To be submitted in the bidder's letter head) 

 
REF:                                                                                         Dt. 
 
Bharat Heavy Electricals Limited 
Power Sector – Northern Region, 
Plot  No.  25, Sector - 16A ,  
Distt. Gautam Budh Nagar,  
NOIDA – 201 301.INDIA  
 
Sub: No Deviation Certificate for the work of Development and construction of BHEL Stores 
complex at site for Obra TPS R&M Works at Obra, Distt. Sonebhadra, U. P. 

 
 

TENDER NO. BHEL/NR/SCT/OBRA/R&M STORE/616 
 
Dear Sirs, 
 
With reference to above, this is to confirm that as per tender conditions, we have visited site before 
submission of our offer and noted the job content & site conditions etc. We also confirm that we 
have not changed/ modified the tender documents as appeared in the website and in case of 
observance at any stage; it shall be treated as null and void. We hereby confirm that we have not 
taken any deviation from tender clauses together with other references as enumerated in the 
above referred NIT and confirm our acceptance to reverse auctioning process and we hereby 
convey our unqualified acceptance to all terms and conditions as stipulated in the tender and NIT. 
In the event of observance of any deviation in any part of our offer at a later date whether implicit 
or explicit, the deviations shall stand null & void. 
 
We confirm to have submitted offer strictly in accordance with tender instructions. 
 
 
Thanking you, 
 
 
Yours faithfully, 
 
 
  
(Signature, date & seal of authorized 
representative of the bidder) 
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Annexure-VII 
 
FORMAT FOR E-PAYMENT DETAILS:  - BHEL-PSNR-NOIDA 
 
(To be given in Company letterhead) 
 
   
Beneficiary Name    : 
 
Bank Name & Branch   : 
 
MICR Code (9 Digits)   : 
 
IFSC CODE     : 
(VALID FOR NEFT) 
 
Beneficiary Account No.   : 
 
Beneficiary E-mail ID   : 
(for payment confirmation) 
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