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BHARAT HEAVY ELECTRICALS LIMITED, BHOPAL

(TOWNSHIP CIVIL MAINTENANCE& CONSTRUCTION DIVISION)
NOTICE INVITING TENDER

Township Civil Maintenance & Construction Division, BHEL Bhopal invites sealed bid in two part (Part-I:
Techno-commercial Bid; Part-II: Price Bid) for following work from experienced and financially
sound bidders who fulfil the qualifying criterion contained in the tender document:

NIT No & Date TA/TCL/03/19-20 Dated 16.04.2019

1) Name of work Consultancy Services for Design, drawing & Technical
Support for the work of "Retrofitting and modification of
Reservoir No 3 for augmentation of potable water storage
capacity at Jail Hill Filtration Plant."
2) Estimated Cost of Work | As per Schedule “"A"” (Excluding GST)

3) C_ompletion 2 (Two) Months Or till 2 weeks after completion of
Period project whichever is later.
4) Qualification Criteria (i). Technical/Work Experience criteria :- To assess the technical

capability of the bidder, the bidder should have the experience
of having successfully done similar work(s) against completed
work order(s) during the last seven years ending last day of the
month previous to the one in which tender shall be opened The
total value(s) of the work(s) executed by the bidder against
similar completed work order(s) for qualifying against this
tender shall be either of the following: -
= Total executed value against one similar completed work
order not less than Rs. 1.60 lakh,
OR
= Total executed value against each of the two similar
completed work orders not less than Rs. 1.00 lakh
OR
= Total executed value against each of the three similar
completed work orders not less than Rs. 0.80 lakh

Similar work(s) shall mean Consultancy services
pertaining to structural design of civil structure(s) of
any type.

Note:- The tenderer shall submit relevant documents such as copies
of work order and work completion/experience certificate etc. in
support of his experience along with the technical bid.
Experience of work(s) done for private customer(s) shall not be
considered under any circumstance.

(ii). Bidder must possess PAN & GST Identification No. (as
applicable). Copy of PAN card and GSTIN should be enclosed
along with the offer.

Note:-

A. All the above mentioned criteria shall be met by the bidder
himself and not by any associate bidder.

B. The bidder is required to submit documentary evidence in
support of each of the above qualifying criteria.

5) Earnest Money NIL

6) Tender cost Rs. 200/- + GST extra @12% The Tender Cost shall be accepted
only in e-Mode (NEFT/RTGS/Net-banking/POS/SB COLLECT etc.) The
online receipt shall be enclosed along with the techno-commercial
bid. For NEFT/RTGS payment, refer bank details as per Annexure
"X". (Tender Cost is mandatory & non-returnable). For SB
Collect/Net banking payment, follow the link mentioned at 9(ii) of

this NIT.
7) Penalty Clause As per clause 31 of General Terms and Conditions of Tender
documents
8) Venue for submission & | Office of DGM (TCL-PLG.), Hostel No. 4, Piplani, BHEL, Bhopal
opening of tender Ph no: - 2503215, 2505844.

Signature of Contractor 4 Signature of BHEL official



9) Other information i) The Contractor has to obtain & submit the central labour license
as per prevailing rules after award of the work/LOI.

ii) “Online e-payment” facility through SB-collect is available on intranet as
well as internet. This is for deposition of Tender Cost, Security deposit and
Earnest money deposit by the participating tenderers.

Following is the link:-

http://www.bhelbpl.co.in/qcins/iccs.htm

[For first time user “Help Documents” is also available on page under which
general information relating to procedure for depositing amount is available
on page number 2 and 3. In addition to above for specific query related to
type of deposit, demo with the template is also on respective page
mentioned on page no 2 of the help documents.]

iii) After issuance of LOI, the contractor shall complete all the required
formalities of contract agreement in time as stipulated in LOI failing
which penalty shall be imposed as per clause no. 9 of Special terms
and conditions of tender.

IMPORTANT DATES
Due date & time of bid submission | On 02.05.2019; UPTO 03:30 PM

Due date & time of bid opening At 02.05.2019; 4:00 PM onward
(Techno commercial Bid)

NOTE:

1. For detail, refer tender documents.

2. Detailed tender documents can be obtained from the office of DGM (TCL-PLG.) or can be
downloaded from website of BHEL (https://www.bhel.com/index.php/latest tenders).

3. BHEL reserves the right to accept or reject any of the bid / all the bids or cancel or withdraw the
invitation of tender without assigning any reason whatsoever and in such case no
bidder/intending bidder shall have any claim arising out of such action by BHEL.

4. All corrigenda, corrections, amendments, time extensions, clarifications etc., to the tender notice
will be hosted on BHEL website (www.bhel.com). Bidders should regularly visit website to keep
themselves updated.

DGM (TCL-PLG.)

Hostel No 4, Sampada Bhavan

BHEL, Piplani, Bhopal-462022

Ph: 0755-2503215/2505844

Email: dktaunk@bhel.in, atulahirwar@bhel.in

Signature of Contractor 5 Signature of BHEL official



TEGHNIGAL BID

NIT No. TA/TCL/03/19-20
FOR

CONSULTANCY SERVICES FOR DESIGN, DRAWING &
TECHNICAL SUPPORT FOR THE WORK OF
"RETROFITTING AND MODIFICATION OF RESERVOIR NO. 3 FOR
AUGMENTATION OF POTABLE WATER STORAGE CAPACITY AT JAIL
HILL FILTRATION PLANT."

SECTION - 1I

INSTRUCTIONS TO TENDERERS

sie=5am

TOWNSHIP CIVIL MAINTENANCE
DIVISION

BHARAT HEAVY ELECTRICALS LIMITED

(A Government of India Undertaking)
BHOPAL - 462 022 (M.P)
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Flegzusr) BHARAT HEAVY ELECTRICALS LIMITED: BHOPAL
TOWNSHIP CIVIL MAINTENANCE DIVISION

INSTRUCTIONS TO BIDDERS
NIT NO. TA/TCL/03/19-20

NAME OF WORK: - CONSULTANCY SERVICES FOR DESIGN, DRAWING &
TECHNICAL SUPPORT FOR THE WORK OF "RETROFITTING AND
MODIFICATION OF RESERVOIR NO. 3 FOR AUGMENTATION OF POTABLE
WATER STORAGE CAPACITY AT JAIL HILL FILTRATION PLANT."

1.0 The bid is invited in two parts viz. Part-I: Techno-commercial Bid; Part-II:
Price Bid.

1.1 Part-I (Techno-commercial) Bid : Techno-commercial bid should contain
documents in the same order as listed below:

.1.1 Covering letter as per Annexure “A”

Check List as per Annexure “B”

Tender Fee in the prescribed form as mentioned in NIT

EMD in the prescribed form as mentioned in NIT

No deviation certificate- Technical-ANNEXURE-H

No deviation certificate- Commercial-ANNEXURE-I

Certificate conforming knowledge about site conditions - ANNEXURE - J

This bid document, each page signed and stamped with all

tables/Declaration forms/information sheets (Annexure A to Annexure

J) duly filled in legible writing

1.1.9 Copy of work orders and completion certificates in support of past
relevant work experience as per bidder Qualifying Criteria mentioned in

HREHEEEERR
e e b e b
ONOOUALWN

1.1.11Banker’s certificate to prove bidder’s financial strength to undertake
the work duly indicating the financial limits the bidder enjoys.
1.1.12An attested copy of the Power of Attorney, in case an individual other
than the sole Proprietor signs the tender
1.1.13Type of Firm with supporting documents
1.1.13.1 IN CASE OF AN INDIVIDUAL: His full name, experience,
address and nature of business.
1.1.13.2 IN CASE OF PARTNERSHIP FIRMS: The names of all the
partners with addresses and their experience. A copy of the
partnership deed/ Instrument of Partnership duly certified
by a Notary Public shall be enclosed.
1.1.13.3 IN CASE OF COMPANIES: Date and place of registration
including date of commencement certificate in case of public
companies and the nature of business carried on by the

Company. Certified copies of memorandum and Articles of

Association are also to be furnished. Also indicate names,

addresses and experience of the Directors.

1.1.14Human Resource totally available with the bidder with organisation
structure.

1.1.15Photocopy of PAN card in which PAN is readable.

1.1.16Copy of GSTIN.

Note:

(i) Any deviation written elsewhere in the offer other than that in the
document specified at SI.No. 1.1.5 & 1.1.6 shall be treated as unread
and shall not be considered for any purpose.

(ii) The bidder should not give their price offer in Techno-commercial Bid.
The techno-commercial bid containing price offer shall be rejected.

1.2 Part-II (Price) Bid: Price bid should contain only Price Offer to be submitted
strictly as per enclosed Price Schedule. The Price Bid not submitted as per
Price Schedule (placed under Section VI) may not be considered.
Signature of Contractor 7 Signature of BHEL official



Fleggusr) BHARAT HEAVY ELECTRICALS LIMITED: BHOPAL
TOWNSHIP CIVIL MAINTENANCE DIVISION

INSTRUCTIONS TO BIDDERS
NIT NO. TA/TCL/03/19-20

1.3 Part-I and Part-1I Bids duly signed should be put in separately sealed
envelopes and each envelopes must be marked clearly as Part-I
Techno-commercial Bid or Part-II Price Bid as the case may be. NIT
Number and bidder's name & address should also be clearly
mentioned on these envelopes. These two envelopes must be put in a
third bigger envelope and sealed properly. Top of the outer
cover/envelop should contain following information :

1. NIT No. & Title of Work

2. Bid Opening date & time

3. Address/Venue of Bid Submission
4. Bidder's Name & Address

2.0 The tender shall be submitted on or before the time & date specified in NIT if
tender is delivered in person should be dropped into tender box for works
contract kept in the Hostel No 4,Sampada Bhawan Ground Floor, BHEL,
Piplani, Bhopal-462022 and if it is sent through post/ courier it should be
addressed to :

DGM (TCL-PLG)
Hostel No 4 SampadaBhavan Gr. Floor
BHEL, Piplani, Bhopal-462022

3.0 Tenders can be submitted personally or by courier/post. Tenders submitted by
post shall be sent preferably as "REGISTERED POST ACKNOWLEDGEMENT DUE /
SPEED POST” and shall be posted with due allowance for any postal delay. The
tenders received after the due date and time of opening are liable to be rejected.
Telegraphic offers and offers received by telex / fax will not be considered.

4.0 Tenders shall be opened by authorised officer of BHEL in the office of DGM (TCL-
PLG.), Hostel No 4 Sampada Bhawan BHEL, Piplani Bhopal at the time and date
specified in the Notice Inviting Tender in the presence of such of those tenderer
or their authorised representatives who may like to be present. Tender offer
envelope received in open/worn out condition will not be accepted. Price
bids will be opened for those bidders who are found to qualify after
scrutiny of techno-commercial bid part — 1.

The tenderer shall closely peruse all the clauses, specifications and drawings
indicated in the Tender Documents before quoting. The offers should be strictly
in accordance with the tender specifications & General Instructions to the
tenderer. Should the tenderer require any clarification on the tender specification,
or is interested in offering any deviation from the tender specification, he shall
contact the authority inviting the tender for clarification before submission of the
tender atleast 3 days prior to the date of opening of tender. No deviation w.r.t.
terms & conditions of the tender are acceptable.

5.0 If there are varying or conflicting provisions made in any of the documents
forming part of the tender, the accepting authority shall be deciding authority
with regard to the intension of the document.

6.0 Before submission of the bid, the bidder is advised to inspect the site of work and
the environments and be acquainted with the actual working and other prevalent
conditions, facilities available etc. and furnish the certificate as per enclosed
Annexure “J”. No claim will be entertained later on grounds of lack of knowledge.

7.0 Tenderer must fill up all the schedules and furnish all the required information as
per the instructions given in various sections of the tender specification. Each
and every page of the Tender Specification along with Unpriced price
schedule must be SIGNED, STAMPED AND SUBMITTED ALONG WITH THE

Signature of Contractor 8 Signature of BHEL official



BHARAT HEAVY ELECTRICALS LIMITED: BHOPAL
TOWNSHIP CIVIL MAINTENANCE DIVISION
INSTRUCTIONS TO BIDDERS
NIT NO. TA/TCL/03/19-20

TECHNO-COMMERCIAL OFFER by the tenderer in token of complete
acceptance thereof. The information furnished shall be complete in itself.

s upr

8.0 The tenderer shall quote the rates in figures (international numerals to be used)
as well as in words (English language to be used). If on check there are found to
be differences between the rates given by the contractor in words and figures or
in the amount worked out by him in the schedule of quantities and general
summary, the same shall be adjusted in accordance with the following rules:

(a) In the event of a discrepancy between rates quoted in words and figures by
tenderer, the rate quoted in words shall be taken as correct.

(b) In the event of an error occurring in the amount column of Schedule of
Quantities because of wrong extension of the unit rate and quantity, the unit
rate shall be regarded as firm and extension shall be amended on the basis
of the rate.

(c) All errors in totalling in the amount column and in carrying forward totals
shall be corrected.

9.0 In case of repetition of some items in different sections, the lowest rate quoted by
the Contractor for such item of work in any section / sub-head of schedule of
quantities shall be considered as the quoted rate for the item in all the different
section/sub-head for payment.

10.0 In case the lowest tendered amount (estimated cost + amount worked on the basis
of percentage above/below) of two or more contractors is same, such lowest
contractors will be asked to submit sealed revised offer in the form of letter
mentioning percentage above/below on estimated cost of tender including all sub
sections/sub heads as the case may be, but the revised percentage quoted
above/below on tendered cost or on each sub section/sub head should not be
higher than the percentage quoted at the time of submission of tender. The lowest
tender shall be decided on the basis of revised offers.In case any of such contractor
refuses to submit revised offer, then it shall be presumed that the said party is not
interested to work & their offer shall not be consider further for deciding L1. If the
revised tendered amount of two or more contractors received in revised offer is
again found to be equal, the lowest tender among such contractors, shall be
decided by draw of lots in presence of finance representative, tendering authority &
the lowest contractors those have quoted equal amount of their tenders.

11.0 All entries in the tender shall either be typed or be written in ink. Erasures and
overwriting are not permitted and may render such tenders liable to rejection. The
tenderer shall duly attest all cancellations and insertions.

12.0 Only tenderer who have previous experience in the work of the nature &
description detailed in this tender specification are expected to quote for this work.
Offer from tenderer who does not have a proven and established experience in the
field is not likely to be considered.

13.0 The tenderer shall give full information in respect of the following: -

13.1 Permanent Account Number as allotted by the Income Tax Department.

13.2 GSTIN.

13.3 Financial viability as per proforma enclosed as per Annexure - ‘C’.

13.4 A statement giving particulars of the various services rendered / in progress
for similar works by the tenderers indicating the particulars & value of each
work, site location, duration, date of completion as per Annexure -'D’.

13.5 The human resource/manpower that are totally available with him, & that will
be employed by the tenderer for this work in the form of month-wise &

Signature of Contractor 9 Signature of BHEL official



Fleggusr) BHARAT HEAVY ELECTRICALS LIMITED: BHOPAL

TOWNSHIP CIVIL MAINTENANCE DIVISION
INSTRUCTIONS TO BIDDERS
NIT NO. TA/TCL/03/19-20

14.0

15.0

16.0

17.0

18.0

19.0

20.0

21.0

22.0

category-wise deployment plan duly indicating the no. of Engineers,
Supervisors, skilled & unskilled workers etc. (Proforma at Annexure -'E’ also
to be filled).

13.6 A list of Tools & Tackles that the tenderer is having & those which will be
deployed on this job as per proforma as per Annexure-'F’.

13.7 An attested copy of the Power of Attorney, in case an individual other than the
sole Proprietor signs the tender.

13.8 Declaration sheet as per proforma at Annexure - 'G’".

13.9 Check list and schedule of general particulars, duly filled in, signed and
stamped as per Annexure-'B’.

13.10 PF code number allotted by the Regional Provident Commissioner & ESI
Number.

Note: - All the data required to be enclosed with the tender as per the
requirements of this section need to be furnished neatly typed, signed and
stamped in the given formats only & wherever necessary documentary proof
also needs to be enclosed. In the absence of the above information the
tender may be considered as incomplete and may lead to rejection.

The offer shall be kept open for acceptance for a period of 06 (Six) months from the
date of opening of techno-commercial offer. In case Bharat Heavy Electrical Limited
calls for negotiations, such negotiations shall not amount to cancellation or withdrawal
of the original offer, which shall be binding, on the tenderer. All expenses for
attending such negotiations are to be born by the tenderer.

The acceptance of Tender will rest with BHEL which does not bind itself to accept the
lowest tender or any tender and reserves to itself full rights to reject any or all the
tenders without assigning any reason thereof and in such case no bidder shall have
any claim arising out of such action by BHEL.

The Tenderers are required to quote for the complete scope of work with the lowest
possible rate. The Tenderers quoting for part of the work or incomplete in any
respect are likely to be rejected.

Conditional and unsigned tenders, tenders containing absurd or unworkable rates and
amounts, tenders which are incomplete or otherwise considered defective and
tenders not in accordance with the tender conditions, specifications, etc., are liable to
be rejected.

If a tenderer expires after the submission of his tender or after the acceptance of his
tender, BHEL may at its discretion, cancel such tender. If a partner of a firm expires
after the submission of the tender or after the acceptance of the tender, BHEL may
cancel such tender at its discretion unless the firm retains its character.

BHEL will not be bound by any Power of Attorney granted by the tenderer or by
changes in the composition of the firm made subsequent to the execution of the
contract. BHEL may, however, recognise such Power of attorney and changes after
obtaining proper legal advice, the cost of which will be chargeable to the contractor
concerned.

If the tenderer deliberately gives wrong information in his tender, BHEL reserves the
right to reject such tender at any stage or to cancel the contract, if awarded and
forfeit the Earnest Money / Security Deposit / any other moneys due.

Canvassing in any form in connection with the tender is strictly prohibited and the
tenders submitted by the Contractor who resorts to canvassing are liable to be
rejected.

Should a tenderer or, in the case of a firm or Company, its Partner(s) / major
shareholder(s) / Director(s) have relation(s) employed in BHEL, the authority inviting

Signature of Contractor 10 Signature of BHEL official



Flegzusr) BHARAT HEAVY ELECTRICALS LIMITED: BHOPAL

23.0

24.0

25.0

26.0

TOWNSHIP CIVIL MAINTENANCE DIVISION

INSTRUCTIONS TO BIDDERS
NIT NO. TA/TCL/03/19-20

tender shall be informed of the fact along with the offer. Otherwise, BHEL may, at its
sole discretion, reject the tender or cancel the contract and forfeit the Earnest Money
/Security Deposit.

BHEL reserves the right to accept or reject any of the bid / all bids with or without
deviation or cancel / withdraw the invitation for bid without assigning any reason
whatsoever and in such case no bidder shall have any claim arising out of such action
by BHEL.

The successful tenderer should not sub-contract the part or complete work detailed in
the tender specification without written permission of BHEL. The tenderer is solely
responsible to BHEL for the work awarded to him.

Responsibility of authenticity of documents submitted by the tenderer lies totally with
them. If at any stage it is found that any document submitted by them is not
authentic then BHEL will take any action against the tenderer as deemed fit. The
tenderer will be whole responsible for such resulting action.

BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on
www.bhel.com) instead of opening the sealed envelope price bid, submitted by the
bidder. This will be decided after techno-commercial evaluation. Bidders to give
their acceptance with the offer for participation in RA. Non-acceptance to
participate in RA may result in non-consideration of their bids, in case
BHELdecides to go for RA.

Those bidders who have given their acceptance to participate in Reverse Auction will

have to necessarily submit ‘Process compliance form’ (to the designated service
provider) as well as ‘Online sealed bid’ in the Reverse Auction. Non-submission of
‘Process compliance form’ or ‘Online sealed bid’ by the agreed bidder(s) will be
considered as tampering of the tender process and will invite action by BHEL as per
extant guidelines for suspension of business dealings with suppliers/ contractors (as
available on www.bhel.com).

The bidders have to necessarily submit online sealed bid less than or equal to their
envelope sealed price bid already submitted to BHEL along with the offer. The
envelope sealed price bid of successful L1 bidder in RA, if conducted, shall also be
opened after RA and the order will be placed on lower of the two bids (RA closing
price & envelope sealed price) thus obtained. The bidder having submitted this offer
specifically agrees to this condition and undertakes to execute the contract on thus
awarded rates.

If it is found that L1 bidder has quoted higher in online sealed bid in comparison to
envelope sealed bid for any item(s), the bidder will be issued a warning letter to this
effect. However, if the same bidder again defaults on this count in any subsequent
tender in the unit, it will be considered as fraud and will invite action by BHEL as per
extant guidelines for suspension of business dealings with suppliers/ contractors (as
available on www.bhel.com).”

As a reminder to the bidders, system will flash following message (in RED Color)
during the course of ‘online sealed bid’:

“"Bidders to submit online sealed bid less than or equal to their envelope
sealed bid already submitted to BHEL"

* ( Clause 26.0 is not applicable in this NIT )

Kk kK kkkk
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Fleggusr) BHARAT HEAVY ELECTRICALS LIMITED: BHOPAL
TOWNSHIP CIVIL MAINTENANCE DIVISION
INSTRUCTIONS TO BIDDERS
NIT NO. TA/TCL/03/19-20

ANNEXURE “"A”
OFFER OF THE CONTRACTOR

DGM (TCL-PLG.)
Hostel No 4, SampadaBhawan
BHEL, Piplani, Bhopal-462022

Dear Sir,

I/We hereby offer to carry out the work detailed in Tender Specification No. (NIT No.)
NIT NO. TA/TCL/03/19-20 issued by Bharat Heavy Electrical Limited BHOPAL in
accordance with the terms and conditions thereof.

I/We have carefully perused the following listed documents connected with the above work
and agree to abide by the same.

NIT

Instructions to Tenderers
General Terms and Conditions
Special Conditions

Technical Specifications

Price Schedule

aoulhwWNE

I/We have deposited / forwarded here with the Tender Fee and Earnest Money deposit.
Details of Tender Fee and EMD payment are furnished in the check list.

EMD shall be refunded should our offer not be accepted. Should our offer be accepted, I/We
further agree to deposit the required amount of Security Deposit for the work as provided
for in the tender specification with in the stipulated time as may be indicated by BHEL
BHOPAL.

I/We further agree to obtain and submit Central Labour License as per prevailing rules after
award of Work/LOI.

I/We further agree to execute all the works referred to in the said documents upon the
terms and conditions contained or referred to there in and as detailed in the appendices
annexed there to.

Signature of the Tenderer
Address

PLACE:

DATE:

Signature of Contractor 12 Signature of BHEL official



fiea@arr| BHARAT HEAVY ELECTRICALS LIMITED: BHOPAL
TOWNSHIP CIVIL MAINTENANCE DIVISION
INSTRUCTIONS TO BIDDERS
NIT NO. TA/TCL/03/19-20

ANNEXURE - "B”

CHECKLIST & SCHEDULE OF GENERAL PARTICULARS
NOTE: - Bidder shall fill in the following details and no column should be left blank.

1. Name & Address of the Bidder

2. Email Address

3. Contact Details PhoneNo. (Office)

Mobile No
Fax No

4, Name & designation of the official of the
tenderer to whom all the references shall be
made

5. Bidder's proposal No. & date

6. Whether Tender Fee submitted.

Please give details.

7. Validity of offer / rates quoted for six months | Yes / No
from the date of opening of techno-
commercial bid.

8. PAN No. as per clause no. 13.1 (Photocopy | Yes / No (PAN NO. ----------------—-
enclosed) ---)

9. GSTIN (photocopy enclosed) Yes / No (GSTIN ---------------muummm

-)

10. Financial status as per clause No.13.3 ( in the | Yes / No
format Annexure “C")

11. Detail of experience as per clause No. 13.4(in | Yes / No
the format Annexure “D")

12. Format Annexure "E” Yes / No

13. List of tools & tackles as per clause No0.13.6 | Yes / No
(in the format Annexure “F")

14. Attested copy of power of attorney as per | Yes / No
clause 13.7

15. Details about type of the firm with relevant | Yes / No
supporting document

16. Declaration sheet as per clause 13.8 (in the | Yes / No
format Annexure -"G")

17. Whether signed copy of tender document | Yes/No
submitted as per clause 7.0

18. No Deviation Filled (Technical) as per|Yes/ No
Annexure “H”

19. No Deviation Filled (Commercial) as per | Yes/ No
Annexure “1”

20. Certificate conforming knowledge about site Yes / No
condition as per Annexure “J”

Signature of Contractor 13
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Fleggusr) BHARAT HEAVY ELECTRICALS LIMITED: BHOPAL
TOWNSHIP CIVIL MAINTENANCE DIVISION
INSTRUCTIONS TO BIDDERS
NIT NO. TA/TCL/03/19-20

ANNEXURE -"C"”
FINANCIAL VIABILITY
1. Owner’s capital in the business (in Rs.

case of partnership, please mention
p&rcentage shares and amounts)

2. Quantum of business done during the
last Thxee financial years 2017-18 Rs.
2016-17 Rs.
2015-16 Rs.
3. Value of fixey assets of the businesses
in last three fnancial years 2017-18 Rs.
2016-17 Rs.
2015-16 Rs.
4, Guarantee limits (if any) enjoyed by Rs.
the firm
5. Over draft limits (if any epjoyed by the Rs.
firm)
6. Please enclose audited profitnand loss
account and balance gheet for

last 3 years (indicate no. 6f shegts)

7. Certificate from Schedyted Bank tQ
prove contractor’s findncial capaciti\ to
undertake the worlgduly indicating the
financial limits the tenderer enjoys.

Note:-
1. AIll the above dogtiments should be duly certified by auditors / Bank as may be
applicable.

Name & signature\of the bidder
eal)

Signature of Contractor 14 Signature of BHEL official



Flegzusr) BHARAT HEAVY ELECTRICALS LIMITED: BHOPAL

TOWNSHIP CIVIL MAINTENANCE DIVISION
INSTRUCTIONS TO BIDDERS
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ANNEXURE - D"

INFORMATION OF SIMILAR JOBS EXECUTED / IN PROGRESS IN PAST SEVEN

YEARS

S.No. | Agency by whom
awarded

Location of
the Project

Particulars of the Contract Dateof
works awarded value completion

Note: Please enclose copy of work orders and completion certificates

Signature of Contractor
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ANNEXURE - “E”

DECLARATION FOR DEPLOYMENT OF LABQURERS

I/ We, (NAME OF THE FIRM)...oiiiiiiiiiiiiiiine e hereby
confirm that against this work bearing NIT No. ....../........... dated ......ocoeeiiinen. that
maximum numbers of labourer shall be deployed by

during the contract period.
NOT APPLICABLE

Name & signature of the bidder

(Seal)

Note:-
Successful bidder would be required to submit upon award, the organisation

structure of the team designated for this job with details of team members.

Signature of Contractor 16 Signature of BHEL official
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ANNEXURE - “F”

LIST OF EQUIPMENTS

Sl. Name of equipment Quantity Owned | Quantity proposed to
No. be deployed for this
job

Name & Signature of the bidder
(Seal)
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ANNEXURE - “G”
DECLARATION SHEET

I/ We, (NAME OF THE FIRM) .iiiiiiiiiiiciicieiiet ettt
. hereby certify that aII the information and data furnished by me / us
W|th regard to th|s Tender Specification (NIT NO.) coi e e s
are true and complete to the best of my / our knowledge. I/ We have gone through the
specification, conditions and stipulations in detail and agree to comply with the requirements
and intent of specification.

I/ We, further certify that I / we am / are the duly authorised representative(s) of
the under mentioned tenderer and a valid power of attorney to this effect is also enclosed.

I/ We, hereby declare that I / we shall treat the tender documents, drawings,
specifications and other records connected with the work as secret / confidential and shall
not communicate information / derived there from to any persons other than a person to
whom I / We am / are authorised to communicate the same or use the information in any
manner prejudicial to the safety of the same.

Tenderer's Name & Address:

Name & signature of the bidder
(Seal)

Signature of Contractor 18 Signature of BHEL official
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ANNEXURE - “H"”

CERTIFICATE OF NO-DEVIATION (TECHNICAL)

I/WE, M/S oo

HEREBY CERTIFY THAT NOTWITHSTANDING ANY CONTRARY INDICATIONS/ CONDITIONS
ELSEWHERE IN OUR OFFER DOCUMENTS, I/WE HAVE NEITHER SET ANY TERMS AND
CONDITIONS NOR THERE IS ANY DEVIATION TAKEN FROM THE CONDITIONS OF BHEL'S
TENDER SPECIFICATIONS- TECHNICAL OTHER THAN MENTIONED BELOW AND I/WE AGREE
TO ALL OTHER TERMS AND CONDITIONS MENTIONED IN BHEL'S TENDER SPECIFICATION-
TECHNICAL WITH ASSOCIATED AMENDMENTS AND CLARIFICATIONS:

S.N. | Tender Clause Clause Deviation
Spec. Ref | Reference description as
doc. appearing in

tender document

1.0

2.0

3.0

4.0

5.0

6.0

7.0

SIGNATURE OF THE BIDDER WITH SEAL

Signature of Contractor 19 Signature of BHEL official
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ANNEXURE - "I"

CERTIFICATE OF NO-DEVIATION (COMMERCIAL)

L/ WE, M/ oo e e e e e ee s e et ee s s s s e e s ee e ees e es s ee s eesseeeeens

HEREBY CERTIFY THAT NOTWITHSTANDING ANY CONTRARY INDICATIONS/ CONDITIONS
ELSEWHERE IN OUR OFFER DOCUMENTS, I/WE HAVE NEITHER SET ANY TERMS AND
CONDITIONS NOR THERE IS ANY DEVIATION TAKEN FROM THE CONDITIONS OF BHEL'S
TENDER SPECIFICATIONS-COMMERCIAL OTHER THAN WHAT ARE MENTIONED BELOW AND
I/WE AGREE TO ALL OTHER TERMS AND CONDITIONS MENTIONED IN BHEL'S TENDER
SPECIFICATION-COMMERCIAL WITH ASSOCIATED AMENDMENTS AND CLARIFICATIONS:

S.N. | Tender Clause Clause description as Deviation
Spec. Ref | Reference appearing in tender
doc. document

1.0

2.0

3.0

4.0

5.0

6.0

7.0

SIGNATURE OF THE BIDDER WITH SEAL

Signature of Contractor 20 Signature of BHEL official
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ANNEXURE - "J"

CERTIFICATE CONFORMING KNOWLEDGE
ABOUT SITE CONDITION

REFERENCE: NIT NO. TA/TCL/03/19-20

We, M/S

Hereby declare and confirm that we have visited the project site, in BHEL Bhopal
referred in Tender Specification under reference above and acquired full knowledge and
information about the site conditions.

We further confirm that the above information is true and correct and we shall not be
eligible for any additional payment of any nature on account of lack of knowledge or non-
familiarization of site conditions.

SIGNATURE OF THE BIDDER WITH SEAL

Signature of Contractor 21 Signature of BHEL official



TEGHNICAL BID

No. TA/TCL/03/19-20

FOR

CONSULTANCY SERVICES FOR DESIGN,
DRAWING & TECHNICAL SUPPORT FOR THE
WORK OF "RETROFITTING AND
MODIFICATION OF RESERVOIR NO. 3 FOR
AUGMENTATION OF POTABLE WATER
STORAGE CAPACITY AT JAIL HILL
FILTRATION PLANT."

SECTION - III

GENERAL TERMS AND CONDITIONS

TOWNSHIP CIVIL MAINTENANCE DIVISION
BHARAT HEAVY ELECTRICALS LIMITED

(A Government of India Undertaking)
BHOPAL - 462 022 (M.P)
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NAME OF WORK:- CONSULTANCY SERVICES FOR DESIGN, DRAWING &
TECHNICAL SUPPORT FOR THE WORK OF "RETROFITTING AND
MODIFICATION OF RESERVOIR NO. 3 FOR AUGMENTATION OF
POTABLE WATER STORAGE CAPACITY AT JAIL HILL
FILTRATION PLANT.".

1.0 DEFINITIONS:-

The following terms and expressions shall have the meaning hereby assigned to
them except where the context otherwise requires.

1.1 ‘Company/Corporation’ shall mean "BHEL"” which stands for Bharat Heavy
Electricals Limited, a Company registered under the Indian Companies Act, 1956
with its Registered Office at BHEL House, Siri Fort, New Delhi, Pin-110049 through
its office at Piplani, Bhopal - 462022 or its authorised Officers or its Engineers or
other employees authorised to deal with any matters with which these persons
are concerned on its behalf.

1.2 'CONTRACTOR’ shall mean the individual, firm or Company who enters into
contract with BHEL for providing the services as per this Tender and shall include
their legal representative, administrators, successors and permitted assigns.

1.3 'CONTRACT' or 'CONTRACT DOCUMENT’ shall mean and include the Notice
inviting tender, the agreement, the work order, the accepted appendices of rates,
schedules of quantities, if any, General Terms & Conditions of the Contract,
Special Conditions of the contract, Instructions to Tenderers, drawings, technical
specifications, the special specifications, if any, & the Letter of Intent / acceptance
letter issued by BHEL. Any conditions or terms stipulated by the tenderer in the
tender documents or subsequent letters shall not form part of the contract unless
specifically accepted in writing by BHEL in the letter of intent and incorporated in
the Work Order.

1.4 ‘TENDER DOCUMENTS' shall mean the NIT, Instructions to Tenderers, General
Conditions of Contract, Special Conditions, Price Schedule and Technical
Specifications and drawing if any.

1.5 ‘LETTER OF INTENT ‘'shall mean the intimation by a letter / telegram / fax to the
tenderer that the tender has been accepted in accordance with provision
contained in that letter. The responsibility of the contractor commences from the
date of issue of this letter and all the terms and conditions of contract are
applicable from this date.

1.6 ‘COMPLETION TIME’ shall mean the period specified in the Letter of Intent or
date mutually agreed upon for completing the work / services stipulated in the
work order to the satisfaction of the Engineer being of required standard and
conforming to the specifications of the contract.

1.7 'TESTS’ shall mean and include such test or tests to be carried out by the
contractor as are prescribed in the contract or considered necessary by BHEL in
order to ascertain the quality, workmanship, performance and efficiency of the
contracted work or part thereof.

Signature of Contractor 23 Signature of BHEL official
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1.8 '‘APPROVED, DIRECTED or INSTRUCTED’ shall mean approved, directed or
instructed by BHEL Engineer / Site Engineer / Project- in-charge/ Engineer-in-
Charge.

1.9 'WORK'’ or 'CONTRACT WORK'’ shall mean and include the work to be done by
the Contractor as specified in the Tender documents.

1.10 A “Day” shall mean a day of 24 hours from midnight to midnight irrespective of
the number of hours worked in that day.

1.11 “Engineer-in-charge” shall mean the Engineering officer appointed by the
undertaking or his duly authorised representative who shall direct, supervise and
be in charge of the works for purposes of this contract.

1.12 “Expected Risks” are risks due to riots (otherwise than among contractor’s
employees) and civil commotion (in so far as both these are uninsurable) war
(whether declared or not) invasion, act of foreign enemies, hostilities, civil war,
rebellion, revolution, insurrection military or usurped power, any acts of
Government, damage from aircraft, acts of god, such as earthquake lightening
and unprecedented floods and other causes over which the contractor has no
control and accepted as such by the Accepting authority or causes solely due to se
or occupation by the company/corporation of the part of works in respect of which
a certification has been issued or a cause solely due to company’s/corporation
faulty design of works.

1.13 "“Market Rate” shall be the rate as decided by the Engineer-in-charge on the
basis of the cost of materials and labour at the site where the work is to be
executed plus overheads and profit. (As per CPWD Norms).

1.14 Schedule(s) referred to in these conditions shall mean the relevant schedule(s)
annexed to the tender papers issued by the company/corporation or the standard
schedule of rates prescribed by the company/corporation and the amendments
there to issue from time to time.

1.15 The “Site” shall mean the lands and/or other places on, under, in or through
which the work is to be executed under the contract including any other lands or
places which may be allotted by the company/corporation or used for the
purposes of the contract.

1.16 “Temporary works” shall mean all temporary works of every kind required in or
about the execution, completion or maintenance of the works.

1.17 “Urgent works” shall mean any urgent measures which, in the opinion of the
Engineer-in-Charge, become necessary during the progress of the works to
obviate any risk of accident or failure or which become necessary for security.
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1.18 A “"Week"” shall mean seven days without regard to the number of hours worked
in any day in that week.

1.19 The “Works” shall mean the works to be executed in accordance with the
contract or part(s) there of as the case may be and shall include all extra or
additional, altered or substituted works or temporary and urgent works as
required for performance of the contract.

2.0 Law Governing The contract shall be governed by the law for the time being
the Contract and in force in the Republlc_ of .Inc_jla.. _The_ Civil Court at Bho_pal
shall alone have exclusive jurisdiction in regard to all claims

Court of in respect of this Contract.

Jurisdiction.

3.0 Secrecy of Tender The tenderer shall give an undertaking under the official
Documents secret Act for maintaining secrecy of the tender documents,
drawings or other records connected with the work given to
him. None of these documents shall be used by the
contractor for any purpose other than that of this contract.
The unsuccessful tenderer shall return all the drawings /

documents given to them.

4.0 Works to be The work to be carried out under the Contract shall, except
carried out as otherwise provided in these conditions, include all
manpower, materials, tools, plants, equipment and transport
which may be required in preparation of and for and in the
full and entire execution and completion of the works. The
descriptions given in the Schedule of Quantities (Schedule-
A) shall, unless otherwise stated, be held to include wastage
on materials, carriage and cartage, carrying and return of
empties, hoisting, setting, fitting and fixing in position and
all other manpower necessary in and for the full and entire
execution and completion of the work as aforesaid in
accordance with good practice and recognized principles.

5.0 Sufficiency of The Contractor shall be deemed to have satisfied himself
Tender before tendering as to the correctness and sufficiency of his
tender for the works and of the rates and prices quoted in
the Schedule of Quantities, which rates and prices shall,
except as otherwise provided, cover all his obligations under
the Contract and all matters and things necessary for the

proper completion and maintenance of the works.

Signature of Contractor 25 Signature of BHEL official



Fleggoer) SHARAT HEAVY ELECTRICALS LIMITED: BHOPAL
TOWNSHIP CIVIL MAINTENANCE DIVISION
GENERAL TERMS & CONDITIONS
NIT NO. TA/TCL/03/19-20

6.0 Discrepancies i. The several documents forming the Contract are to be taken
as mutually explanatory of one another, detailed drawings
And Adjustment being followed in preference to small scale drawing and
figured dimensions in preference to scale and special
of conditions in preference to General Conditions.
Errors

ii. In case of any conflicting provisions/discrepancy given in
different sections of the tender following shall be the order
of preference forming the basis for arriving at a conclusion

a) Description in schedule of quantities of Price
Schedule

b) Technical Specifications
c) Special Conditions if any
d) General terms & conditions

iii. If there are varying or conflicting provisions made in any
one document forming part of the contract, the Accepting
Authority shall be the deciding authority with regard to the
intention of the document and his decision shall be final
and binding on the contractor.

iv. Any error in description, quantity or rate in Schedule of
Quantities or any omission there from shall not vitiate the
Contract or release the Contractor from the execution of
the whole or any part of the works comprised therein
according to drawings and specifications or from any of his
obligations under the contract.
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CLAUSES OF CONTRACT

i)

i)

CLAUSE 1
SECURITY i) Upon acceptance of tender, the successful tenderer must
DEPOSIT deposit the required amount of security deposit, after

adjusting the amount of Earnest Money duly deposited
with the Tender, within the time specified in the letter of
intent for satisfactory completion of work.

The total amount of Security Deposit will be 5% of the
contract value. EMD of the successful tenderer shall be
converted and adjusted towards the required amount of
Security Deposit.

The security deposit, calculated as above shall be
deposited within 15 days from the date of issue of letter
of intent but before the start of work in any one of the
following forms.

E-Mode (NEFT/RTGS/Net-banking/POS/SB COLLECT etc.)
For NEFT/RTGS payment, refer bank details as per
Annexure "X”.

Securities available from Post offices such as National
Savings Certificates, KisanVikasPatras etc. (Certificates
should be held in the name of Contractor furnishing the
security and duly endorsed/ hypothecated/ pledged, as
applicable, in favour of BHEL and discharged on the back).

Bank Guarantee from Scheduled Banks/Public Financial
Institutions as defined in the companies Act. The bank
Guarantee format should be in the prescribed proforma as
per ANNEXURE "“B”. The Bank Guarantee should be
from any one of our consortium bank as per list
enclosed at Annexure “C".

Fixed Deposit Receipt issued by Scheduled Banks/Public
Financial Institutions as defined in the companies Act. The
FDR should be in the name of the contractor, A/C BHEL,
duly discharged on the back.

Security Deposit can also be recovered at the rate of 10%
from the running bills. However in such cases at least
50% of the security Deposit should be deposited before
start of the work and the balance 50% may be recovered
from the running bills if contract value exceeds Rs 20.00
lakhs.

In case of small value contracts not exceeding Rs 20.00
lakhs, work can be started before the required security
deposit is collected. However, payment can be released
after collection/recovery of security deposit as per

Signature of Contractor
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iv)

Vi)

prevailing rule/practice.

Validity of the Bank Guarantee furnished towards
Security Deposit under clause 2 (iii) above, shall be valid
up to the period of completion of work as stipulated in
the Letter of Intent plus 03 (three) months claim period
and the same will be kept valid by proper renewal till the
satisfactory completion of the Warrantee/Defect Liability
period.

If the value of the work done at any time exceeds the
accepted Contract value, the Security Deposit shall be
correspondingly enhanced and the extra Security Deposit
shall be immediately deposited by the Contractor
otherwise it shall be recovered from payments due to
him. Failure to deposit the Security Deposit within the
stipulated time may lead to forfeiture of Earnest Money
and cancellation of the award of work. BHEL reserves the
right of forfeiture of Security Deposit in addition to other
claims and penalties in the event of the Contractor’s
failure to fulfil any of the contractual obligations or in the
event of termination of contract as per terms and
conditions of contract. BHEL reserves the right to set off
the Security Deposit, against any claims of any other
contracts with BHEL.

In case a Fixed Deposit Receipt of any bank is furnished
by the Contractor to BHEL as part of the Security deposit
and the bank goes into liquidation or for any other reason
is unable to make payment against the said Fixed Deposit
Receipt, the loss caused thereby shall be borne by the
Contractor and the Contractor shall forthwith or on
demand furnish additional security to BHEL to make good
the deficit.

CLAUSE 2

RETURN OF
SECURITY DEPOSIT

If the contractor fully performs and completes the works
in all respects to the entire satisfaction of BHEL and
presents an absolute “No Demand Certificate” in the
prescribed form and returns properties belonging to BHEL
taken, borrowed or hired by him for carrying out the said
works, half the amount of Security Deposit will be
released along with final bill to the contractor after
deducting all costs , expenses and other amounts that are
to be paid to BHEL under this or other contracts entered
into with the Contractor. Balance half of the amount of
security deposits will be released only after the
warranty/defect liability period is over. In case contractors
wants refund of total security money deposited by him
along with final bill, the contractor will have to submit a
BG of an amount equivalent to 50% of the total security
deposit at the time of final bill with validity up to the
expiry of Warrantee period/defect liability period + 3
months claim period.
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CLAUSE 3

SIGNING OF After issuance of LOI, the Contractor shall have to
complete all the required formalities &will be required to
AGREEMENT sign a contract with BHEL on Non-judicial stamp paper as
per Annexure - “A”in time as stipulated in LOI. The cost
towards agreement shall be borne by the contractor.

CLAUSE 4

SUB-LETTING OF The contractor shall not sublet any portion of the contract

without the prior written approval of the Accepting
CONTRACT authority. In case of subletting with due written approval of
accepting authority the contractor shall not be relieved from
any obligation, duty or responsibility under the contract.

CLAUSE 5

COMMENCEMENT i.  The contractor shall commence the work within the time

indicated in the Letter of Intent/WO and shall proceed
& COMPLETION OF with the same with due expedition without delay. No
WORK mobilisation charges of any kind are payable.

ii. At the time of mobilisation of work at site, the contractor
is required to submit the Copies of following documents to
site Engineer for verification:

(a) BG as per contract.

(b) Contract Agreement

(c) Indemnity Bond

(d) Valid Test Certificates for the Plant & Machinery
being deployed at site.

(e) Valid Insurance Policy covering third party
liability, workmen compensation & tool & tackles
brought to site.

(f) Proper Labour Licence.
(9) Work force deployment schedule for posting to
site.

(h) Detail work schedule (L-3 network)

iii. If the successful tenderer fails to commence the work
within the stipulated time, BHEL at its sole discretion will
have the right to cancel the contract.

iv. The Earnest money and / or Security Deposit will stand
forfeited without any further reference to the Contractor
without prejudice to any of BHEL's other rights and
remedies in this regard.

v. All the works shall be carried out under the direction and
to the satisfaction of BHEL. The work executed under the
contract, shall be taken over by BHEL when it has been
completed in all respects & site is made clear.
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CLAUSE 6

WORK EXECUTION
& SCHEDULE

vi.

Vii.

The Contractor is responsible for the correct execution of
the work in accordance with the scopes/drawings
provided to him. The levels, measures and other
information concerning the existing site as shown on the
drawings or as described are supposed to be correct but
the contractor shall verify them for himself and no extra
claim, whatsoever shall be entertained on account of
any discrepancy or omission in such matters or on
account of the description turning out to be different
from what was expected.

In case the contractor requires any clarifications,
conditions, drawings etc., the Engineer-In-charge shall
be contacted.

The contractor will be required to submit detail work
schedule before start of work, and he shall submit a Bar
chart/PERT Chart/CPM to the Engineer-in-charge
indicating how the contractor proposes to complete the
work within the stipulated time as per the contract. This
Bar Chart/PERT Chart/CPM should clearly indicate the
various activities in the proper sequence of construction.
Once this programme of construction has been
submitted by the contractor and approved by the
Engineer-in-charge, the contractor shall follow the
detailed work schedule, organise labour / material to
suit the completion period of work & abide by the
approved construction programme with the progress
indicated in the chart. The detailed work schedule shall
be organised to suit the completion period of work
within the shutdown given by the customer.

The work under the contract will be deemed to be
completed in all respect, only upon the approval of work
completion certificate by BHEL. The contractor shall
obtain no dues from concerned BHEL department.

On final completion of work the contractor shall submit
the construction completion certificate, and obtain
approval from BHEL.

The entire schedule as approved shall be strictly
followed by contractor. If for any reason beyond the
control of the contractor the work is held up, then the
contractor shall bring it to the notice of BHEL.

Any delay in completion of work or non-achievement of
periodical targets due to reasons attributable to the
contractor, will have to be compensated by the contractor
either by increased manpower and resources or by
working extra hours or more than one shift at no extra
cost to BHEL.
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viii.  Contractor shall not stop work or abandon the site for
what so ever reason or dispute, excepting for force
majeure conditions. All problems/dispute shall be
separately discussed and settled without affecting the
progress of work, stoppage or abandonment of work,
other than under force majeure conditions, shall be
treated as breach of contract and dealt with accordingly.

ix. The contractor shall not claim any compensation due to
reduction in the scope of work due to changes in design,
which curtail the quantum of work.

CLAUSE 7

DRAWINGS &

As mentioned in the scope of work under Section - V
DOCUMENTS P

titled as Technical Specification..

CLAUSE 8

METHOD OF

WORKMANSHIP i) All work shall be performed in a first class, neat and

good workmanship manner by technical staff skilled in
the trade involved.

ii) In case there is no specification laid down in the
contract for a class of work, such work shall be carried
out in accordance with the instructions and
requirements of the Engineer.

iii) The contractor shall execute the work in the most
professional manner in the stipulated time. Accuracy of
work and timely execution shall be the essence of this
contract. The contractor shall be responsible to ensure
quality, assembly and workmanship of his services.

CLAUSE 9

INTEREST CHARGES No interest shall be payable by BHEL on Earnest Money,
Security Deposit/or on any moneys due to the Contractor by

BHEL.

CLAUSE 10

PROGRESS REPORT i. The contractor shall prepare and submit weekly progress

report/charts,manpower deployment, material receipt
& FIELD OFFICE report and such other reports as required by the engineer
RECORD for the monitoring and smooth progress of work. Progress
report should explicitly indicate progress achieved against
the targets, reasons for delay and action plan to
compensate for such delay.
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ii. The contractor shall maintain records pertaining to the
quality of work and inspection and testing compliance with
all technical requirements. Where safety of work is involved
the contractor shall submit written procedure to the
Engineer.

CLAUSE 11

MEASUREMENT OF i) Before taking any measurement of any work, the
WORK Engineer- in-charge or a subordinate deputed by him

shall give reasonable notice to the contractor. If the
contractor fails to attend at the measurements after such
notice or fails to countersign or to record the difference
within a week from the date of measurement in the
manner required by the Engineer-in-Charge then in such
event the measurements taken by the Engineer-in-Charge
or by the subordinate deputed by him shall be final and
binding on the contractor and the contractor shall have no
right to dispute the same.

ii) For progressive/running bill payments, the contractor
shall present detailed measurement sheets, in duplicate,
duly indicating all relevant details based on technical
documents and connected drawings for work done during
the month/ period under different categories in line with
terms of payment as per letter of intent. The basis of
arriving at the quantities/ weight shall be the relevant
documents and drawings released by BHEL. These
measurement sheets shall be prepared jointly with
Engineer and signed by both the parties.

iii) These measurement sheets will be checked by the
Engineer and quantities and percentage eligible for
payment under different groups shall be decided by him.
The abstract of quantities and percentage so arrived at
based on the terms of payment shall be entered in the
measurement book and signed by both the parties.

iv) Based on the above quantities the contractor shall
prepare the bills in the prescribed proforma and work out
the financial value. These will be entered in the
Measurement Book and signed by both the parties.
Payment shall be made by BHEL after affecting the
recoveries due from the contractor.

v) All recoveries due from the contractor for the month /
period shall be effected in full from corresponding
running bills unless specific approval from competent
authority is obtained to the contrary.

vi) Measurement shall be restricted to that quantity for
which it is required to ascertain the financial liability of
BHEL under this contract.
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vii)Measurements shall be taken jointly by persons duly

authorised by BHEL and the contractor. Passing of bills
covered by such measurement does not amount to
acceptance of the completion of the work measured by
BHEL. Any left out work has to be completed by the
contractor, as directed.

viii) Final measurement bill shall be prepared in the

proforma prescribed for the purpose, based on the
certificate issued by the Engineer that the entire work as
stipulated in the tender specification has been
completed in all respect to the entire satisfaction of
BHEL. The contractor shall give unqualified ‘"NO CLAIM
AND NO DEMAND CERTIFICATES’. All the tools and
tackles loaned to him should be returned in satisfactory
condition to BHEL. The abstract of final quantities and
financial values shall also be entered in the
Measurement Book and signed by both parties. The final
bill shall be paid within a reasonable time after the
completion of the work.

CLAUSE 12

PAYMENT OF
RUNNING/INTERIM
BILLS

i)

i)

Contractors shall present the bill within reasonable time.
Bill pertaining to period more than three months old shall
not be cleared by CLC. Such bills shall require special
approval of competent authority for clearance. Bills more
than 06 months old will be cleared after bringing the
same to the notice of Head of the Unit.

Running bills/final bill shall be supported with copies of
wage sheets, PF as well as ESI challans in addition to
other formats as per BHEL's standard practice.

iii) Payment of running bills shall be made within 60

days from the date of submission of bills (by the
contractor) duly verified by Site Engineer.

CLAUSE 13

PAYMENT OF FINAL
BILL

i)

It will be sole responsibility of the contractor to submit
final bill in time, not exceeding three months from the
date of completion of work. The bill submitted three
months after the completion of work shall be treated as
late bill. BHEL shall consider deduction at 2% of the bill
amount per month for such late bill subject to a ceiling of
10% of the bill amount at the discretion of the
department. The decision of the head of the department
shall be final and binding on the contractor in this
matter.Beyond this ceiling period, the department shall be
at liberty to record whatever measurements are felt
warranted as per its discretion.
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i)

a)
b)

The final bill shall be submitted by the contractor in the
same manner as specified in interim bills within three
months of physical completion of the work or within one
month of the date of the final certificate of completion
furnished by the Engineer-in-Charge whichever is earlier.
No further claims shall be made by the contractor after
submission of the final bill and these shall be deemed to
have been waived and extinguished. Payments of those
items of the bill in respect of which there is no dispute
and of items in dispute, for quantities and rates as
approved by Engineer-in-Charge, will, as far as possible
be made within the period specified hereinunder, the
period being reckoned from the date of receipt of the bill
by the Engineer-in-Charge or his authorized Asstt.
Engineer, complete with account of materials issued by
the Department and dismantled materials.

If the Tendered value of work is up to Rs. 15 lac : 3
months.
If the Tendered value of work exceeds Rs. 15 lac : 6
months.

CLAUSE 14

OVERPAYMENTS &
UNDERPAYMENTS

i)

i)

i)

Whenever any claim for the payment of a sum of money
to the Company/Corporation arises out of or under this
Contract against the Contractor the same may be
deducted by the Company/Corporation from any sum than
due or which at any time thereafter may become due to
the Contractor under this Contract and failing that under
any other Contract with the Company/Corporation of from
any other sum due to the Contractor from the
Company/Corporation (which may be available with the
company/Corporation) or from his security deposit, or he
shall pay the claim on demand.

The Company/Corporation reserve the right to carry out
psot-payment audit and technical examination of the final
bill including all supporting, vouchers, abstrates, etc. the
Company/Corporation further reserve the right to enforce
recovery of any overpayment when delected,
notwithstanding the fact that the amount of the final bill
be included by one of the parties as an item of dispute
before an arbitrator appointed under Condition ........ of
this Contract and notwithstanding the fact that the
amount of the final bill figures in the arbitration a ward.

If as a result of such audit and technical examination any
overpayment is discovered in respect of any work done by
the Contractor or alleged to have been done by him under
the Contract, it shall be recovered by the
Company/Corporation from the Contractor by any or all of
the methods presecribed above or if any underpayment is
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discovered the amount shall be duly paid to the
Contractor by the Company/Corporation.

iv) Provided that the aforesaid right of  the
Company/Corporation to adjust overpayments against
amounts due to the Contractor under any other Contract
with the Company/Corporation shall not extend beyond
the period of two years from the date of payment of the
final bill or in case the Final bill is a MINUS bill, from the
date amount payable by the Contractor under the MINUS
final bill is communicated to the Contractor.

v) Any amount due to the Contractor under this Contract for
underpayment may be adjusted against any amount then
due or which may at any time thereafter become due
before payment is made to the Contractor, from him to
the Company/Corporation on any other Contractor or
account whatsoever.

CLAUSE 15

RIGHTS OF BHEL

BHEL reserves to itself the following rights in respect of this
Contract without entitling the Contractor to any compensation
as below:

CLAUSE 16A

CARRYING OUT
PART/FULL WORK
ATRISK & COST OF
CONTRACTOR

To withdraw any portion of work and / or to restrict / alter
quantum of work as indicated in the contract during the
progress of work and get it done through another agency and /
or by the departmental staff at the risk and cost of Contractor,
in the event of Contractor not starting the work in time, poor
progress of work, inability to get the work done completion of
Contract, poor quality of work, persistent disregard of
instructions of BHEL, assignment transfer, or subletting of the
contracted work without written permission of BHEL, non-
fulfilment of any contractual obligations etc. and to claim
/recover compensation for such losses from the contractor
including BHEL’s supervision charges and overheads from
Security Deposit / other dues in addition to any other action
that may be taken.

CLAUSE 16B

TERMINATION OF
CONTRACT

To terminate the contract after due notice and forfeit the
Security Deposit and recover the loss sustained in getting the
balance work done through other agencies at contractor’s risk
& cost in addition to liquidated damages in the event of
following after giving a show cause notice with notice period of
15 days:

i. Contractor’s continued poor progress. Withdrawal from or
abandonment of the work before completion of the work.

ii. Corrupt act of the contractor.
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iii. Insolvency of the contractor. Persistence disregard of the
instructions of BHEL.

Assignment, transfer, subletting of the contract work without

BHEL's written permission. Non-fulfilment of any contractual

obligations or obligations under the law.

CLAUSE 16C

RECOVERY/
PENALTY

i) To recover any money due from the Contractor from out of
any money due to the Contractor under this or any other
Contract or from the Security Deposit.

ii) To claim penalty or compensation for losses sustained
including BHEL’s supervision charges and overheads in
case of termination of contract and/or to levy liquidated
damages for delay in completion of work.

iii) To effect recoveries from any amounts due to the
contractor under this or any other contract or in any other
from the moneys which BHEL is forced to pay to anybody
due to contractors failure to fulfil any of his obligations.

iv) To deploy BHEL'’s skilled and/ or semi-skilled workmen in
case of emergency / poor progress / deficiency in skill on
the part of the employees of the contractor and to recover
the expenditure on account of the same from the money
due to the contractor.

CLAUSE 16D

RESTRICT OR
INCREASE THE
WORK

i) To restrict or increase the quantum of work to suit site
requirements, since the tender specification is based on
preliminary documents and quantities furnished therein
are indicative and approximate. The rates quoted shall not
be subjected to revision by the contractor in such case.

ii) While every endeavour will be made by BHEL to this end,
BHEL cannot guarantee uninterrupted work due to
conditions beyond its control. The contractor will not be
entitled to any compensation/ extra payment/overrun on
this account.

iii) In the event of any dispute of technical nature, the
decision of BHEL Engineer shall be final and binding on
the Contractor.

CLAUSE 17

SUSPENSION OF
WORK & FORE
CLOSURE OF
CONTRACT

i BHEL reserves the right to suspend and restart execution
of the contract without invalidating the provisions of the
contract. Orders for suspension or restart of the contract
will be issued by BHEL to the contractor in writing. If the
suspension is on account of safety of the work or for
reasons other than default of contractor then the
contractor shall be entitled to an extension of time equal to
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the period of every such suspension plus 25%. No price
variation or any additional claim/compensation on this
account shall be admitted. If the suspension is on account
of default on the part of the contractor no time extension
or compensation shall be permitted.

ii. If at any time after acceptance of tender BHEL decides to
abandon or reduce the scope of work for any reason
whatsoever the Engineer-in-Charge shall give notice in
writing to that effect to the contractor & the contractor
shall have no claim to any payment of compensation or
otherwise whatsoever on account of any profit or
advantage which he might have derived from the
execution of the work in full but which he did not derive
in consequence of foreclosure of the whole or part of the
works. In the event of such foreclosure after acceptance
of tender the contractor shall be paid at contract rates
full amount of works executed at site & in addition a
reasonable amount as certified by the Engineer-in-
Charge for the items mentioned below which could not
be utilized on the works in the full extent because of
Foreclosure.

(a) Any Expenditure incurred on site infrastructure
work/enabling works.

(b) Any Expenditure incurred on materials meant for
incorporation in the work lying unutilized which the
contractor does not desire to retain. The cost of such
materials shall however take into account purchase
price, cost of transportation & deterioration which may
have been caused to material whilst in the custody of
contractor.

(c) For Contractors material not retained by BHEL
reasonable cost of transportation of such materials
from site to contractors permanent store or to his other
works whichever is less shall be payable.

(d) Reasonable compensation for transfer of T & P from
site to contractors permanent store or to his other
works whichever is less shall be payable to the
contractor.

(e) In case of foreclosure all surplus material issued to the
contractor either free of charge or on chargeable basis
& lying at site shall be returned by the contractor to
BHEL after proper reconciliation taking into account

normal wastage & allowance for any
deterioration/damage as may be permitted.
CLAUSE 18
EXTENSION FOR If the works be delayed due to

a) Force majeure or

b) Delay on the part of the other contractors or tradesmen
engaged by the BHEL in executing work not forming part of
the contract, or

c) Any other cause which, in the absolute discretion of BHEL is
beyond the contractor's control then upon the happening of

DELAY
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any such event cause delay, the contractor shall
immediately give notice thereof in writing but shall
nevertheless use constantly his best endeavours to prevent
or make good the delay and shall do all that may be
reasonably required to the satisfaction of BHEL to proceed
with the work.

Requests for extension of time, to be eligible for consideration
shall be made by contractor in writing within fifteen days of the
happening of the event causing delay. The contractor may also,
if practicable, indicate in such a request the period for which
extension is desired, the working plan for remaining work.

In any such case Engineer-in-charge, BHEL or any other officer
authorized by BHEL may give a fair and reasonable extension of
time for completion of the work. Such extension (Grant/Denial)
shall be communicated to the contractor by the Engineer-in-
charge in writing, within 3 (three) month of the date of receipt
of such request by the Engineer-in-charge.

CLAUSE 19

FORCE MAJEURE a) The following shall amount to force majeure conditions:
Acts of God, act of any Government, War, sabotage, riots,
civil commotion, police action, revolution, flood, fire,
cyclone, earthquake, abnormally bad weather and
epidemic and other similar causes over which the
Contractor has no control.

b) If the Contractor suffers delay in the execution of the
Contract, due to delay caused by force majeure conditions,
as defined above, the agreed time for completion of the
work covered by this contract shall be extended by a
period of time equal to the period of the delay, provided
the Contractor immediately reports to BHEL in writing the
causes for the delay. The Contractor shall not be eligible
for any compensation on account of any extension in time
of completion given to Contractor due to force majeure
conditions.

CLAUSE 20

INSURANCE a) It shall be the sole responsibility of the contractor to get
insured the property, materials, machineries, tools &
tackles etc. belonging to him.

b) It shall be the sole responsibility of the contractor to insure
his workmen against risks of accidents and injury while at
work as required by the relevant rules and to pay
compensation, if any, to them as per Workmen’s
Compensation Act. The work will be carried out in a BHEL
Township area and all the Rules and Regulations which are
in force from time to time shall be followed by the
contractor.

¢) If due to contractor’s carelessness, negligence and / or non-
observance of safety and other precautions, any accident /
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injury occurs to other persons / public, damage to BHEL's
property and/or personnel occurs, and if BHEL is unable to
recover in full its claim from the Insurance Company, the
deficit will be recovered from the contractor. The contractor
shall be responsible for necessary compensation and other
expenses in full, if so decided by the appropriate authority.

d) It shall be the responsibility of the contractor to provide
security arrangements for the equipment/materials
belonging to BHEL & handed over to the contractor for use
in the work till these are incorporated in the work &
accepted by BHEL or are returned to BHEL Stores.

CLAUSE 21
REJECTION OF BID The bid of the contractor may be rejected due to unsatisfactory
DUE TO performance in the past at any of the BHEL units, any other
PSU or Govt. Organisation.
UNSATISFACTORY
PERFORMANCE IN
THE PAST

CLAUSE 22

EXTRA/ADDITIONAL (i) Any NEW ITEM of work which is not contained in the price

schedule enclosed in the tender but found essential during
ITEMS OF WORK: execution of the contract for satisfactory completion of the
total work then it will come under the ambit of Extra Item of
Work. In case such extra item is executed the rate for the
same shall be determined in the following ways and in the
same priority:

(a) In case such extra item is contained in CPWD DSR 2012,
the rate of such item shall be same as given in DSR 2012
with percentage above/below as quoted by the successful
bidder against the price schedule annexure based on DSR
2012.

(b) In case determination of rate of extra item is not possible
by manner described above, the rate for extra item shall
be derived on prevailing market rates and on actual basis
by observing the consumption of materials (with allowable
wastage as per standard practice), deployment of labours
and other incidentals with 15% as contractor’s premium
and over heads. For this purpose the contractor has to
maintain and produce proper record duly certified by the
BHEL Engineer. Decision of BHEL in this regard shall be
final and binding on the contractor.

(i) The contractor on receipt of drawings from BHEL shall
inform within 15 days item to be executed as extra /
additional item of work. The contractor shall also submit
rate of such items as derived by the method at 9.1 (a) or
(b) as may be applicable.

(iii) Under no circumstances the contractor shall suspend the
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work on the plea of non-settlement of rates falling under the
clause or claim any compensation on that account.

(iv) BHEL reserves the right to carry out such extra/additional
items of work through any other contractor or in such a
manner as he considered advisable.

CLAUSE 23

TERMINATION OF Without prejudice to any of the rights or remedies under this
CONTRACT ON contract, if the contractor dies, the Engineer-in-Charge on

behalf of the BHEL shall have the option of terminating the
DEATH OF contract without compensation to the contractor.
CONTRACTOR

CLAUSE 24

INSPECTION & i.  All works embracing more than one process shall be

subject to examination and approval at each stage thereof
APPROVAL and the Contractor shall give due notice to the Engineer-
in-charge or his authorized representative when each
stage is ready. In default of such notice, the Engineer-in-
charge shall be entitled to appraise the quality and extent
thereof.

ii. No work shall be covered up or put out of view without
the approval of the Engineer-in Charge or his authorised
representative and the Contractor shall afford full
opportunity for examination and measurement of any
work which is about to be covered up or put out of view
and for examination of foundations before permanent
work is placed thereon. The contractor shall give due
notice to the Engineer-in-charge or his authorized
representative whenever any such work or foundation is
ready for examination and the Engineer-in-charge or his
representative shall without unreasonable delay, unless
he considers it unnecessary and advises the Contractor
accordingly, attend for the purpose of examining and
measuring such work or of examining such foundations.
In the event of the failure of the Contractor’s to give such
notice he shall if required by the Engineer-in-charge,
uncover such work at the Contractor’s expense.

iii. Company or Corporation officers concerned with the
Contract shall have powers at any time to inspect and
examine any part of the works and the Contractor shall
give such facilities as may be required for such inspection
and examination.

CLAUSE 25

REMOVAL OF The contractor shall employ in and about the execution of

the works only such persons as are skilled and
MANPOWER experienced in their several trades and the Engineer-in-
charge shall be at liberty to object to and require the
Contractor to remove from the Works any person
employed by the Contractors in or about the execution of
the Works who in the opinion of the Engineer-in-Charge
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misconducts himself or is incompetent or negligent in the
proper performance of his duties and such person shall
not be again employed upon, the Works without
permission of the Engineer-in-Charge.

CLAUSE 26

LAND OF BHEL i) Land belonging to BHEL shall not be occupied by the
contractor without the written permission of BHEL.

ii) PERMANENT BENCH MARKS:- Where ever directed by
the Engineer, the contractor shall provide permanent
bench marks. Likewise any other levels or lines or points
specifically required by the Engineer shall be built in. The
contractor shall carefully protect and preserve such
important mark during execution of the work.

CLAUSE 27

CONTRACTOR TO The contractor shall keep the area of work clean and shall

remove the debris etc. while executing day-to day work.
KEEP SITE CLEAN Upon completion of work, the contractor shall remove
from the vicinity of work, all scrap, packing materials,
rubbish, unused and other materials and deposit them in
places specified by the Engineer. The Contractor shall also
demolish the entire hutment's sheds, offices, etc.
constructed and used by him and shall clean the debris. In
the event of his failure to do so, the same will be arranged
to be done by the Engineer and the expenses for the same
shall be recovered from the contractor.

CLAUSE 28

CONTRACT i.  The contractor shall submit a quality assurance program
containing the quality management and procedures that

QUALITY are proposed to be followed in the performance of the
ASSURANCE AND works during various phases. The quality assurance
QUALITY PLAN programs to be followed for the execution of the contract

will be mutually discussed and agreed.

ii. Within an agreed scheduled period after the LOI, the
contractor shall submit a quality plan, detailing out the
specific quality control procedure to be adopted for
controlling the quality characteristics relevant to major
activities to be undertaken. BHEL will approve the plan
identifying the hold points for inspection. During the
inspection, in case the materials are rejected, it shall be
the responsibility of the contractor to furnish approved
materials & removal of rejected material. The contractor
shall be fully responsible for the proper execution of all
quality plans and shall also perform all quality control
activities, inspection and tests agreed with BHEL to
demonstrate full compliance with the specification
requirements. BHEL shall witness test/inspection, etc. as
per the hold points indicated in the quality plans. Records
of all field/Lab tests shall be furnished by the contractor
as & when asked for by BHEL. All the records should be
kept by the contractor in safe custody and should be
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handed over to BHEL upon completion of Project. Test on
material samples (if required) shall be carried out at
places approved by BHEL & at the expense of Contractor.

SITE TESTING OF MATERIALS - For the tests carried
out by the contractor at site, the contractor shall install
testing equipment at site and shall ensure and certify the
calibration of the equipment so installed and shall
maintain the same in working order throughout the
period of construction. The contractor shall also provide
the necessary trained staff for carrying out such tests
and using such equipment. List of equipment's with
range shall be submitted by the bidder.

CLAUSE 29

RESPONSIBILITY
FOR CORRECTNESS
& QUALITY OF
WORK

i) The Contractor shall be fully responsible for correctness &

quality of his work to the entire satisfaction of BHEL. The
work shall be executed in accordance with the directions,
instructions, drawings and specification. If during the
progress of work or supply of material, BHEL notifies in
writing to the contractor that the contractor has
constructed unsound or imperfect, or has supplied any
material inferior in quality to that specified, the
contractor on receiving details of such defects or
deficiency, shall at his own expenses, within such time as
may be reasonably necessary for the purpose, alter,
reconstruct or remove such work or part of work supply
fresh materials as per standard specification and in case
the contractor shall fail to do so, BHEL may on giving the
contractor thirty days' notice in writing of his intention to
do so, proceed to alter, reconstruct or remove such work
or part of work at the contractor’s cost provided that
nothing in this clause shall be deemed to deprive BHEL or
affect any rights which he may otherwise have in respect
of such defect or deficiencies and provided that such
replacement shall be carried out by BHEL within a
reasonable time and at a reasonable price and as far as
possible, to the same specification and under competitive
conditions. If the completed work or any portion taken
over is found to be defective or fails to fulfil the
requirement of the contract, the engineer shall forthwith
give the contractor notice setting forth particulars of
defects or failure and the contractor shall make the
defects good, or alter the same to make it comply with
the requirements of contract. If the contractor fails to do
so, within a reasonable time, BHEL may reject and
replace at the cost of the contractor, the whole or any
portion of the work, as the case may be, which is
defective or fails to fulfil the requirement of the contract.
In case of such replacement by BHEL, contractor shall be
liable to pay to BHEL the extra cost, if any of such
replacement delivered and / or erected as provided for in
the original contract. Such extra cost and the damages
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being the ascertained difference between the prices paid
by BHEL, under the provision above mentioned for such
replacement and the contract price for the work so
replaced and also to repay any sum paid by BHEL to the
contractor in respect of such defective work.

If in the opinion of the contractor any work is
insufficiently specified or required modifications, the
Contractor shall refer the same in writing to the Engineer
and obtain his instruction / approval in writing before
proceeding with the work. If contractor fails to refer such
instance, any excuse for faulty erection, for poor
workmanship or delay in completion shall not be
entertained.

CLAUSE 30

DEFECT LIABILITY
PERIOD/WARRANTY

i)

i)

i)

iv)

V)

Vi)

The warranty period for the work executed shall be for a
period of 12 months commencing immediately from the
date of completion of the total work.

In case the structure/sub-structure designed by the
consultant does not perform to its desired parameters,
which is detected during currency of the warranty period,
the consultant on notification by BHEL shall reengineer
the structure/sub-structure or provide necessary technical
support at his own cost including cost of visit to
site/BHEL’s office. In this process, the consultant shall
ensure maximum utilization of originally specified/utilized
material and provisions of this clause shall apply to the
portions of the structure so reengineered until the
expiration of 6 months from the date of such
reengineering or the expiration of the original warranty
period whichever is later.

Above Clause (ii) shall be applicable for errors/omissions
also due to consultant’s fault or negligence detected
before the expiry of warranty period.

During the warranty period, the Consultant shall attend to
meetings convened by BHEL and reply to the matters
related to design/contracted works at their own expense.

The acceptance of the work by the engineer shall in no
way relieve the consultant of his obligation under this
clause.

For Faithful performance during warranty period security
money as mentioned under Security Deposit & return of
Security Deposit Clauses under GTC shall be retained upto
the expiry of Warranty period plus 3 months claim period.
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CLAUSE 31

PENALTY FOR
DELAY

MILESTONE

TIME PERIOD

Penalty for Delay in Work

Milestone 1

4 weeks from the
date of issue of

Works Order.

0.5% per week or part
thereof delayed applicable on

the original contract value.

Milestone 2

3 weeks from the
date of completion

of Milestone 1.

0.5% per week or part
thereof delayed applicable on

the original contract value.

Milestone 3

4 weeks from the
date of completion

of Milestone 1.

0.5% per week or part
thereof delayed applicable on

the original contract value.

Milestone 4

During the
execution of project

0.5% per week or part
thereof delayed applicable on

as and when -
the original contract value.

required and asked
for by BHEL.

2 weeks from the
date of
completion of

Milestone 5 0.5%

thereof delayed applicable on

per week or part

physical

the original contract value.
Project.

CLAUSE 32

a) Statutory Compliances are necessary. Non Compliances
of statutory provisions may lead to cancellation of
tender/blacklisting of contractor. The Contractor shall
comply with all local, state and central laws, statutory
rules, Regulations, etc, such as: the payment of wages
Act, the Minimum Wages Act, The Workmen’s
Compensation Act, The Employer’'s Liability Act, The
Industrial Disputes Act, The Employees Provident Fund
Act, Employees State Insurance Scheme, The Contract
labour (Regulations and Abolition) Act, 1970, Factory Act
1948, Maternity Benefit Act 1961, Equal Emolument Act
1976,M.P. ShramKalyanNidhiAdhiniyam 1982, Payment of
Bonus Act 1963, Inter State Migrant Act and other Acts,
Rules and Regulations for labour as may be enacted by
the Government during the tender of the Contract and
having force or jurisdiction at site. The contractor will be
required to seek registration, if required, as per local
laws. The contractor shall give to the local governing

STATUTORY
COMPLIANCES TO
BE ENSURED BY THE
CONTRACTOR

(IF APPLICALE)
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b)

)

d)

e)

f)

g)

h)

body, police and other concerned project site authorities
all such notice (s) as may be required under law.

The Contractor, in the event of the Contract engaging 20
or more workmen, shall obtain independent license under
the Contract Labour (Regulations and Abolition) Act, 1970
from the concerned authorities based on the certificate
(Form V) issued by the Principal employer / customer.

The contractor shall produce the following Registers and
forms before commencement of work, verification by the
Executing Officer of the company. These are mandatory.

Form XIII - Register of workmen employed by contract
(Rule 75).

Form XIV - Employment card issued by contract
(Rule 76).

Form XVI - Muster Roll (Rule 78 (1) (a) (i)).

Form XVII - Register of Wages (Rule 78 (1) (a) (i)).

Form XVII - Register of wages - cum Muster Roll (in case

of weekly payment).

Form XIX - Wage slip (Rule 78 (b)).

Form XX - Register of deduction for damages or loss

(Rule 78 (1) (a) (ii)).

Form XXI - Register for fines (Rule 78 (1) (a) (ii)).
Form XXII - Register of advances (Rule 78 (1) (a) (ii)).
Form XXIII- Register of overtime (Rule 78 (1) (a) (iii)).
Form XXIV- Register to be sent by the contractor

licensing Officer (Rule 82) (1).

The contractor shall maintain the above neatly,
completely and legibly for inspection by various statutory
authorities and the company officials even at short notice.

The contractor shall pay all taxes, fees, license charges
which may be him or otherwise as deemed fit.

The contractor shall make all arrangements and shall also
meet all expenses in connection with his workmen’s
qualification / re-qualification test(s) etc at site.

The contractor shall pay all taxes, fees, license charges
which may be him or otherwise as deemed fit.

The contractor shall make all arrangements and shall also
meet all expenses in connection with his workmen’s
qualification / re-qualification test(s) etc at site.

All safety rules and codes are applicable to work shall be
followed without any exception.

The contractor shall arrange to provide guards and

Signature of Contractor

45 Signature of BHEL official



Fleggoer) SHARAT HEAVY ELECTRICALS LIMITED: BHOPAL

TOWNSHIP CIVIL MAINTENANCE DIVISION
GENERAL TERMS & CONDITIONS

NIT NO. TA/TCL/03/19-20

i)

k)

)

n)

o)

P)

prominently display caution notices, in unsafe and
hazardous area.

The contractor shall be responsible for the provision of
health and sanitary arrangements as described in the
contract labour Regulations and Abolition Act, 1970.

The contractor shall be responsible for safety precautions
as may be required for safe and satisfactory execution of
the contract.

All safety rules and codes applied by BHEL shall be
observed by the contractor and his workmen without
exception. The contractor shall be responsible for the
safety of the equipment/material and work to be
performed by him and shall maintain all lights, fencing
guards, signs etc. or other protections necessary for the
purpose. Contractor shall also take such additional
precautions as may be indicated from time to time by the
Engineer, with a few to prevent pilferage, accidents, fire
hazards etc. Suitable number of clerical staff watches and
ward staff & storekeepers to take care of equipment,
material, construction tools and tackles shall be posted at
site by the contractor till the completion of the work. The
contractor shall arrange for such safety devices as are
necessary for this type of work and carryout the requisite
site test of handling equipment, lifting tools, tackles etc.
as per usual standards and practices.

m) The contractor shall make his own arrangement for proper

accommodation including adequate medical facilities for
the personnel employed by him.

The contractor will be directly responsible for payment of
wages to his workmen. A pay-roll sheet giving details of
all payments made to the workmen duly signed by the
contractor’'s representative be furnished to BHEL for
record purpose.

No idle labour charges will be admissible in the event of
any stoppage of work resulting in the contractor’s
workmen being rendered idle due to any reason at any
time.

The contractor shall furnish fortnightly labour deployment
report indicating the classification and number of
workmen engaged, date-wise and category-wise. Besides,
the contractor shall also furnish progress reports on work
at regular intervals as required by the Engineer. The
contractor should maintain an Attendance Register
against each work order in respect of the contract
labourers deployed by him in that department. The
contractor shall record the daily attendance of the
workers. The register shall bear the daily signature of
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q)

r)

s)

t)

u)

contract workers & contractor. The register shall at all the
times of work, be available at the place of work/deptt.
Attendance register shall be maintained in the format of
Form No XVI as per CL (R&A) Central rules 1971 and
available on CLC web page. If during any inspection, the
attendance register is not found at the place of work, the
contract is liable to be short closed/ terminated.

The contractor should maintain a Wage Register against
each work order in respect of the contract labourers
deployed by him in that department. Wage Register shall
be maintained in the format of Form No. XVII/XVIII as per
CL (R&A) Central Rules 1971 and available on CLC web
page. The Wage Register shall be based on the
Attendance Register as mentioned above. The Contractor
shall issue Wage Slip to each contract worker, every
month on the last day of the wage month. Wage slip shall
be as per the CLC format available at CLC Web page. The
Contractor shall pay wages not later than 7th of the
succeeding month. The Wage Register shall bear the PF
and ESI nos. of the workers.”

The Contractor shall file the electronic return of PF/ ESI
and submit proof of payment of both the employer’s and
employees’ contributions every month. (PF has to be
remitted by 15th and ESI by 21st of the succeeding
month.) Contractor shall submit the challan along with
copy of a self-certified list of contract workers (bearing
their names and PF/ESI no. and deductions made) for
whom the contribution has been submitted by him for the
said period. Such list shall be displayed in the notice
board of the department.

In the first month of the execution of work order the
contractor shall provide uniform, shoes & helmet to his
workers and provide an undertaking on this regard to the
department and the first bill shall be processed only on
the production of the undertaking. In case of non-
compliance beyond second month the contractor shall be
issued notice of termination of contract.

The contractor has to ensure that the people deployed by
them restrict their movement in the area earmarked for
the project. For movement in area other than earmarked
for project prior permission of BHEL Engineer is required.
The contractor shall abide by all the rules and regulations
of the BHEL Bhopal.

Contractors shall submit following Certificate for each
contract separately.

“It is certified that PF Challans of the
amount........cccceeeeeinns Pertains to my workers whose
names are appearing in the wage sheet of the
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month.......cccceeeeiees And these workers are engaged in
........................ (Type of work) against work order
NO..ccvevreennnn. in..... (Name of department).

w) Contractor shall be responsible for making payment of
wages before expiry of 7 days from the last day of wage
period and to ensure disbursement of wages in the
presence of the authorized representative of contract
operating division who shall record under his signature at
the end of entries in the register of wages in the following
form.

“Certified that the amount shown in column no.................
has been paid to workers concerned in my presence
on date...... at time...”

Signature of contractor

x) Contractor shall distribute wage slip to his employee one
day before the last day of the month.

y) The Contractor shall deploy all skilled, semi-skilled and
unskilled workers and should hold valid -certificates
wherever necessary. The contractor shall deploy only
experienced supervisory staff to carry out the construction
& erection work and control his workmen. BHEL reserves
the right to insist on removal of any employee of
contractor. In the event of increasing or decreasing the
category of workers, supervisors the contractor shall
obtain the prior approval of BHEL's site-in-charge.

z) Contractor shall obtain complete bio-data of the labour,
employment certificate and Antecedent verification in the
prescribed form for each labour and supervisor engaged
by him and shall submit the same to the Personnel
Department / IR section through the contract executing
officers before commencement of the work.

aa) Non - compliance of any provisions under the act/
rule/instructions/guidelines shall make the contractor
liable for penal action including termination of contract.

bb) In case of medical emergencies faced by contract worker
at work, medical facilities in the interest of the well-being
of the worker shall be provided by BHEL. The decision of
the doctors attending the emergency shall be final and
binding. The cost incurred shall be deducted from the bills
of the contractor. The Contractor shall complete the ESI
formalities and BHEL shall submit claim of reimbursement
of medical expenses to ESI. The amount reimbursed by
ESI shall be paid back to the contractor

cc)In the event of any accident in respect of which
compensation may become payable under the workmen'’s
compensation act VIII of 1923 whether by the contractor
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or by the company as principle employer, it shall be lawful
for the company to retain out of monies due and payable
to the contractor such sum or sums of money as may, in
the opinion of the company shall be final in regard to all
matter arising in this clause.

dd) No work shall be done on Sundays or on other declared
holidays of the company without the written permission of
the company officer in-charge of the work. The contractor
shall comply with the provisions of the Factories Act Rules
framed there under if the same are applicable.

ee) The contractor shall keep his work place clean and safe
to avoid injuries to men and damage to finished products
/ equipment's.

ff) On the occurrence of an accident, which results in the
death of any of the workmen employed by the contractor
or which is so serious as to be likely to result in the death
of any such workmen, the contractor shall within 24 hours
of the happening of such an accident intimate in writing to
the company official in-charge of the work.

gg) The contractor shall indemnify the company against

all losses or damages sustained by the company resulting
directly or indirectly from his failure to give intimation in
the manner aforesaid including the penalties or dues if
any and become payable by the company, as a
consequence of failure, the company to give notice under
the workmen’s compensation act or otherwise confirm to
the provisions of the said act in regard to such accident.

hh) The contractor shall ensure adherence to all statuary
requirements applicable to BHARAT HEAVY ELECTRICALS
LIMITED, Bhopal.

if) The contractor shall ensure abidance by all the labour

laws especially including contract labour (R & A) Act,
payment of wages Act, workmen’s compensation act,
minimum wages Act ESI Act and Provident Fund Act as
amended from time to time

jj) The contractor should engage only those labourers who
shall be more than 18(eighteen) years of age.

kk) The contractor shall provide the required safety
equipment labours engaged by him.

I1) Contractor shall issue “Employment Card” as per statute
to all the labour and supervisors covered under the job
work contract.

mm)The contractor shall be responsible to settle any
grievances of the labour deployed by him.
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nn) Wage and Wage sheet: - Non receipt of payment from
BHEL or any other unsettled issue with BHEL or any other
entity shall not be a pre-condition for payment of wages.
Complaints of short payments and non-payments of
wages shall be viewed seriously and may result in
cancellation of tender and penal action including
blacklisting. Entry with pencil or blank spaces in wage
sheet shall not be acceptable. If a contractor has two or
more contracts, the name of a worker shall appear in only
one wage sheet for a given period. Contractor shall make
efforts to provide PF & ESI No of their workers on the
wage sheet itself.

00) PF & ESI: - Contractors shall provide annual statement
of PF to their workers to enable them to know their PF
balance status. In case of change of contractor, the
previous contractor shall immediately facilitate in filling of
Form No 13 for smooth transfer of PF to the new Account.
In case of termination of service of contract labour, Form
No. 19 should be immediately filled by the contractor for
settlement of PF dues. Before generating ESI No. for a
contract labourer, the contactor should ensure that the
labourer does not have an existing ESI nos. causing non
continuity of insurance and thus denying benefits under
the Act to the workers.

pp) Bonus:-For contracts terminating before 30th Nov.,
contractors should pay the bonus before the final bill is
cleared.

qq) Leave:-In case of workers who have worked for 240 or
more days in the preceding year, annual leave with wages
@one day for every 20days worked and 07 Casual leave is
to be provided. For all works contract labourers eight days
paid holidays are to be provided in a year.

rr) Overtime:-Maximum overtime permissible is 50 hours in
a quarter. In case of overtime, contractor should ensure
that payment is made at double the rate of normal wage.
In case of working on Sunday, contractor should ensure
that a weekly holiday is given to the worker.

ss)Contribution to welfare fund:- Contractor should
ensure that half yearly contribution to M.P. Labour
Welfare Fund is deposited [@30/-{by contractor} per
person and @ Rs. 10/- {by worker}per person] . Many
welfare facilities like student scholarship, distribution of
notebooks at subsidised rates, monetary help for
daughter's marriage widow pension, vocational training
etc. flow from this fund.

tt) Inspections: - During inspection (by PF/ESI or Labour
authorities), contractors should make themselves
available for inspection of their records and cooperate
with authorities and BHEL. Contractors should provide
correct and complete information of their workers to all
the authorities. They should keep all the registers and
forms updated.
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uu) Uniform & shoes are to be provided necessarily to the
contract labourers and this has to be ensured by the
contractor. In case of non-compliance, bills will not be
cleared/contractor shall be issued notice of Termination of
Contract. Contractors should also ensure that their
workers wear helmets and use necessary PPEs while at
work.

vv) Supervision: - Contractor is required to supervise the
work of his workers at workplace. If he is unable to do so,
then he may deploy sufficient no. of supervisor who can
supervise on his behalf. Contractor should provide at least
one identified supervisor per shift for supervision of
contract labour's work. All issues regarding discipline at
the works like work allocation, early exit, snacks
distribution etc. are responsibility of contractor's
supervisor.

ww) Contractor should get the police verification done in
respect of his labourers. The contractor has to undertake
personal liability for the conduct and character of his
labourers. Contractor should provide C & A (character and
antecedents) certificates from the Thana or else receipt of
list files with Thana for Verification of C & A. This shall be
required before the first bill is cleared.

xX) Wages shall be paid through bank account for all
contracts of 06 months or more duration.

YY) Contractor shall neither try to influence, chase or
interfere into the working of BHEL officials nor engage
BHEL employee or any other third person for the same. In
case such incident does occur, it may lead to
disqualification/debarring from the contract. Any
contractor shall be debarred from consideration if any of
his relations is working in the product/functional group in
which the contract is being issued.

zz)The contractor should follow the prevailing industrial /
labour laws as amended from time to time and shall also
take all safety measures required during the execution of
this order.

aaa) The contractor shall engage sufficient staff to maintain
the required rate of progress and quality of workmanship.
If unskilled workers are required to be engaged, the same
shall be engaged, as far as possible, from local areas in
which the work is being executed. Claim for idle
labour/machinery due to non-supply of any material by
BHEL or for any other reasons will not be entertained.
During the continuance of this contract, the contractor
shall have due regard to all local festival, religious events
and other customs, in all his dealings with the local labour
for the time being employed on or in connection with the
work.
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CLAUSE 33

MATERIALS TO BE i. Materials to be supplied by the BHEL are shown in

Schedule ‘B’ which also stipulates quantum, place of issue
SUPPLIED BY THE in respect thereof. The contractor shall be bound to
BHEL procure them from the Engineer-in-Charge.

ii. As soon as the work is awarded, the contractor shall
finalise the programme for the completion of work and
shall give his estimates of materials required on the basis
of drawings/or schedule of quantities of the work. The
Contractor shall give in reasonable notice of writing his
requirement to the Engineer-in-Charge which shall be
issued to him keeping in view the progress of work as
assessed by the Engineer-in-Charge, in accordance with
the agreed phased programme of work indicating monthly
requirements of various materials.At the time of
Submission of bills the Contractor shall properly account
for the materials issued to him to the satisfaction of the
Engineer-in-Charge, certifiy that balance of materials
supplied is available at site.

iii. If cement is to be supplied by the BHEL, every cement
godown shall be provided with two locks on each door.
The key of one lock at each door shall remain with the
Engineer-in-charge or his representatives.

iv.  The contractor has to deposit empty cement bags to the
departmental stores before submission of final bills (If
issued).

CLAUSE 34

MATERIAL i The contractor shall make all arrangements to Load,

unload, handle, transport and store all materials at site in
HANDLING AND proper manner (as approved by BHEL engineer) so as to
STORAGE avoid contamination and deterioration. The contractor
shall make own arrangement for T & Ps including cranes.
For storage, open space shall be given by BHEL and
contractor shall make its own covered shed. The places at
site where materials are to be stored shall be subject to
the approval of the Engineer-in-charge. The store should
have proper illumination, record keeping and locking
arrangements for safe custody of the materials. The store
should be made before arrival of the materials at site.
Adequate arrangement be made for material handling &
storage taking due care against damages.

CLAUSE 35

MATERIAL ISSUE, It shall be the responsibility of the contractor to get the free

issue materials (cement, reinforcement steel, structural steel
CONSUMPTION & or any other material etc.) issued from BHEL's Store after
RECONCILIATION proper documentation work. Loading transportation to work
site, unloading and proper storage of material shall be done
by the contractor at their own expense. Return of surplus
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material to store and return of scrap material to scrap yard
shall be the responsibility of the contractor at their own
expense. Proper method of accounting of steel, Tor steel,
cement & scrap material be followed as per BHEL Procedure
.The books of such accounting be offered for auditing by
BHEL at pre-decided regular interval. The material
Reconciliation statement should necessarily be enclosed with
each running account Bills as well as Final Bill. Due to non-
submission of material reconciliation statement with invoice
the bill processing may get delayed for which the Total
responsibility lies with the contractor.

CLAUSE 36

1. The contractor shall, at his own expense, provide all
MATERIALS TO BE
PROVIDED BY THE materials, required for the works other than those which

are stipulated to be supplied by the BHEL.
CONTRACTOR

1.1. All such materials to be provided by the Contractor shall
be in conformity with the specifications laid down or
referred to in the contract. The contractor shall, if
requested by the Engineer-in-Charge furnish proof, to the
satisfaction of the Engineer-in-Charge that the materials
so comply.

1.2.The contractor is expected to ensure all the payments
towards applicable royalties paid to concerned authorities
for different materials and also must submit the proof of
payment as and when asked by the department.

1.3.The contractor shall, at his own expense and without
delay, supply to the Engineer-in-Charge samples of
materials to be used in the work and shall get these
approved in advance. Any material brought to site in
contravention of this condition shall be rejected forthwith
and no payments shall be made.

1.4.The Engineer-in-Charge shall within seven days of supply
of samples or within such further period as he may
require intimate to the Contractor in writing whether
samples are approved by him or not. If samples are not
approved, the Contractor shall forthwith arrange to
supply to the Engineer-in-Charge for his approval, fresh
samples complying with the specifications laid down in
the contract.

1.5.The Engineer-in-Charge shall have full powers to
require the removal of any or all of the materials
brought to Site by the Contractor from the premises
which in his opinion are not in accordance with the
specifications and in case of default, the Engineer-in-
Charge shall be at liberty to employ at the expense of the
contractor, other persons to remove the same without
being answerable or accountable for any loss or damage
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that may happen or arise to such materials. The
Engineer-in-Charge shall also have full powers to procure
other proper materials to be substituted for rejected
material and in the event of the Contractor refusing to
comply, he may cause the same to be supplied by other
means. All costs which may attend such removal and/or
substitution shall be borne by the Contractor.

1.6.The Engineer-in-charge shall be entitled to have tests
carried out as specified, in the Contract for any materials
supplied by the Contractor other than those for which, as
stated above, satisfactory proof has already been
furnished, at the cost of the Contractor and the
Contractor shall provide at his expense all facilities which
Engineer-in-charge may require for the purpose. If no
tests are specified in the Contract and such tests are
required by the Engineer-in-charge, the Contractor shall
provide all facilities required for the purpose and the
charges for these tests shall be borne by the Contractor
only if the tests disclose that the said materials are not in
accordance with the provision of the Contract. The cost of
materials consumed in tests shall be born by the
Contractor in all cases except when otherwise provided.

1.7.In case of use of material not conforming to the
specification in the work carried out by Contractor, the
department shall have the right to rejected it out rightly
or accepted with suitable deduction.In case of acceptance
with deduction the amount to be deducted shall be
decided by the department/QDRC (Quality Deficiency
Review Committee) & the same shall be the binding on
the contractor.

CLAUSE 37

CONTRACTOR TO In the event of any claim or demand being made or action

being brought against BHEL for infringement or alleged
INDEMNIFY infringement of letter, patent in respect of any machine plant,
GOVT. AGAINST work or thing used or supplied by the contractor under this

contract or in respect of any method of using or working by
PATENT RIGHTS BHEL of such machines, plant, work or thing, the contractor
will indemnify BHEL against such claim or demand and all
costs and expenses arising from or incurred by reason of such
claim or demand. In case the equipment in such suit or
proceedings is held to constitute infringement and the use of
the equipment or part is prohibited, the contractor shall at his
own expenses either procure for BHEL the right to continue
using the equipment, modified it so as it becomes non-
infringing or remove the equipment and refund BHEL price plus
the transportation and installation cost thereof.

CLAUSE 38

TO ENSURE i) If the contractor fails to take appropriate safety

precautions or to provide necessary safety devices and
SAFETY AT SITE equipment's or to carry out instructions issued by the
authorized BHEL officials, BHEL shall have the right to
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i)

i)

Vi)

take corrective steps at the risk and cost of the
contractors.

The contractor shall ensure that no damage is caused to
any person/any existence work/property of BHEL /other
parties working at site. If any such damage is caused, it
shall be the responsibility of the contractor to make good
the losses and compensate the affected parties at his own
cost. The contractor shall indemnify BHEL for any such
eventuality.

The contractor shall take all reasonable care to protect
the materials and the work till such time the
plant/equipment has been taken over by BHEL/its
customer. It will be the responsibility of the contractor to
ensure safe lifting of the equipment to avoid
damages/accidents.

In case of a fatal or disabling injury accident to any
person due to lapses by the contractor. BHEL shall have
the right to impose appropriate financial penalty on the
contractor and recover the same from payments due to
the contractor for suitably compensating the victim or
his/her dependents. Before imposing the penalty,
appropriate enquiry shall be held by BHEL.

In case of any damage to propriety due to the lapses by
the contractor, BHEL shall have the right to recover the
cost of such damages from the contractor after holding an
appropriate enquiry.

In case of any delay in the completion of a job due to
mishaps attributable to lapses by the contractor, BHEL
shall have the right to recover cost of such delay from the
payments due to the contractor after notifying the
contractor suitably.

vii) If the contractor fails to improve the standards of safety

in its operation to the satisfaction of BHEL after being
given reasonable opportunity to do so. BHEL shall have
the right to terminate the contract and get the job
completed at the risk and cost of the sub-contractors.

CLAUSE39

STRIKES AND
LOCKOUTS

a) The contractor will be solely responsible for all disputes and
other issues connected with his workmen. In the event of
contractor’'s workmen resorting to strike or the contractor
resorting to lockout and, if the strike or lockout so declared
is not settled within a period of one month, BHEL shall have
the right to get the work executed employing its own men or
through other agencies or both. The cost incurred by BHEL in
this regard shall be recovered from the contractor.

b) For any purpose whatsoever, the employees of the
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contractor shall not be deemed to be in the employment of
BHEL.

CLAUSE 40

SETTLEMENT OF i) Except as otherwise specifically provided in the contract

all disputes concerning questions of fact arising under the
DISPUTES contract shall be decided by the engineer subject to a
written appeal by the contractor to the engineer, whose
decision shall be final to the parties hereto.

ii) Any disputes or differences including those considered as
such by only one of the parties arising out of or in
connection with the contract shall be to the extent
possible settled amicably between the parties.

iii) If amicable settlement cannot be reached then all
disputed issues shall be settled by arbitration as provided
in relevant clause.

CLAUSE 41

ARBITRATION i. All disputes between the parties to the Contract arising
out of or in relation to the Contract, other than those for
which the decision of the Engineer in the Contract or any
other person is expressed to be final and conclusive, shall
after written notice by either party to the contract to the
other party, be referred to sole arbitration of the General
Manager or his nominee. The Arbitration shall be
conducted in accordance with the provisions of the Indian
Arbitration and Reconciliation Act, 1996.

ii. The parties to the Contract understand and agree that
there will be no objection that the General Manager or the
person nominated as arbitrator had earlier in his official
capacity directly or indirectly dealt with the matters to
which the Contract relates or that in the course of his
official duties had expressed views on all or any of the
matters in dispute or difference. The award of the
arbitrator shall be final and binding on the parties to this
contract.

iii.  Work under the contract shall be continued by the
contractor during the arbitration proceedings, unless the
matter is such that the work cannot possibly be continued
untill the dispute or differences are settled by the
arbitration and save as those which are otherwise
expressly provided in the contract.

iv.  The arbitration proceedings shall be held at Bhopal. The
jurisdiction of courts for these proceeding shall be at
Bhopal.

CLAUSE 42

TOOLS, TACKLES & i) It shall not be obligatory on the part of BHEL to

supply any tools and tackles. Depending upon
EQUIPMENTS availability, possibility, BHEL tools & equipment may be
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made available to the contractor on payment of hire
charges as mentioned in Annexure C of Price Schedule. In
case BHEL is unable to issue such equipment due to non-
availability, it is the responsibility of the contractor to
arrange such equipment from outside & hire & other
charges shall be borne by the contractor.

ii) All the properties/equipment/components of BHEL loaned
with or without deposit, to the contractor shall remain the
properties of BHEL. The contractor shall use such
properties for the purpose of execution of this contract.
All contractors shall return them in good conditions as
and when required by BHEL. In case of non-return, loss,
damaged, repairs, etc., cost thereof, as may be fixed by
the Engineer, will be recovered from the contractor.

iii) ROYALTY - Royalty for equipment's supplied shall be
borne by the contractor and nothing extra on this account
shall be paid to him by BHEL.

iv) The contractor shall arrange at his own expenses all
tools, plants &equipments (T & P) required for execution
of the work except the item listed in Schedule "C" which
will be given to him on hire by BHEL at the rates shown
in that Schdule.All tools & Tackles, handling facilities,
plant & machinery and consumables required for
satisfactory execution of the job will have to be arranged
by the contractor free of cost. All measuring instruments,
tools and tackles should be tested periodically and the
contractor shall also produce necessary certificate and
proof of having tested & calibrated from certified
agencies. Only instruments calibrated with in last one
year from the date of use shall be used at site. List of
tools, tackles & equipment's of reputed manufacturers
with proper Test /Calibration Certificates to be arranged
by the contractor at his own cost is given below but not
limited to this (only for guidance) :

(A) Electrical Tools / Instruments

i) Cable jacks & spindle, cable rollers, supporting stand for
cable drums, electrician’s tolls kit, jointing / termination
kit(s) fitter tool kit, etc.

ii) General tools e.g. screw drivers, testers, pliers, spanners,
test lamp, feeler gauges, hydraulic and manual crimping
tool kit etc.

iii) Safety hand lamps, fuses, bulbs, switches and cables,
test lamp, field telephone and buzzer sets, walkie - talkie
set etc.

(B) Mechanical Tools, Instruments (as per
requirements).
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i) Welding Machines, generator sets with cables etc. Gas
cutting sets, gas-brazing sets, heating torch, soldering
irons, regulators, hoses, etc.

ii) Hand trolleys, mobile equipment's, Trailor, Transport
vehicles, hydraulic and screw jack, pipe and torque
wrenches, wooden sleepers, manila ropes, chain pulley
block, slings and D’shackles, eye bolts, lifting tackles and
equipment's.

iii)Hand grinding machines, bench grinder, and bench vice,
pipe vice, Base Mounted Drill Machines, Grinding wheels,
Hand Drill Machine.

iv)Grinding Machine for fabrication works, drill machines,
drill bits, taps and die set, reamers, hammers, files,
punches, scrappers, screw drive sets, pliers, hacksaw and
blades, chisels, Allen key sets, spanners, measuring tapes
and Scales.

v) Spirit level, straight edge, dial gauge, precision level
gauge, etc.

vi)Other test equipment's as required for testing and
commissioning of the project shall have to be arranged by
the contractor.

(C) Civil Engineering Equipment

Earth moving equipment -Excavators (various sizes),
Bulldozers

Equipment for hoisting & lifting -
1. Tower

2. Builder’s hoist

3. Hydra

Equipment for concrete Work -
. Concrete batching plant

. Concrete pump

. Concrete transit mixer

. Concrete mixer (diesel)

. Concrete mixer (electrical)

. Needle vibrator (electrical)

. Needle vibrator (petrol)

0o N O u W IN -

. Table vibrator (elect. /petrol)
Equipment for building work
1. Block making machine

2. Bar bending machine

3. Bar cutting machine
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4. Wood thickness planer

5. Drilling machine.

6. Circular saw machine

7. Welding generators

8. Welding transformer

9. Cube testing machines

10.M.S. pipes

11.Steel shuttering

12.Steel scaffolding

13.Grinding/polishing machines
Equipment for road work-

. Road rollers

. Bitumen pavers

. Hot mix plant

. Spreaders

. Earth rammers

A A W N -

. Vibratory road rollers
Equipment for transportation-
1. Tippers

2. Trucks

Pneumatic equipment

1. Air compressor (diesel)
De-watering equipment -
1. Pump (diesel)

2. Pump (Electrical)
Power equipment

1. Diesel generators

(Any other plant/equipment)

CLAUSE 43
DISMANTLED The contractor shall treat all materials obtained during
dismantling of a structure, excavationof the site for a work,
MATERIAL etc. as Company’s/Corporation property and such materials
COMPANY/ shall be disposedoff to the best advantage of
CORPORATION Company’s/Corporation according to the instructions in
writing issued bythe Engineer-in-Charge.
PROPERTY
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CLAUSE 44

FACILITIES TO BE Construction Office & Store: Depending upon the

availability and requirement, the space for construction of
PROVIDED BY BHEL office and stores shall be provided free of cost to the
contractor. Before finally leaving site, all shed etc. have to
be dismantled/ removed and the site left shall be clean and
tidy. The land allocated shall be vacated and handed over to
the owner.

Establishment of Site Office - Contractor shall make its
own office at site. He will be required to maintain good office
at site with necessary infrastructure and staff. The
contractor should have a mobile phone, Computer System
with Printer & UPS.

Electricity: The contractor shall submit to the Engineer
within 30 days from the signing of Contract Agreement his
electrical power requirement. The contractor shall be
provided with supply of electricity at one point in the project
site free of charge for the purpose of contract execution
except for fabrication work which shall be charged as per
Annexure C of Price Schedule. The contractor shall make his
own further distribution arrangement. All temporary wiring
must comply with local regulations and will be subject to
Engineer inspection and approval before connection to
supply. The arrangement of the Luminary shall be the
responsibility of the contractor. The proper illumination at
work site is the responsibility of Contractor.

Water: Supply of water will be made available free of charge
for the construction purposes & drinking purposes at an
agreed single point in the site. Any further distribution will
be responsibility of the contractor. Further distribution to
other points at work site or to his office shall be the
responsibility of the contractor. The contractor will made
their own arrangement for storage of water of inadequate
capacity for curing of pre-cast concrete structures,
construction & general curing. Due to scarcity of water all
over Bhopal the contractor shall comply with all measures as
suggested by Engineer-in-charge to avoid wastage of water.

Residential Accommodation: Upon award of work the
contractor shall apply for allotment of residential
accommodation for their personnel who is going to be
posted at site for execution of the work. Subject to
availability with BHEL& as permitted under rule, the
residential accommodation may be made available on
chargeable basis including electricity charges, water charges
& other Charges etc. The Contractor shall abide by the rules,
regulations of quarter allotment, cancellation, and
possession/vacation. In case BHEL is unable to provide this
facility, the contractor has to make their own arrangement
at their own expense.
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CLAUSE 45

CONSUMABLES The contractor shall arrange & provide all consumable items
of best quality in adequate number / quantity as per
specifications required for day-to-day working for
satisfactory completion of the work at his own cost. The
material so supplied shall be of best quality according to the
specification.

i Soldering and brazing alloy, flux, various types of
welding electrodes, filter materials etc.

ii. Industrial and welding gases like oxygen, acetylene,
compressed air, water, etc.

iii. Kerosene, rust removing liquid, cleaning cloths,
chemical liquid for pickling, CTC, xylol, thinner,
cotton wastes, jointing compounds, M-seal, Teflon
tapes, engineers blue, adhesive tapes etc.

iv. ~ Clamps, GI Wires, bolts, nuts and washers as
required.

And all other consumable materials mentioned in
tender specification in respective section and
necessary for completion of work.
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II.
III.
Iv.

SAFETY MEASURES

The following are a few safety measures suggested while carrying the work.
However all the items of work should be carried out in safe working manner
taking all precautions.

Proper and necessary precautions shall have to be taken wherever the work
involves breaking of reinforced cement concrete slab and dismantling of brick
work. These items of work will have to be carried in the presence of the Engineer-
in-charge.

Proper and necessary scaffolding is to be erected wherever dismantling of brick
work is carried out at height more than 1.80 M

Reinforced cement concrete slab should be dismantled parallel to the main
reinforcement, each piece not exceeding 300mm wide. Under no circumstances
the supporting wall shall be cut or removed until the supporting slab is
demolished.

The contractor shall keep supply all safety equipment like safety boots, goggles,
helmets and safety belts, to all the workers.

The contractor shall keep a supervisor always at work site.

Power shut down shall be taken before commencement of the work wherever
power cables are running.

Proper and necessary scaffolding and ladders are to be used for carrying out all
types of works.

The contractor shall provide safety nets to the work force during the execution of
work at height of more than 3 meters and as directed by the engineer in charge.

The contractor shall take all necessary safety precautions and arrange for
appropriate appliance to its authorized officials to prevent loss of human lives,
injuries to personnel engaged and damage to property.

The Contractor shall provide to the work force and ensure the use of the following
personnel Protective Equipment as found necessary and as directed by the
authorized BHEL Officials.

Safety Helmets conforming to IS: 2925: 1984

Safety belts conforming to IS: 3521: 1999

Safety shoes conforming to IS: 1989:PART 2:1986

Eye, and face protection devices conforming to IS: 8520:1977.

Hand and body protection devices conforming to IS: 6994 - 1973 and IS

8519: 1977, 1S: 8807-1978.

SAFETY IN CIVIL ENGINEERING WORKS

o While working at heights, a safe foot holds and hands holds should be
provided.
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o No loose material should be allowed to remain in the vicinity of persons
working at heights due to which they may inadvertently loose their balance
and fall down.

o Wherever, it is reasonable practical, workers should be made to use safety
belts.

o Ladders, crawling ladders and crawling boards are to be provided if a person
has pass across or work on or from any material liable to fracture under his
weight and cause him to fall more than 1.98 metres.

o In considering whether a material is likely to fracture beneath a person’s
weight, regard must be had to any additional weight he may be carrying or
supporting.

o Ladders crawling boards etc., to be securely supported and if necessary
secured to prevent slipping.

o Guard rails, coverings or other suitable means may be used to prevent person
stepping on to fragile material, while working or passing near it if such
material is likely to fracture under his weight and cause him to fall more than
1.98 metres.

o While working on sloping roofs, suitable, crawling, boards or crawling ladders
should be used. These crawling ladders should be properly supported and
securely enhanced to the sloping surface or the roof ridge.

o Suitable and sufficient means are to be provided to prevent fall of articles
from a sloping roof.

DEMOLITION:

4 Safe access should be provided to every place at which any person has to work.
Scaffolds should be provided for all work.

v Shoring or either steps are to be taken to prevent accidental collapse of the
building or part of the building being dismantled.

v Similar precautions are to be taken against collapse of any adjacent building, if
this would involve danger.

v No steel work or iron work is to be cut or released unless precautions are taken to
avoid danger from sudden twist, spring or collapse.

v" No framing is to be removed unless all practicable steps are taken to avoid
collapse of the structure.
v Demolition work is to be placed under the supervision of a competent person
experienced in demolition work.

EXCAVATIONS:

<> Barriers are to be provided round excavations, shafts, pits and opening into
which persons can fall a vertical distance of 1.98 metres. These barriers are to
be as close as practicable to the edge of the excavations and are to be erected
as soon as practicable after excavating begins. They are to be maintained in
position except when necessarily removed for the access of persons or
materials.
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Adequate and suitable timbering should be used to prevent danger from falls or
dislodgement of sides of excavations etc., or materials adjacent to it.
Timbering is to be done as early as practicable in the course of work.

No person should be allowed to work in any excavation. Shaft or tunnels after
explosives have been used in or near it, in a manner likely to affect stability,
until a thorough examination has been made by a responsible person.

No person should be allowed to work in any excavation, Shaft or tunnels after an

unexpected fall of work rock, earth or to her material or after substantial
damager to timber or other supports, unless the part concerned is thoroughly
examined by a responsible person declared safe.

No material should be placed near the edge of the excavation so as to endanger

persons below. No load should be placed or removed near the edge of an
excavation etc., where it is likely to cause the collapse of the side of the
excavation and so endanger to any person.

If excavation is likely to affect the security of another structure (permanent or
temporary) steps must be taken to safeguard persons employed from possible
collapse of that structure.

Means of reaching a place of safety is to be provided, when there may be danger
from rising water or irruption of water or materials.

Means to prevent over running are to be taken when vehicle is used to tip
material into pit or excavation or over the edge of embankment or earth work.

LADDERS:

>

YV V V V

Ladders to be used should be of good construction, of a suitable and sound
material of adequate strength.

Ladders with missing or defective rungs should not be used.

Wooden stiles or sides and wooden rungs should have grain running length wise.
Rungs should be properly fixed to the sides.

Laddders standing on a base are to be equally and properly supported on each stile
or side.

Ladder standing on a base to be securely fixed near its upper resting place, if
such fixing is impractical the ladder must be fixed at or near its lower end. If this
is also impracticable a person, must be stationed at the feet of the ladder to
prevent it from slipping.

Ladder should not be placed on loose bricks or loose packing.

Except when there is an adequate handled, ladder must rise to a height of a least
3 feet6 inches (1.00 Mtr.) above the landing place or above the heights rung
reached by the feet of persons using the ladder.

Space at each rung to be sufficient to provide adequate foot held.

Openings in landing places through which ladders pass should be as small as
practicable.
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» Folding steps ladders should have level and firm footing and should not stand on
loose bricks or other loose packing.

SCAFFOLDS:

= Materials used for scaffolds should be of sound and adequate strength.

= The timber used should be suitable quality, good condition, bark complete
stripped off, and without paint or other treatment which would prevent defects
from being easily seen.

= Timber and material with projecting nails should not be used.

= Metal parts should be of suitable quality, in good condition, free from corrosion
or other patent defects likely to affect strength.

= Defective parts or materials should not be used and no defective ropes or bonds
should be used.

= Standards or upright should be vertical or slightly inclined towards the building
or other structure, where practicable and to be sufficiently close to ensure
stability.

= Displacement or sinking of standards or uprights to be prevented either by
provision of base plates or either adequate means.

= Ladders used as uprights to be adequate strength secured to prevent slipping
and so placed that the two stiles of sides of each ladder are evenly supported.

= Ladders are to be horizontal, as nearly as possible and should be secured to
standards or uprights by efficient means.

WORKING PLATFORMS:
4+ All working platforms should be closely boarded, planked or plated.

4+ Boards should be of sufficient thickness having regard to the distance between
putlogs other supports.

4+ All boards should be at least 51 mm thick and 210 mm wide.

4+ Boards should rest securely and evenly on their supports. Each board should
have at least three supports unless the thickness and the distance between the
supports are such as to present on due or unequal staging when, supported on
the two pipes.

4+ No board should project beyond for more than four times its thickness, unless
secured to prevent tipping.

4+ No board should project to an extent which makes it unsafe having regard to its
thickness and strength and the weight likely to be on it.

4+ The platforms should be of adequate width to give sufficient working space.

4+ The platforms should extend at least 600 mm. beyond, the end of wall or
working face if work is being done at that end of the wall of face.
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4+ The platforms should have guard rails to a height of between 920 mm and 1150
mm. above the platform or any raised part of it.

4+ The platforms should have toe-boards high enough to prevent falls of persons,
tools and materials, with a minimum height of 15.5 mm. space between the
toe-boards and the lowest guard rail should not exceed 760 mm. guard rails and
toe-boards should be on the inside of uprights unless there is some other means
of preventing their outward movement.

4+ Guard rails and toe-boards should always remain in position except when
removal is necessary for the access of persons or materials, or other necessary
purposes of the work.

SAFETY NETS AND BELTS:

> If all or any of the above requirements is not practicable, resources may be
taken to use suitable safety belts or nets to prevent persons falling from
heights of 1.98 metres and above.

» Safety belts when used should be attached continuously to suitable and fixed
anchorages.

» Safety nets should be maintained in all positions necessary to protect persons at
work, except in so far as they have to be temporarily removed for the passage
of materials or for any other purposes.

LIFTING TACKLES/CRANES:
Lifting roof trusses should be undertaken after discussing the procedure with BHEL
taking all necessary care to prevent accidents.
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ANNEXURE - “A”

CONTRACT

(To be issued in appropriate valid non —=judicial stamp paper issued from State of
Madhya Pradesh

THIS AGREEMENT MADE THIS.....coooi et e DAY OF ......... 20.... Between
BHARAT HEAVY ELECTRICALS LIMITED, Bhopal (A Government of India Enterprise) a
Company incorporated under the Companies Act 1956, having its registered office at BHEL
House, Siri Fort, New Delhi — 110 049 (hereinafter called BHEL) of the ONE PART

AND

............................................. (here-in-after called the " Contractor’) of the SECOND PART.
WHEREAS M/S s state that they have acquired and
possess extensive experience in the field of
. and whereas in response to an
Invitation to Tender No........................... dated ............ issued by BHEL for the execution of
............................ . the Contractor submitted their offer dated................... And whereas BHEL has
accepted the offer of the Contractor on terms and conditions specified in the Letter of Intent
NO...cccoveeee dated................ Read with the reference cited therein.

THIS AGREEMENT WITNESSESS AND it is hereby agreed by and between the parties as
follows:

That the Contractor shall execute the work of
.......................................................... and more particularly described in Tender specification
(hereinafter called the said works) in accordance with and subject to terms and conditions
contained in these presents, Instructions to Tenderers, General Conditions of Contract,
Special Conditions, annexures, Letter of Intent dated ................. and such other instructions,
drawings, specifications given to him from time to time by BHEL.

The Contractor is required to furnish to BHEL Security Deposit in the forms of cash/approved
securities / Bank Guarantee valid upto ............ for @ sum of RS......cccceevciiicienennn, (Rupees
........................................................................... ) towards satisfactory performance and completion
of the Contract.

The Contractor has furnished a Guarantee bearing No..........c........... Dated ....cocovieieee for a
sum of RS . (Rupees......cccccevvveeeineennen e —— ) executed by
............................... Bank in favour of BHEL towards Security Deposit valid wup
L0, .(The Contractor has furnished to BHEL an initial Security Deposit of Rs...........
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in cash /Approved Securities/BG for Rs.......... And has agreed for recovery of the balance
security deposit by BHEL............ @ 10% of the value of work done from each running bill till
the entire security deposit is recovered).

The contractor hereby agrees to extend the validity of the Bank Guarantee for such further
period or periods as may be required by BHEL and if the contractor fails to obtain such
extension (s) from the Bank, the contractor shall pay forthwith or accept recovery of Rs......
from the bills in one instalment and the Contractor further agrees that failure to extend the
validity of the Bank Guarantee or failure to pay the aforesaid amount in the manner
specified above shall constitute breach of contract. In addition to above BHEL shall be
entitled to take such action as deemed fit and proper for recovering the said sum of
RS...cccovnees .

That in consideration of the payments to be made to the contractor by BHEL in accordance
with this Agreement the Contractor hereby convenience and undertakes with BHEL that they
shall execute, construct, complete the works in conformity, in all respects, with the terms
and conditions specified in this Agreement and the documents governing the same.

That the Contractor shall be deemed to have carefully examined this Agreement and the
documents governing the same and also to have satisfied himself as to the nature and
character of the works to be executed by him.

That the Contractor shall carry out and complete the execution of the said works to the
entire satisfaction of the Engineer or such other officer authorised by BHEL, within agreed
time schedule, the time of completion being the essence of the Contract.

That BHEL shall, after proper scrutiny of the bills submitted by the Contractor; pay to him
during the progress of the said works such sum as determined by BHEL in accordance with
this Agreement.

That this Agreement shall be deemed to have come into force from the date on which the
letter of intent has been issued to the Contractor.

That whenever under this contract or otherwise, any sum of money shall be recoverable
from a payable by the Contractor, the same may be deducted in the manner as set out in
the General Conditions of Contract or other conditions governing this Agreement.

That all charges on account of Octroi, Terminal and other Taxes including sales tax or other
duties on material obtained for execution of the said works shall be borne and paid by the
Contractor.

That BHEL shall be entitled to deduct from the Contractor’'s running bills or otherwise
Income Tax under Section 194(C) of the Income Tax Act, 1961.

That BHEL shall be further entitled to recover from the running bills of the contractor or
otherwise such sum as may be determined by BHEL from time to time in respect of
consumables supplied by BHEL, hire charges for tools and plants issued (where applicable)
and any other dues owed by the contractor.
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That it is hereby agreed by and between the parties that non-exercise, forbearance or
omission of any of the powers conferred on BHEL and/or any of its authorities will not in any
manner constitute waiver of the conditions here to contained in these presents and the
liability of the Contractor with respect to compensation payable to BHEL or Contractor’s
obligations shall remain unaffected.

It is clearly understood by the between the parties that in the event of any conflict between
the Letter of Intent and other documents governing this Agreement, the provisions in the
letter of intent shall prevail.

The following documents:-

(@) Invitation to Tender No........cccoeevieeeecieccneen, and the documents specified therein
(b) Contractor’s Offer No................... . date..............

(c) Letter of Intent No...................... date ... .

() e e

shall also form part of & shall govern this Agreement.

IN WITNESS HEREOF, the parties hereto have respectively set their signature in the
presence of:

(CONTRACTOR)

to be signed by a person holding a valid Power of Attorney

For and on behalf of
Bharat Heavy Electricals Ltd, Bhopal

WITNESS: -
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ANNEXURE — “B”

MODEL FORM OF BANK GUARANTEE (FOR SECURITY DEPOSIT)

(To be issued in appropriate valid non-judicial stamp paper of appropriate value)

In consideration of the Bharat Heavy Electricals Limited, having its registered Office at BHEL House, Siri
Fort, New Delhi (hereinafter called BHEL), having agreed to exempt ........ccccoeuereeunee. (hereinafter called
“the said Contractor (s)” from the demand, under the terms and conditions of the Agreement dated
.................... made between BHEL and ... for .................. (hereinafter called “the said
Agreement”) of Security (name of work) deposit for the due fulfilment by the said contractor(s) of the
terms and conditions contained in the said Agreement, on production of a bank guarantee for
RSeieeeeeeein (RUPEES e R 0 131\ We
.............................................................. at the (indicate the name of the Bank)

(hereinafter referred to as “the bank”) request of contractor(s) do hereby undertake to pay to BHEL and
amount not exceeding RS......... oeevciieiiiiiiiees cervieeeeenieeen, against any loss or damage caused to or
suffered or would be caused to or suffered by BHEL, by reason of any breach by the said contractor(s), of
any of the terms or conditions contained in the said Agreement.

WE, ettt sttt e e do hereby undertake to pay the amounts due and payable

(indicate the name of the Bank) under this guarantee without any demur, merely on a demand from
BHEL, stating that the amount claimed is due by way of loss or damage caused to or would be caused to
or suffered by BHEL by reason of breach by the said Contractor(s) of any of the terms or conditions
contained in the said Agreement or by reason of the contractor(s)’s failure to perform the said
Agreement. Any such demand made on the bank shall be conclusive as regards the amount due and
payable by the Bank under this guarantee. However, our liability under this guarantee shall be restricted
to an amount Not eXceeding RS.......ccoevevierivecenernrirece et

(indicate the name of the Bank)

notwithstanding any dispute or disputes raised by the Contractor(s) / supplier(s) in any suit or
proceeding pending before any court or Tribunal relating thereto, our liability under these presents
being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment there
under and the contractor(s) / supplier(s) shall have no claim against us for making such payment.

WE ottt st further agree that the guarantee herein contained

(indicate the name of the Bank) shall remain in full force and effect during the period that would
be taken for the performance of the said Agreement and that it shall continue to be enforceable till all
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the dues of BHEL under or by virtue of the said Agreement have been fully paid and its claims satisfied or
discharged or till BHEL certifies that the terms and conditions of the said Agreement have been fully and
properly carried out by the said Contractor(s) and accordingly discharges this guarantee. Unless a
demand or claim under this guarantee is made on us in writing on or before ....................... we shall be
discharged from all liability under this guarantee thereafter.

WE ettt further agree with BHEL that BHEL shall have the fullest

(indicate the name of the Bank) liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said agreement or to extend time of
performance by the said contractor(s) from time to time or to postpone for any time or from time to
time any of the powers exercisable by the BHEL against the said Contractor(s) and to forbear or enforce
any of the terms and conditions relating to the said Agreement and we shall not be relieved from our
liability by reason of any such variation, or extension being granted to the said Contractor(s) or for any
forbearance, act or omission on the part of BHEL or any indulgence by BHEL to the said Contractor(s) or
by any such matter or thing whatsoever which under the Law relating to sureties would, but for this
provision, have effect of so relieving us.

This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s) / Supplier(s).

W, ettt sttt e lastly undertake not to revoke this guarantee during its

(indicate the name of the Bank) currency except with the previous consent of BHEL in writing.

Dated .......... Day..... of 201

FOI vt

(indicate the name of the Bank)
Witness:
1. 2

Note : The above format is drawn upon the model form jointly evolved by the Reserve Bank of India,
the Indian Banker’s Association and the Ministry of Finance, Government of India as circulated by Indian
Banker’s Association, Bombay vide their letter No. LA/14-61/7808 dated 1/5/1980 as such no deviations
are acceptable.

To be issued in appropriate valid non-judicial stamp paper prevalent in the state where the same is
executed which is to be certified by the Notary Public or any other competent officer of that state.
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Fleggoer) SHARAT HEAVY ELECTRICALS LIMITED: BHOPAL
TOWNSHIP CIVIL MAINTENANCE DIVISION
GENERAL TERMS & CONDITIONS
NIT NO. TA/TCL/03/19-20

ANNEXURE “C”

LIST OF CONSORTIUM BANKS

1. State Bank of India

2. ABN Amro Bank N.V.

3. Bank of Baroda

4. Canara Bank

5. Citi Bank N.A.

6. Corporation Bank

7. Deutsche Bank

8. HDFC Bank Ltd.

9. The Hong Kong and Shanghai Banking Corporation Ltd.
10. ICICI Bank Ltd.

11. IDBI Ltd.

12. Punjab National Bank
13. Standard Chartered Bank
14. State Bank of Travancore
15. State Bank of Hyderabad

16. Syndicate Bank
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Floggoer) FHARAT HEAVY ELECTRICALS LIMITED: BHOPAL
TOWNSHIP CIVIL MAINTENANCE DIVISION
GENERAL TERMS & CONDITIONS
NIT NO. TA/TCL/03/19-20

ANNEXURE “D”

(TO BE ISSUED IN NON-JUDICIAL STAMP PAPER OF Rs. 10/- issued from State of Madhya Pradesh)

INDEMNITY BOND

WHEREAS THE (Name of the contractor) M/s. , having its registered office at,
has taken the contract for tender NO..... e e e & Contractor’s Offer
1o T but the sub-contractors have also to obtain licence under the contract Labour

(Regulation & Certificate under Form-V of the said rules.

So on the request of (Name of the contractor) M/S.......enceereeneeieeererenenns M/s Bharat Heavy
Electricals Limited, Bhopal has agreed to issue certificate in Form-V in respect of the sub-contractor
mentioned below. M/S ....ouveeeeeeeeveneneens , therefore, undertake to fully indemnify the M/s Bharat
Heavy Electricals Limited, Bhopal from any financial implication whatsoever that may arise due to the
grant of certificate in respect of sub-contractors of (name of the contractor in Form-V under contract
Labour (Regulation & Abolition) Act. 1970 and its rules.

Contractor
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TECHNICAL BID

NIT No. TA/TCL/03/19-20

FOR

CONSULTANCY SERVICES FOR DESIGN,
DRAWING & TECHNICAL SUPPORT FOR THE
WORK OF "RETROFITTING AND
MODIFICATION OF RESERVOIR NO. 3 FOR
AUGMENTATION OF POTABLE WATER
STORAGE CAPACITY AT JAIL HILL
FILTRATION PLANT."

SECTION - IV

SPECIAL TERMS & CONDITIONS

TOWNSHIP CIVIL MAINTENANCE DIVISION
BHARAT HEAVY ELECTRICALS LIMITED

(A Government of India Undertaking)
BHOPAL - 462 022 (M.P)
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SPECIAL TERMS & CONDITIONS

NIT NO. TA/TCL/03/19-20

NAME OF WORK:- CONSULTANCY SERVICES FOR DESIGN, DRAWING & TECHNICAL
SUPPORT FOR THE WORK OF "RETROFITTING AND
MODIFICATION OF RESERVOIR NO. 3 FOR AUGMENTATION OF
POTABLE WATER STORAGE CAPACITY AT JAIL HILL FILTRATION
PLANT."

(Note: The Special terms and conditions given here supersede the
relevant terms & conditions given in General Terms and
Conditions).

1.0 INTRODUCTION

1.1  This section of the tender defines the scope of the contractor’s work other than as
specified in the Technical Specifications. The requirement and conditions
mentioned in this section are in addition to what are stated in “Instructions to
Tenderers”, "General terms and conditions” & “Technical Specifications”.

Brief Description of Project site: - The project site is located outside BHEL
Bhopal Township. The project site i.e. at BHEL Water Filtration Plant, Jail Hill,
Bhopal is located approximately 8 km from Bhopal Railway Station. Nearest
Airport is Raja BhojAirport located at a distance of 20 km from BHEL Bhopal.

1.2 The bidders are advised to take into account all factors and any fluctuations in the
market rates etc having effect on prices. No delay will be accepted and no claim
will be entertained on this account after acceptance of the tender or during the
currency of the contract. It is advisable that the bidders visit the site prior to bid
submission for proper assessment of site and its working condition.

2.0 SCOPE OF WORK -
2.1 Brief scope of work is defined in section — V (Technical Specifications)
of the Tender document.

3.0 COMPLETION SCHEDULE:

Work Completion Schedule:

3.1 Commencement. - The work should commence as mentioned in the Work Order.
3.2 Completion.- 2 months or till 2 weeks from physical completion of project whichever
is later.However the consultant would be required to adhere to following milestone- wise
completion schedule.

3.3 Milestone wise Schedule.-

S.NO | MILESTONE | ACTIVITY TO BE DONE TIME PERIOD

1.0 Milestone 1 | Submission of List of | 4 weeks from the
Drawings/documents including their | date of issue of
submission schedule, Submission of | Works Order.
design of structure with major facilities
with backup calculations. Submission
of preliminary drawings such as layout
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plan/location plan, drawings showings
plan, elevations & cross sectional
details of proposed work etc.

2.0 Milestone 2 | Submission of Detailed Estimate for 3 weeks from the
Retrofitting & Modification of date of
Reservoir No 3 with Bill of Quantities, completion of
Bill of Free Issue materials including Milestone 1.
Technical Specification of the proposed
work, Field Quality Plan (FQP)
pertaining to civil works.

Note:- The estimate shall be based on
CPWD's DSR-2012

3.0 | Milestone 3 | Submission of final design with backup | 4 weeks from the
calculations and complete drawings date of
of Reservoir no 3 as per instructions of | completion of
Engineer-in-charge. The drawings shall | Milestone 1.
also indicate the bill of materials after
due vetting from any of the IITs/NITs.

4.0 Milestone 4 | Technical support (on site/offsite) in During the
connection with design/drawings or execution of
during physical execution of work. project as and

when required
and asked by
BHEL.

5.0 | Milestone5 | Preparation & Submission of As-built | 2 weeks from the

drawings. date of physical
completion of
Project.

Note: Completion time for physical construction of said work would be 12

Months, which may further be extended as per requirement and site

conditions due to reasons beyond the control of BHEL. The bidders are

required to take cognizance of this aspect before submitting their offer.

4.0 Taxes and Duties:

4.1

4.2

4.3

Price quoted is inclusive of all taxes / Duties / Royalties applicable except

GST.

GST (as applicable) shall be payable additionally to the contractor at actuals
at the rate prevailing at the time of execution against submission of GST
registration no and production of documentary proof of payment of GST to
the concerned Govt. Deptt.
No claim shall be admissible on account of upward or downward revision in
rate of existing taxes & duties (except GST as applicable) subsequent to bid
submission. However, if any new taxes & duties are introduced subsequent
to bid submission and during the currency of the contract including its
extension if any for the reasons not attributable to the contractor, the same
shall be reimbursed at actual against documentary evidence of remittance
by the contractor. In case the contract period is extended for the reasons
attributable to the contractor, no such reimbursement shall be made during

extended period.
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4.4

4.5

4.6

4.7

4.8
4.9

4.10
4.11

4.12

4.13

5.14

4.15

4.16

4.17

Income Tax & other deductible tax (if any) shall be deducted at source (TDS) as
per prevailing rules and certificate to this effect shall be provided to the
contractor.

The contractor shall ensure timely remittance of SGST, CGST, IGST & UTGST as
applicable as per GST laws.

The contractor shall ensure compliance to filing of monthly GST sales return
including BHELs supplies by 10th day of next calendar month in the online GST
portal wherever applicable.

The contractor shall declare filing of timely returns and GST remittance/likely
remittance /ITC adjustment along with invoice.

The contractor shall submit invoices compliant with GST invoice rules.

The contractor shall comply with all statutory provisions as may be applicable at
the time of dispatch/sale. Any additional financial liability to BHEL on account of
non-compliance by the contractor shall be borne by him and shall be adjusted/
recovered from the contractor. BHEL reserves the right to review the existing
offers / contacts for any revision in terms which may arise due to change in any
statutory provisions to ensure that the benefit accrues to BHEL.

The contractor shall ensure submission of TAX INVOICE to BHEL in time.

In respect of cases where the liability to discharge GST is on BHEL under reverse
charge mechanism, the contractor shall ensure timely submission of invoices and
delivery of material / services to BHEL so that there is no mismatch on both
activities. In case there is any additional financial liability on BHEL on account of
default by the contractor in regard of submission or delivery of material /
services, the same shall be passed on to him.

In respect of free issue material by BHEL, the contractor shall return the
processed material within the time line as per the provisions of GST. In case of
any additional tax liability on BHEL on account of non-compliance by the
contractor, the additional financial implications on BHEL shall be passed on to the
contractor.

The contractors shall provide the applicable SAC / HSN code, rate of tax under
GST, applicable GST (i.e. IGST, CGST, SGST, UTGST) and GSTIN.

The contractor shall ensure and give an undertaking that in case tax credit is
delayed/denied to BHEL due to non receipt/delayed receipt of service/goods
and/or tax invoice or expiry of the timeline prescribed in tax laws for availing such
ITC or any other reasons not attributable to BHEL, tax amount shall be
recoverable from the contractor along with interest levied/leviable on BHEL.

The contractor shall give an undertaking that in case he delayes in declaring such
invoice in his return and GST credit availed by BHEL is denied or reversed
subsequently as per GST law, GST amount paid by BHEL towards such ITC
reversal as per GST law shall be recoverable from him along with interest
levied/leviable from BHEL. Hence, payment of GST portion along with interest
portion will be payable only after after the last date/chance for availing ITC.
Penalty/LD shall be charged as per the NIT condition. GST applicable on the same
shall be charged extra.

BOCW Cess (i.e.Labour Welfare Cess ), if applicable:

The subcontractor of BHEL engaging building worker in connection with building or
other construction work is required to apply and obtain registration under the
relevant provisions of the BOCW Act from the concerned authorities.

It shall be the responsibility of the sub-contractor to furnish a copy of such
certificate of license/registration/permission to BHEL within a period of one month
from the date of award of work.

It shall be the sole responsibility of the sub-contractor as employer to ensure
compliance of all the statutory obligations under the BOCW Act and the Cess Act
and rules framed there under including that of payment/deposit of applicable Cess
amount at the rate of one percent or the applicable rate as notified through
Government gazette from time to time on the extent of work involving building or
other construction workers engaged by the sub-contractor within a period of one
month from the receipt of payment.
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5.0
5.1

5.2

5.3

5.4

It shall also be the responsibility of the sub-contractor to furnish the
receipts/challans towards deposit of the Cess together with the number, name
and other details of beneficiaries (building workers) engaged by the sub-
contractor during the preceding month to BHEL.

The sub-contractor of BHEL employing building workers in building or other
construction work is required to comply with the provisions of the BOCW Act, the
Cess Act and the rules made there under inter-alia including providing notice of
poisoning or occupational notifiable diseases, reporting of accidents and
dangerous occurrences and filing of returns to the concerned authorities as
required under the BOCW Act and Cess Act promptly. A copy of all such notices,
reporting and returns made by the sub-contractor under the BOCW Act & the Cess
Act are to be immediately made available to BHEL by the subcontractor.

In case of non-compliance with the obligations as specified above, BHEL can
deduct and withhold the applicable Cess amount from the running bills of the sub-
contractor. BHEL shall release the withheld amount as and when the obligations
as specified above are complied with by the sub-contractor and necessary proof to
that effect is submitted to BHEL by the sub-contractor.

In case of non-compliance i.e. the sub-contractor does not deposit the Cess with
respect to the building or other construction work to the Labour Authorities, the
amounts deducted by BHEL towards the Cess are required to be deposited with
the Welfare Cess Board constituted under the BOCW Act as per the timelines (i.e.
30 days from the date of collection of the Cess amount) and the provisions of the
Cess Act and the allied Rules.

Non-compliance of the timelines as regards deposit of the cess amount deducted
from the bills of the sub-contractor can attract penalty for BHEL under the
provisions of the Cess Act and the allied Rules and therefore strict compliances of
the provisions in relation thereto should be ensured by BHEL.

In all cases where the sub-contractor receives any notice/ order under the BOCW
Act and the Cess Act from the concerned authorities, the sub-contractor shall
immediately inform BHEL.

TERMS OF PAYMENT:

Progressive payment shall be made based on the actual measurements of works
executed subject to the deductions towards income tax with surcharge, BOCW
cess, other applicable tax (if any) or levies applicable and recoveries towards
materials/ services rendered on chargeable basis and penalty, if applicable.

All the payments due to the Contractor will be made through Electronic Fund
Transfer (EFT). For EFT facility the successful bidder is required to submit the
details duly endorsed by their bank in the prescribed proforma as enclosed at
Annexure “A”.

Payment of running bills shall be made within 60 days from the date of
submission of bills (by the contractor) duly verified by Site Engineer.
Payment of Final shall be made as per clause No 14 of General Terms &
Conditions.

Any interim Payment made relating to work done or materials delivered vide
running account bill may be modified or corrected by any subsequent interim
payment or by the final payment. No certificate of the Engineer-in-charge
supporting an interim payment shall of itself be conclusive evidence that any work
or materials to which it relates is/ are in accordance with the contract.

Note: Advance Payment - BHEL does not give advance of any kind as a
policy.
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7.2
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7.7
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VARIATION IN CONTRACT PRICE:

The quantities shown on the drawings & documents may vary to any extent.
BHEL reserve the right to add or delete items depending upon the final
requirement. For such addition or deletion or quantity variation, the Contract
value shall be adjusted based on the quoted unit price, which shall be valid for
a variation of +10% of the total contract value.

EVALUATION OF THE OFFER AND ISSUE OF WORKS ORDER

The bidder shall submit complete price of the package.No column should be left
blank.

Evaluation of the offer will be strictly based on information submitted by the
bidder. In view of this, the bidder is requested to go through the tender
documents carefully and furnish all details clearly. Missing information may not
be asked for by BHEL.

Prices quoted against different annexure of price schedule shall be combined to
arrive at the total price of the package. In case of any item not quoted, the
highest quoted rate for that item amongst all bidders will be taken for
the purpose of evaluation and the lowest quoted rate for that item
amongst all bidders will be taken for award.

Total price of the package shall be compared for the purpose of arriving at L-1.
In case Bharat Heavy Electrical Limited calls L1 for negotiations, such
negotiations shall not amount to cancellation or withdrawal of the original offer,
which shall be binding, on the bidder. All expenses for attending such
negotiations are to be borne by the bidder.

Based on the techno-commercial evaluation and priced bids, the successful
bidder shall be awarded the contract for the complete package.

No condition or deviations should be asked for in price bid.

MSE Clause (if applicable) :- If the work is indivisible in nature, it will be
awarded on a single party. In case an MSE (Micro, small enterprise) quotes
price within price band of L1 + 15% and accepts L1 price in a situation where
L1 price is from some one other than an MSE, such an MSE may be awarded
for full/complete awarding value.

If the work is divisible in nature and if any contractor is covered under MSMED
Act, he will be eligible to avail intended benefits of award of at least 20% of
total awarding value subject to the condition that such an MSE quotes his price
within band of L1 + 15% and accepts L1 price in a situation where L1 price is
from some one other than an MSE. In case of more than one such MSEs, the
work will be shared proportionately.

If the work is divisible in nature and there is provision for splitting the work in
designated ratio, it will be done as per the relevant clause pertaining to
splitting of work available else where in the tender document.

In such case, if the MSE vendor(s) quotes his price within band of L1+15% and
accepts L1 price in a situation where L1 price is from some one other than an
MSE such an MSE vendor shall be eligible to avail intended benefits of award of
at least 20% of total awarding value but in designated/defined spit ratio.

DEFECT LIABILITY PERIOD/WARRANTY

The warranty period/Defect Liability Period for the work executed
shall be for a period of 12 months from the completion of total work
envisaged under the scope.

Penalty against delay in completion of Contract Agreement formalities:
The contractor shall complete the contract agreement formalities such as
deposition of SD (as applicable), submission of stamp paper, signing of
contract agreement etc. in time as stipulated in LOI, failing which he shall be
liable to pay penalty as indicated below in case the delay is attributable to
him :-

In case of originally stipulated contract period <= 6 months

Penalty per day delayed = 0.75 x 1% of original contract value/7

(ii) In case of originally stipulated contract period > 6 months but <= 2 years
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Penalty per day delayed = 0.75 x 0.5% of original contract value/7

(iii) In case of originally stipulated contract period > 2 years
Penalty per day delayed = 0.75 x 0.25% of original contract value/7

Note:-

1. The above said original contract value shall be exclusive of GST as well as cost
of free issue material(s).

2. The total penalty amount shall, preferably, be deducted from the first R/A bill
itself.

3. GST at applicable rate shall be levied extra in the worked out amount of above
said penalty.

10.0 COMPENSATION IN CASE OF DEATH/PERMANENT INCAPACITATION
(IF APPLICABLE) :-
BHEL shall recover the amount of compensation paid to victim(s) by BHEL
towards loss of life/permanent disability due to an accident which is
attributable to the negligence of contractor, agency or firm or any of its
employees as detailed below:

(a) Victim : Any person who suffers permanent disablement or dies in an accident
as defined below.

(b) Accident : Any death or permanent disability resulting solely and directly from
any unintended and unforeseen injurious occurrence caused during the
manufacturing/operation and works incidental thereto at BHEL factories/offices
and precincts thereof, project execution, erection and commissioning, services,
repair and maintenance, trouble shooting, serving, overhaul, renovation and
retrofitting, trial operation, performance guarantee testing undertaken by the
company or during any works/during working at BHEL Units/Offices/townships
and premises/Project Sites.

(c) Compensation in respect of each of the victims :

(i) In the event of death or permanent disability resulting from Loss of both
limbs : Rs 10,00,000/- (Rs Ten Lakh)
(ii) IN the event of other permanent disability : Rs 7,00,000/- (Rs Seven Lakh)

(d) Permanent Disablement : A disablement that is classified as a permanent total
disablement under the proviso to Section 2(I) of the Employee’s Compensation
Act, 1923.

NOTE : This clause, if applicable, shall pertain to a contract having contract
value of Rs 5.00 Lakh or above.

11.0 Design inputs from BHEL

Successful bidder shall be provided with documents/information (if available with
BHEL) required for design and other technical support by the consultant in
enquiry of specific project.

5K 3K 3k 5K K 3k 5k K K 5K kK 5k >k kK ko k >k k
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ANNEXURE “A”

FORMAT FOR (EFT) ELECTRONIC FUND TRANSFER

You are requested to submit the information as per details given below at the

earliest to enable processing of e-payment:

Name of the Supplier (Max 60 char)

Account No(Max 17 char)

Name of the bank, branch, city (Max 60, 40 and 20 characters respectively)
Branch Code (Max 5 char)

MICR Code (Max 30 char)

IFSC Code (Max. 30 char) [Every NEFT enabled bank / branch has a unique
IFSC Code (Indian Financial Security Code)] This code may differ from RTGS
IFSC code.

VENDORS / BIDDERS ARE SUPPOSED TO SUBMIT THE INFORMATION ON
FIRM’'S LETTER HEAD DULY ENDORSED AND STAMPED BY THEIR
BANKERS.

o uu A W N =

In addition to above information please also furnish the following details to enable

faster clearance of bills.

7. E-Mail Address (Max 40 char)
8. Details of TIN No. (Max 11 char)
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ANNEXURE “X"

sma%ﬂ?gﬁﬁ;aa'?ﬁrfﬁ%g 9TIaTe

(ARET ERBIR BT IYHH)

Bharat Heavy Electricals Limited, Bhopal
(A Govt. of India undertaking)
FpEAl Bl AR I

"Marching Towards Business Excellence”

TO WHOM SO EVER IS CONCERNED.

Details for receiving Bank Account for NEFT/RTGS payment.
1. Name of Beneficiary - BHARAT HEAVY ELECTRICALS LTD.

2. Name of the Bank ; State Bank of India

3. Bank of Branch Address : HET, Piplani, Bhopal (M.P.)-462021
4. Account No. ¢ 30855948540

5.1FSC Code : SBIN0000519

6. MICR . 462002011

7. Title of Account 5 Current Account

8. PAN No. ; AAACB4146P

' Place: Bhopal

Date: 19-01-2016

WY : 462022, GRATY : 2500100 (7 TEA), BT = 0755 - 2500425, AR : YNAGND

Bhopal : 462022, Phone : 2500100 (7 Lines), Fax : 0755 - 2500425, Gram : BHARATELEC
WEB SITE ADDRESS : www.bhelbhopal.com
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TECHNICAL BID

NIT No. TA/TCL/03/19-20

FOR

CONSULTANCY SERVICES FOR DESIGN,
DRAWING & TECHNICAL SUPPORT FOR THE
WORK OF "RETROFITTING AND
MODIFICATION OF RESERVOIR NO. 3 FOR
AUGMENTATION OF POTABLE WATER
STORAGE CAPACITY AT JAIL HILL
FILTRATION PLANT."

SECTION -V

TECHNICAL SPECIFICATIONS

TOWNSHIP CIVIL MAINTENANCE DIVISION
BHARAT HEAVY ELECTRICALS LIMITED

(A Government of India Undertaking)
BHOPAL - 462 022 (M.P)
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TECHNICAL SPECIFICATIONS

NIT No. TA/TCL/03/19-20

Name of Work:- CONSULTANCY SERVICES FOR DESIGN,
DRAWING & TECHNICAL SUPPORT FOR
THE WORK OF "RETROFITTING AND
MODIFICATION OF RESERVOIR NO. 3
FOR AUGMENTATION OF POTABLE
WATER STORAGE CAPACITY AT JAIL
HILL FILTRATION PLANT.".

BRIEF DECSRIPTION OF PROJECT & SCOPE OF WORK:-

Consultancy services and technical support shall be in connection with the 'RETROFITTING
AND MODIFICATION OF RESERVOIR NO. 3 FOR AUGMENTATION OF POTABLE WATER

STORAGE CAPACITY AT JAIL HILL FILTRATION PLANT.’
Scope of work has been drawn as under.
1.0 Scope of the consultant shall be as under:

1.1  The layoutdocation plan, Architectural plans, Elevations and Cross Sections of the
reservoir. The Consultant will be required to carry out alteration/nodification in
prepared preliminary plans until it is finally accepted and approved by BHEL.

1.2 Preparation of List of Drawings and Document including their Submission
Schedule.

1.3 Preparation of design & drawings, detailed estimate with BOQ, modification of
the estimates (if any). This BOQ (Bill of Quantities) of different items for civil &
structural works shall be supported by back-up calculations. Detailed Estimate of
civil works as per BOQ so finalized in consultation with BHEL. Estimate shall be
prepared based on CPWD's DSR 2012 for schedule items and market rate
analysis for non-schedule items. Consultant would be required to undertake
local market survey for prevailing rates of construction, raw material and derive
the rates/oremium over DSR 2012 accordingly.

1.4 Preparation of FQP, technical specification for the civil works, special conditions,
if any, etc. as per BHEL requirement. For DSR Based items, latest CPWD
specification and relevant Indian Standard Codes shall be followed but for Non-
Schedule items specifications for specific items shall be furnished by Consultant.

1.5 Preparation of all working drawing (in appropriate scale) Architectural plans &

Layout Plan, Elevations and Cross Sections based on the approved preliminary
plans. The drawing submitted by the consultant shall take into account the
existing water supply, sewerage and drainage system and their required up

gradation/augmentation. Drawing of the above mentioned work indicating the
quantity of RCC as well as reinforcement quantity diameter- wise.
1.6  For procurement of material Cement, TMT Bars, Structural Steel) consultant
would be required to give BOM (Bill of material) with complete details of
Signature of Contractor 84 Signature of BHEL official




quantity for cement in bags, reinforcement steel dia-wise & structural steel
section wise. While calculating the quantity of material, consultant must ensure
the accuracy of Quantity. Any deviations in quantity (if any) shall not exceed +/-
10%.

1.7  Getting all the design/drawings vetted by any of the IITsANITs.

1.8  Preparation of As-built drawings after incorporating deviation/oncessions made
from the approved drawings released for construction. Upon completion of
construction, the design drawings shall be revised to reflect accurately the work
as built. The drawings shall be issued under the appropriate revision and marked
‘AS BUILT”.

1.9 After the completion of construction work, the consultant shall provide us
structural stability certificate of proposed structure & major facilities designed by

them. Structural stability certificate shall be issued by competent person
authorized by Director IH & S (Industrial Health & Safety) Government of M.P.
as per Form-2 Certificate of Stability given in M.P. Factory Rules 1962 (Prescribed
under Rule 3(11).

1.10 Upto three revisions, the consultant shall be bound to submit revised
design/drawings due to change in inputfequirement by BHEL at no extra cost.
However if the revision is on account of errors/omissions on part of consultant,

the same shall be done by the consultant till it is finally approved by BHEL.

1.11 Structural analysis, Detailed Design and engineering Drawings shall be submiited
by the consultant. The design document shall consist of design philosophy,
detailed design calculation for critical load case and summary of design

calculation for all load combinations. The consultant shall include all the details /
calculations in the analysis/design document and drawings as required by BHEL.
The Seller / Contractor shall carry out any additional / alternative analysis or
design (other than those necessarily stipulated in codes / design memorandum)
as required by BHEL at no additional cost to BHEL.

1.12  For successful accomplishment of tasks envisaged under scope of consultancy
services, the consultanthis representative(s) would be required to undertake
visit to our Bhopal office as & when required and as asked for by BHEL.Physical
presence of minimum 6-8 hrs in a day at BHEL Bhopal shall be reckoned as one
man-day. If the visits exceed 20 man-days, payment for additional visits shall be

made @ Rs 10,000=00 per man day. Visit charges shall be inclusive of all
expenses including to and fro fare, local conveyance, boarding and lodging
charges, phonefax charges etc including all incidentals.

1.13  Any other work of minor nature not specifically mentioned above but essentially
required for completion of work is included in the scope of the consultant

without any extra cost to BHEL.
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1.14  The planning is to be done in such a manner that existing services are least
disturbed & if at all it is necessary to disturb them, an alternate plan should be

ready before disturbing existing services.

i.  All Specifications, Design Model and Design Documents including computer outputs
shall be neatly typed on A4 size paper. The format of design document shall be got

approved by BHEL, Bhopal.

i.  All drawings shall be prepared on AutoCAD or any other approved CAD software.

iii.  All drawings shall be prepared on standard sizes (viz. AO, Al, A2, A3, & A4). The
Title Block” shall be as per BHEL, Bhopals approved design. All prints of the
drawings shall be clear and legible.

iv.  Consultant shall be required to submit hard copies & soft drawings / estimates as per
details below.-

For preliminary planning/design seeking Comments & approval
2 Hard Copies & 1 Soft Copy
Approved Drawings.” 8 Hard Copies & 1 soft copies

Preliminary estimates.: 2 Hard/ 1 Soft Copy

Detailed Estimates.: 4 Hard Copies & 1 Soft Copy

BOQ/ Specification of each work.: 4 Hard Copies & 1 Soft Copy

However, if additional copies are required, no extra payment shall be made.

Signature of Contractor 86 Signature of BHEL official



