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BHARAT HEAVY ELECTRICALS LIMITED, BHOPAL 

(TOWNSHIP CIVIL MAINTENANCE& CONSTRUCTION DIVISION) 

NOTICE INVITING TENDER 
Township Civil Maintenance & Construction Division, BHEL Bhopal invites sealed bid in two part (Part-I: 
Techno-commercial Bid; Part-II: Price Bid) for following work from experienced and financially 
sound bidders who fulfil the qualifying criterion contained in the tender document:  

NIT No & Date TA/TCL/03/19-20   Dated  16.04.2019 

1) Name of work Consultancy Services for Design, drawing & Technical 
Support for the work of "Retrofitting and modification of 

Reservoir No 3 for augmentation of potable water storage 
capacity at Jail Hill Filtration Plant." 

2) Estimated Cost of Work As per Schedule “A” (Excluding GST) 

3) Completion 
Period                

2 (Two) Months Or  till 2 weeks after completion of 

project whichever is later. 

4) Qualification Criteria (i).   Technical/Work Experience criteria :- To assess the technical 
capability of the bidder, the bidder should have the experience 
of having successfully done similar work(s) against completed 
work order(s) during the last seven years ending last day of the 

month previous to the one in which tender shall be opened The 

total value(s) of the work(s) executed by the bidder against 

similar completed work order(s) for qualifying against this 

tender shall be either of the following: - 

� Total executed value against one similar completed work 
order not less than Rs. 1.60 lakh, 

OR 
� Total executed value against each of the two similar 

completed work orders not less than Rs. 1.00 lakh   
OR   

� Total executed value against each of the three similar 
completed work orders not less than Rs. 0.80 lakh   
 

Similar work(s) shall mean Consultancy services 
pertaining to structural design of civil structure(s) of 
any type. 

  Note:-  The tenderer shall submit relevant documents such as copies 

of work order and work completion/experience certificate etc. in 

support of his experience along with the technical bid. 

Experience of work(s) done for private customer(s) shall not be 

considered under any circumstance. 
 (ii). Bidder must possess PAN & GST Identification No. (as 

applicable). Copy of PAN card and GSTIN should be enclosed 
along with the offer. 

Note:-      
A. All the above mentioned criteria shall be met by the bidder 

himself and not by any associate bidder. 
B. The bidder is required to submit documentary evidence in 

support of each of the above qualifying criteria. 

5) Earnest Money               NIL 

6) Tender cost Rs. 200/- + GST extra @12%  The Tender Cost shall be accepted 
only in e-Mode (NEFT/RTGS/Net-banking/POS/SB COLLECT etc.) The 
online receipt shall be enclosed along with the techno-commercial 
bid. For NEFT/RTGS payment, refer bank details as per Annexure 
”X”. (Tender Cost is mandatory & non-returnable). For SB 
Collect/Net banking payment, follow the link mentioned at 9(ii) of 
this NIT. 

7) Penalty Clause As per clause 31 of General Terms and Conditions of Tender 
documents 

8) Venue for submission & 
opening of tender 

Office of DGM (TCL-PLG.), Hostel No. 4, Piplani, BHEL, Bhopal 
Ph no: - 2503215, 2505844. 



 

Signature of Contractor                                         5                                                Signature of BHEL official                                 

 

0 

 
NOTE: 
 
 

1. For detail, refer tender documents. 
2. Detailed tender documents can be obtained from the office of DGM (TCL-PLG.) or can be 

downloaded from website of BHEL (https://www.bhel.com/index.php/latest_tenders). 
3. BHEL reserves the right to accept or reject any of the bid / all the bids or cancel or withdraw the 

invitation of tender without assigning any reason whatsoever and in such case no 
bidder/intending bidder shall have any claim arising out of such action by BHEL. 

4. All corrigenda, corrections, amendments, time extensions, clarifications etc., to the tender notice 
will be hosted on BHEL website (www.bhel.com). Bidders should regularly visit website to keep 
themselves updated. 
 
 
 

DGM (TCL-PLG.) 

Hostel No 4, Sampada Bhavan 

BHEL, Piplani, Bhopal-462022 

Ph: 0755-2503215/2505844  
Email: dktaunk@bhel.in, atulahirwar@bhel.in 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

9) Other information i) The Contractor has to obtain & submit the central labour license 
as per prevailing rules after award of the work/LOI. 

ii) “Online e-payment” facility through SB-collect is available on intranet as 
well as internet. This is for deposition of Tender Cost, Security deposit and 
Earnest money deposit by the participating tenderers.  
 Following is the link:- 
http://www.bhelbpl.co.in/qcins/iccs.htm 
[For first time user “Help Documents” is also available on page under which 
general information relating to procedure for depositing amount is available 
on page number 2 and 3. In addition to above for specific query related to 
type of deposit, demo with the template is also on respective page 
mentioned on page no 2 of the help documents.] 

iii) After issuance of LOI, the contractor shall complete all the required 
formalities of contract agreement in time as stipulated in LOI failing 
which penalty shall be imposed as per clause no. 9 of Special terms 
and conditions of tender. 

IMPORTANT DATES 

Due date & time of bid submission On 02.05.2019; UPTO 03:30 PM 

Due date & time of bid opening 
(Techno commercial Bid) 

At 02.05.2019; 4:00 PM onward 
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NAME OF WORK: - CONSULTANCY SERVICES FOR DESIGN, DRAWING & 
TECHNICAL SUPPORT FOR THE WORK OF "RETROFITTING AND 
MODIFICATION OF RESERVOIR NO. 3 FOR AUGMENTATION OF POTABLE 

WATER STORAGE CAPACITY AT JAIL HILL FILTRATION PLANT." 
 

1.0 The bid is invited in two parts viz. Part-I: Techno-commercial Bid; Part-II: 

Price Bid.  

 
1.1 Part-I (Techno-commercial) Bid : Techno-commercial bid should contain 

documents in the same order as listed below: 
1.1.1 Covering letter as per Annexure “A”  
1.1.2 Check List as per Annexure “B” 
1.1.3 Tender Fee in the prescribed form as mentioned in NIT 
1.1.4 EMD in the prescribed form as mentioned in NIT 
1.1.5 No deviation certificate- Technical-ANNEXURE-H 
1.1.6 No deviation certificate- Commercial-ANNEXURE-I 
1.1.7 Certificate conforming knowledge about site conditions – ANNEXURE - J 
1.1.8 This bid document, each page signed and stamped with all 

tables/Declaration forms/information sheets  (Annexure A to Annexure 
J) duly filled in legible writing  

1.1.9 Copy of work orders and completion certificates in support of past 
relevant work experience as per bidder Qualifying Criteria mentioned in 
NIT & Special Conditions of this tender document 

1.1.10  Copy of duly audited balance sheet and Profit & Loss A/c of past three 
years ending 31st March 2018. (NOT APPLICABLE) 

1.1.11 Banker’s certificate to prove bidder’s financial strength to undertake 
the work duly indicating the financial limits the bidder enjoys. 

1.1.12 An attested copy of the Power of Attorney, in case an individual other 
than the sole Proprietor signs the tender 

1.1.13 Type of Firm with supporting documents  
1.1.13.1 IN CASE OF AN INDIVIDUAL:  His full name, experience, 

address and nature of business. 
1.1.13.2 IN CASE OF PARTNERSHIP FIRMS:  The names of all the 

partners with addresses and their experience.  A copy of the 
partnership deed/ Instrument of Partnership duly certified 
by a Notary Public shall be enclosed. 

1.1.13.3 IN CASE OF COMPANIES:  Date and place of registration 
including date of commencement certificate in case of public 
companies and the nature of business carried on by the 
Company. Certified copies of memorandum and Articles of 
Association are also to be furnished.  Also indicate names, 
addresses and experience of the Directors. 

1.1.14 Human Resource totally available with the bidder with organisation 
structure. 

1.1.15 Photocopy of PAN card in which PAN is readable. 
1.1.16 Copy of GSTIN.  

 

Note:  

(i) Any deviation written elsewhere in the offer other than that in the 
document specified at Sl.No. 1.1.5 & 1.1.6 shall be treated as unread 
and shall not be considered for any purpose. 

(ii) The bidder should not give their price offer in Techno-commercial Bid. 
The techno-commercial bid containing price offer shall be rejected.  
 

 
1.2 Part-II (Price) Bid: Price bid should contain only Price Offer to be submitted 

strictly as per enclosed Price Schedule. The Price Bid not submitted as per 
Price Schedule (placed under Section VI) may not be considered.  



BHARAT HEAVY ELECTRICALS LIMITED: BHOPAL 

TOWNSHIP CIVIL MAINTENANCE DIVISION 

INSTRUCTIONS TO BIDDERS 

NIT NO. TA/TCL/03/19-20 

Signature of Contractor                                         8                                                Signature of BHEL official                                         

 

1.3 Part-I and Part-II Bids  duly signed should be put in separately sealed 

envelopes and each envelopes must be marked clearly as Part-I 

Techno-commercial Bid or Part-II Price Bid as the case may be. NIT 

Number and bidder’s name & address should also be clearly 

mentioned on these envelopes. These two envelopes must be put in a 

third bigger envelope and sealed properly. Top of the outer 

cover/envelop should contain following information :  

1. NIT No. & Title of Work 

2. Bid Opening date & time 

3. Address/Venue of Bid Submission 

4. Bidder’s Name & Address 

 
2.0   The tender shall be submitted on or before the time & date specified in NIT if 

tender is delivered in person should be dropped into tender box for works 
contract kept in the Hostel No 4,Sampada Bhawan Ground Floor, BHEL, 

Piplani, Bhopal-462022 and if it is sent through post/ courier it should be 
addressed to : 

 

                 DGM (TCL-PLG)  

                 Hostel No 4 SampadaBhavan Gr. Floor 

        BHEL, Piplani, Bhopal-462022 

 

3.0    Tenders can be submitted personally or by courier/post. Tenders submitted by 
post shall be sent preferably as “REGISTERED POST ACKNOWLEDGEMENT DUE / 
SPEED POST” and shall be posted with due allowance for any postal delay.  The 
tenders received after the due date and time of opening are liable to be rejected.  
Telegraphic offers and offers received by telex / fax will not be considered. 

 
4.0    Tenders shall be opened by authorised officer of BHEL in the office of DGM (TCL-

PLG.), Hostel No 4 Sampada Bhawan BHEL, Piplani Bhopal at the time and date 
specified in the Notice Inviting Tender in the presence of such of those tenderer 
or their authorised representatives who may like to be present. Tender offer 
envelope received in open/worn out condition will not be accepted. Price 

bids will be opened for those bidders who are found to qualify after 

scrutiny of techno-commercial bid part – I. 

 

The tenderer shall closely peruse all the clauses, specifications and drawings 
indicated in the Tender Documents before quoting.  The offers should be strictly 
in accordance with the tender specifications & General Instructions to the 
tenderer. Should the tenderer require any clarification on the tender specification, 
or is interested in offering any deviation from the tender specification, he shall 
contact the authority inviting the tender for clarification before submission of the 
tender atleast 3 days prior to the date of opening of tender. No deviation w.r.t. 
terms & conditions of the tender are acceptable. 

 

5.0 If there are varying or conflicting provisions made in any of the documents 
forming part of the tender, the accepting authority shall be deciding authority 
with regard to the intension of the document. 

 
6.0 Before submission of the bid, the bidder is advised to inspect the site of work and 

the environments and be acquainted with the actual working and other prevalent 
conditions, facilities available etc. and furnish the certificate as per enclosed 
Annexure “J”. No claim will be entertained later on grounds of lack of knowledge. 

 
7.0 Tenderer must fill up all the schedules and furnish all the required information as 

per the instructions given in various sections of the tender specification.  Each 
and every page of the Tender Specification along with Unpriced price 

schedule must be SIGNED, STAMPED AND SUBMITTED ALONG WITH THE 
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TECHNO-COMMERCIAL OFFER by the tenderer in token of complete 

acceptance thereof.  The information furnished shall be complete in itself.  
 

8.0 The tenderer shall quote the rates in figures (international numerals to be used) 
as well as in words (English language to be used).  If on check there are found to 
be differences between the rates given by the contractor in words and figures or 
in the amount worked out by him in the schedule of quantities and general 
summary, the same shall be adjusted in accordance with the following rules: 

 
(a) In the event of a discrepancy between rates quoted in words and figures by 

tenderer, the rate quoted in words shall be taken as correct. 
(b) In the event of an error occurring in the amount column of Schedule of 

Quantities because of wrong extension of the unit rate and quantity, the unit 
rate shall be regarded as firm and extension shall be amended on the basis 
of the rate. 

(c) All errors in totalling in the amount column and in carrying forward totals 
shall be corrected. 

 
9.0 In case of repetition of some items in different sections, the lowest rate quoted by 

the  Contractor for such item of work in any section / sub-head of schedule of 
quantities shall  be considered as the quoted rate for the item in all the different 
section/sub-head for  payment. 
 

10.0 In case the lowest tendered amount (estimated cost + amount worked on the basis 
of percentage above/below) of two or more contractors is same, such lowest 
contractors will be asked to submit sealed revised offer in the form of letter 
mentioning percentage above/below on estimated cost of tender including all sub 
sections/sub heads as the case may be, but the revised percentage quoted 
above/below on tendered cost or on each sub section/sub head should not be 
higher than the percentage quoted at the time of submission of tender. The lowest 
tender shall be decided on the basis of revised offers.In case any of such contractor 
refuses to submit revised offer, then it shall be presumed that the said party is not 
interested to work & their offer shall not be consider further for deciding L1. If the 
revised tendered amount of two or more contractors received in revised offer is 
again found to be equal, the lowest tender among such contractors, shall be 
decided by draw of lots in presence of finance representative, tendering authority & 
the lowest contractors those have quoted equal amount of their tenders.  

 
11.0 All entries in the tender shall either be typed or be written in ink. Erasures and 

overwriting are not permitted and may render such tenders liable to rejection. The 
tenderer shall duly attest all cancellations and insertions. 

 
12.0  Only tenderer who have previous experience in the work of the nature & 

description detailed in this tender specification are expected to quote for this work. 
Offer from tenderer who does not have a proven and established experience in the 
field is not likely to be considered.  
 

13.0  The tenderer shall give full information in respect of the following: - 
 

13.1 Permanent Account Number as allotted by the Income Tax Department. 
13.2 GSTIN.  
13.3 Financial viability as per proforma enclosed as per Annexure – ‘C’. 
13.4 A statement giving particulars of the various services rendered / in progress 

for similar works by the tenderers indicating the particulars & value of each 
work, site location, duration, date of completion as per Annexure –‘D’. 

13.5 The human resource/manpower that are totally available with him, & that will 
be employed by the tenderer for this work in the form of month-wise &  
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category-wise deployment plan duly indicating the no. of Engineers, 
Supervisors, skilled & unskilled workers etc. (Proforma at Annexure –‘E’ also 
to be filled). 

13.6 A list of Tools & Tackles that the tenderer is having & those which will be 
deployed on this job as per proforma as per Annexure-‘F’. 

13.7 An attested copy of the Power of Attorney, in case an individual other than the 
sole Proprietor signs the tender. 

13.8 Declaration sheet as per proforma at Annexure – ‘G’. 
 

13.9 Check list and schedule of general particulars, duly filled in, signed and 
stamped as per Annexure-‘B’. 

13.10 PF code number allotted by the Regional Provident Commissioner & ESI 
Number. 

  

Note: - All the data required to be enclosed with the tender as per the 

requirements of this section need to be furnished neatly typed, signed and 

stamped in the given formats only & wherever necessary documentary proof 

also needs to be enclosed. In the absence of the above information the 

tender may be considered as incomplete and may lead to rejection. 

 

14.0  The offer shall be kept open for acceptance for a period of 06 (Six) months from the 
 date of opening of techno-commercial offer.  In case Bharat Heavy Electrical Limited 
 calls for negotiations, such negotiations shall not amount to cancellation or withdrawal 
 of the original offer, which shall be binding, on the tenderer. All expenses for 
 attending such negotiations are to be born by the tenderer. 
 
15.0   The acceptance of Tender will rest with BHEL which does not bind itself to accept the 
 lowest tender or any tender and reserves to itself full rights to reject any or all the 
 tenders without assigning any reason thereof and in such case no bidder shall have 
 any claim arising out of such action by BHEL.  
 
16.0   The Tenderers are required to quote for the complete scope of work with the lowest 
 possible rate. The Tenderers quoting for part of the work or incomplete in any 
 respect are likely to be rejected.  
 

17.0   Conditional and unsigned tenders, tenders containing absurd or unworkable rates and 
amounts, tenders which are incomplete or otherwise considered defective and 
tenders not in accordance with the tender conditions, specifications, etc., are liable to 
be rejected.  

 
18.0   If a tenderer expires after the submission of his tender or after the acceptance of his 

tender, BHEL may at its discretion, cancel such tender.  If a partner of a firm expires 
after the submission of the tender or after the acceptance of the tender, BHEL may 
cancel such tender at its discretion unless the firm retains its character.  

 
19.0 BHEL will not be bound by any Power of Attorney granted by the tenderer or by 

changes in the composition of the firm made subsequent to the execution of the 
contract.  BHEL may, however, recognise such Power of attorney and changes after  
obtaining proper legal advice, the cost of which will be chargeable to the contractor 
concerned.  

 

20.0   If the tenderer deliberately gives wrong information in his tender, BHEL reserves the 
right to reject such tender at any stage or to cancel the contract, if awarded and 
forfeit the Earnest Money / Security Deposit / any other moneys due.  

21.0 Canvassing in any form in connection with the tender is strictly prohibited and the 
tenders submitted by the Contractor who resorts to canvassing are liable to be 
rejected. 

 

22.0  Should a tenderer or, in the case of a firm or Company, its Partner(s) / major 
shareholder(s) / Director(s) have relation(s) employed in BHEL, the authority inviting 
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tender shall be informed of the fact along with the offer. Otherwise, BHEL may, at its 
sole discretion, reject the tender or cancel the contract and forfeit the Earnest Money 
/Security Deposit.  

 

23.0  BHEL reserves the right to accept or reject any of the bid / all bids with or without 
deviation or cancel / withdraw the invitation for bid without assigning any reason 
whatsoever and in such case no bidder shall have any claim arising out of such action 
by BHEL. 
 

24.0  The successful tenderer should not sub-contract the part or complete work detailed in 
the tender specification without written permission of BHEL. The tenderer is solely 
responsible to BHEL for the work awarded to him. 
 

25.0  Responsibility of authenticity of documents submitted by the tenderer lies totally with 
them. If at any stage it is found that any document submitted by them is not 
authentic then BHEL will take any action against the tenderer as deemed fit. The 
tenderer will be whole responsible for such resulting action. 
 

26.0  BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on 
www.bhel.com) instead of opening the sealed envelope price bid, submitted by the 
bidder. This will be decided after techno-commercial evaluation. Bidders to give 
their acceptance with the offer for participation in RA. Non-acceptance to 
participate in RA may result in non-consideration of their bids, in case 

BHELdecides to go for RA. 

Those bidders who have given their acceptance to participate in Reverse Auction will 

have to necessarily submit ‘Process compliance form’ (to the designated service 

provider) as well as ‘Online sealed bid’ in the Reverse Auction. Non-submission of 

‘Process compliance form’ or ‘Online sealed bid’ by the agreed bidder(s) will be 

considered as tampering of the tender process and will invite action by BHEL as per 

extant guidelines for suspension of business dealings with suppliers/ contractors (as 

available on www.bhel.com). 

The bidders have to necessarily submit online sealed bid less than or equal to their 

envelope sealed price bid already submitted to BHEL along with the offer. The 

envelope sealed price bid of successful L1 bidder in RA, if conducted, shall also be 

opened after RA and the order will be placed on lower of the two bids (RA closing 

price & envelope sealed price) thus obtained. The bidder having submitted this offer 

specifically agrees to this condition and undertakes to execute the contract on thus 

awarded rates. 

If it is found that L1 bidder has quoted higher in online sealed bid in comparison to 

envelope sealed bid for any item(s), the bidder will be issued a warning letter to this 

effect. However, if the same bidder again defaults on this count in any subsequent 

tender in the unit, it will be considered as fraud and will invite action by BHEL as per 

extant guidelines for suspension of business dealings with suppliers/ contractors (as 

available on www.bhel.com).” 
 

As a reminder to the bidders, system will flash following message (in RED Color) 

during the course of ‘online sealed bid’: 
 

“Bidders to submit online sealed bid less than or equal to their envelope 

sealed bid already submitted to BHEL” 

          * ( Clause 26.0 is not applicable in this NIT ) 
 

                                                           ******** 
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                               ANNEXURE “A” 

    

    OFFER OF THE CONTRACTOR 

 
DGM (TCL-PLG.) 

Hostel No 4, SampadaBhawan 

BHEL, Piplani, Bhopal-462022 

 
 
Dear Sir, 
 
 I/We hereby offer to carry out the work detailed in Tender Specification No. (NIT No.)      
NIT NO. TA/TCL/03/19-20 issued by Bharat Heavy Electrical Limited BHOPAL in 
accordance with the terms and conditions thereof. 
 
I/We have carefully perused the following listed documents connected with the above work 
and agree to abide by the same. 
 

1. NIT 
2. Instructions to Tenderers 
3. General Terms and Conditions 
4. Special Conditions 
5. Technical Specifications 
6. Price Schedule 

 
I/We have deposited / forwarded here with the Tender Fee and Earnest Money deposit. 
Details of Tender Fee and EMD payment are furnished in the check list. 
 
EMD shall be refunded should our offer not be accepted. Should our offer be accepted, I/We 
further agree to deposit the required amount of Security Deposit for the work as provided 
for in the tender specification with in the stipulated time as may be indicated by BHEL 
BHOPAL. 
 
I/We further agree to obtain and submit Central Labour License as per prevailing rules after 
award of Work/LOI. 
 
I/We further agree to execute all the works referred to in the said documents upon the 
terms and conditions contained or referred to there in and as detailed in the appendices 
annexed there to. 
 
 
      Signature of the Tenderer 
      Address  
PLACE: 
DATE: 
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ANNEXURE – “B” 

CHECKLIST & SCHEDULE OF GENERAL PARTICULARS 

NOTE: - Bidder shall fill in the following details and no column should be left blank. 
1. Name & Address of the Bidder 

 
 

 

2. Email Address 
 

 

3. Contact Details 
 

PhoneNo. (Office)  

Mobile No  
Fax No  

4. Name &  designation of the official of the 
tenderer to whom all the references shall be 
made 

 

5. Bidder's proposal No. & date  

6. Whether Tender Fee submitted.  
Please give details. 

 

7. Validity of offer / rates quoted for six months 
from the date of opening of techno-
commercial bid. 

Yes / No 

8. PAN No. as per clause no. 13.1 (Photocopy 
enclosed) 

Yes / No (PAN NO. ------------------
---) 

9. GSTIN (photocopy enclosed) Yes / No (GSTIN ---------------------
-) 
 

10. Financial status as per clause No.13.3 ( in the 
format Annexure “C”) 

Yes / No 
 

11. Detail of experience as per clause No. 13.4( in 
the format Annexure “D”) 

Yes / No 
 

12. Format Annexure ”E” Yes / No 
 

13. List of tools & tackles as per clause No.13.6    
(in the format Annexure “F”) 

Yes / No 
 

14. Attested copy of power of attorney as per 
clause 13.7  

Yes / No 

15. Details about type of the firm with relevant 
supporting document 

Yes / No 

16. Declaration sheet as per clause 13.8 (in the 
format Annexure –“G”) 

Yes / No 

17. Whether signed copy of tender document 
submitted as per clause 7.0 

Yes/No 

18. 
 

No Deviation Filled (Technical) as per 
Annexure “H” 

Yes / No 

19. No Deviation Filled (Commercial) as per 
Annexure “I” 

Yes / No 

20. Certificate conforming knowledge about site 
condition as per Annexure “J” 

Yes / No 
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ANNEXURE – “C” 

 

FINANCIAL VIABILITY 

 

1. Owner’s capital in the business (in  
case of partnership, please mention 
percentage shares and amounts) 

 

 Rs. 

2. Quantum of business done during the 
last  Three financial years     

 
2017-18 

 
Rs. 

  2016-17 Rs. 
  2015-16 Rs. 
3. Value of fixed assets of the businesses 

in last   three financial years 
 

2017-18 
 
Rs. 

  2016-17 Rs. 
  2015-16 Rs. 
4. Guarantee limits (if any) enjoyed by 

the  firm                    
 Rs. 

5. Over draft limits (if any enjoyed by the 
firm)       

 Rs. 

6. Please enclose audited profit and loss 
account and balance sheet for 
last 3 years (indicate no. of sheets) 

  

7. Certificate from Scheduled Bank to 
prove contractor’s financial capacity to 
undertake the work duly indicating the 
financial limits the tenderer enjoys. 

 

  

 

Note:-  

 1.   All the above documents should be duly certified by auditors / Bank as may be 

applicable.  

 
 
 
 
 
 
           Name & signature of the bidder 
                                                                                                             (seal)  
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ANNEXURE – “D” 

 

    INFORMATION OF SIMILAR JOBS EXECUTED / IN PROGRESS IN PAST SEVEN 

YEARS 

 
S.No. Agency by whom 

awarded 
Location of 
the Project 

Particulars of the 
works awarded 

Contract 
value 

Dateof 
completion 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    

 Note: Please enclose copy of work orders and completion certificates 

 

 

 
                                                                    Name & signature of the bidder 

 
 
 

                                                                                   (Seal)  
 

 

 

 

 

 

 

 

 



BHARAT HEAVY ELECTRICALS LIMITED: BHOPAL 

TOWNSHIP CIVIL MAINTENANCE DIVISION 

INSTRUCTIONS TO BIDDERS 

NIT NO. TA/TCL/03/19-20 

Signature of Contractor                                         16                                                Signature of BHEL official                                         

 

 

 

 

 

 

 

ANNEXURE – “E” 

 

 

DECLARATION FOR DEPLOYMENT OF LABOURERS 

 

 

 
           I / We, (NAME OF THE FIRM).............................................................  hereby 

confirm that against this work bearing NIT No. ................... dated .................... that 

maximum numbers of labourer shall be deployed by me/us on any day will be ............. Nos. 

during the contract period.  

 

 

     NOT APPLICABLE 

 

        Name & signature of the bidder 
 
                    (Seal) 
 
 
 
 
 
 
 
 
 
 
 ----------------------------------------------------------------------------------------------- 
 
 
 

Note:- 

Successful bidder would be required to submit upon award, the organisation  

structure of the team designated for this job with details of team members. 
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ANNEXURE – “F” 

 

LIST OF EQUIPMENTS 

 

Sl. 
No. 

Name of equipment Quantity Owned Quantity proposed to 
be deployed for this 

job 
    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

Name & Signature of the bidder 
                                                                                                 (Seal) 
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ANNEXURE – “G” 

DECLARATION SHEET 

 

           I / We, (NAME OF THE FIRM)  ........………………… …………………………………… 
............………………… hereby certify that, all the information and data furnished by me / us 
with regard to this Tender Specification (NIT No.) ………………………………… ………………………….…… 
are true and complete to the best of my / our knowledge.  I / We have gone through the 
specification, conditions and stipulations in detail and agree to comply with the requirements 
and intent of specification. 
 
            I / We, further certify that I / we am / are the duly authorised representative(s) of 
the under mentioned tenderer and a valid power of attorney to this effect is also enclosed. 
 
           I / We, hereby declare that I / we shall treat the tender documents, drawings, 
specifications and other records connected with the work as secret / confidential and shall 
not communicate information / derived there from to any persons other than a person to 
whom I / We am / are authorised to communicate the same or use the information in any 
manner prejudicial to the safety of the same. 
 
 

 

Tenderer’s Name & Address: 
 
 
 

                                                   Name & signature of the bidder 
                                                                                                                           (Seal) 
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          ANNEXURE – “H” 

 
   CERTIFICATE OF NO-DEVIATION (TECHNICAL) 

 
 
 
 
I/WE, M/s …………………………………………………………………………………………………… 
 
HEREBY CERTIFY THAT NOTWITHSTANDING ANY CONTRARY INDICATIONS/ CONDITIONS 
ELSEWHERE IN OUR OFFER DOCUMENTS, I/WE HAVE NEITHER SET ANY TERMS AND 
CONDITIONS NOR THERE IS ANY DEVIATION TAKEN FROM THE CONDITIONS OF BHEL’S 
TENDER SPECIFICATIONS- TECHNICAL OTHER THAN MENTIONED BELOW AND I/WE AGREE 
TO ALL OTHER TERMS AND CONDITIONS MENTIONED IN BHEL’S TENDER SPECIFICATION–
TECHNICAL WITH ASSOCIATED AMENDMENTS AND CLARIFICATIONS: 
 

S.N. Tender 
Spec. Ref 
doc. 

Clause 
Reference 

Clause 
description as 
appearing in 
tender document 

Deviation 

1.0     
2.0     
3.0     
4.0     
5.0     
6.0     
7.0     

 
 
 
 
 
     SIGNATURE OF THE BIDDER WITH SEAL 
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ANNEXURE – “I” 

 

 

 

CERTIFICATE OF NO-DEVIATION (COMMERCIAL) 
 
I/WE, M/s …………………………………………………………………………………………………… 
 
HEREBY CERTIFY THAT NOTWITHSTANDING ANY CONTRARY INDICATIONS/ CONDITIONS 
ELSEWHERE IN OUR OFFER DOCUMENTS, I/WE HAVE NEITHER SET ANY TERMS AND 
CONDITIONS NOR THERE IS ANY DEVIATION TAKEN FROM THE CONDITIONS OF BHEL’S 
TENDER SPECIFICATIONS-COMMERCIAL OTHER THAN WHAT ARE MENTIONED BELOW AND 
I/WE AGREE TO ALL OTHER TERMS AND CONDITIONS MENTIONED IN BHEL’S TENDER 
SPECIFICATION-COMMERCIAL WITH ASSOCIATED AMENDMENTS AND CLARIFICATIONS: 
 

S.N. Tender 
Spec. Ref 
doc. 

Clause 
Reference 

Clause description as 
appearing in tender 
document 

Deviation 

1.0     
2.0     
3.0     
4.0     
5.0     
6.0     
7.0     

 
 
 
 
 
 

     SIGNATURE OF THE BIDDER WITH SEAL 
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         ANNEXURE – “J”  

 

CERTIFICATE CONFORMING KNOWLEDGE 

         ABOUT SITE CONDITION 

 

REFERENCE: NIT NO. TA/TCL/03/19-20 

 

 

 We, M/S  
  
  
 
 Hereby declare and confirm that we have visited the project site, in BHEL Bhopal 
referred in Tender Specification under reference above and acquired full knowledge and 
information about the site conditions.  
 
 We further confirm that the above information is true and correct and we shall not be 
eligible for any additional payment of any nature on account of lack of knowledge or non-
familiarization of site conditions.  
 
 
 
 
 
 

SIGNATURE OF THE BIDDER WITH SEAL 
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No. TA/TCL/03/19-20 
 

 

 
FOR 
 
 

CONSULTANCY SERVICES FOR DESIGN, 
DRAWING & TECHNICAL SUPPORT FOR THE 

WORK OF "RETROFITTING AND 
MODIFICATION OF RESERVOIR NO. 3 FOR 
AUGMENTATION OF POTABLE WATER 
STORAGE CAPACITY AT JAIL HILL 

FILTRATION PLANT." 

 
SECTION – III 

 

 
 

GENERAL TERMS AND CONDITIONS 
 

 

 

 

 

 

T OWNSH I P  C I V I L  MA IN T ENANC E  D I V I S I ON  

BHARAT HEAVY ELECTRICALS LIMITED 

( A  G o v e r nme n t  o f  I n d i a  U n d e r t a k i n g )  
B HOPA L  –  4 6 2  0 2 2  ( M . P )  
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NAME OF WORK:-   CONSULTANCY SERVICES FOR DESIGN, DRAWING & 

TECHNICAL SUPPORT FOR THE WORK OF "RETROFITTING AND 

MODIFICATION OF RESERVOIR NO. 3 FOR AUGMENTATION OF 

POTABLE WATER STORAGE CAPACITY AT JAIL HILL 

FILTRATION PLANT.". 

 

1.0     DEFINITIONS:- 
 

The following terms and expressions shall have the meaning hereby assigned to 
them except where the context otherwise requires. 

 
1.1 ‘Company/Corporation’ shall mean “BHEL” which stands for Bharat Heavy 

Electricals Limited, a Company registered under the Indian Companies Act, 1956 
with its Registered Office at BHEL House, Siri Fort, New Delhi, Pin-110049 through 
its office at Piplani, Bhopal – 462022 or its authorised Officers or its Engineers or 
other employees authorised to deal with any matters with which these persons 
are concerned on its behalf. 
 

1.2 ‘CONTRACTOR’ shall mean the individual, firm or Company who enters into 
contract with BHEL for providing the services as per this Tender and shall include 
their legal representative, administrators, successors and permitted assigns. 
 

1.3 ‘CONTRACT’ or ‘CONTRACT DOCUMENT’ shall mean and include the Notice 
inviting tender, the agreement, the work order, the accepted appendices of rates, 
schedules of quantities, if any, General Terms & Conditions of the Contract, 
Special Conditions of the contract, Instructions to Tenderers, drawings, technical 
specifications, the special specifications, if any, & the Letter of Intent / acceptance 
letter issued by BHEL.  Any conditions or terms stipulated by the tenderer in the 
tender documents or subsequent letters shall not form part of the contract unless 
specifically accepted in writing by BHEL in the letter of intent and incorporated in 
the Work Order. 

 

1.4 ‘TENDER DOCUMENTS’ shall mean the NIT, Instructions to Tenderers, General 
Conditions of Contract, Special Conditions, Price Schedule and Technical 
Specifications and drawing if any. 

 

1.5 ‘LETTER OF INTENT ‘shall mean the intimation by a letter / telegram / fax to the 
tenderer that the tender has been accepted in accordance with provision 
contained in that letter.  The responsibility of the contractor commences from the 
date of issue of this letter and all the terms and conditions of contract are 
applicable from this date. 

 

1.6 ‘COMPLETION TIME’ shall mean the period specified in the Letter of Intent or 
date mutually agreed upon for completing the work / services stipulated in the 
work order to the satisfaction of the Engineer being of required standard and 
conforming to the specifications of the contract. 

 

1.7 ‘TESTS’ shall mean and include such test or tests to be carried out by the 
contractor as are prescribed in the contract or considered necessary by BHEL in 
order to ascertain the quality, workmanship, performance and efficiency of the 
contracted work or part thereof. 
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1.8 ‘APPROVED, DIRECTED or INSTRUCTED’ shall mean approved, directed or 
instructed by BHEL Engineer / Site Engineer / Project- in-charge/ Engineer-in-
Charge. 
 

1.9 ‘WORK’ or ‘CONTRACT WORK’ shall mean and include the work to be done by 
the Contractor as specified in the Tender documents. 

 

1.10 A “Day” shall mean a day of 24 hours from midnight to midnight irrespective of 
the number of hours worked in that day.        
 

1.11 “Engineer-in-charge” shall mean the Engineering officer appointed by the 
undertaking or his duly authorised representative who shall direct, supervise and 
be in charge of the works for purposes of this contract. 

 

1.12 “Expected Risks” are risks due to riots (otherwise than among contractor’s 
employees) and civil commotion (in so far as both these are uninsurable) war 
(whether declared or not) invasion, act of foreign enemies, hostilities, civil war, 
rebellion, revolution, insurrection military or usurped power, any acts of 
Government, damage from aircraft, acts of god, such as earthquake lightening 
and unprecedented floods and other causes over which the contractor has no 
control and accepted as such by the Accepting authority or causes solely due to se 
or occupation by the company/corporation of the part of works in respect of which 
a certification has been issued or a cause solely due to company’s/corporation 
faulty design of works. 

 

1.13 “Market Rate” shall be the rate as decided by the Engineer-in-charge on the 
basis of the cost of materials and labour at the site where the work is to be 
executed plus overheads and profit. (As per CPWD Norms). 

 

1.14 Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 
annexed to the tender papers issued by the company/corporation or the standard 
schedule of rates prescribed by the company/corporation and the amendments 
there to issue from time to time. 

 

1.15 The “Site” shall mean the lands and/or other places on, under, in or through 
which the work is to be executed under the contract including any other lands or 
places which may be allotted by the company/corporation or used for the 
purposes of the contract. 

 

1.16 “Temporary works” shall mean all temporary works of every kind required in or 
about the execution, completion or maintenance of the works. 

 

1.17 “Urgent works” shall mean any urgent measures which, in the opinion of the 
Engineer-in-Charge, become necessary during the progress of the works to 
obviate any risk of accident or failure or which become necessary for security. 
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1.18  A “Week” shall mean seven days without regard to the number of hours worked 
in any day in that week. 

 

1.19 The “Works” shall mean the works to be executed in accordance with the 
contract or part(s) there of as the case may be and shall include all extra or 
additional, altered or substituted works or temporary and urgent works as 
required for performance of the contract.     
 

2.0 Law Governing 

the Contract and 

Court of 

Jurisdiction. 

The contract shall be governed by the law for the time being 
in force in the Republic of India.  The Civil Court at Bhopal 
shall alone have exclusive jurisdiction in regard to all claims 
in respect of this Contract.  

 

   

3.0 Secrecy of Tender 

Documents 

The tenderer shall give an undertaking under the official 

secret Act for maintaining secrecy of the tender documents, 

drawings or other records connected with the work   given to 

him. None of these documents shall be used by the 

contractor for any purpose other than that of this contract. 

The unsuccessful tenderer shall return all the drawings / 

documents given to them. 

   

4.0 Works to be 

carried out 

The work to be carried out under the Contract shall, except 

as otherwise provided in these conditions, include all 

manpower, materials, tools, plants, equipment and transport 

which may be required in preparation of and for and in the 

full and entire execution and completion of the works. The 

descriptions given in the Schedule of Quantities (Schedule- 

A) shall, unless otherwise stated, be held to include wastage 

on materials, carriage and cartage, carrying and return of 

empties, hoisting, setting, fitting and fixing in position and 

all other manpower necessary in and for the full and entire 

execution and completion of the work as aforesaid in 

accordance with good practice and recognized principles. 

   

5.0 Sufficiency of 

Tender 

The Contractor shall be deemed to have satisfied himself 

before tendering as to the correctness and sufficiency of his 

tender for the works and of the rates and prices quoted in 

the Schedule of Quantities, which rates and prices shall, 

except as otherwise provided, cover all his obligations under 

the Contract and all matters and things necessary for the 

proper completion and maintenance of the works. 
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6.0 Discrepancies 

And Adjustment  

of 

Errors 

i. The several documents forming the Contract are to be taken 

as mutually explanatory of one another, detailed drawings 

being followed in preference to small scale drawing and 

figured dimensions in preference to scale and special 

conditions in preference to General Conditions. 

ii. In case of any conflicting provisions/discrepancy given in 
different sections of the tender following shall be the order 
of preference forming the basis for arriving at a conclusion 
: 

a) Description in schedule of quantities of Price 
Schedule  

b) Technical Specifications 

c) Special Conditions if any 

d) General terms & conditions 

iii. If there are varying or conflicting provisions made in any 

one document forming part of the contract, the Accepting 

Authority shall be the deciding authority with regard to the 

intention of the document and his decision shall be final 

and binding on the contractor. 

iv. Any error in description, quantity or rate in Schedule of 

Quantities or any omission there from shall not vitiate the 

Contract or release the Contractor from the execution of 

the whole or any part of the works comprised therein 

according to drawings and specifications or from any of his 

obligations under the contract. 
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CLAUSES OF CONTRACT 

 

 CLAUSE 1 

SECURITY  

DEPOSIT 
 

 

i) Upon acceptance of tender, the successful tenderer must 
deposit the required amount of security deposit, after 
adjusting the amount of Earnest Money duly deposited 
with the Tender, within the time specified in the letter of 
intent for satisfactory completion of work. 

 
ii) The total amount of Security Deposit will be 5% of the 

contract value. EMD of the successful tenderer shall be 
converted and adjusted towards the required amount of 
Security Deposit. 
 

iii) The security deposit, calculated as above shall be 
deposited within 15 days from the date of issue of letter 
of intent but before the start of work in any one of the 
following forms. 

• E-Mode (NEFT/RTGS/Net-banking/POS/SB COLLECT etc.) 
For NEFT/RTGS payment, refer bank details as per 
Annexure ”X”. 
 

• Securities available from Post offices such as National 
Savings Certificates, KisanVikasPatras etc. (Certificates 
should be held in the name of Contractor furnishing the 
security and duly endorsed/ hypothecated/ pledged, as 
applicable, in favour of BHEL and discharged on the back). 
 

• Bank Guarantee from Scheduled Banks/Public Financial 
Institutions as defined in the companies Act. The bank 
Guarantee format should be in the prescribed proforma as 
per ANNEXURE “B”. The Bank Guarantee should be 
from any one of our consortium bank as per list 

enclosed at Annexure “C”. 
 

• Fixed Deposit Receipt issued by Scheduled Banks/Public 
Financial Institutions as defined in the companies Act. The 
FDR should be in the name of the contractor, A/C BHEL, 
duly discharged on the back. 
 

• Security Deposit can also be recovered at the rate of 10% 
from the running bills. However in such cases at least 
50% of the security Deposit should be deposited before 
start of the work and the balance 50% may be recovered 
from the running bills if contract value exceeds Rs 20.00 
lakhs. 
 
In case of small value contracts not exceeding Rs 20.00 
lakhs, work can be started before the required security 
deposit is collected. However, payment can be released 
after collection/recovery of security deposit as per 
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prevailing rule/practice.  
 

iv) Validity of the Bank Guarantee furnished towards 
Security Deposit under clause 2 (iii) above, shall be valid 
up to the period of completion of work as stipulated in 
the Letter of  Intent plus 03 (three) months claim period 
and the same will be kept valid by proper renewal till the 
satisfactory completion of the Warrantee/Defect Liability 
period. 
 

v) If the value of the work done at any time exceeds the 
accepted Contract value, the Security Deposit shall be 
correspondingly enhanced and the extra Security Deposit 
shall be immediately deposited by the Contractor 
otherwise it shall be recovered from payments due to 
him. Failure to deposit the Security Deposit within the 
stipulated time may lead to forfeiture of Earnest Money 
and cancellation of the award of work. BHEL reserves the 
right of forfeiture of Security Deposit in addition to other 
claims and penalties in the event of the Contractor’s 
failure to fulfil any of the contractual obligations or in the 
event of termination of contract as per terms and 
conditions of contract.  BHEL reserves the right to set off 
the Security Deposit, against any claims of any other 
contracts with BHEL. 
 

vi) In case a Fixed Deposit Receipt of any bank is furnished 
by the Contractor to BHEL as part of the Security deposit 
and the bank goes into liquidation or for any other reason 
is unable to make payment against the said Fixed Deposit 
Receipt, the loss caused thereby shall be borne by the 
Contractor and the Contractor shall forthwith or on 
demand furnish additional security to BHEL to make good 
the deficit.  

 CLAUSE 2 

RETURN OF 

SECURITY DEPOSIT 

If the contractor fully performs and completes the works 
in all respects to the entire satisfaction of BHEL and 
presents an absolute “No Demand Certificate” in the 
prescribed form and returns properties belonging to BHEL 
taken, borrowed or hired by him for carrying out the said 
works, half the amount of Security Deposit will be 
released along with final bill to the contractor after 
deducting all costs , expenses and other amounts that are 
to be paid to BHEL under this or other contracts entered 
into with the Contractor. Balance half of the amount of 
security deposits will be released only after the 
warranty/defect liability period is over. In case contractors 
wants refund of total security money deposited by him 
along with final bill, the contractor will have to submit a 
BG of an amount equivalent to 50% of the total security 
deposit at the time of final bill with validity up to the 
expiry of Warrantee period/defect liability period + 3 
months claim period.  
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 CLAUSE  3 

SIGNING OF 

AGREEMENT 

After issuance of LOI, the Contractor shall have to   
complete all the required formalities &will be required to 
sign a contract with BHEL on Non-judicial stamp paper as 
per Annexure – “A”in time as stipulated in LOI. The cost 
towards agreement shall be borne by the contractor. 

 

 CLAUSE  4 

SUB-LETTING OF 

CONTRACT 

The contractor shall not sublet any portion of the contract 
without the prior written approval of the Accepting 
authority. In case of subletting with due written approval of 
accepting authority the contractor shall not be relieved from 
any obligation, duty or responsibility under the contract. 
 
 

 CLAUSE 5 

COMMENCEMENT    

& COMPLETION OF 

WORK 

i. The contractor shall commence the work within the time 
indicated in the Letter of Intent/WO and shall proceed 
with the same with due expedition without delay. No 
mobilisation charges of any kind are payable.  
 

ii. At the time of mobilisation of work at site, the contractor 
is required to submit the Copies of following documents to 
site Engineer for verification: 

 
(a) BG as per contract. 
(b) Contract Agreement 
(c) Indemnity Bond 
(d) Valid Test Certificates for the Plant & Machinery 

being deployed at site.  
(e) Valid Insurance Policy covering third party 

liability, workmen compensation & tool & tackles 
brought to site. 

(f) Proper Labour Licence. 
(g) Work force deployment schedule for posting to 

site. 
(h)  Detail work schedule (L-3 network) 

 
iii.  If the successful tenderer fails to commence the work 

within the stipulated time, BHEL at its sole discretion will 
have the right to cancel the contract. 

 
iv.  The Earnest money and / or Security Deposit will stand 

forfeited without any further reference to the Contractor 
without prejudice to any of BHEL’s other rights and 
remedies in this regard. 

 
v.    All the works shall be carried out under the direction and 

to the satisfaction of BHEL. The work executed under the 
contract, shall be taken over by BHEL when it has been 
completed in all respects & site is made clear. 
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 CLAUSE 6 

WORK EXECUTION 

& SCHEDULE 

i. The Contractor is responsible for the correct execution of 
the work in accordance with the scopes/drawings 
provided to him. The levels, measures and other 
information concerning the existing site as shown on the 
drawings or as described are supposed to be correct but 
the contractor shall verify them for himself and no extra 
claim, whatsoever shall be entertained on account of 
any discrepancy or omission in such matters or on 
account of the description turning out to be different 
from what was expected.  

 
ii. In case the contractor requires any clarifications, 

conditions, drawings etc., the Engineer-In-charge shall 
be contacted. 

 
 

iii. The contractor will be required to submit detail work 
schedule before start of work, and he shall submit a Bar 
chart/PERT Chart/CPM to the Engineer-in-charge 
indicating how the contractor proposes to complete the 
work within the stipulated time as per the contract. This 
Bar Chart/PERT Chart/CPM should clearly indicate the 
various activities in the proper sequence of construction. 
Once this programme of construction has been 
submitted by the contractor and approved by the 
Engineer-in-charge, the contractor shall follow the 
detailed work schedule, organise labour / material to 
suit the completion period of work & abide by the 
approved construction programme with the progress 
indicated in the chart. The detailed work schedule shall 
be organised to suit the completion period of work 
within the shutdown given by the customer. 

 
iv. The work under the contract will be deemed to be 

completed in all respect, only upon the approval of work 
completion certificate by BHEL. The contractor shall 
obtain no dues from concerned BHEL department. 

 
v. On final completion of work the contractor shall submit 

the construction completion certificate, and obtain 
approval from BHEL. 

 
vi. The entire schedule as approved shall be strictly 

followed by contractor. If for any reason beyond the 
control of the contractor the work is held up, then the 
contractor shall bring it to the notice of BHEL. 

 

vii. Any delay in completion of work or non-achievement of 
periodical targets due to reasons attributable to the 
contractor, will have to be compensated by the contractor 
either by increased manpower and resources or by 
working extra hours or more than one shift at no extra 
cost to BHEL. 
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viii. Contractor shall not stop work or abandon the site for 

what so ever reason or dispute, excepting for force 
majeure conditions. All problems/dispute shall be 
separately discussed and settled without affecting the 
progress of work, stoppage or abandonment of work, 
other than under force majeure conditions, shall be 
treated as breach of contract and dealt with accordingly. 

 
ix. The contractor shall not claim any compensation due to 

reduction in the scope of work due to changes in design, 
which curtail the quantum of work. 

 

 

 CLAUSE  7 

DRAWINGS & 

DOCUMENTS 
 

     
As mentioned in the scope of work under Section – V 
titled as Technical Specification.. 

 CLAUSE  8 

METHOD OF 

WORKMANSHIP 

 
i) All work shall be performed in a first class, neat and 

good workmanship manner by technical staff skilled in 
the trade involved. 
 

ii) In case there is no specification laid down in the 

contract for a class of work, such work shall be carried 

out in accordance with the instructions and 

requirements of the Engineer. 

 

iii) The contractor shall execute the work in the most 
professional manner in the stipulated time. Accuracy of 
work and timely execution shall be the essence of this 
contract. The contractor shall be responsible to ensure 
quality, assembly and workmanship of his services.  

 CLAUSE  9 

INTEREST CHARGES No interest shall be payable by BHEL on Earnest Money, 
Security Deposit/or on any moneys due to the Contractor by 
BHEL. 

 CLAUSE  10 

PROGRESS REPORT 

& FIELD OFFICE 

RECORD 

i. The contractor shall prepare and submit weekly progress 
report/charts,manpower deployment, material receipt 
report and such other reports as required by the engineer 
for the monitoring and smooth progress of work. Progress 
report should explicitly indicate progress achieved against 
the targets, reasons for delay and action plan to 
compensate for such delay. 
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ii. The contractor shall maintain records pertaining to the 

quality of work and inspection and testing compliance with 
all technical requirements. Where safety of work is involved 
the contractor shall submit written procedure to the 
Engineer.  

 CLAUSE  11 

MEASUREMENT OF 

WORK 

i) Before taking any measurement of any work, the 
Engineer- in–charge or a subordinate deputed by him 
shall give reasonable notice to the contractor. If the 
contractor fails to attend at the measurements after such 
notice or fails to countersign or to record the difference 
within a week from the date of measurement in the 
manner required by the Engineer-in-Charge then in such 
event the measurements taken by the Engineer-in-Charge 
or by the subordinate deputed by him shall be final and 
binding on the contractor and the contractor shall have no 
right to dispute the same. 
 

ii) For progressive/running bill payments, the contractor 
shall present detailed   measurement sheets, in duplicate, 
duly indicating all relevant details based on technical 
documents and connected drawings for work done during 
the month/ period under different categories in line with 
terms of payment as per letter of intent. The basis of 
arriving at the quantities/ weight shall be the relevant 
documents and drawings released by BHEL. These 
measurement sheets shall be prepared jointly with 
Engineer and signed by both the parties. 

 
iii) These measurement sheets will be checked by the 

Engineer and quantities and percentage eligible for 
payment under different groups shall be decided by him. 
The abstract of quantities and percentage so arrived at 
based on the terms of payment shall be entered in the 
measurement book and signed by both the parties. 

 
iv) Based on the above quantities the contractor shall 

prepare the bills in the prescribed proforma and work out 
the financial value. These will be entered in the 
Measurement Book and signed by both the parties. 
Payment shall be made by BHEL after affecting the 
recoveries due from the contractor. 
 

v) All recoveries due from the contractor for the month / 

period shall be effected in full from corresponding 

running bills unless specific approval from competent 

authority is obtained to the contrary. 

 

vi) Measurement shall be restricted to that quantity for 

which it is required to ascertain the financial liability of 

BHEL under this contract. 
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vii) Measurements shall be taken jointly by persons duly 

authorised by BHEL and the contractor. Passing of bills 

covered by such measurement does not amount to 

acceptance of the completion of the work measured by 

BHEL. Any left out work has to be completed by the 

contractor, as directed. 

viii) Final measurement bill shall be prepared in the 

proforma prescribed for the purpose, based on the 

certificate issued by the Engineer that the entire work as 

stipulated in the tender specification has been 

completed in all respect to the entire satisfaction of 

BHEL. The contractor shall give unqualified ‘NO CLAIM 

AND NO DEMAND CERTIFICATES’. All the tools and 

tackles loaned to him should be returned in satisfactory 

condition to BHEL. The abstract of final quantities and 

financial values shall also be entered in the 

Measurement Book and signed by both parties. The final 

bill shall be paid within a reasonable time after the 

completion of the work. 

 

 CLAUSE  12 

PAYMENT OF 

RUNNING/INTERIM 

BILLS 

i) Contractors shall present the bill within reasonable time. 
Bill pertaining to period more than three months old shall 
not be cleared by CLC. Such bills shall require special 
approval of competent authority for clearance. Bills more 
than 06 months old will be cleared after bringing the 
same to the notice of Head of the Unit. 

 
ii) Running bills/final bill shall be supported with copies of 

wage sheets, PF as well as ESI challans in addition to 
other formats as per BHEL’s standard practice. 

 
iii) Payment of running bills shall be made within 60 

days from the date of submission of bills (by the 

contractor) duly verified by Site Engineer. 

 

 CLAUSE  13 

PAYMENT OF FINAL 

BILL 

i) It will be sole responsibility of the contractor to submit 
final bill in time, not exceeding three months from the 
date of completion of work. The bill submitted three 
months after the completion of work shall be treated as 
late bill. BHEL shall consider deduction at 2% of the bill 
amount per month for such late bill subject to a ceiling of 
10% of the bill amount at the discretion of the 
department. The decision of the head of the department 
shall be final and binding on the contractor in this 
matter.Beyond this ceiling period, the department shall be 
at liberty to record whatever measurements are felt 
warranted as per its discretion. 
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ii) The final bill shall be submitted by the contractor in the 

same manner as specified in interim bills within three 
months of physical completion of the work or within one 
month of the date of the final certificate of completion 
furnished by the Engineer-in-Charge whichever is earlier. 
No further claims shall be made by the contractor after 
submission of the final bill and these shall be deemed to 
have been waived and extinguished. Payments of those 
items of the bill in respect of which there is no dispute 
and of items in dispute, for quantities and rates as 
approved by Engineer-in-Charge, will, as far as possible 
be made within the period specified hereinunder, the 
period being reckoned from the date of receipt of the bill 
by the Engineer-in-Charge or his authorized Asstt. 
Engineer, complete with account of materials issued by 
the Department and dismantled materials. 

 
a) If the Tendered value of work is up to Rs. 15 lac : 3 

months. 
b) If the Tendered value of work exceeds Rs. 15 lac : 6 

months. 
 

 CLAUSE  14 

OVERPAYMENTS & 

UNDERPAYMENTS 

i) Whenever any claim for the payment of a sum of money 
to the Company/Corporation arises out of or under this 
Contract against the Contractor the same may be 
deducted by the Company/Corporation from any sum than 
due or which at any time thereafter may become due to 
the Contractor under this Contract and failing that under 
any other Contract with the Company/Corporation of from 
any other sum due to the Contractor from the 
Company/Corporation (which may be available with the 
company/Corporation) or from his security  deposit, or he 
shall pay the claim on demand. 

 
ii) The Company/Corporation reserve the right to carry out 

psot-payment audit and technical examination of the final 
bill including all supporting, vouchers, abstrates, etc. the 
Company/Corporation further reserve the right to enforce 
recovery of any overpayment when delected, 
notwithstanding the fact that the amount of the final bill 
be included by one of the parties as an item of dispute 
before an arbitrator appointed under Condition …….. of 
this Contract and notwithstanding the fact that the 
amount of the final bill figures in the arbitration a ward. 

 
iii) If as a result of such audit and technical examination any 

overpayment is discovered in respect of any work done by 
the Contractor or alleged to have been done by him under 
the Contract, it shall be recovered by the 
Company/Corporation from the Contractor by any or all of 
the methods presecribed above or if any underpayment is 
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discovered the amount shall be duly paid to the 
Contractor by the Company/Corporation.   

 
iv) Provided that the aforesaid right of the 

Company/Corporation to adjust overpayments against 
amounts due to the Contractor under any other Contract 
with the Company/Corporation shall not extend beyond 
the period of two years from the date of payment of the 
final bill or in case the Final bill is a MINUS bill, from the 
date amount payable by the Contractor under the MINUS 
final bill is communicated to the Contractor. 

 
v) Any amount due to the Contractor under this Contract for 

underpayment may be adjusted against any amount then 
due or which may at any time thereafter become due 
before payment is made to the Contractor, from him to 
the Company/Corporation on any other Contractor or 
account whatsoever. 

 

 CLAUSE  15 

RIGHTS OF BHEL BHEL reserves to itself the following rights in respect of this 
Contract without entitling the Contractor to any compensation 
as below: 

 CLAUSE  16A 

CARRYING OUT 

PART/FULL WORK 

ATRISK & COST OF 

CONTRACTOR 

To withdraw any portion of work and / or to restrict / alter 
quantum of work as indicated in the contract during the 
progress of work and get it done through another agency and / 
or by the departmental staff at the risk and cost of Contractor, 
in the event of Contractor not starting the work in time, poor 
progress of work, inability to get the work done completion of 
Contract, poor quality of work, persistent disregard of 
instructions of BHEL, assignment transfer, or subletting of the 
contracted work without written permission of BHEL, non-
fulfilment of any contractual obligations etc. and to claim 
/recover compensation for such losses from the contractor 
including BHEL’s supervision charges and overheads from 
Security Deposit / other dues in addition to any other action 
that may be taken. 
 

 CLAUSE  16B 

TERMINATION OF 

CONTRACT 

To terminate the contract after due notice and forfeit the 

Security Deposit and recover the loss sustained in getting the 

balance work done through other agencies at contractor’s risk 

& cost in addition to liquidated damages in the event of 

following after giving a show cause notice with notice period of 

15 days: 

 

i. Contractor’s continued poor progress. Withdrawal from or 

abandonment of the work before completion of the work. 

 

ii. Corrupt act of the contractor. 
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iii. Insolvency of the contractor. Persistence disregard of the 

instructions of BHEL. 

 Assignment, transfer, subletting of the contract work without 

BHEL’s written permission. Non-fulfilment of any contractual 

obligations or obligations under the law. 

 CLAUSE  16C 

RECOVERY/ 

PENALTY 

i) To recover any money due from the Contractor from out of 

any money due to the Contractor under this or any other 

Contract or from the Security Deposit. 

ii) To claim penalty or compensation for losses sustained 

including BHEL’s supervision charges and overheads in 

case of termination of contract and/or to levy liquidated 

damages for delay in completion of work. 

iii) To effect recoveries from any amounts due to the 

contractor under this or any other contract or in any other 

from the moneys which BHEL is forced to pay to anybody 

due to contractors failure to fulfil any of his obligations. 

iv) To deploy BHEL’s skilled and/ or semi-skilled workmen in 

case of emergency / poor progress / deficiency in skill on 

the part of the employees of the contractor and to recover 

the expenditure on account of the same from the money 

due to the contractor. 

 CLAUSE  16D 

RESTRICT OR 

INCREASE THE 

WORK 

i) To restrict or increase the quantum of work to suit site 

requirements, since the tender specification is based on 

preliminary documents and quantities furnished therein 

are indicative and approximate. The rates quoted shall not 

be subjected to revision by the contractor in such case. 

 

ii) While every endeavour will be made by BHEL to this end, 

BHEL cannot guarantee uninterrupted work due to 

conditions beyond its control. The contractor will not be 

entitled to any compensation/ extra payment/overrun on 

this account. 

 

iii) In the event of any dispute of technical nature, the 

decision of BHEL Engineer shall be final and binding on 

the Contractor. 

 CLAUSE  17 

SUSPENSION OF 

WORK & FORE 

CLOSURE OF 

CONTRACT 

i. BHEL reserves the right to suspend and restart execution 
of the contract without invalidating the provisions of the 
contract. Orders for suspension or restart of the contract 
will be issued by BHEL to the contractor in writing. If the 
suspension is on account of safety of the work or for 
reasons other than default of contractor then the 
contractor shall be entitled to an extension of time equal to 
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the period of every such suspension plus 25%. No price 
variation or any additional claim/compensation on this 
account shall be admitted. If the suspension is on account 
of default on the part of the contractor no time extension 
or compensation shall be permitted. 
 

ii. If at any time after acceptance of tender BHEL decides to 
abandon or reduce the scope of work for any reason 
whatsoever the Engineer-in-Charge shall give notice in 
writing to that effect to the contractor & the contractor 
shall have no claim to any payment of compensation or 
otherwise whatsoever on account of any profit or 
advantage which he might have derived from the 
execution of the work in full but which he did not derive 
in consequence of foreclosure of the whole or part of the 
works. In the event of such foreclosure after acceptance 
of tender the contractor shall be paid at contract rates 
full amount of works executed at site & in addition a 
reasonable amount as certified by the Engineer-in-
Charge for the items mentioned below which could not 
be utilized on the works in the full extent because of 
Foreclosure. 

(a) Any Expenditure incurred on site infrastructure 
work/enabling works. 

(b) Any Expenditure incurred on materials meant for 
incorporation in the work lying unutilized which the 
contractor does not desire to retain. The cost of such 
materials shall however take into account purchase 
price, cost of transportation & deterioration which may 
have been caused to material whilst in the custody of 
contractor.  

(c) For Contractors material not retained by BHEL 
reasonable cost of transportation of such materials 
from site to contractors permanent store or to his other 
works whichever is less shall be payable. 

(d) Reasonable compensation for transfer of T & P from 
site to contractors permanent store or to his other 
works whichever is less shall be payable to the 
contractor. 

(e) In case of foreclosure all surplus material issued to the 
contractor either free of charge or on chargeable basis 
& lying at site shall be returned by the contractor to 
BHEL after proper reconciliation taking into account  
normal wastage & allowance for any 
deterioration/damage  as may be permitted. 

 CLAUSE  18 

EXTENSION FOR 

DELAY 

 

If the works be delayed due to 
a) Force majeure or 
b) Delay on the part of the other contractors or tradesmen 

engaged by the BHEL in executing work not forming part of 
the contract, or  

c) Any other cause which, in the absolute discretion of BHEL is 
beyond the contractor's control then upon the happening of 
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any such event cause delay, the contractor shall 
immediately give notice thereof in writing but shall 
nevertheless use constantly his best endeavours to prevent 
or make good the delay and shall do all that may be 
reasonably required to the satisfaction of BHEL to proceed 
with the work. 

 
Requests for extension of time, to be eligible for consideration 
shall be made by contractor in writing within fifteen days of the 
happening of the event causing delay. The contractor may also, 
if practicable, indicate in such a request the period for which 
extension is desired, the working plan for remaining work. 
 
In any such case Engineer-in-charge, BHEL or any other officer 
authorized by BHEL may give a fair and reasonable extension of 
time for completion of the work. Such extension (Grant/Denial) 
shall be communicated to the contractor by the Engineer-in-
charge in writing, within 3 (three) month of the date of receipt 
of such request by the Engineer-in-charge. 

 CLAUSE  19 

FORCE MAJEURE a) The following shall amount to force majeure conditions: 
Acts of God, act of any Government, War, sabotage, riots, 
civil commotion, police action, revolution, flood, fire, 
cyclone, earthquake, abnormally bad weather and 
epidemic and other similar causes over which the 
Contractor has no control. 

b) If the Contractor suffers delay in the execution of the 
Contract, due to delay caused by force majeure conditions, 
as defined above, the agreed time for completion of the 
work covered by this contract shall be extended by a 
period of time equal to the period of the delay, provided 
the Contractor immediately reports to BHEL in writing the 
causes for the delay. The Contractor shall not be eligible 
for any compensation on account of any extension in time 
of completion given to Contractor due to force majeure 
conditions. 

 

  CLAUSE  20 

INSURANCE a) It shall be the sole responsibility of the contractor to get 
insured the property, materials, machineries, tools & 
tackles etc. belonging to him.  

 
b) It shall be the sole responsibility of the contractor to insure 

his workmen against risks of accidents and injury while at 
work as required by the relevant rules and to pay 
compensation, if any, to them as per Workmen’s 
Compensation Act. The work will be carried out in a BHEL 
Township area and all the Rules and Regulations which are 
in force from time to time shall be followed by the 
contractor.  

 
c) If due to contractor’s carelessness, negligence and / or non-

observance of safety and other precautions, any accident / 
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injury occurs to other persons / public, damage to BHEL’s 
property and/or personnel occurs, and if BHEL is unable to 
recover in full its claim from the Insurance Company, the 
deficit will be recovered from the contractor. The contractor 
shall be responsible for necessary compensation and other 
expenses in full, if so decided by the appropriate authority. 

 
d) It shall be the responsibility of the contractor to provide 

security arrangements for the equipment/materials 
belonging to BHEL & handed over to the contractor for use 
in the work till these are incorporated in the work & 
accepted by BHEL or are returned to BHEL Stores. 

 CLAUSE  21 

REJECTION OF BID 

DUE TO 

UNSATISFACTORY 

PERFORMANCE IN 

THE PAST 

The bid of the contractor may be rejected due to unsatisfactory 
performance in the past at any of the BHEL units, any other 
PSU or Govt. Organisation. 
 

 CLAUSE  22 

EXTRA/ADDITIONAL 

ITEMS OF WORK: 

 

(i) Any NEW ITEM of work which is not contained in the price 
schedule enclosed in the tender but found essential during 
execution of the contract for satisfactory completion of the 
total work then it will come under the ambit of Extra Item of 
Work. In case such extra item is executed the rate for the 
same shall be determined in the following ways and in the 
same priority: 

 
(a) In case such extra item is contained in CPWD DSR 2012, 
the rate of such item shall be same as given in DSR 2012 
with percentage above/below as quoted by the successful 
bidder against the price schedule annexure based on DSR 
2012.  

 
(b) In case determination of rate of extra item is not possible 

by manner described above, the rate for extra item shall 
be derived on prevailing market rates and on actual basis 
by observing the consumption of materials (with allowable 
wastage as per standard practice), deployment of labours 
and other incidentals with 15% as contractor’s premium 
and over heads. For this purpose the contractor has to 
maintain and produce proper record duly certified by the 
BHEL Engineer. Decision of BHEL in this regard shall be 
final and binding on the contractor.    

 
(ii)  The contractor on receipt of drawings from BHEL shall 

inform within 15 days item to be executed as extra / 
additional item of work. The contractor shall also submit 
rate of such items as derived by the method at 9.1 (a) or 
(b) as may be applicable. 

 
(iii) Under no circumstances the contractor shall suspend the 
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work on the plea of non-settlement of rates falling under the 
clause or claim any compensation on that account. 

 
(iv) BHEL reserves the right to carry out such extra/additional 

items of work through any other contractor or in such a 
manner as he considered advisable. 

 CLAUSE  23 

TERMINATION OF 

CONTRACT ON 

DEATH OF 

CONTRACTOR 

    Without prejudice to any of the rights or remedies under this 

contract, if the contractor dies, the Engineer-in-Charge on 

behalf of the BHEL shall have the option of terminating the 

contract without compensation to the contractor. 

 CLAUSE  24 

INSPECTION & 

APPROVAL 

i. All works embracing more than one process shall be 
subject to examination and approval at each stage thereof 
and the Contractor shall give due notice to the Engineer-
in-charge or his authorized representative when each 
stage is ready. In default of such notice, the Engineer-in-
charge shall be entitled to appraise the quality and extent 
thereof. 

 
ii. No work shall be covered up or put out of view without 

the approval of the Engineer-in Charge or his authorised 
representative and the Contractor shall afford full 
opportunity for examination and measurement of any 
work which is about to be covered up or put out of view 
and for examination of foundations before permanent 
work is placed thereon. The contractor shall give due 
notice to the Engineer-in-charge or his authorized 
representative whenever  any such work or foundation is 
ready for examination and the Engineer-in-charge or his 
representative shall without unreasonable delay, unless 
he considers it unnecessary and advises the Contractor 
accordingly, attend for the purpose of examining and 
measuring such work or of examining such foundations. 
In the event of the failure of the Contractor’s to give such 
notice he shall if required by the Engineer-in-charge, 
uncover such work at the Contractor’s expense. 

 
iii. Company or Corporation officers concerned with the 

Contract shall have powers at any time to inspect and 
examine any part of the works and the Contractor shall 
give such facilities as may be required for such inspection 
and examination.  

 CLAUSE  25 

REMOVAL OF 

MANPOWER 

 

 

The contractor shall employ in and about the execution of 
the works only such persons as are skilled and 
experienced in their several trades and the Engineer-in-
charge shall be at liberty to object to and require the 
Contractor to remove from the Works any person 
employed by the Contractors in or about the execution of 
the Works who in the opinion of the Engineer-in-Charge 
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misconducts himself or is incompetent or negligent in the 
proper performance of his duties and such person shall 
not be again employed upon, the Works without 
permission of the Engineer-in-Charge.  

 CLAUSE  26 

LAND OF BHEL i) Land belonging to BHEL shall not be occupied by the 
contractor without the written permission of BHEL. 

 

ii) PERMANENT BENCH MARKS:- Where ever directed by 
the Engineer, the contractor shall provide permanent 
bench marks. Likewise any other levels or lines or points 
specifically required by the Engineer shall be built in. The 
contractor shall carefully protect and preserve such 
important mark during execution of the work. 

 CLAUSE  27 

CONTRACTOR TO 

KEEP SITE CLEAN 

The contractor shall keep the area of work clean and shall 
remove the debris etc. while executing day-to day work. 
Upon completion of work, the contractor shall remove 
from the vicinity of work, all scrap, packing materials, 
rubbish, unused and other materials and deposit them in 
places specified by the Engineer. The Contractor shall also 
demolish the entire hutment’s sheds, offices, etc. 
constructed and used by him and shall clean the debris. In 
the event of his failure to do so, the same will be arranged 
to be done by the Engineer and the expenses for the same 
shall be recovered from the contractor. 

 CLAUSE  28 

CONTRACT 

QUALITY 

ASSURANCE AND 

QUALITY PLAN 

i. The contractor shall submit a quality assurance program 
containing the quality management and procedures that 
are proposed to be followed in the performance of the 
works during various phases. The quality assurance 
programs to be followed for the execution of the contract 
will be mutually discussed and agreed.  

 
ii. Within an agreed scheduled period after the LOI, the 

contractor shall submit a quality plan, detailing out the 
specific quality control procedure to be adopted for 
controlling the quality characteristics relevant to major 
activities to be undertaken. BHEL will approve the plan 
identifying the hold points for inspection. During the 
inspection, in case the materials are rejected, it shall be 
the responsibility of the contractor to furnish approved 
materials & removal of rejected material. The contractor 
shall be fully responsible for the proper execution of all 
quality plans and shall also perform all quality control 
activities, inspection and tests agreed with BHEL to 
demonstrate full compliance with the specification 
requirements. BHEL shall witness test/inspection, etc. as 
per the hold points indicated in the quality plans. Records 
of all field/Lab tests shall be furnished by the contractor 
as & when asked for by BHEL. All the records should be 
kept by the contractor in safe custody and should be 
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handed over to BHEL upon completion of Project. Test on 
material samples (if required) shall be carried out at 
places approved by BHEL & at the expense of Contractor. 
 

iii. SITE TESTING OF MATERIALS - For the tests carried 
out by the contractor at site, the contractor shall install 
testing equipment at site and shall ensure and certify the 
calibration of the equipment so installed and shall 
maintain the same in working order throughout the 
period of construction. The contractor shall also provide 
the necessary trained staff for carrying out such tests 
and using such equipment. List of equipment's with 
range shall be submitted by the bidder. 
 

 CLAUSE  29 

RESPONSIBILITY 

FOR CORRECTNESS 

& QUALITY OF 

WORK 

i) The Contractor shall be fully responsible for correctness & 
quality of his work to the entire satisfaction of BHEL. The 
work shall be executed in accordance with the directions, 
instructions, drawings and specification. If during the 
progress of work or supply of material, BHEL notifies in 
writing to the contractor that the contractor has 
constructed unsound or imperfect, or has supplied any 
material inferior in quality to that specified, the 
contractor on receiving details of such defects or  
deficiency, shall at his own expenses, within such time as 
may be reasonably necessary for the purpose, alter, 
reconstruct or remove such work or part of work supply 
fresh materials as per standard specification and in case 
the contractor shall fail to do so, BHEL may on giving the 
contractor thirty days' notice in writing of his intention to 
do so, proceed to alter, reconstruct or remove such work 
or part of work at the contractor’s cost provided that 
nothing in this clause shall be deemed to deprive BHEL or 
affect any rights which he may otherwise have in respect 
of such defect or deficiencies and provided that such 
replacement shall be carried out by  BHEL within a 
reasonable time and at a reasonable price and as far as 
possible, to the same specification and under competitive 
conditions. If the completed work or any portion taken 
over is found to be defective or fails to fulfil the 
requirement of the contract, the engineer shall forthwith 
give the contractor notice setting forth particulars of 
defects or failure and the contractor shall make the 
defects good, or alter the same to make it comply with 
the requirements of contract. If the contractor fails to do 
so, within a reasonable time, BHEL may reject and 
replace at the cost of the contractor, the whole or any 
portion of the work, as the case may be, which is 
defective or fails to fulfil the requirement of the contract. 
In case of such replacement by BHEL, contractor shall be 
liable to pay to BHEL the extra cost, if any of such 
replacement delivered and / or erected as provided for in 
the original contract. Such extra cost and the damages 
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being the ascertained difference between the prices paid 
by BHEL, under the provision above mentioned for such 
replacement and the contract price for the work so 
replaced and also to repay any sum paid by BHEL to the 
contractor in respect of such defective work. 
 

ii) If in the opinion of the contractor any work is 
insufficiently specified or required modifications, the 
Contractor shall refer the same in writing to the Engineer 
and obtain his instruction / approval in writing before 
proceeding with the work. If contractor fails to refer such 
instance, any excuse for faulty erection, for poor 
workmanship or delay in completion shall not be 
entertained. 

 CLAUSE 30 

DEFECT LIABILITY 

PERIOD/WARRANTY 

 

i) The warranty period for the work executed shall be for a 
period of 12 months commencing immediately from the 
date of completion of the total work. 

ii) In case the structure/sub-structure designed by the 
consultant does not perform to its desired parameters, 
which is detected during currency of the warranty period, 
the consultant on notification by BHEL shall reengineer 
the structure/sub-structure or provide necessary technical 
support at his own cost including cost of visit to 
site/BHEL’s office. In this process, the consultant shall 
ensure maximum utilization of originally specified/utilized 
material and provisions of this clause shall apply to the 
portions of the structure so reengineered until the 
expiration of 6 months from the date of such 
reengineering or the expiration of the original warranty 
period whichever is later.  

iii) Above Clause (ii) shall be applicable for errors/omissions 
also due to consultant’s fault or negligence detected 
before the expiry of warranty period.  

iv) During the warranty period, the Consultant shall attend to 
meetings convened by BHEL and reply to the matters 
related to design/contracted works at their own expense. 

v) The acceptance of the work by the engineer shall in no 
way relieve the consultant of his obligation under this 
clause.   

vi) For Faithful performance during warranty period security 
money as mentioned under Security Deposit & return of 
Security Deposit Clauses under GTC shall be retained upto 
the expiry of Warranty period plus 3 months claim period. 
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 CLAUSE  31 

PENALTY FOR 

DELAY 

 

MILESTONE TIME PERIOD Penalty for Delay in Work  

Milestone 1 4 weeks from the 

date of issue of 

Works Order.  

0.5% per week or part 

thereof delayed applicable on 

the original contract value.   

Milestone 2 3 weeks from the 

date of completion 

of Milestone 1. 

0.5% per week or part 

thereof delayed applicable on 

the original contract value.   

Milestone 3 4 weeks from the 

date of completion 

of Milestone 1. 

0.5% per week or part 

thereof delayed applicable on 

the original contract value.   

Milestone 4 During the 

execution of project 

as and when 

required and asked 

for by BHEL. 

0.5% per week or part 

thereof delayed applicable on 

the original contract value.   

Milestone 5  2 weeks from the 

date of physical 

completion of 

Project. 

 0.5% per week or part 

thereof delayed applicable on 

the original contract value.   

 CLAUSE  32 

STATUTORY 

COMPLIANCES TO 

BE ENSURED BY THE 

CONTRACTOR 

(IF APPLICALE) 

a) Statutory Compliances are necessary. Non Compliances 

of statutory provisions may lead to cancellation of 

tender/blacklisting of contractor. The Contractor shall 
comply with all local, state and central laws, statutory 
rules, Regulations, etc, such as: the payment of wages 
Act, the Minimum Wages Act, The Workmen’s 
Compensation Act, The Employer’s Liability Act, The 
Industrial Disputes Act, The Employees Provident Fund 
Act, Employees State Insurance Scheme, The Contract 
labour (Regulations and Abolition) Act, 1970, Factory Act 
1948, Maternity Benefit Act 1961, Equal Emolument Act 
1976,M.P. ShramKalyanNidhiAdhiniyam 1982, Payment of 
Bonus Act 1963, Inter State Migrant Act and other Acts, 
Rules and Regulations for labour as may be enacted by 
the Government during the tender of the Contract and 
having force or jurisdiction at site. The contractor will be 
required to seek registration, if required, as per local 
laws. The contractor shall give to the local governing 
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body, police and other concerned project site authorities 
all such notice (s) as may be required under law. 
 

b) The Contractor, in the event of the Contract engaging 20 
or more workmen, shall obtain independent license under 
the Contract Labour (Regulations and Abolition) Act, 1970 
from the concerned authorities based on the certificate 
(Form V) issued by the Principal employer / customer. 
 

c) The contractor shall produce the following Registers and 
forms before commencement of work, verification by the 
Executing Officer of the company. These are mandatory. 

Form XIII - Register of workmen employed by contractor        
(Rule 75). 

Form XIV - Employment card issued by contractor                  
(Rule 76). 

Form XVI - Muster Roll (Rule 78 (1) (a) (i)). 

Form XVII - Register of Wages (Rule 78 (1) (a) (i)). 

Form XVII - Register of wages - cum Muster Roll (in case  

                   of weekly payment). 

Form XIX - Wage slip (Rule 78 (b)). 

Form XX - Register of deduction for damages or loss  

              (Rule 78 (1) (a) (ii)).  

Form XXI - Register for fines (Rule 78 (1) (a) (ii)).  

Form XXII - Register of advances (Rule 78 (1) (a) (ii)).  

Form XXIII- Register of overtime (Rule 78 (1) (a) (iii)).  

Form XXIV- Register to be sent by the contractor to  
licensing Officer (Rule 82) (1).  

The contractor shall maintain the above neatly, 
completely and legibly for inspection by various statutory 
authorities and the company officials even at short notice. 

d) The contractor shall pay all taxes, fees, license charges 
which may be him or otherwise as deemed fit. 
 

e) The contractor shall make all arrangements and shall also 
meet all expenses in connection with his workmen’s 
qualification / re-qualification test(s) etc at site. 
 

f) The contractor shall pay all taxes, fees, license charges 
which may be him or otherwise as deemed fit. 
 

g) The contractor shall make all arrangements and shall also 
meet all expenses in connection with his workmen’s 
qualification / re-qualification test(s) etc at site. 

h) All safety rules and codes are applicable to work shall be 
followed without any exception. 

i) The contractor shall arrange to provide guards and 
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prominently display caution notices, in unsafe and 
hazardous area. 
 

j) The contractor shall be responsible for the provision of 
health and sanitary arrangements as described in the 
contract labour Regulations and Abolition Act, 1970. 
 

k) The contractor shall be responsible for safety precautions 
as may be required for safe and satisfactory execution of 
the contract. 
 

l) All safety rules and codes applied by BHEL shall be 
observed by the contractor and his workmen without 
exception. The contractor shall be responsible for the 
safety of the equipment/material and work to be 
performed by him and shall maintain all lights, fencing 
guards, signs etc. or other protections necessary for the 
purpose. Contractor shall also take such additional 
precautions as may be indicated from time to time by the 
Engineer, with a few to prevent pilferage, accidents, fire 
hazards etc. Suitable number of clerical staff watches and 
ward staff & storekeepers to take care of equipment, 
material, construction tools and tackles shall be posted at 
site by the contractor till the completion of the work. The 
contractor shall arrange for such safety devices as are 
necessary for this type of work and carryout the requisite 
site test of handling equipment, lifting tools, tackles etc. 
as per usual standards and practices. 
 

m) The contractor shall make his own arrangement for proper 
accommodation including adequate medical facilities for 
the personnel employed by him. 
 

n) The contractor will be directly responsible for payment of 
wages to his workmen. A pay-roll sheet giving details of 
all payments made to the workmen duly signed by the 
contractor’s representative be furnished to BHEL for 
record purpose. 
 

o) No idle labour charges will be admissible in the event of 
any stoppage of work resulting in the contractor’s 
workmen being rendered idle due to any reason at any 
time. 
 

p) The contractor shall furnish fortnightly labour deployment 
report indicating the classification and number of 
workmen engaged, date-wise and category-wise. Besides, 
the contractor shall also furnish progress reports on work 
at regular intervals as required by the Engineer. The 
contractor should maintain an Attendance Register 
against each work order in respect of the contract 
labourers deployed by him in that department. The 
contractor shall record the daily attendance of the 
workers. The register shall bear the daily signature of 
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contract workers & contractor. The register shall at all the 
times of work, be available at the place of work/deptt. 
Attendance register shall be maintained in the format of 
Form No XVI as per CL (R&A) Central rules 1971 and 
available on CLC web page. If during any inspection, the 
attendance register is not found at the place of work, the 
contract is liable to be short closed/ terminated.  
 

q) The contractor should maintain a Wage Register against 
each work order in respect of the contract labourers 
deployed by him in that department.  Wage Register shall 
be maintained in the format of Form No. XVII/XVIII as per 
CL (R&A) Central Rules 1971 and available on CLC web 
page. The Wage Register shall be based on the 
Attendance Register as mentioned above. The Contractor 
shall issue Wage Slip to each contract worker, every 
month on the last day of the wage month. Wage slip shall 
be as per the CLC format available at CLC Web page. The 
Contractor shall pay wages not later than 7th of the 
succeeding month. The Wage Register shall bear the PF 
and ESI nos. of the workers.” 
 

r) The Contractor shall file the electronic return of PF/ ESI 
and submit proof of payment of both the employer’s and 
employees’ contributions every month. (PF has to be 
remitted by 15th and ESI by 21st of the succeeding 
month.) Contractor shall submit the challan along with 
copy of a self-certified list of contract workers (bearing 
their names and PF/ESI no. and deductions made) for 
whom the contribution has been submitted by him for the 
said period. Such list shall be displayed in the notice 
board of the department. 
 

s) In the first month of the execution of work order the 
contractor shall provide uniform, shoes & helmet to his 
workers and provide an undertaking on this regard to the 
department and the first bill shall be processed only on 
the production of the undertaking. In case of non-
compliance beyond second month the contractor shall be 
issued notice of termination of contract. 
 

t) The contractor has to ensure that the people deployed by 
them restrict their movement in the area earmarked for 
the project. For movement in area other than earmarked 
for project prior permission of BHEL Engineer is required. 
The contractor shall abide by all the rules and regulations 
of the BHEL Bhopal. 
 

u) Contractors shall submit following Certificate for each 
contract separately. 
 

v) “It is certified that PF Challans of the 
amount……………………. Pertains to my workers whose 
names are appearing in the wage sheet of the 
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month…………………. And these workers are engaged in 
…………………… (Type of work) against work order 
no……………in…….. (Name of department). 
 

w) Contractor shall be responsible for making payment of 
wages before expiry of 7 days from the last day of wage 
period and to ensure disbursement of wages in the 
presence of the authorized representative of contract 
operating division who shall record under his signature at 
the end of entries in the register of wages in the following 
form.                                                                                 
“Certified that the amount shown in column no……………… 
has been paid to workers    concerned   in my presence 
on date…… at time…” 
 
Signature of contractor 
 

x) Contractor shall distribute wage slip to his employee one 
day before the last day of the month. 
 

y) The Contractor shall deploy all skilled, semi-skilled and 
unskilled workers and should hold valid certificates 
wherever necessary. The contractor shall deploy only 
experienced supervisory staff to carry out the construction 
& erection work and control his workmen. BHEL reserves 
the right to insist on removal of any employee of 
contractor. In the event of increasing or decreasing the 
category of workers, supervisors the contractor shall 
obtain the prior approval of BHEL’s site-in-charge.  
 

z) Contractor shall obtain complete bio-data of the labour, 
employment certificate and Antecedent verification in the 
prescribed form for each labour and supervisor engaged 
by him and shall submit the same to the Personnel 
Department / IR section through the contract executing 
officers before commencement of the work.  
 

aa) Non – compliance of any provisions under the act/ 
rule/instructions/guidelines shall make the contractor 
liable for penal action including termination of contract. 
 

bb) In case of medical emergencies faced by contract worker 
at work, medical facilities in the interest of the well-being 
of the worker shall be provided by BHEL. The decision of 
the doctors attending the emergency shall be final and 
binding. The cost incurred shall be deducted from the bills 
of the contractor. The Contractor shall complete the ESI 
formalities and BHEL shall submit claim of reimbursement 
of medical expenses to ESI. The amount reimbursed by 
ESI shall be paid back to the contractor 
 

cc) In the event of any accident in respect of which 
compensation may become payable under the workmen’s 
compensation act VIII of 1923 whether by the contractor 
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or by the company as principle employer, it shall be lawful 
for the company to retain out of monies due and payable 
to the contractor such sum or sums of money as may, in 
the opinion of the company shall be final in regard to all 
matter arising in this clause. 
 

dd) No work shall be done on Sundays or on other declared 
holidays of the company without the written permission of 
the company officer in-charge of the work. The contractor 
shall comply with the provisions of the Factories Act Rules 
framed there under if the same are applicable. 
 

ee) The contractor shall keep his work place clean and safe 
to avoid injuries to men and damage to finished products 
/ equipment's. 
 

ff) On the occurrence of an accident, which results in the 
death of any of the workmen employed by the contractor 
or which is so serious as to be likely to result in the death 
of any such workmen, the contractor shall within 24 hours 
of the happening of such an accident intimate in writing to 
the company official in-charge of the work. 
 
gg) The contractor shall indemnify the company against 
all losses or damages sustained by the company resulting 
directly or indirectly from his failure to give intimation in 
the manner aforesaid including the penalties or dues if 
any and become payable by the company, as a 
consequence of failure, the company to give notice under 
the workmen’s compensation act or otherwise confirm to 
the provisions of the said act in regard to such accident. 
 
hh) The contractor shall ensure adherence to all statuary 
requirements applicable to BHARAT HEAVY ELECTRICALS 
LIMITED, Bhopal. 
 
ii) The contractor shall ensure abidance by all the labour 
laws especially including contract labour (R & A) Act, 
payment of wages Act, workmen’s compensation act, 
minimum wages Act ESI Act and Provident Fund Act as 
amended from time to time 
 
jj) The contractor should engage only those labourers who 
shall be more than 18(eighteen) years of age. 
 

kk) The contractor shall provide the required safety 
equipment labours engaged by him. 
 

ll) Contractor shall issue “Employment Card” as per statute 
to all the labour and supervisors covered under the job 
work contract. 
 

mm) The contractor shall be responsible to settle any 
grievances of the labour deployed by him.  
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nn) Wage and Wage sheet: - Non receipt of payment from 

BHEL or any other unsettled issue with BHEL or any other 
entity shall not be a pre-condition for payment of wages. 
Complaints of short payments and non-payments of 
wages shall be viewed seriously and may result in 
cancellation of tender and penal action including 
blacklisting. Entry with pencil or blank spaces in wage 
sheet shall not be acceptable. If a contractor has two or 
more contracts, the name of a worker shall appear in only 
one wage sheet for a given period. Contractor shall make 
efforts to provide PF & ESI No of their workers on the 
wage sheet itself. 
 

oo) PF & ESI: - Contractors shall provide annual statement 
of PF to their workers to enable them to know their PF 
balance status. In case of change of contractor, the 
previous contractor shall immediately facilitate in filling of 
Form No 13 for smooth transfer of PF to the new Account. 
In case of termination of service of contract labour, Form 
No. 19 should be immediately filled by the contractor for 
settlement of PF dues. Before generating ESI No. for a 
contract labourer, the contactor should ensure that the 
labourer does not have an existing ESI nos. causing non 
continuity of insurance and thus denying benefits under 
the Act to the workers. 

pp) Bonus:-For contracts terminating before 30th Nov., 
contractors should pay the bonus before the final bill is 
cleared. 

qq) Leave:-In case of workers who have worked for 240 or 
more days in the preceding year, annual leave with wages 
@one day for every 20days worked and 07 Casual leave is 
to be provided. For all works contract labourers eight days 
paid holidays are to be provided in a year. 

rr) Overtime:-Maximum overtime permissible is 50 hours in 
a quarter. In case of overtime, contractor should ensure 
that payment is made at double the rate of normal wage. 
In case of working on Sunday, contractor should ensure 
that a weekly holiday is given to the worker. 

ss) Contribution to welfare fund:- Contractor should 
ensure that half yearly contribution to M.P. Labour 
Welfare Fund is deposited  [@30/-{by contractor} per 
person and @ Rs. 10/- {by worker}per person] . Many 
welfare facilities like student scholarship, distribution of 
notebooks at subsidised rates, monetary help for 
daughter's marriage widow pension, vocational training 
etc. flow from this fund. 

tt) Inspections: -   During inspection (by PF/ESI or Labour 
authorities), contractors should make themselves 
available for inspection of their records and cooperate 
with authorities and BHEL. Contractors should provide 
correct and complete information of their workers to all 
the authorities. They should keep all the registers and 
forms updated. 
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uu) Uniform & shoes are to be provided necessarily to the 
contract labourers and this has to be ensured by the 
contractor. In case of non-compliance, bills will not be 
cleared/contractor shall be issued notice of Termination of 
Contract. Contractors should also ensure that their 
workers wear helmets and use necessary PPEs while at 
work.  

vv) Supervision: - Contractor is required to supervise the 
work of his workers at workplace. If he is unable to do so, 
then he may deploy sufficient no. of supervisor who can 
supervise on his behalf. Contractor should provide at least 
one identified supervisor per shift for supervision of 
contract labour's work. All issues regarding discipline at 
the works like work allocation, early exit, snacks 
distribution etc. are responsibility of contractor's 
supervisor. 

ww) Contractor should get the police verification done in 
respect of his labourers. The contractor has to undertake 
personal liability for the conduct and character of his 
labourers. Contractor should provide C & A (character and 
antecedents) certificates from the Thana or else receipt of 
list files with Thana for Verification of C & A. This shall be 
required before the first bill is cleared. 

 
xx) Wages shall be paid through bank account for all 

contracts of 06 months or more duration.  
yy) Contractor shall neither try to influence, chase or 

interfere into the working of BHEL officials nor engage 
BHEL employee or any other third person for the same. In 
case such incident does occur, it may lead to 
disqualification/debarring from the contract. Any 
contractor shall be debarred from consideration if any of 
his relations is working in the product/functional group in 
which the contract is being issued. 
 

zz) The contractor should follow the prevailing industrial / 
labour laws as amended from time to time and shall also 
take all safety measures required during the execution of 
this order. 
 

aaa) The contractor shall engage sufficient staff to maintain 
the required rate of progress and quality of workmanship. 
If unskilled workers are required to be engaged, the same 
shall be engaged, as far as possible, from local areas in 
which the work is being executed.  Claim for idle 
labour/machinery due to non-supply of any material by 
BHEL or for any other reasons will not be entertained. 
During the continuance of this contract, the contractor 
shall have due regard to all local festival, religious events 
and other customs, in all his dealings with the local labour 
for the time being employed on or in connection with the 
work. 
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 CLAUSE  33 

MATERIALS TO BE 

SUPPLIED BY THE 

BHEL 

i. Materials to be supplied by the BHEL are shown in 
Schedule ‘B’ which also stipulates quantum, place of issue 
in respect thereof. The contractor shall be bound to 
procure them from the Engineer-in-Charge. 

 
ii. As soon as the work is awarded, the contractor shall 

finalise the programme for the completion of work and 
shall give his estimates of materials required on the basis 
of drawings/or schedule of quantities of the work. The 
Contractor shall give in reasonable notice of writing his 
requirement to the Engineer-in-Charge which shall be 
issued to him keeping in view the progress of work as 
assessed by the Engineer-in-Charge, in accordance with 
the agreed phased programme of work indicating monthly 
requirements of various materials.At the time of 
Submission of bills the Contractor shall properly account 
for the materials issued to him to the satisfaction of the 
Engineer-in-Charge, certifiy that balance of materials 
supplied is available at site. 

 
iii. If cement is to be supplied by the BHEL, every cement 

godown shall be provided with two locks on each door. 
The key of one lock at each door shall remain with the 
Engineer-in-charge or his representatives.  

 

iv. The contractor has to deposit empty cement bags to the 
departmental stores before submission of final bills (If 
issued).  

 CLAUSE  34 

MATERIAL 

HANDLING AND 

STORAGE 

i. The contractor shall make all arrangements to Load, 
unload, handle, transport and store all materials at site in 
proper manner (as approved by BHEL engineer) so as to 
avoid contamination and deterioration. The contractor 
shall make own arrangement for T & Ps including cranes. 
For storage, open space shall be given by BHEL and 
contractor shall make its own covered shed. The places at 
site where materials are to be stored shall be subject to 
the approval of the Engineer-in-charge. The store should 
have proper illumination, record keeping and locking 
arrangements for safe custody of the materials. The store 
should be made before arrival of the materials at site. 
Adequate arrangement be made for material handling & 
storage taking due care against damages. 

 CLAUSE  35 

MATERIAL ISSUE, 

CONSUMPTION & 

RECONCILIATION 

It shall be the responsibility of the contractor to get the free 
issue materials (cement, reinforcement steel, structural steel 
or any other material etc.) issued from BHEL’s Store after 
proper documentation work. Loading transportation to work 
site, unloading and proper storage of material shall be done 
by the contractor at their own expense. Return of surplus 
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material to store and return of scrap material to scrap yard 
shall be the responsibility of the contractor at their own 
expense. Proper method of accounting of steel, Tor steel, 
cement & scrap material be followed as per BHEL Procedure 
.The books of such accounting be offered for auditing by 
BHEL at pre-decided regular interval. The material 
Reconciliation statement should necessarily be enclosed with 
each running account Bills as well as Final Bill. Due to non-
submission of material reconciliation statement with invoice 
the bill processing may get delayed for which the Total 
responsibility lies with the contractor. 

 CLAUSE  36 

MATERIALS TO BE 

PROVIDED BY THE 

CONTRACTOR 

1. The contractor shall, at his own expense, provide all 
materials, required for the works other than those which 
are stipulated to be supplied by the BHEL. 

 
1.1. All such materials to be provided by the Contractor  shall 

be in conformity with the specifications laid down or 
referred to in the contract. The contractor shall, if 
requested by the Engineer-in-Charge furnish proof, to the 
satisfaction of the Engineer-in-Charge that the materials 
so comply. 
 

1.2. The contractor is expected to ensure all the payments 
towards applicable royalties paid to concerned authorities 
for different materials and also must submit the proof of 
payment as and when asked by the department. 
 

1.3. The contractor shall, at his own expense and without 

delay, supply to the Engineer-in-Charge samples of 

materials to be used in the work and shall get these 

approved in advance. Any material brought to site in 

contravention of this condition shall be rejected forthwith 

and no payments shall be made. 

 
1.4. The Engineer-in-Charge shall within seven days of supply 

of samples or within such further period as he may 
require intimate to the Contractor in writing whether 
samples are approved by him or not. If samples are not 
approved, the Contractor shall forthwith arrange to 
supply to the Engineer-in-Charge for his approval, fresh 
samples complying with the specifications laid down in 
the contract.  

 
1.5. The Engineer-in-Charge shall have full powers to   

require the removal of any or all of the materials  
brought to Site by the Contractor from the premises 
which in his opinion are not in accordance with the 
specifications and in case of default, the Engineer-in-
Charge shall be at liberty to employ at the expense of the 
contractor, other persons to remove the same without 
being answerable or accountable for any loss or damage 



9HARAT HEAVY ELECTRICALS LIMITED: BHOPAL 

TOWNSHIP CIVIL MAINTENANCE DIVISION 

GENERAL TERMS & CONDITIONS 

NIT NO. TA/TCL/03/19-20 

 

Signature of Contractor                                         54                                                Signature of BHEL official                                         

 

that may happen or arise to such materials. The 
Engineer-in-Charge shall also have full powers to procure 
other proper materials to be substituted for rejected 
material and in the event of the Contractor refusing to 
comply, he may cause the same to be supplied by other 
means. All costs which may attend such removal and/or 
substitution shall be borne by the Contractor. 
 

1.6. The Engineer-in-charge shall be entitled to have tests 
carried out as specified, in the Contract for any materials 
supplied by the Contractor other than those for which, as 
stated above, satisfactory proof has already been 
furnished, at the cost of the Contractor and the 
Contractor shall provide at his expense all facilities which 
Engineer-in-charge may require for the purpose. If no 
tests are specified in the Contract  and such tests are 
required by the Engineer-in-charge, the Contractor shall 
provide all facilities required for the purpose and the 
charges for these tests shall be borne by the Contractor 
only if the tests disclose that the said materials are not in 
accordance with the provision of the Contract. The cost of 
materials consumed in tests shall be born by the 
Contractor in all cases except when otherwise provided.  
 

1.7. In case of use of material not conforming to the 
specification in the work carried out by Contractor, the 
department shall have the right to rejected it out rightly 
or accepted with suitable deduction.In case of acceptance 
with deduction the amount to be deducted shall be 
decided by the department/QDRC (Quality Deficiency 
Review Committee) & the same shall be the binding on 
the contractor. 

 CLAUSE  37 

CONTRACTOR TO 

INDEMNIFY 

GOVT. AGAINST 

PATENT RIGHTS 

In the event of any claim or demand being made or action 
being brought against BHEL for infringement or alleged 
infringement of letter, patent  in respect of any machine plant, 
work or thing used or supplied by the  contractor under this 
contract or in respect of any method of using or working  by 
BHEL  of such machines, plant, work or thing, the contractor  
will indemnify BHEL against  such claim or demand  and all 
costs and expenses  arising from or incurred by reason  of such 
claim or demand. In case the equipment in such suit or 
proceedings is held to constitute infringement and the use of 
the equipment or part is prohibited, the contractor shall at his 
own expenses either procure for BHEL the right to continue 
using the equipment, modified it so as it becomes non-
infringing or remove the equipment and refund BHEL price plus 
the transportation and installation cost thereof. 

 CLAUSE  38 

TO ENSURE 

SAFETY AT SITE 

i) If the contractor fails to take appropriate safety 
precautions or to provide necessary safety devices and 
equipment's or to carry out instructions issued by the 
authorized BHEL officials, BHEL shall have the right to 
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take corrective steps at the risk and cost of the 
contractors. 
 

ii) The contractor shall ensure that no damage is caused to 
any person/any existence work/property of BHEL /other 
parties working at site. If any such damage is caused, it 
shall be the responsibility of the contractor to make good 
the losses and compensate the affected parties at his own 
cost. The contractor shall indemnify BHEL for any such 
eventuality. 
 

iii) The contractor shall take all reasonable care to protect 
the materials and the work till such time the 
plant/equipment has been taken over by BHEL/its 
customer. It will be the responsibility of the contractor to 
ensure safe lifting of the equipment to avoid 
damages/accidents. 
 

iv) In case of a fatal or disabling injury accident to any 
person due to lapses by the contractor. BHEL shall have 
the right to impose appropriate financial penalty on the 
contractor and recover the same from payments due to 
the contractor for suitably compensating the victim or 
his/her dependents.  Before imposing the penalty, 
appropriate enquiry shall be held by BHEL. 

 
v) In case of any damage to propriety due to the lapses by 

the contractor, BHEL shall have the right to recover the 
cost of such damages from the contractor after holding an 
appropriate enquiry. 

 
vi) In case of any delay in the completion of a job due to 

mishaps attributable to lapses by the contractor, BHEL 
shall have the right to recover cost of such delay from the 
payments due to the contractor after notifying the 
contractor suitably. 

 
vii) If the contractor fails to improve the standards of safety 

in its operation to the satisfaction of BHEL after being 
given reasonable opportunity to do so. BHEL shall have 
the right to terminate the contract and get the job 
completed at the risk and cost of the sub-contractors. 

 CLAUSE39 

STRIKES AND 

LOCKOUTS 

a) The contractor will be solely responsible for all disputes and 
other issues connected with his workmen. In the event of 
contractor’s workmen resorting to strike or the contractor 
resorting to lockout and, if the strike or lockout so declared 
is not settled within a period of one month, BHEL shall have 
the right to get the work executed employing its own men or 
through other agencies or both. The cost incurred by BHEL in 
this regard shall be recovered from the contractor. 

 
b) For any purpose whatsoever, the employees of the 
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contractor shall not be deemed to be in the employment of 
BHEL. 

 CLAUSE  40 

SETTLEMENT OF 

DISPUTES 

i) Except as otherwise specifically provided in the contract 
all disputes concerning questions of fact arising under the 
contract shall be decided by the engineer subject to a 
written appeal by the contractor to the engineer, whose 
decision shall be final to the parties hereto. 

 
ii) Any disputes or differences including those considered as 

such by only one of the parties arising out of or in 
connection with the contract shall be to the extent 
possible settled amicably between the parties. 

 
iii) If amicable settlement cannot be reached then all 

disputed issues shall be settled by arbitration as provided 
in relevant clause. 

 CLAUSE  41 

ARBITRATION i. All disputes between the parties to the Contract arising 
out of or in relation to the Contract, other than those for 
which the decision of the Engineer in the Contract or any 
other person is expressed to be final and conclusive, shall 
after written notice by either party to the contract to the 
other party, be referred to sole arbitration of the General 
Manager or his nominee. The Arbitration shall be 
conducted in accordance with the provisions of the Indian 
Arbitration and Reconciliation Act, 1996. 

 
ii. The parties to the Contract understand and agree that 

there will be no objection that the General Manager or the 
person nominated as arbitrator had earlier in his official 
capacity directly or indirectly dealt with the matters to 
which the Contract relates or that in the course of his 
official duties had expressed views on all or any of the 
matters in dispute or difference. The award of the 
arbitrator shall be final and binding on the parties to this 
contract. 

 
iii. Work under the contract shall be continued by the 

contractor during the arbitration proceedings, unless the 
matter is such that the work cannot possibly be continued 
untill the dispute or differences are settled by the 
arbitration and save as those which are otherwise 
expressly provided in the contract. 

 
iv. The arbitration proceedings shall be held at Bhopal. The 

jurisdiction of courts for these proceeding shall be at 
Bhopal. 

 CLAUSE  42 

TOOLS, TACKLES & 

EQUIPMENTS 

i) It shall not be obligatory on the part of BHEL to 

supply any tools and tackles. Depending upon 
availability, possibility, BHEL tools & equipment may be 
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made available to the contractor on payment of hire 
charges as mentioned in Annexure C of Price Schedule. In 
case BHEL is unable to issue such equipment due to non-
availability, it is the responsibility of the contractor to 
arrange such equipment from outside & hire & other 
charges shall be borne by the contractor. 
 

ii) All the properties/equipment/components of BHEL loaned 
with or without deposit, to the contractor shall remain the 
properties of BHEL. The contractor shall use such 
properties for the purpose of execution of this contract. 
All contractors shall return them in good conditions as 
and when required by BHEL. In case of non-return, loss, 
damaged, repairs, etc., cost thereof, as may be fixed by 
the Engineer, will be recovered from the contractor. 
 

iii) ROYALTY – Royalty for equipment's supplied shall be 
borne by the contractor and nothing extra on this account 
shall be paid to him by BHEL. 
 

iv) The contractor shall arrange at his own expenses all 
tools, plants &equipments (T & P) required for execution 
of the work except the item listed in Schedule "C" which 
will be given to him on hire by BHEL at the rates shown 
in that Schdule.All tools & Tackles, handling facilities, 
plant & machinery and consumables required for 
satisfactory execution of the job will have to be arranged 
by the contractor free of cost. All measuring instruments, 
tools and tackles should be tested periodically and the 
contractor shall also produce necessary certificate and 
proof of having tested & calibrated from certified 
agencies. Only instruments calibrated with in last one 
year from the date of use shall be used at site. List of 
tools, tackles & equipment's of reputed manufacturers 
with proper Test /Calibration Certificates to be arranged 
by the contractor at his own cost is given below but not 
limited to this (only for guidance) :  

(A)  Electrical Tools / Instruments 

i) Cable jacks & spindle, cable rollers, supporting stand for 
cable drums, electrician’s tolls kit, jointing / termination 
kit(s) fitter tool kit, etc. 

ii) General tools e.g. screw drivers, testers, pliers, spanners, 
test lamp, feeler gauges, hydraulic and manual crimping 
tool kit etc. 

iii) Safety hand lamps, fuses, bulbs, switches and cables, 
test lamp, field telephone and buzzer sets, walkie – talkie 
set etc. 

 

(B) Mechanical Tools, Instruments (as per 

requirements). 
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i) Welding Machines, generator sets with cables etc. Gas 
cutting sets, gas-brazing sets, heating torch, soldering 
irons, regulators, hoses, etc. 

ii) Hand trolleys, mobile equipment's, Trailor, Transport 
vehicles, hydraulic and screw jack, pipe and torque 
wrenches, wooden sleepers, manila ropes, chain pulley 
block, slings and D’shackles, eye bolts, lifting tackles and 
equipment's. 

iii) Hand grinding machines, bench grinder, and bench vice, 
pipe vice, Base Mounted Drill Machines, Grinding wheels, 
Hand Drill Machine. 

iv)Grinding Machine for fabrication works, drill machines, 
drill bits, taps and die set, reamers, hammers, files, 
punches, scrappers, screw drive sets, pliers, hacksaw and 
blades, chisels, Allen key sets, spanners, measuring tapes 
and Scales. 

v) Spirit level, straight edge, dial gauge, precision level 
gauge, etc. 

vi)Other test equipment's as required for testing and 
commissioning of the project shall have to be arranged by 
the contractor.  

(C)  Civil Engineering Equipment 

Earth moving equipment -Excavators (various sizes), 
Bulldozers 

Equipment for hoisting & lifting – 

1. Tower 

2. Builder’s hoist 

3. Hydra 

  Equipment for concrete Work - 

1. Concrete batching plant 

2. Concrete pump 

3. Concrete transit mixer 

4. Concrete mixer (diesel) 

5. Concrete mixer (electrical) 

6. Needle vibrator (electrical) 

7. Needle vibrator (petrol) 

8. Table vibrator (elect. /petrol) 

Equipment for building work 

1. Block making machine 

2. Bar bending machine 

3. Bar cutting machine 
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4. Wood thickness planer 

5. Drilling machine. 

6. Circular saw machine 

7. Welding generators 

8. Welding transformer 

9. Cube testing machines 

10.M.S. pipes 

11.Steel shuttering 

12.Steel scaffolding 

13.Grinding/polishing machines 

 Equipment for road work- 

1. Road rollers 

2. Bitumen pavers 

3. Hot mix plant 

4. Spreaders 

5. Earth rammers 

6. Vibratory road rollers 

Equipment for transportation- 

1. Tippers 

2. Trucks 

Pneumatic equipment 

1. Air compressor (diesel) 

De-watering equipment - 

1. Pump (diesel) 

2. Pump (Electrical)   

 Power equipment 

1. Diesel generators 

(Any other plant/equipment) 

 CLAUSE  43 

DISMANTLED 

MATERIAL 

COMPANY/ 

CORPORATION 

PROPERTY 

The contractor shall treat all materials obtained during 
dismantling of a structure, excavationof the site for a work, 
etc. as Company’s/Corporation property and such materials 
shall be disposedoff to the best advantage of 
Company’s/Corporation according to the instructions in 
writing issued bythe Engineer-in-Charge. 
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 CLAUSE  44 

FACILITIES TO BE 

PROVIDED BY BHEL 

Construction Office & Store: Depending upon the 
availability and requirement, the space for construction of 
office and stores shall be provided free of cost to the 
contractor. Before finally leaving site, all shed etc. have to 
be dismantled/ removed and the site left shall be clean and 
tidy. The land allocated shall be vacated and handed over to 
the owner. 

Establishment of Site Office – Contractor shall make its 
own office at site. He will be required to maintain good office 
at site with necessary infrastructure and staff. The 
contractor should have a mobile phone, Computer System 
with Printer & UPS.  

Electricity: The contractor shall submit to the Engineer 
within 30 days from the signing of Contract Agreement his 
electrical power requirement. The contractor shall be 
provided with supply of electricity at one point in the project 
site free of charge for the purpose of contract execution 
except for fabrication work which shall be charged as per 
Annexure C of Price Schedule. The contractor shall make his 
own further distribution arrangement. All temporary wiring 
must comply with local regulations and will be subject to 
Engineer inspection and approval before connection to 
supply. The arrangement of the Luminary shall be the 
responsibility of the contractor. The proper illumination at 
work site is the responsibility of Contractor. 

 Water: Supply of water will be made available free of charge 
for the construction purposes & drinking purposes at an 
agreed single point in the site. Any further distribution will 
be responsibility of the contractor. Further distribution to 
other points at work site or to his office shall be the 
responsibility of the contractor. The contractor will made 
their own arrangement for storage of water of inadequate 
capacity for curing of pre-cast concrete structures, 
construction & general curing. Due to scarcity of water all 
over Bhopal the contractor shall comply with all measures as 
suggested by Engineer-in-charge to avoid wastage of water. 
 
Residential Accommodation: Upon award of work the 

contractor shall apply for allotment of residential 

accommodation for their personnel who is going to be 

posted at site for execution of the work. Subject to 

availability with BHEL& as permitted under rule, the 

residential accommodation may be made available on 

chargeable basis including electricity charges, water charges 

& other Charges etc. The Contractor shall abide by the rules, 

regulations of quarter allotment, cancellation, and 

possession/vacation. In case BHEL is unable to provide this 

facility, the contractor has to make their own arrangement 

at their own expense. 
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 CLAUSE 45 

CONSUMABLES The contractor shall arrange & provide all consumable items 
of best quality in adequate number / quantity as per 
specifications required for day-to-day working for 
satisfactory completion of the work at his own cost. The 
material so supplied shall be of best quality according to the 
specification. 

i. Soldering and brazing alloy, flux, various types of 
welding electrodes, filter materials etc. 

ii. Industrial and welding gases like oxygen, acetylene, 
compressed air, water, etc. 

iii. Kerosene, rust removing liquid, cleaning cloths, 
chemical liquid for pickling, CTC, xylol, thinner, 
cotton wastes, jointing compounds, M-seal, Teflon 
tapes, engineers blue, adhesive tapes etc. 

iv. Clamps, GI Wires, bolts, nuts and washers as 
required. 

                And all other consumable materials mentioned in 
tender specification in respective section and 
necessary for completion of work.  
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                                SAFETY MEASURES 
 

� The following are a few safety measures suggested while carrying the work. 
However all the items of work should be carried out in safe working manner 
taking all precautions. 

 
� Proper and necessary precautions shall have to be taken wherever the work 

involves breaking of reinforced cement concrete slab and dismantling of brick 
work. These items of work will have to be carried in the presence of the Engineer-
in-charge. 

 
�  Proper and necessary scaffolding is to be erected wherever dismantling of brick 

work is carried out at height more than 1.80 M 
 

� Reinforced cement concrete slab should be dismantled parallel to the main 
reinforcement, each piece not exceeding 300mm wide. Under no circumstances 
the supporting wall shall be cut or removed until the supporting slab is 
demolished. 

 
� The contractor shall keep supply all safety equipment like safety boots, goggles, 

helmets and safety belts, to all the workers. 
 

�  The contractor shall keep a supervisor always at work site. 
 

� Power shut down shall be taken before commencement of the work wherever 
power cables are running. 

 
�  Proper and necessary scaffolding and ladders are to be used for carrying out all 

types of works. 
 

� The contractor shall provide safety nets to the work force during the execution of 
work at height of more than 3 meters and as directed by the engineer in charge. 

 
� The contractor shall take all necessary safety precautions and arrange for 

appropriate appliance to its authorized officials to prevent loss of human lives, 
injuries to personnel engaged and damage to property. 

 
� The Contractor shall provide to the work force and ensure the use of the following 

personnel Protective Equipment as found necessary and as directed by the 
authorized BHEL Officials. 

I. Safety Helmets conforming to IS: 2925: 1984 
II. Safety belts  conforming to IS: 3521: 1999 
III. Safety shoes conforming to IS: 1989:PART 2:1986 
IV. Eye, and face protection devices conforming to IS: 8520:1977. 
V. Hand and body protection devices conforming to IS: 6994 - 1973 and IS 

8519: 1977, IS: 8807-1978. 
 

SAFETY IN CIVIL ENGINEERING WORKS  
 

o While working at heights, a safe foot holds and hands holds should be 
provided. 
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o No loose material should be allowed to remain in the vicinity of persons 
working at heights due to which they may inadvertently loose their balance 
and fall down. 

 
o Wherever, it is reasonable practical, workers should be made to use safety 

belts. 
o Ladders, crawling ladders and crawling boards are to be provided if a person 

has pass across or work on or from any material liable to fracture under his 
weight and cause him to fall more than 1.98 metres. 
 

o In considering whether a material is likely to fracture beneath a person’s 
weight, regard must be had to any additional weight he may be carrying or 
supporting. 
 

o Ladders crawling boards etc., to be securely supported and if necessary 
secured to prevent slipping. 
 

o Guard rails, coverings or other suitable means may be used to prevent person 
stepping on to fragile material, while working or passing near it if such 
material is likely to fracture under his weight and cause him to fall more than 
1.98 metres. 
 

o While working on sloping roofs, suitable, crawling, boards or crawling ladders 
should be used.  These crawling ladders should be properly supported and 
securely enhanced to the sloping surface or the roof ridge. 
 

o Suitable and sufficient means are to be provided to prevent fall of articles 
from a sloping roof. 

 
DEMOLITION: 

 
� Safe access should be provided to every place at which any person has to work.  

Scaffolds should be provided for all work. 
 

� Shoring or either steps are to be taken to prevent accidental collapse of the 
building or part of the building being dismantled.  

 
� Similar precautions are to be taken against collapse of any adjacent building, if 

this would involve danger. 
 

� No steel work or iron work is to be cut or released unless precautions are taken to 
avoid danger from sudden twist, spring or collapse. 

 
� No framing is to be removed unless all practicable steps are taken to avoid 

collapse of the structure. 
� Demolition work is to be placed under the supervision of a competent person 

experienced in demolition work. 
 
 

EXCAVATIONS: 
 
� Barriers are to be provided round excavations, shafts, pits and opening into 

which persons can fall a vertical distance of 1.98 metres.  These barriers are to 
be as close as practicable to the edge of the excavations and are to be erected 
as soon as practicable after excavating begins.  They are to be maintained in 
position except when necessarily removed for the access of persons or 
materials. 
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� Adequate and suitable timbering should be used to prevent danger from falls or 

dislodgement of sides of excavations etc., or materials adjacent to it.  
Timbering is to be done as early as practicable in the course of work. 

 
� No person should be allowed to work in any excavation.  Shaft or tunnels after 

explosives have been used in or near it, in a manner likely to affect stability, 
until a thorough examination has been made by a responsible person. 

 
� No person should be allowed to work in any excavation, Shaft or tunnels after an 

unexpected fall of work rock, earth or to her material or after substantial 
damager to timber or other supports, unless the part concerned is thoroughly 
examined by a responsible person declared safe.  

 
� No material should be placed near the edge of the excavation so as to endanger 

persons below.  No load should be placed or removed near the edge of an 
excavation etc., where it is likely to cause the collapse of the side of the 
excavation and so endanger to any person. 

 
� If excavation is likely to affect the security of another structure (permanent or 

temporary) steps must be taken to safeguard persons employed from possible 
collapse of that structure. 

� Means of reaching a place of safety is to be provided, when there may be danger 
from rising water or irruption of water or materials. 

 
� Means to prevent over running are to be taken when vehicle is used to tip 

material into pit or excavation or over the edge of embankment or earth work. 
 

 
 LADDERS: 
 

� Ladders to be used should be of good construction, of a suitable and sound 
material of adequate strength.  

 
� Ladders with missing or defective rungs should not be used.  
 
� Wooden stiles or sides and wooden rungs should have grain running length wise.  
 
� Rungs should be properly fixed to the sides. 
 
� Ladders standing on a base are to be equally and properly supported on each stile 

or side. 
 
� Ladder standing on a base to be securely fixed near its upper resting place, if 

such fixing is impractical the ladder must be fixed at or near its lower end.  If this 
is also impracticable a person, must be stationed at the feet of the ladder to 
prevent it from slipping.  

 
� Ladder should not be placed on loose bricks or loose packing. 
 
� Except when there is an adequate handled, ladder must rise to a height of a least 

3 feet6 inches (1.00 Mtr.) above the landing place or above the heights rung 
reached by the feet of persons using the ladder. 

 
� Space at each rung to be sufficient to provide adequate foot held.  
 
� Openings in landing places through which ladders pass should be as small as 

practicable.  
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� Folding steps ladders should have level and firm footing and should not stand on 

loose bricks or other loose packing. 
 

SCAFFOLDS: 

 

� Materials used for scaffolds should be of sound and adequate strength.  
 

� The timber used should be suitable quality, good condition, bark complete 
stripped off, and without paint or other treatment which would prevent defects 
from being easily seen. 

 
� Timber and material with projecting nails should not be used.  

 
� Metal parts should be of suitable quality, in good condition, free from corrosion 

or other patent defects likely to affect strength. 
 

� Defective parts or materials should not be used and no defective ropes or bonds 
should be used.  

� Standards or upright should be vertical or slightly inclined towards the building 
or other structure, where practicable and to be sufficiently close to ensure 
stability. 

 
� Displacement or sinking of standards or uprights to be prevented either by 

provision of base plates or either adequate means.  
 

� Ladders used as uprights to be adequate strength secured to prevent slipping 
and so placed that the two stiles of sides of each ladder are evenly supported. 

 
� Ladders are to be horizontal, as nearly as possible and should be secured to 

standards or uprights by efficient means. 
 

WORKING PLATFORMS:  

 
 All working platforms should be closely boarded, planked or plated.  
 
 Boards should be of sufficient thickness having regard to the distance between 

putlogs other supports.   
 
 All boards should be at least 51 mm thick and 210 mm wide. 
 
 Boards should rest securely and evenly on their supports.  Each board should 
have at least three supports unless the thickness and the distance between the 
supports are such as to present on due or unequal staging when, supported on 
the two pipes.  

 
 No board should project beyond for more than four times its thickness, unless 

secured to prevent tipping. 
 
 No board should project to an extent which makes it unsafe having regard to its 

thickness and strength and the weight likely to be on it. 
 
 The platforms should be of adequate width to give sufficient working space. 
 
 The platforms should extend at least 600 mm. beyond, the end of wall or 

working face if work is being done at that end of the wall of face. 
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 The platforms should have guard rails to a height of between 920 mm and 1150 

mm. above the platform or any raised part of it. 
 
 The platforms should have toe-boards high enough to prevent falls of persons, 
tools and materials, with a minimum height of 15.5 mm. space between the     
toe-boards and the lowest guard rail should not exceed 760 mm. guard rails and 
toe-boards should be on the inside of uprights unless there is some other means 
of preventing their outward movement.  

 
 Guard rails and toe-boards should always remain in position except when 
removal is necessary for the access of persons or materials, or other necessary 
purposes of the work.  

 
SAFETY NETS AND BELTS: 

 
� If all or any of the above requirements is not practicable, resources may be 

taken to use suitable safety belts or nets to prevent persons falling from 
heights of 1.98 metres and above.  

 
� Safety belts when used should be attached continuously to suitable and fixed 

anchorages.  
� Safety nets should be maintained in all positions necessary to protect persons at 

work, except in so far as they have to be temporarily removed for the passage 
of materials or for any other purposes.  

 
LIFTING TACKLES/CRANES: 

Lifting roof trusses should be undertaken after discussing the procedure with BHEL 
taking all necessary care to prevent accidents. 
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          ANNEXURE – “A” 

CONTRACT 

(To be issued in appropriate valid non –judicial stamp paper issued from State of  

Madhya Pradesh 

THIS AGREEMENT MADE THIS………………………………………….……. DAY OF ………. 20…. Between 

BHARAT HEAVY ELECTRICALS LIMITED, Bhopal (A Government of India Enterprise) a 

Company incorporated under the Companies Act 1956, having its registered office at BHEL 

House, Siri Fort, New Delhi – 110 049 (hereinafter called BHEL) of the ONE PART 

 AND 

………………………………………………………………………………………………………………………………………………………

……………………………………… (here-in-after called the `Contractor’) of the SECOND PART. 

 

WHEREAS   M/s ……………………………………………………… state that they have acquired and 

possess extensive experience in the field of 

………………………………………………......................................... and whereas in response to an 

Invitation to Tender No……………............ dated ………… issued by BHEL for the execution of 

……………………….. the Contractor submitted their offer dated………………. And whereas BHEL has 

accepted the offer of the Contractor on terms and conditions specified in the Letter of Intent 

No…………… dated………....... Read with the reference cited therein. 

 

THIS AGREEMENT WITNESSESS AND it is hereby agreed by and between the parties as 

follows: 

That the Contractor shall execute the work of ………………………… 

………………………………….……………… and more particularly described in Tender specification 

(hereinafter called the said works) in accordance with and subject to terms and conditions 

contained in these presents, Instructions to Tenderers, General Conditions of Contract, 

Special Conditions, annexures, Letter of Intent dated ……………… and such other instructions, 

drawings, specifications given to him from time to time by BHEL. 

The Contractor is required to furnish to BHEL Security Deposit in the forms of cash/approved 

securities / Bank Guarantee valid upto ………… for a sum of Rs………………………… (Rupees 

…………………………………………………………………) towards satisfactory performance and completion 

of the Contract. 

The Contractor has furnished a Guarantee bearing No………………….  Dated …………………… for a 

sum of Rs…………….. (Rupees……………………….. ………………………….) executed by 

………………………….Bank in favour of BHEL towards Security Deposit valid up 

to…………………..(The Contractor has furnished to BHEL an initial Security Deposit of Rs………..  
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in cash /Approved Securities/BG for Rs………. And has agreed for recovery of the balance 

security deposit by BHEL………… @ 10% of the value of work done from each running bill till 

the entire security deposit is recovered). 

The contractor hereby agrees to extend the validity of the Bank Guarantee for such further 

period or periods as may be required by BHEL and if the contractor fails to obtain such 

extension (s) from the Bank, the contractor shall pay forthwith or accept recovery of Rs…… 

from the bills in one instalment and the Contractor further agrees that failure to extend the 

validity of the Bank Guarantee or failure to pay the aforesaid amount in the manner 

specified above shall constitute breach of contract.  In addition to above BHEL shall be 

entitled to take such action as deemed fit and proper for recovering the said sum of 

Rs………….. 

That in consideration of the payments to be made to the contractor by BHEL in accordance 

with this Agreement the Contractor hereby convenience and undertakes with BHEL that they 

shall execute, construct, complete the works in conformity, in all respects, with the terms 

and conditions specified in this Agreement and the documents governing the same. 

That the Contractor shall be deemed to have carefully examined this Agreement and the 

documents governing the same and also to have satisfied himself as to the nature and 

character of the works to be executed by him. 

That the Contractor shall carry out and complete the execution of the said works to the 

entire satisfaction of the Engineer or such other officer authorised by BHEL, within agreed 

time schedule, the time of completion being the essence of the Contract. 

That BHEL shall, after proper scrutiny of the bills submitted by the Contractor; pay to him 

during the progress of the said works such sum as determined by BHEL in accordance with 

this Agreement. 

That this Agreement shall be deemed to have come into force from the date on which the 

letter of intent has been issued to the Contractor. 

That whenever under this contract or otherwise, any sum of money shall be recoverable 

from a payable by the Contractor, the same may be deducted in the manner as set out in 

the General Conditions of Contract or other conditions governing this Agreement. 

That all charges on account of Octroi, Terminal and other Taxes including sales tax or other 

duties on material obtained for execution of the said works shall be borne and paid by the 

Contractor. 

That BHEL shall be entitled to deduct from the Contractor’s running bills or otherwise 

Income Tax under Section 194(C) of the Income Tax Act, 1961. 

 

That BHEL shall be further entitled to recover from the running bills of the contractor or 

otherwise such sum as may be determined by BHEL from time to time in respect of 

consumables supplied by BHEL, hire charges for tools and plants issued (where applicable) 

and any other dues owed by the contractor. 
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That it is hereby agreed by and between the parties that non-exercise, forbearance or 

omission of any of the powers conferred on BHEL and/or any of its authorities will not in any 

manner constitute waiver of the conditions here to contained in these presents and the 

liability of the Contractor with respect to compensation payable to BHEL or Contractor’s 

obligations shall remain unaffected. 

 

It is clearly understood by the between the parties that in the event of any conflict between 

the Letter of Intent and other documents governing this Agreement, the provisions in the 

letter of intent shall prevail. 

The following documents:-  

             (a) Invitation to Tender No……………………………. and the documents specified therein 

             (b) Contractor’s Offer No……………….. date…………… 

             (c)  Letter of Intent No…………………. date …………….. 

             (d)  …………………………………………………………… 

shall also form part of & shall govern this Agreement. 

 

IN WITNESS HEREOF, the parties hereto have respectively set their signature in the 

presence of: 

 

         (CONTRACTOR)  

    to be signed by a person holding a valid Power of Attorney 

 

 

      For and on behalf of  

     Bharat Heavy Electricals Ltd, Bhopal 

     WITNESS: - 

1. …................................. 

2. ................................... 
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ANNEXURE – “B” 

MODEL FORM OF BANK GUARANTEE (FOR SECURITY DEPOSIT) 

(To be issued in appropriate valid non-judicial stamp paper of appropriate value) 

 

In consideration of the Bharat Heavy Electricals Limited, having its registered Office at BHEL House, Siri 

Fort, New Delhi (hereinafter called BHEL), having agreed to exempt ……………………… (hereinafter called 

“the said Contractor (s)” from the demand, under the terms and conditions of the Agreement dated 

……………….. made between BHEL and ………… for ………………………. (hereinafter called “the said 

Agreement”) of Security (name of work) deposit for the due fulfilment by the said contractor(s) of the 

terms and conditions contained in the said Agreement, on production of a bank guarantee for 

Rs………………… (Rupees …………………………………………… …………….Only) We 

………………………………………….............. at the               (indicate the name of the Bank) 

(hereinafter referred to as “the bank”) request of contractor(s) do hereby undertake to pay to BHEL and 

amount not exceeding Rs……… ....................... .................... against any loss or damage caused to or 

suffered or would be caused to or suffered by BHEL, by reason of any breach by the said contractor(s), of 

any of the terms or conditions contained in the said Agreement. 

We, ……………………………………........... do hereby undertake to pay the amounts due and payable  

    (indicate the name of the Bank) under this guarantee without any demur, merely on a demand from 

BHEL, stating that the amount claimed is due by way of loss or damage caused to or would be caused to 

or suffered by BHEL by reason of breach by the said Contractor(s) of any of the terms or conditions 

contained in the said Agreement or by reason of the contractor(s)’s failure to perform the said 

Agreement.  Any such demand made on the bank shall be conclusive as regards the amount due and 

payable by the Bank under this guarantee.  However, our liability under this guarantee shall be restricted 

to an amount not exceeding Rs……………………………………………….. 

3. We, ………………………………………………………… undertake to pay to BHEL any money so demanded 

           (indicate the name of the Bank) 

notwithstanding any dispute or disputes raised by the Contractor(s) / supplier(s) in any suit or 

proceeding pending before any court or Tribunal relating thereto, our liability under these presents 

being absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for payment there 

under and the contractor(s) / supplier(s) shall have no claim against us for making such payment. 

   We …………………………………………………... further  agree  that  the  guarantee  herein contained  

         (indicate the name of the Bank)   shall remain in full force and effect during the period that would 

be taken for the performance of the said Agreement and that it shall continue to be enforceable till all 
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the dues of BHEL under or by virtue of the said Agreement have been fully paid and its claims satisfied or 

discharged or till BHEL certifies that the terms and conditions of the said Agreement  have been fully and 

properly carried out by the said Contractor(s) and accordingly discharges this guarantee.  Unless a 

demand or claim under this guarantee is made on us in writing on or before ………………….. we shall be 

discharged from all liability under this guarantee thereafter. 

 

We ………………………………………………… further  agree  with  BHEL that BHEL shall have the fullest 

(indicate the name of the Bank) liberty without our consent and without affecting  in any manner our 

obligations hereunder to vary any of the terms and conditions of the said agreement or to extend time of 

performance by the said contractor(s) from time to time or to postpone for any time or from time to 

time any of the powers exercisable by the BHEL against the said Contractor(s) and to forbear or enforce 

any of the terms and conditions relating to the said Agreement and we shall not be relieved from our 

liability by reason of any such variation, or extension being granted to the said Contractor(s) or for any 

forbearance, act or omission on the part of BHEL or any indulgence by BHEL to the said Contractor(s) or 

by any such matter or thing whatsoever which under the Law relating to sureties would, but for this 

provision, have effect of so relieving us. 

This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s) / Supplier(s). 

We, ……………………………………………………. lastly  undertake not to revoke this guarantee during its  

 (indicate the name of the Bank) currency except with the previous consent of BHEL in writing. 

 

Dated ………. Day….. of 201 

       For ………………………….. 

       (indicate the name of the Bank) 

 

Witness: 

1.  -------------------------    2 ------------------------ 

Note :   The above format is drawn upon the model form jointly evolved by the Reserve Bank of India, 

the Indian Banker’s Association and the Ministry of Finance, Government of India as circulated by Indian 

Banker’s Association, Bombay vide their letter No. LA/14-61/7808 dated 1/5/1980 as such no deviations 

are acceptable. 

To be issued in appropriate valid non-judicial stamp paper prevalent in the state where the same is 

executed which is to be certified by the Notary Public or any other competent officer of that state.  
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  ANNEXURE “C”                  

 

LIST OF CONSORTIUM BANKS 

1. State Bank of India  

2. ABN Amro Bank N.V.  

3. Bank of Baroda  

4. Canara Bank 

5. Citi Bank N.A. 

6. Corporation Bank 

7. Deutsche Bank 

8. HDFC Bank Ltd. 

9. The Hong Kong and Shanghai Banking Corporation Ltd. 

10. ICICI Bank Ltd. 

11. IDBI Ltd. 

12. Punjab National Bank 

13. Standard Chartered Bank 

14. State Bank of Travancore 

15. State Bank of Hyderabad 

16. Syndicate Bank 
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          ANNEXURE “D” 

 

(TO BE ISSUED IN NON-JUDICIAL STAMP PAPER OF Rs. 10/- issued from State of Madhya Pradesh) 

 

INDEMNITY BOND 

 

WHEREAS THE (Name of the contractor) M/s.    , having its registered office at,                                           

has taken the contract for tender NO…………………………………………………………….. & Contractor’s Offer 

No..………………..but the sub-contractors have also to obtain licence under the contract Labour 

(Regulation & Certificate under Form-V of the said rules. 

 

So on the request of (Name of the contractor) M/s……………………………………………M/s Bharat Heavy 

Electricals Limited, Bhopal has agreed to issue certificate in Form-V in respect of the sub-contractor 

mentioned below. M/s ……………………………., therefore, undertake to fully indemnify the M/s  Bharat 

Heavy Electricals Limited, Bhopal from any financial implication whatsoever that may arise due to the 

grant of certificate in respect of sub-contractors of (name of the contractor in Form-V under contract 

Labour (Regulation & Abolition) Act. 1970 and its rules. 

 

1. 

2. 

3. 

 

Contractor 
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NIT No. TA/TCL/03/19-20 
 

 
FOR 
 
 

CONSULTANCY SERVICES FOR DESIGN, 
DRAWING & TECHNICAL SUPPORT FOR THE 

WORK OF "RETROFITTING AND 
MODIFICATION OF RESERVOIR NO. 3 FOR 

AUGMENTATION OF POTABLE WATER 
STORAGE CAPACITY AT JAIL HILL 

FILTRATION PLANT." 
 
 
 
 

SECTION – IV 
 
 
 

       SPECIAL TERMS & CONDITIONS 
 

 

 

 

 

 

T OWNSH I P  C I V I L  MA IN T ENANC E  D I V I S I ON  

BHARAT HEAVY ELECTRICALS LIMITED 

( A  G o v e r nme n t  o f  I n d i a  U n d e r t a k i n g )  
B HOPA L  –  4 6 2  0 2 2  ( M . P )  
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SPECIAL TERMS & CONDITIONS 
NIT NO. TA/TCL/03/19-20 

 

NAME OF WORK:- CONSULTANCY SERVICES FOR DESIGN, DRAWING & TECHNICAL 

SUPPORT FOR THE WORK OF "RETROFITTING AND 

MODIFICATION OF RESERVOIR NO. 3 FOR AUGMENTATION OF 

POTABLE WATER STORAGE CAPACITY AT JAIL HILL FILTRATION 

PLANT." 

  
                                     (Note: The Special terms and conditions given here supersede the 

relevant terms & conditions given in General Terms and 
Conditions).  

 
1.0 INTRODUCTION 

 

1.1 This section of the tender defines the scope of the contractor’s work other than as 
specified in the Technical Specifications. The requirement and conditions 
mentioned in this section are in addition to what are stated in “Instructions to 
Tenderers”, ”General terms and conditions” & “Technical Specifications”. 
 
Brief Description of Project site: - The project site is located outside BHEL 
Bhopal Township. The project site i.e. at BHEL Water Filtration Plant, Jail Hill, 
Bhopal is located approximately 8 km from Bhopal Railway Station. Nearest 
Airport is Raja BhojAirport located at a distance of 20 km from BHEL Bhopal. 
 

1.2      The bidders are advised to take into account all factors and any fluctuations in the 
market rates etc having effect on prices. No delay will be accepted and no claim 
will be entertained on this account after acceptance of the tender or during the 
currency of the contract. It is advisable that the bidders visit the site prior to bid 
submission for proper assessment of site and its working condition. 

 

2.0   SCOPE OF WORK -   

2.1 Brief scope of work is defined in section – V (Technical Specifications) 

of   the Tender document. 
          
3.0     COMPLETION SCHEDULE: 

 

Work Completion Schedule: 

3.1  Commencement: - The work should commence as mentioned in the Work Order. 

3.2  Completion:- 2 months or till  2 weeks from  physical completion of project whichever 

is later.However the consultant would be required to adhere to following milestone- wise 

completion schedule. 

3.3   Milestone wise Schedule:- 

S.NO MILESTONE ACTIVITY TO BE DONE TIME PERIOD 

1.0 Milestone 1 Submission of List of 

Drawings/documents including their 

submission schedule, Submission of  

design of structure with major facilities 

with backup calculations. Submission 

of preliminary drawings such as layout 

4 weeks from the 

date of issue of 

Works Order.  
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plan/location plan, drawings showings 

plan, elevations & cross sectional 

details of proposed work etc. 

2.0 Milestone 2 Submission  of Detailed Estimate for 

Retrofitting & Modification of  

Reservoir No 3 with Bill of Quantities, 

Bill of Free Issue materials including 

Technical Specification of the proposed 

work, Field Quality Plan (FQP) 

pertaining to civil works. 

Note:- The estimate shall be based on 

CPWD's DSR-2012 

3 weeks from the 

date of 

completion of 

Milestone 1. 

3.0 Milestone 3 Submission of final design with backup 

calculations  and  complete drawings 

of Reservoir no 3 as per instructions of 

Engineer-in-charge. The drawings shall 

also indicate the bill of materials after 

due vetting from any of the IITs/NITs. 

4 weeks from the 

date of 

completion of 

Milestone 1. 

4.0 Milestone 4 Technical support  (on site/offsite) in 

connection with design/drawings or 

during physical execution of work. 

During the 

execution of 

project as and 

when required 

and asked by 

BHEL. 

5.0 Milestone 5 Preparation & Submission of As-built 

drawings. 
 2 weeks from the 

date of physical 

completion of 

Project. 

    Note: Completion time for physical construction of said work would be 12 

Months, which may further be extended as per requirement and site 

conditions due to reasons beyond the control of BHEL. The bidders are 

required to take cognizance of this aspect before submitting their offer. 

 

4.0 Taxes and Duties:  

 

4.1 Price quoted is inclusive of all taxes / Duties / Royalties applicable except 
GST. 

4.2 GST (as applicable) shall be payable additionally to the contractor at actuals 
at the rate prevailing at the time of execution against submission of GST 
registration no and production of documentary proof of payment of GST to 
the concerned Govt. Deptt.  

 4.3 No claim shall be admissible on account of upward or downward revision in 
rate of existing taxes & duties (except GST as applicable) subsequent to bid 
submission. However, if any new taxes & duties are introduced subsequent 
to bid submission and during the currency of the contract including its 
extension if any for the reasons not attributable to the contractor, the same 
shall be reimbursed at actual against documentary evidence of remittance 
by the contractor. In case the contract period is extended for the reasons 
attributable to the contractor, no such reimbursement shall be made during 
extended period. 
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4.4 Income Tax & other deductible tax (if any) shall be deducted at source (TDS) as 
per prevailing rules and certificate to this effect shall be provided to the 
contractor. 

4.5 The contractor shall ensure timely remittance of SGST, CGST, IGST & UTGST as 
applicable  as per GST laws. 

4.6 The contractor shall ensure compliance to filing of monthly GST sales return 
including BHELs supplies by 10th day of next calendar month in the online GST 
portal wherever applicable. 

4.7 The contractor shall declare filing of timely returns and GST remittance/likely 
remittance /ITC adjustment along with invoice. 

4.8 The contractor shall submit invoices compliant with GST invoice rules. 
4.9 The contractor shall comply with all statutory provisions as may be applicable at 

the time of dispatch/sale. Any additional financial liability to BHEL on account of 
non-compliance by the contractor shall be borne by him and shall be adjusted/ 
recovered from the contractor. BHEL reserves the right to review the existing 
offers / contacts for any revision in terms which may arise due to change in any 
statutory provisions to ensure that the benefit accrues to BHEL. 

4.10 The contractor shall ensure submission of TAX INVOICE to BHEL in time. 
4.11 In respect of cases where the liability to discharge GST is on BHEL under reverse 

charge mechanism, the contractor shall ensure timely submission of invoices and 
delivery of material / services to BHEL so that there is no mismatch on both 
activities. In case there is any additional financial liability on BHEL on account of 
default by the contractor in regard of submission or delivery of material / 
services, the same shall be passed on to him. 

4.12 In respect of free issue material by BHEL, the contractor shall return the 
processed material within the time line as per the provisions of GST. In case of 
any additional tax liability on BHEL on account of non-compliance by the 
contractor, the additional financial implications on BHEL shall be passed on to the 
contractor. 

4.13 The contractors shall provide the applicable SAC / HSN code, rate of tax under 
GST, applicable GST (i.e. IGST, CGST, SGST, UTGST) and GSTIN. 

5.14 The contractor shall ensure and give an undertaking that in case tax credit is 
delayed/denied to BHEL due to non receipt/delayed receipt of service/goods 
and/or tax invoice or expiry of the timeline prescribed in tax laws for availing such 
ITC or any other reasons not attributable to BHEL, tax amount shall be 
recoverable from the contractor along with interest levied/leviable on BHEL. 

4.15 The contractor shall give an undertaking that in case he delayes in declaring such 
invoice in his return and GST credit availed by BHEL is denied or reversed 
subsequently as per GST law, GST amount paid by BHEL towards such ITC 
reversal as per GST law shall be recoverable from him along with interest 
levied/leviable from BHEL. Hence, payment of GST portion along with interest 
portion will be payable only after after the last date/chance for availing ITC. 

4.16 Penalty/LD shall be charged as per the NIT condition. GST applicable on the same 
shall be charged extra.  

4.17  BOCW Cess (i.e.Labour Welfare Cess ), if applicable:  
 
• The subcontractor of BHEL engaging building worker in connection with building or 

other construction work is required to apply and obtain registration under the 
relevant provisions of the BOCW Act from the concerned authorities. 

 
• It shall be the responsibility of the sub-contractor to furnish a copy of such 

certificate of license/registration/permission to BHEL within a period of one month 
from the date of award of work. 

 
• It shall be the sole responsibility of the sub-contractor as employer to ensure 

compliance of all the statutory obligations under the BOCW Act and the Cess Act 
and rules framed there under including that of payment/deposit of applicable Cess 
amount at the rate of one percent or the applicable rate as notified through 
Government gazette from time to time on the extent of work involving building or  
other construction workers engaged by the sub-contractor within a period of one 
month from the receipt of payment.  
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• It shall also be the responsibility of the sub-contractor to furnish the 

receipts/challans towards deposit of the Cess together with the number, name 
and other details of beneficiaries (building workers) engaged by the sub-
contractor during the preceding month to BHEL. 

 
• The sub-contractor of BHEL employing building workers in building or other 

construction work is required to comply with the provisions of the BOCW Act, the 
Cess Act and the rules made there under inter-alia including providing notice of 
poisoning or occupational notifiable diseases, reporting of accidents and 
dangerous occurrences and filing of returns to the concerned authorities as 
required under the BOCW Act and Cess Act promptly. A copy of all such notices, 
reporting and returns made by the sub-contractor under the BOCW Act & the Cess 
Act are to be immediately made available to BHEL by the subcontractor. 

 
• In case of non-compliance with the obligations as specified above, BHEL can 

deduct and withhold the applicable Cess amount from the running bills of the sub-
contractor. BHEL shall release the withheld amount as and when the obligations 
as specified above are complied with by the sub-contractor and necessary proof to 
that effect is submitted to BHEL by the sub-contractor.    

• In case of non-compliance i.e. the sub-contractor does not deposit the Cess with 
respect to the building or other construction work to the Labour Authorities, the 
amounts deducted by BHEL towards the Cess are required to be deposited with 
the Welfare Cess Board constituted under the BOCW Act as per the timelines (i.e. 
30 days from the date of collection of the Cess amount) and the provisions of the 
Cess Act and the allied Rules. 

 
• Non-compliance of the timelines as regards deposit of the cess amount deducted 

from the bills of the sub-contractor can attract penalty for BHEL under the 
provisions of the Cess Act and the allied Rules and therefore strict compliances of 
the provisions in relation thereto should be ensured by BHEL. 

 
• In all cases where the sub-contractor receives any notice/ order under the BOCW 

Act and the Cess Act from the concerned authorities, the sub-contractor shall 
immediately inform BHEL. 

 

      5.0     TERMS OF PAYMENT: 
5.1 Progressive payment shall be made based on the actual measurements of works 

executed subject to the deductions towards income tax with surcharge, BOCW 

cess, other applicable tax (if any) or levies applicable and recoveries towards 

materials/ services rendered on chargeable basis and penalty, if applicable. 

5.2 All the payments due to the Contractor will be made through Electronic Fund 
Transfer (EFT). For EFT facility the successful bidder is required to submit the 
details duly endorsed by their bank in the prescribed proforma as enclosed at 
Annexure “A”. 

 
5.3   Payment of running bills shall be made within 60 days from the date of 

submission of bills (by the contractor) duly verified by Site Engineer. 

Payment of Final shall be made as per clause No 14 of General Terms & 

Conditions. 

 

5.4    Any interim Payment made relating to work done or materials delivered vide 
running account  bill may be modified or corrected by any subsequent interim 
payment or by the final payment. No certificate of the Engineer-in-charge 
supporting an interim payment shall of itself be conclusive evidence that any work 
or materials to which it relates is/ are in accordance with the contract. 
Note: Advance Payment – BHEL does not give advance of any kind as a 

policy.  
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6.0     VARIATION IN CONTRACT PRICE:  

The quantities shown on the drawings & documents may vary to any extent. 

BHEL reserve the right to add or delete items depending upon the final 

requirement. For such addition or deletion or quantity variation, the Contract 

value shall be adjusted based on the quoted unit price, which shall be valid for 

a variation of ±10% of the total contract value. 

 

     7.0    EVALUATION OF THE OFFER AND ISSUE OF WORKS ORDER 

7.1    The bidder shall submit complete price of the package.No column should be left 
blank. 

7.2 Evaluation of the offer will be strictly based on information submitted by the 
bidder. In view of this, the bidder is requested to go through the tender 
documents carefully and furnish all details clearly. Missing information may not 
be asked for by BHEL.  

7.3 Prices quoted against different annexure of price schedule shall be combined to 
arrive at the total price of the package. In case of any item not quoted, the 

highest quoted rate for that item amongst all bidders will be taken for 

the purpose of evaluation and the lowest quoted rate for that item 

amongst all bidders will be taken for award. 

7.4   Total price of the package shall be compared for the purpose of arriving at L-1. 
7.5 In case Bharat Heavy Electrical Limited calls L1 for negotiations, such 

negotiations shall not amount to cancellation or withdrawal of the original offer, 
which shall be binding, on the bidder. All expenses for attending such 
negotiations are to be borne by the bidder. 

7.6 Based on the techno-commercial evaluation and priced bids, the successful 
bidder shall be awarded the contract for the complete package. 

7.7 No condition or deviations should be asked for in price bid. 
7.8 MSE Clause (if applicable) :- If the work is indivisible in nature, it will be 

awarded on a single party. In case an MSE (Micro, small enterprise) quotes 
price within price band of L1 + 15% and accepts L1 price in a situation where 
L1 price is from some one other than an MSE, such an MSE may be awarded 
for full/complete awarding value. 
If the work is divisible in nature and if any contractor is covered under MSMED 
Act, he will be eligible to avail intended benefits of award of at least 20% of 
total awarding value subject to the condition that such an MSE quotes his price 
within band of L1 + 15% and accepts L1 price in a situation where L1 price is 
from some one other than an MSE. In case of more than one such MSEs, the 
work will be shared proportionately.  
If the work is divisible in nature and there is provision for splitting the work in 
designated ratio, it will be done as per the relevant clause pertaining to 
splitting of work available else where in the tender document. 
In such case, if the MSE vendor(s) quotes his price within band of L1+15% and 
accepts L1 price in a situation where L1 price is from some one other than an 
MSE such an MSE vendor shall be eligible to avail intended benefits of award of 
at least 20% of total awarding value but in designated/defined spit ratio. 
 

8.0       DEFECT LIABILITY PERIOD/WARRANTY 

8.1 The warranty period/Defect Liability Period  for the work executed 

shall be for a period of 12 months from the completion of total work 

envisaged under the scope. 

 

9.0 Penalty against delay in completion of Contract Agreement formalities: 

 The contractor shall complete the contract agreement formalities such as 
deposition of SD (as applicable), submission of stamp paper, signing of 
contract agreement etc. in time as stipulated in LOI, failing which he shall be 
liable to pay penalty as indicated below in case the delay is attributable to    
him :- 

(i) In case of originally stipulated contract period <= 6 months 
 Penalty per day delayed = 0.75 x 1% of original contract value/7 
(ii) In case of originally stipulated contract period > 6 months but <= 2 years 
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 Penalty per day delayed = 0.75 x 0.5% of original contract value/7 
(iii) In case of originally stipulated contract period > 2 years 
 Penalty per day delayed = 0.75 x 0.25% of original contract value/7 
Note:-  
1. The above said original contract value shall be exclusive of GST as well as cost 

of free issue material(s). 
2. The total penalty amount shall, preferably, be deducted from the first R/A bill 

itself. 
3. GST at applicable rate shall be levied extra in the worked out amount of above 

said penalty. 
 

10.0      COMPENSATION IN CASE OF DEATH/PERMANENT INCAPACITATION 

(IF APPLICABLE) :- 
 BHEL shall recover the amount of compensation paid to victim(s) by BHEL 

towards loss of life/permanent disability due to an accident which is 
attributable to the negligence of contractor,  agency or firm or any of its 
employees as detailed below: 

(a) Victim : Any person who suffers permanent disablement or dies in an accident 
as defined below. 

(b) Accident : Any death or permanent disability resulting solely and directly from 
any unintended and unforeseen injurious occurrence caused during the 
manufacturing/operation and works incidental thereto at BHEL factories/offices 
and precincts thereof, project execution, erection and commissioning, services, 
repair and maintenance, trouble shooting, serving, overhaul, renovation and 
retrofitting, trial operation, performance guarantee testing undertaken by the 
company or during any works/during working at BHEL Units/Offices/townships 
and premises/Project Sites. 

(c) Compensation in respect of each of the victims : 
(i) In the event of death or permanent disability resulting from Loss of both 

limbs : Rs 10,00,000/- (Rs Ten Lakh) 
(ii) IN the event of other permanent disability : Rs 7,00,000/- (Rs Seven Lakh) 

(d) Permanent Disablement : A disablement that is classified as a permanent total 
disablement under the proviso to Section 2(I) of the Employee’s Compensation 
Act, 1923.   

 
 NOTE : This clause, if applicable, shall pertain to a contract having contract 

value of Rs 5.00 Lakh or above. 
 
11.0 Design inputs from BHEL 

 Successful bidder shall be provided with documents/information (if available with 

BHEL) required for design and other technical support by the consultant in 

enquiry of specific project. 

    

 
 

******************** 
 

 
 
 
 
 
 
 
 
 
 
 



 

Signature of Contractor                                         81                                                Signature of BHEL official                                         

 

 

ANNEXURE “A” 

 

FORMAT FOR (EFT) ELECTRONIC FUND TRANSFER  

 

You are requested to submit the information as per details given below at the 

earliest to enable processing of e-payment: 

1. Name of the Supplier (Max 60 char) 

2. Account No(Max 17 char) 

3. Name of the bank, branch, city (Max 60, 40 and 20 characters respectively) 

4. Branch Code (Max 5 char) 

5. MICR Code (Max 30 char) 

6. IFSC Code (Max. 30 char) [Every NEFT enabled bank / branch has a unique 

IFSC Code (Indian Financial Security Code)] This code may differ from RTGS 

IFSC code. 

VENDORS / BIDDERS ARE SUPPOSED TO SUBMIT THE INFORMATION ON 

FIRM’S LETTER HEAD DULY ENDORSED AND STAMPED BY THEIR 

BANKERS. 

In addition to above information please also furnish the following details to enable 

faster clearance of bills. 

7. E-Mail Address (Max 40 char) 

8. Details of TIN No. (Max 11 char)  
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ANNEXURE “X” 
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NIT No. TA/TCL/03/19-20 
 

 
FOR 
 
 

 CONSULTANCY SERVICES FOR DESIGN, 
DRAWING & TECHNICAL SUPPORT FOR THE 

WORK OF "RETROFITTING AND 

MODIFICATION OF RESERVOIR NO. 3 FOR 
AUGMENTATION OF POTABLE WATER 
STORAGE CAPACITY AT JAIL HILL 

FILTRATION PLANT." 
 
 

SECTION – V 

 

 

        TECHNICAL SPECIFICATIONS 
 

 

 

 

 

 

T OWNSH I P  C I V I L  MA IN T ENANC E  D I V I S I ON  

BHARAT HEAVY ELECTRICALS LIMITED 

( A  G o v e r nme n t  o f  I n d i a  U n d e r t a k i n g )  

B HOPA L  –  4 6 2  0 2 2  ( M . P )  
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        TECHNICAL SPECIFICATIONS 
 

NIT No. TA/TCL/03/19-20 

Name of Work:- CONSULTANCY SERVICES FOR DESIGN, 

DRAWING & TECHNICAL SUPPORT FOR 
THE WORK OF "RETROFITTING AND 

MODIFICATION OF RESERVOIR NO. 3 
FOR AUGMENTATION OF POTABLE 

WATER STORAGE CAPACITY AT JAIL 

HILL FILTRATION PLANT.". 
 

 

BRIEF DECSRIPTION OF PROJECT & SCOPE OF WORK:- 

 Consultancy services and technical support shall be in connection with the ‘RETROFITTING 

AND MODIFICATION OF RESERVOIR NO. 3 FOR AUGMENTATION OF POTABLE WATER 

STORAGE CAPACITY AT JAIL HILL FILTRATION PLANT.’  

 Scope of work has been drawn as under.  

1.0 Scope of the consultant shall be as under: 

1.1  The layout/location plan, Architectural plans, Elevations and Cross Sections of the 

reservoir. The Consultant will be required to carry out alteration/modification in 

prepared preliminary plans until it is finally accepted and approved by BHEL.   

1.2 Preparation of List of Drawings and Document including their Submission 

Schedule.    

1.3  Preparation of design & drawings, detailed estimate with BOQ, modification of 

the estimates (if any). This BOQ (Bill of Quantities) of different items for civil & 

structural works shall be supported by back-up calculations. Detailed Estimate of 

civil works as per BOQ so finalized in consultation with BHEL. Estimate shall be 

prepared based on CPWD’s DSR 2012 for schedule items and market rate 

analysis for non-schedule items. Consultant would be required to undertake 

local market survey for prevailing rates of construction, raw material and derive 

the rates/premium over DSR 2012 accordingly. 

1.4  Preparation of FQP, technical specification for the civil works, special conditions, 

if any, etc. as per BHEL requirement. For DSR Based items, latest CPWD 

specification and relevant Indian Standard Codes shall be followed but for Non-

Schedule items specifications for specific items shall be furnished by Consultant. 

1.5  Preparation of all working drawing (in appropriate scale) Architectural plans & 

Layout Plan, Elevations and Cross Sections based on the approved preliminary 

plans. The drawing submitted by the consultant shall take into account the 

existing water supply, sewerage and drainage system and their required up 

gradation/augmentation. Drawing of the above mentioned work indicating the 

quantity of RCC as well as reinforcement quantity diameter- wise. 

1.6 For procurement of material (Cement, TMT Bars, Structural Steel), consultant 

would be required to give BOM (Bill of material) with complete details of 
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quantity for cement in bags, reinforcement steel dia-wise & structural steel 

section wise. While calculating the quantity of material, consultant must ensure 

the accuracy of Quantity. Any deviations in quantity (if any) shall not exceed +/-

10%. 

1.7 Getting all the design/drawings vetted by any of the IITs/NITs. 

1.8 Preparation of As-built drawings after incorporating deviation/concessions made 

from the approved drawings released for construction. Upon completion of 

construction, the design drawings shall be revised to reflect accurately the work 

as built. The drawings shall be issued under the appropriate revision and marked 

“AS BUILT”. 

1.9   After the completion of construction work, the consultant shall provide us 

structural stability certificate of proposed structure & major facilities designed by 

them. Structural stability certificate shall be issued by competent person 

authorized by Director IH & S (Industrial Health & Safety) Government of M.P. 

as per Form-2 Certificate of Stability given in M.P. Factory Rules 1962 (Prescribed 

under Rule 3(III).   

1.10 Upto three revisions, the consultant shall be bound to submit revised 

design/drawings due to change in input/requirement by BHEL at no extra cost. 

However if the revision is on account of errors/omissions on part of consultant, 

the same shall be done by the consultant till it is finally approved by BHEL. 

 

1.11 Structural analysis, Detailed Design and engineering Drawings shall be submiited 

by the consultant. The design document shall consist of design philosophy, 

detailed design calculation for critical load case and summary of design 

calculation for all load combinations. The consultant shall include all the details / 

calculations in the analysis/design document and drawings as required by BHEL. 

The Seller / Contractor shall carry out any additional / alternative analysis or 

design (other than those necessarily stipulated in codes / design memorandum) 

as required by BHEL at no additional cost to BHEL. 

 

1.12   For successful accomplishment of tasks envisaged under scope of consultancy 

services, the consultant/his representative(s) would be required to undertake 

visit to our Bhopal office as & when required and as asked for by BHEL.Physical 

presence of minimum 6-8 hrs in a day at BHEL Bhopal shall be reckoned as one 

man-day. If the visits exceed 20 man-days, payment for additional visits shall be 

made @ Rs 10,000=00 per man day. Visit charges shall be inclusive of all 

expenses including to and fro fare, local conveyance, boarding and lodging 

charges, phone/fax charges etc including all incidentals.  

1.13 Any other work of minor nature not specifically mentioned above but essentially 

required for completion of work is included in the scope of the consultant 

without any extra cost to BHEL. 

 



 

Signature of Contractor                                         86                                                Signature of BHEL official                                         

 

1.14 The planning is to be done in such a manner that existing services are least 

disturbed & if at all it is necessary to disturb them, an alternate plan should be 

ready before disturbing existing services. 

Note:-     

i. All Specifications, Design Model and Design Documents including computer outputs 

shall be neatly typed on A4 size paper. The format of design document shall be got 

approved by BHEL, Bhopal. 

ii. All drawings shall be prepared on AutoCAD or any other approved CAD software. 

iii. All drawings shall be prepared on standard sizes (viz. A0, A1, A2, A3, & A4). The 

‘Title Block’ shall be as per BHEL, Bhopal’s approved design. All prints of the 

drawings shall be clear and legible. 

iv. Consultant shall be required to submit hard copies & soft drawings / estimates as per 

details below:- 

 For preliminary planning/design seeking Comments & approval 

 2 Hard Copies & 1 Soft Copy 

Approved Drawings: 8 Hard Copies & 1 soft copies 

Preliminary estimates: 2 Hard/ 1 Soft Copy 

Detailed Estimates: 4 Hard Copies & 1 Soft Copy 

BOQ/ Specification of each work: 4 Hard Copies & 1 Soft Copy 

However, if additional copies are required, no extra payment shall be made. 

 


