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Rate Contract for Project Inspection Services at 4x125 MW Kosti TPP, 
Sudan for Field Quality Assurance and Civil Laboratory during erection, 

pre-commissioning and commissioning stages of various packages/ 
equipments. 

 
 

PART I – TECHNICAL BID 
 

  
 
 

 
 
 
 
 
 

भारत हैवी इलेिक्ट्रकãस िलिमटेड  
Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northern Region, 

Plot  No. 25, Sector - 16A ,  
Distt. Gautam Budh Nagar, NOIDA – 201 301. INDIA 

        
 



TENDER NO. BHEL/NR/SCT/KOSTI/PROJECT INSPECTION SERVICES/617 

 2

    
ISO 9001-2000, ISO 14001 and 

OHSAS 18001 certified company 
SubContract and Purchase Deptt. 

 
 

भारत हैवी इलेिक्ट्रकãस िलिमटेड  
Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northern Region, 

Plot  No. 25, Sector - 16A , 
Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 

Phone: 0120-2515476/ 2416407/ 2515479 
Fax: 0120-2515464/ 2515467 

Email: sku@bhelpsnr.co.in/ rb@bhelpsnr.co.in
 

TENDER NO. BHEL/NR/SCT/KOSTI/PROJECT INSPECTION SERVICES/617 
 
                      

 IMPORTANT NOTE 
 
 

PURCHASER OF THIS TENDER DOCUMENT IS ADVISED TO CHECK AND ENSURE 
COMPLETION OF ALL PAGES OF TENDER DOCUMENT AND REPORT ANY 
DISCREPANCY TIMELY FOR CORRECTIVE ACTION, IF ANY, TO THE ISSUING 
AUTHORITY BEFORE THE BIDS ARE SUBMITTED. ORIGINAL COPY OF TENDER 
DOCUMENT COMPLETE IN ALL RESPECTS MUST BE SUBMITTED BACK AS PART OF 
THE BID WITHOUT WHICH THE SAME IS LIABLE TO BE REJECTED BY BHEL. 

 
 
 

THIS TENDER SPECIFICATION ISSUED TO: 
 

   M/s----------------------------------------------------------- 
 

----------------------------------------------------------- 
 

----------------------------------------------------------- 
 

----------------------------------------------------------- 
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भारत हैवी इलेिक्ट्रकãस िलिमटेड  
Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northern Region, 

Plot  No. 25, Sector - 16A ,  
Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 

Phone: 0120-2515476/ 2416407/ 2515479 
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Email: sku@bhelpsnr.co.in/ rb@bhelpsnr.co.in 

TENDER NOTICE 
 

Sealed tenders are invited from the contractors fulfilling qualifying requirements for 
the “Rate Contract for Project Inspection Services at 4x125 MW Kosti TPP, Sudan for 
Field Quality Assurance and Civil Laboratory during erection, pre-commissioning and 
commissioning stages of various packages/ equipments.” 
 

BHEL/NR/SCT/KOSTI/PROJECT INSPECTION SERVICES/617 
 
 QUALIFYING REQUIREMENTS: 
 
“Tenderers who wish to participate should have contracts for deploying FQEs for at least 
300 man months in the preceding 7 years (ending on 24.02.09). The tenderers shall submit 
Work Orders from clients in support of the same.” 
 
          NOTES:   

 
  (i)      The Tender Documents comprise of following; 

   (a) General Conditions of Contract, Special Conditions of Contract, Tender 
Notice, Project Synopsis etc.  

   (b)  Price Bid 
                 

(ii)    Tender Documents with complete details are hosted in this web page. Bidder(s) 
intending to participate may download the tender document from the web site. 
Bidder(s) downloading the tender documents from the web site, shall remit Rs. 
1,000/- (Rupees One Thousand Only) in the form of crossed demand draft 
(non-refundable), in favour of BHEL, NOIDA along with their offer 

   
(iii)   Bidder(s) can also purchase hard copy of tender documents from this office. 

Tender documents (non transferable) will be issued on all working days 
between 09.30 Hrs. to 12.30 Hrs within the sale period i.e. upto 30.03.2009 on 
payment of Rs. 1,000/- (non-refundable) either in cash or by crossed demand 
draft in favour of BHEL, NOIDA.  Request for issue of tender document should 
clearly indicate Tender No. and work. 
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(iii) Tenders must be submitted to the undersigned latest by 30.03.2009 before 
opening of technical bids commences. Technical bids shall be opened at 15.30 
Hrs. on 30.03.2009. 

 
(iv) Earnest Money Deposit (EMD): Refundable, Non-interest bearing EMD of Rs. 

1,50,000/- shall be deposited by Account Payee Pay Order ‘OR’ Demand Draft 
in favour of “Bharat Heavy Electricals Limited” payable at Delhi/ NOIDA. Those 
bidders who have already deposited ‘One Time EMD’ of Rs. 2,00,000/- with 
BHEL, PSNR, NOIDA need not submit EMD with the present tender. 

 
(v) Tenders not accompanied with Full Earnest Money Deposit, as indicated above, 

will not be considered. 
 

(vi) All corrigenda, addenda, amendments and clarifications to this Tender will be 
hosted in this web page and not in the newspaper. Bidders shall keep 
themselves updated with all such amendments. 

 
(vii) BHEL reserves the right to go for a Reverse Auction instead of Opening the 

submitted sealed bid, which will be decided after technical evaluation.  As such, 
the bidders should submit their best prices in the ‘Sealed Price Bid’.  However, 
bidders are required to confirm their acceptance of “General terms and 
conditions” governing RA specifically in their technical bid. The “General terms 
and conditions” governing RA are given in the SCC of the NIT.  Bidders are 
also required to furnish following details in their techno-commercial bid, for 
this purpose (RA). 

Authorization of representative who will participate in the on line Reverse Auction 
Process: 
 
a) Name and Designation of official 
b) Postal Address  
c) Telephone Nos. (Land line & Mobile both) 
d) FAX No. 
e) E-mail address 
 
Name of Place/ State/ Country, wherefrom he will participate in the RA 

 
(viii) BHEL reserves the right to accept or reject any or all tenders without assigning 

any reason whatsoever. 
 

(ix) BHEL takes no responsibility for any delay/ loss of documents or 
correspondences sent by courier/ post. 

 
(x) Purchase Preference will be given to CPSUs as per Govt. Guidelines. 

 
 
 

DGM/ SCP
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ISO 9001-2000, ISO 14001 and OHSAS 

18001 certified company 
SubContract and Purchase Deptt. 

 

 
भारत हैवी इलेिक्ट्रकãस िलिमटेड  
Bharat Heavy Electricals Limited 

(A Govt. Of India Undertaking) 
Power Sector – Northern Region, 

Plot  No.  25 , Sector - 16A , 
Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 

Phone: 0120-2515476/ 2416407/ 2515479 
Fax: 0120-2515464/ 2515467                     

Email: sku@bhelpsnr.co.in/ rb@bhelpsnr.co.in 

 
DOMESTIC NOTICE INVITING TENDER 

 
LAST DATE OF SALE                  :  30.03.2009 
DATE OF OPENING                     :  30.03.2009 

 
 

NIT NO. / NAME OF WORK 
    

TENDER NO. BHEL/NR/SCT/KOSTI/PROJECT INSPECTION SERVICES/617 
 

Sealed tenders are invited from the contractors fulfilling qualifying requirements 
for the “Rate Contract for Project Inspection Services at 4x125 MW Kosti TPP, 
Sudan for Field Quality Assurance and Civil Laboratory during erection, pre-
commissioning and commissioning stages of various packages/ equipments.” 

 
 
   

NOTES 
1. Purchase Preference will be given to CPSU as per Govt. Guidelines. 
2. Please visit our website at www.bhel.com for details of NIT including Qualifying 

Requirements.   
 
    

 
 

   DGM/ SCP  
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PROJECT SYNOPSIS 

 

Kosti Thermal Power Project to be constructed is a greenfield project with 4x125 
MW Thermal units having gas/oil  fired boilers & aux., steam turbine generators & 
aux., BFPs, switchyard etc. to be executed on EPC basis by BHEL at Sudan. The 
owner of the Project is National Electricity Corporation (NEC), Sudan, which is a 
Govt. of Sudan entity. The plant will supply electricity to South & West Sudan. 

Kosti lies south of Khartoum (Capital of Sudan) on an Asphalt road with latitude 
13.10 N and longitude 090.14E. The Kosti site is centrally located just 350 KM south 
of Khartoum. The river Nile is passing near by and the site has easy connectivity by 
road and rail. 
 
Distance  of project  site from Port of Sudan (only port in Sudan) is 1200 km and the 
project site is about 600 Mtrs. from Highway. 
 
Temperature Data: 
                  (a)   Maximum ambient tempurature    :     45⁰ C 
                  (b)   Minimum ambient tempurature     :     16⁰ C 
 
Mean(Design) annual humidity: 
                  (a)   Maximum   71% in August 
                  (b)   Minimum    26% in April 
 
Wind  Data: 

(a) Maximum speed of wind 11 Km/h 
(b) Wind direction is Southern (May to September) and Northern in the rest of 

the year. 
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Bharat Heavy Electricals Limited 
(A Govt. Of India Undertaking) 

Power Sector – Northern Region, 
Plot  No.  25 , Sector - 16A ,  

Distt. Gautam Budh  Nagar,  NOIDA – 201 301.INDIA 
  
 

PROCEDURE FOR SUBMISSION OF SEALED TENDERS: 
 

The tenderers must  submit their tenders as required in two parts  in separate sealed 
covers prominently superscribed as Part-I Technical bid and Part-II, Price bid also 
indicating on each of the cover tender specification no., date and time as mentioned in 
tender notice. 
 
TECHNICAL BID (COVER-I) 
 
Except Price bid Part-II, complete set of tender document consisting of General 
conditions of Contract, “Technical specification & Special terms and condition” (Part-I) 
issued by BHEL shall be enclosed in Part I Technical Bid only. All schedules, data 
sheets and details called for in the specification shall also be submitted along with 
technical bid. All details/ Data/ Schedules including offer letter duly signed and stamped 
are to be submitted in duplicate. 
 
PRICE BID (COVER-II) 
 
Tenderers may please note that price bid is to be submitted only in original copy of 
Tender i.e. Price bid (Part-II) issued by BHEL and no duplicate copy of same is required. 

 
These Two separate covers i.e. cover I & II shall together be enclosed in a third envelope 
(Cover-III) and this sealed cover shall be superscribed with tender specification No., due 
date, time and submitted to officer inviting tender as indicated in tender notice on or before 
due date as indicated. 
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SECTION- I 
 

GENERAL INSTRUCTIONS TO TENDERERS 
                 
1 This tender specification as a whole, furnishing all the details and other documents as 

required in the following pages, shall be duly signed and sent in a sealed cover (IN 
DUPLICATE) super-scribing the name of work as given in the tender notice.  

 
2 The tender shall be addressed to: OFFICER INVITING TENDER AS INDICATED IN THE 

TENDER NOTICE.   
 
3.  Tenders submitted by post shall be sent as "REGISTERED/ SPEED/ COURIER POST " 

and shall be posted with due allowance for any postal delay.  The tenders received after the 
due date and time of opening is liable to be rejected. Offers received by Telegram/ telex/ 
Fax/ E-mail/ Internet may be considered as per terms of NIT. 

 
4     Tenders shall be opened at the time and date as specified in the tender notice in the presence 

of such of those tenderers or their authorised representatives who may be present.  
 
5    The tenderers shall closely peruse all the clauses, specifications and drawings indicated in 

the Tender Documents before quoting. Should the tenderer have any doubt about the 
meaning of any portion of the Tender Specifications or find discrepancies/ omission in the 
Drawings or the tender documents issued are incomplete or shall require clarification on any 
of the technical aspect, scope of work etc., he shall at once contact the authority inviting the 
tender for clarification before the submission of the tender.  

 
6 Before tendering, the tenderers are advised to inspect the site of work and the environments 

and be acquainted with the actual working and other prevalent conditions, facilities 
available, position of material and labour. No claim will be entertained later on grounds of 
lack of knowledge.  

 
7    Tenderer must fill up all the schedules and furnish all the required information as per the 

instructions given in various sections of the tender specification.  Each and every page of the 
Tender Specification must be SIGNED, STAMPED AND SUBMITTED ALONG WITH 
THE OFFER by the Tenderer in token of complete acceptance thereof. The information 
furnished shall be complete by itself.     

 
8    The tenderer shall quote the rates in English Language and international numerals. These 

rates shall be entered in figures as well as in words. In case of difference in rates between 
words and figures THE LESSER OF THE TWO will be treated as valid rate. For the 
purpose of tender, the metric system of units shall be used.    

 
9    All entries in the tender shall either be typed or be written in ink. Erasure and over writings 

are not permitted and may render such tenders liable to summary rejection. All cancellations 
and insertions shall be duly attested by the tenderer.  

 



2 
 

10  QUALIFICATIONS OF TENDERERS: Only tenderers who have previous experience in 
the work of this nature and description detailed in this tender specification are expected to 
quote for this work. Offers from tenderers who do not have proven and established 
experience in the field are not likely to be considered.    

 
11     DATA TO BE ENCLOSED: Full information shall be given by the tenderer in respect of 

the following. Non-submission of this information may lead to rejection of the offer.   
 
11.1  FINANCIAL STATUS: Financial viability as per proforma enclosed at ANNEXURE-`A'                
 
11.2  INCOME TAX CERTIFICATES: A Certificate of Income tax clearance from the 

appropriate authority in the forms prescribed thereof duly indicating annual turnover. These 
certificates shall be valid for one year from the date of issue or for the period prescribed 
therein for all tenders submitted during the period.  

 
11.3  PREVIOUS EXPERIENCE: A statement giving particulars (duly supported by 

documentary evidence) of the various service rendered in progress for each similar works by 
the tenderer indicating the particulars and value of each work, the site location, the duration, 
date of completion etc., strictly as per proforma enclosed at ANNEXURE-‘B’.   

 
11.4   ORGANISATION CHART: The organisation pattern that are totally available with him 

and that will be employed by the tenderer for this work in the form of monthwise and 
categorywise deployment plan duly indicating the number of Engineers, Supervisors, skilled 
and unskilled workers etc., as per proforma enclosed at ANNEXURE-‘C'.  

 
11.5   An attested copy of the Power of Attorney, in case the tender is signed by an individual 

other than the sole Proprietor, shall also be attached.   
 
11.6   IN CASE OF AN INDIVIDUAL: His full name, experience, address and nature of 

business.  
      OR 
       
            IN CASE OF PARTNERSHIP FIRMS:  The names of all the partners with addresses and 

their experience. A copy of the partnership deed/ instrument of Partnership duly certified by 
a Notary Public shall be enclosed.    

      OR 
 
            IN CASE OF COMPANIES: Date and place of registration including date of 

commencement certificate in case of public companies and the nature of business carried or 
by the Company. Certified copies of memorandum and Articles of Association are also to be 
furnished. Also indicate names, addresses and experience of the Directors.  

 
11.7   A list of tools and tackles (including cranes, tractor-trailers, winches, Derricks, welding sets 

etc., wherever applicable) that the tenderer is having and those that will be deployed on this 
job as per proforma enclosed at ANNEXURE-`D'.    
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11.8    Analysis of unit rate quoted as per proforma enclosed at ANNEXURE-`E'. 
   
11.9     Declaration sheet as per proforma enclosed at ANNEXURE-`F'.    
 
11.10   In addition to the above, the particulars required elsewhere in tender documents. 
 
11.11   Checklist and schedule of general particulars duly filled in, signed and stamped as per 

ANNEXURE-`G'.    
 
NOTE: In terms of clauses 11.1 to 11.11 above, all the data required to be enclosed with the tender 

need to be furnished neatly typed, signed and stamped in the given formats only (in the form 
of separate sheets) failing which the tender may be considered as incomplete and is liable for 
rejection. Documentary proofs wherever necessary also need to be enclosed.    

 
12    EARNEST MONEY DEPOSIT: Every tender must be accompanied by the prescribed 

amount of Earnest Money Deposit in any one of the following forms.  
 
NOTE: Bank Guarantee, Cheques, Currency Notes, Money Orders or Postal Orders will not be 

accepted.         
 
12.1    Cash (As permissible under Income Tax Act):  The amount should be remitted by the party 

to the Cashier of Bharat Heavy Electricals Limited and cash receipt   issued by him shall be 
enclosed alongwith the tender.   

 
12.2   Pay Order or Demand Draft in favour of Bharat Heavy Electricals Limited, Noida.    
 
12.3   Tenders received without Earnest Money in full in the manner prescribed above will not be 

considered.         
 
12.4    The Earnest Money Deposit of the successful tenderer will be retained towards part of 

Security Deposit.  
 
12.5  In the case of unsuccessful tenderers, the Earnest Money will be refunded   normally within 

fifteen days of acceptance of award of work by the successful tenderer.   
 
12.6  BHEL reserves the right of forfeiture of Earnest Money deposit in case the successful 

tenderer,       
 

(a).  After opening of Tender, revokes his tender within the validity period or increases his 
earlier quoted rates.    

 
(b)    Does not commence the work within the period as per LOI/ Contract. In case the LOI/ 

Contract is silent in this regard then within 15 days after award of contract.   
 
12.7  EMD shall not carry any interest. 
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12.8  Tenderers, who so ever desires, may deposit one time Earnest Money Deposit of Rs. 
2,00,000/- in cash (As permissible under Income Tax Act)/ DD/ pay order only with the 
cashier of BHEL. Tenderers, who furnish one time EMD as above, will not be required to 
furnish EMD time and again alongwith their tenders submitted to BHEL/ PSNR. However 
they will be required to indicate the cash receipt No. and date of one time EMD in all their 
tenders. 

        
13 AUTHORISATION AND ATTESTATION: Tenders shall be signed by persons duly 

authorised/ empowered to do so.  Certified copies of such authority and relevant documents 
shall be submitted alongwith the tenders.                 

 
14    VALIDITY OF OFFER: THE OFFER SHALL BE KEPT OPEN FOR ACCEPTANCE 

FOR A MINIMUM PERIOD OF SIX MONTHS FROM THE DATE OF OPENING OF 
TENDERS. In case Bharat Heavy Electricals Limited calls for negotiations, such 
negotiations shall not amount to cancellation or withdrawal of the original offer which shall 
be binding on   the tenderers.    

 
15    EXECUTION OF CONTRACT: The successful tenderer's responsibility under this 

contract commences from the date of issue of the Letter of Intent by Bharat Heavy 
Electricals Limited. The successful tenderer shall be required to execute an agreement in the 
prescribed form as per ANNEXURE-`I' with the BHEL within a reasonable time after the 
acceptance of his tender and in any case before submitting the first bill for payment.       

 
16    SECURITY DEPOSIT:  Upon acceptance of tender, the successful tenderer must deposit 

the required amount of security deposit within the time specified in the Letter of Intent for 
satisfactory completion of work.    

 
16.1    The total amount of Security Deposit shall be as follows:  
 

(a) In case of work costing upto 10 lakhs:  10% of the contract value. 
 

(b) In case of work costing above Rs 10 lakhs and upto Rs 50 lakhs:  1 Lakh + 7.5 % of the 
amount exceeding Rs. 10 Lakhs.     

 
           (c) In case of work costing more than Rs 50 lakhs: 4 Lakhs + 5 % of the amount exceeding 

Rs. 50 Lakhs.  
 
16.2   The Security Deposit will be deposited within 15 days from the date of issue of Letter of 

Intent but before start of work in any one of the following forms:-                  
 

(a) The total Security Deposit as indicated in the Letter of Intent in cash (As 
permissible under Income Tax Act).  

 
(b) Pay Order, Demand Draft in favour of BHEL. 

 
(c) Local cheques of scheduled banks, subject to realization. 
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(d) Securities available from Post Offices such as National Savings Certificates, Kisan 

Vikas Patras etc.  
 
(Certificates should be held in the name of Contractor furnishing the security and 
duly pledged in favour of BHEL and discharged on the back). 

 
(e) Bank Guarantee from Scheduled Banks/ Public Financial Institutions as defined in 

the Companies Act. The Bank Guarantee format should have the approval of BHEL.  
 
(f) Fixed Deposit Receipt issued by Scheduled Banks/ Public Financial Institutions as 

defined in the Companies Act. The FDR should be in the name of the contractor, 
A/C BHEL, duly discharged on the back.  

 
(g) Security deposit can also be recovered at the rate of 10% from the running bills. 

However in such cases at least 50% of the Security Deposit should be collected 
before start of the work and the balance 50% may be recovered from the running 
bills. 

 
(h) EMD of the successful tenderer shall be converted and adjusted against the security 

deposit. 
 
16.3 The security deposit shall not carry any interest. 
 
NOTE:  Acceptance of Security Deposit against Sl. No. (d) and (f) above will be subject to 

hypothecation or endorsement on the documents in favour of BHEL. However, BHEL will 
not be liable or responsible in any manner for the collection of interest or renewal of the 
documents or in any other matter connected therewith.  

 
16.4 Security deposit shall not be refunded to the contractor except in accordance with the terms 

of the contract. 
 
16.5 The validity of the Bank Guarantee furnished towards Security Deposit under (e) above 

shall be upto the period of completion of work as stipulated in the Letter of Intent + 1 month 
and the same will be kept valid by proper renewal till the satisfactory completion of the 
Guarantee Period.   

 
16.6   If the value of the work done at any time exceeds the accepted agreement value, the Security 

Deposit shall be correspondingly enhanced and the extra Security Deposit shall be 
immediately deposited by the Contractor or recovered from payments due to him.     

 
16.7   Failure to deposit the Security Deposit within the stipulated time, may lead to forfeiture of 

Earnest Money Deposit and Cancellation of the award of work.  
 
16.8  If any part of Security Deposit of the Contractor is held in the form of approved securities, it 

shall be kept transferred in the name of Bharat Heavy Electricals Limited, in such a manner 
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that the same can be realised fully without referring to the Contractor. BHEL shall not be 
responsible for any depreciation in the value of the Security while in BHEL's custody or for 
any loss of interest thereon.     

 
16.9  BHEL reserves the right of forfeiture of Security Deposit in addition to other claims and 

penalties in the event of the contractor's failure to fulfil any of the contractual obligations or 
in the event of termination of contract as per terms and conditions of contract. BHEL 
reserves the right to set off the Security Deposit, against any claims of any other contracts 
with BHEL.  

 
16.10  RETURN OF SECURITY DEPOSIT: If the contractor fully performs and completes the 

work in all respects to the entire satisfaction of BHEL and presents an absolute "No 
Demand Certificate" in the prescribed form and returns properties belonging to BHEL 
taken, borrowed or hired by him for carrying out the said works, half the amount of Security 
Deposit will be released to the contractor after deducting all costs, expenses and other 
amounts that are to be paid to BHEL under this or other contracts  entered  into with the 
Contractor. It may be noted that in no case the Security Deposit shall be refunded/ released 
prior to passing of final bill. Balance half of the amount of Security Deposit will be released 
only after the Guarantee Period is over.   

 
 NOTE: All the BGs are to be submitted as per BHEL/ PSNR proforma. 
 
17     No interest shall be payable by BHEL on Earnest Money Deposit, Security Deposit or on 

any moneys due to the contractor.   
 
18     REJECTION OF TENDER AND OTHER CONDITIONS:     
 
18.1   The acceptance of Tender will rest with BHEL which does not bind itself to accept the 

lowest tender or any tender and reserves to itself full rights for the following without 
assigning any reasons whatsoever.  

 
  (a) To reject any or all of the tenders.          
 

(b) To split up the work amongst two or more Tenderers.  
 

(c) To award the work in part. 
 

(d) In either of the contingencies stated in (b) and (c) above to modify the time for 
completion suitably.  

 
18.2  Conditional and un-witnessed tenders, tenders containing absurd or unworkable rates and 

amounts, tenders which are incomplete or otherwise considered defective and tenders not in 
accordance with the tender conditions, specifications, etc., are liable to be rejected.   

 
18.3  If a tenderer expires after the submission of his tender or after the acceptance of his tender, 

BHEL may at its discretion, cancel such tender. If a partner of a firm expires after the 
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submission of the tender or after the acceptance of the tender, BHEL may cancel such tender 
at its discretion unless the firm retains its character.  

 
18.4  BHEL will not be bound by any Power of Attorney granted by the tenderer or by changes in 

the composition of the firm made subsequent to the execution of the contract. BHEL may, 
however, recognise such Power of Attorney and changes after obtaining proper legal advice, 
the cost of which will be chargeable to the contractor concerned.  

 
18.5  If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right 

to reject such tender at any stage or to cancel the contract, if awarded and forfeit the Earnest 
Money/ Security Deposit/ any other moneys due.  

 
18.6  Canvassing in any form in connection with the tender is strictly prohibited and the tenders 

submitted by the contractor who resorts to canvassing are liable to be rejected.    
 
18.7  Should a tenderer or contractor or in the case of a firm or Company of contractors/ one or 

more of its Partners/ share holders/ Directors have a relation or relations employed in 
BHEL, the authority inviting tender shall be informed to the   fact alongwith the offer, 
failing this BHEL may, at its sole discretion reject the tender or cancel the contract and 
forfeit the Earnest Money/ Security Deposit.     

 
18.8  The successful tender should not sub-contract the part or complete work detailed in the 

tender specification without written permission of BHEL. The tenderer is solely responsible 
to BHEL for the work awarded to him. 

 
18.9  NO DEVIATIONS to the tender conditions will normally be accepted.  However, if the 

tenderer insists for certain deviations to the conditions, financial implication thereof shall be 
loaded to the quoted price for evaluating the tenderer's offer. 
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SECTION - II 
 

GENERAL TERMS AND CONDITIONS 
 

19.0  The following terms and expressions shall have the meaning hereby assigned to them except 
where the context otherwise requires.   

 
19.1  BHEL (or B.H.E.Ltd.) shall mean Bharat Heavy Electricals Limited, a Company registered 

under the Indian Companies Act, 1956, with its Registered Office at BHEL HOUSE, SIRI 
FORT, NEW DELHI-110049 or its authorised officers or its Engineer or other employees 
authorised to deal with any matters with which these persons are concerned, on its behalf.   

 
19.2  `GENERAL MANAGER' shall mean the Officer in Administrative charge of the 

contracting Unit of BHEL. 
 
19.3  `ENGINEER' or `ENGINEER-IN-CHARGE' shall mean Engineer deputed by BHEL. 

The terms include Deputy General Manager, Construction Manager, Resident Manager, Site 
Engineer, Resident Engineer and Assistant Site Engineer of BHEL at the site as well as the 
officers in charge at Head Office.  

 
19.4   `SITE' shall mean the place or places at which the plants/ equipment are to be erected and 

services are to be performed as per the specifications of this Tender.          
 
19.5  `CLIENTS OF BHEL' or `CUSTOMER' shall mean the project authorities to whom 

BHEL is supplying the equipment. 
 
19.6 `CONTRACTOR' shall mean the individual, firm or company who enters into contract with 

BHEL and shall include their executors, administrators, successors and permitted assigns.  
 
19.7 `CONTRACT' or `CONTRACT DOCUMENT' shall mean and include the agreement, the 

work order, the accepted appendices of rates, Schedules of Quantities, if any, General 
Conditions of Contract, Special Conditions of Contract, Instructions to Tenderers, the 
drawings, the technical specifications, the special specifications, if any, the tender 
documents and the Letter of Intent/ Acceptance letter issued by BHEL. Any conditions or 
terms stipulated by the tenderer in the tender documents or subsequent letters shall not form 
part of the Contract unless specifically accepted in writing by BHEL in the Letter of Intent 
and incorporated in the Agreement. 

 
19.8 `GENERAL CONDITIONS OF CONTRACT' shall mean the `Instructions to Tenderers' 

and `General Conditions of Contract' pertaining to the work detailed.  
 
19.9 `TENDER SPECIFICATIONS' shall mean the Special Conditions, Technical 

Specifications, appendices, Site information and drawings pertaining to the work for which 
the tenderers are required to submit their offer. Individual Specifications Number will be 
assigned to each tender specification.   
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19.10 ‘TENDER DOCUMENTS’ shall mean the General Conditions of Contract (19.8) and 
Tender Specifications (19.9).         

 
19.11 ‘LETTER OF INTENT’ shall mean the intimation by a letter/ telegram/ telex/ fax to the 

tenderer that the tender has been accepted in accordance with provisions contained in the 
letter.  The responsibility of the contractor commences from the date of issue of this letter 
and all the terms and conditions of contract are applicable from this date.          

 
19.12 ‘COMPLETION TIME’ shall mean the period by date specified in the Letter of Intent or 

date mutually agreed upon for handing over the erected equipment/ plant which are found 
acceptable by the Engineer being of required standard and conforming to the specifications 
of the Contract.                  

 
19.13 ‘PLANT’ shall mean and connote the entire assembly of the plant and equipment covered 

by the Contract.  
 
19.14 ‘EQUIPMENT’ shall mean all equipment, machineries, materials, structurals, electricals 

and other components of the plant covered by the Contract.  
 
19.15 ‘TESTS’ shall mean and include such test or tests to be carried out by the contractor as are 

prescribed in the Contract or considered necessary by BHEL in order to ascertain   the   
quality, workmanship, performance and efficiency of the contracted work or part there of.  

 
19.16 ‘APPROVED’, ‘DIRECTED’ or ‘INSTRUCTED’ shall mean approved, directed or 

instructed by BHEL.  
 
19.17 ‘WORK’ or ‘CONTRACT WORK’ shall mean and include supply of all categories of 

labour, specified consumables, tools and tackles required for complete and satisfactory site 
transportation, handling, stacking, storing, erecting, testing and commissioning of the 
equipment to the entire satisfaction of BHEL.                

 
19.18  `SINGULAR' and `PLURAL' etc. words carrying singular number shall also include 

plural and vice versa where the context so requires. Words importing masculine gender shall 
be taken to include the feminine gender and words importing persons shall include any 
Company or Association or Body of Individuals, whether incorporated or not.  

 
19.19 `HEADINGS' The headings in these General Conditions are solely for the purpose of 

facilitating reference and shall not be deemed to be part thereof or be taken into 
consideration in the interpretation or construction thereof or the contract.  

 
19.20 `MONTH' shall mean calendar month.  
 
19.21   "WRITING' shall include any manuscript, type written or printed statement under the 

signature or seal as the case may be.  
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20  LAW GOVERNING THE CONTRACT AND COURT JURISDICTION: The Contract 
shall be governed by the Law for the time being in force in the Republic of India. The Civil 
Court at Delhi/ New Delhi, having ordinary Original Civil Jurisdiction shall alone have 
exclusive jurisdiction in regard to all claims in respect of this Contract.   

 
21      ISSUE OF NOTICE: The Contractor shall furnish to the Engineer, the name, designation 

and address of his authorised agent and all complaints, notices, communications and 
references shall be deemed to have been duly given to the Contractor, if delivered to the 
Contractor or his authorised agent or left at or posted to the address either of the contractor 
or his authorised agent and shall be deemed to have been so given in the case of posting on 
the day on which they would have reached such address in the ordinary course of post or at 
which they were so delivered or left.  

 
22     USE OF LAND: No land belonging to BHEL or its customer under temporary possession 

of BHEL shall be occupied by the Contractor without the written permission of BHEL.  
 
23     COMMENCEMENT AND COMPLETION OF WORK          
 
23.1  The contractor shall commence the work within the time indicated in the Letter of Intent and 

shall proceed with the same with due expedition without delay.  
 
23.2    If the successful tenderer fails to commence the work within the stipulated time, BHEL, at 

its sole discretion, will have the right to cancel the contract. His Earnest Money and/ or 
Security Deposit will stand forfeited without any further reference to him without prejudice 
to any and all of BHEL's other rights and remedies in this regard.  

 
23.3   All the works shall be carried out under the direction and to the satisfaction of BHEL.  
 
23.4 The transported equipment, erected/ constructed plant or work performed under the 

Contract, as the case may be, shall be taken over when it has been completed in all respects 
and/ or satisfactorily put into operation at site.  

 
24     MEASUREMENT OF WORK AND MODE OF PAYMENT         
 
24.1  All payments due to the contractor shall be made by ‘Account Payee’ Cheques.  
 
24.2   For progress/ running bill payments, the contractor shall present detailed measurement 

sheets in triplicate duly indicating all relevant details based on technical documents and 
connected drawings for the work done during the month/ period under different categories in 
line with terms of payment as per Letter of Intent. The basis of arriving at the quantities/ 
weights shall be the relevant documents and drawings released by BHEL. These 
measurement sheets shall be prepared jointly with Engineer and signed by both the parties.  

 
24.3  These measurement sheets will be checked by the Engineer and quantities and percentages 

eligible for payment under different groups shall be decided by him. The abstract of 
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quantities and percentages so arrived at based on the terms of payment shall be entered in 
the Measurement Book and signed by both the parties.  

 
24.4   Based on the above quantities, contractor shall prepare the bills in the prescribed proforma 

and work out the financial value. These will be entered in the Measurement Book and signed 
by both the parties. Payment shall be made by BHEL after affecting the recoveries due from 
the contractor.     

 
24.5  All recoveries due from the contractor for the month/ period shall be affected in full from 

corresponding running bills unless specific approval from Competent authority is obtained 
to the contrary.         

 
24.6    Measurement shall be restricted to that quantity for which it is required to ascertain the 

financial liability of BHEL under this contract. 
 
24.7 Measurement shall be taken jointly by persons duly authorised by BHEL and the Contractor.  
 
24.8  The Contractor shall bear the expenditure involved, if any, in making the measurements and 

testing of materials to be used/ used in the work. The Contractor shall, without extra cost to 
BHEL, provide all the assistance with appliances and other things necessary for 
measurement.  

 
24.9    If, at any time due to any reason whatsoever, it becomes necessary to re-measure the work 

done, in full or in part, the expenses towards such re-measurement shall be borne by the 
Contractor.   

 
24.10  Passing of bills covered by such measurements does not amount to acceptance by BHEL 

of the completion of the work measured. Any left out work has to be completed by the 
Contractor, as directed.  

 
24.11  Final measurement bill shall be prepared in the proforma prescribed for the purpose, based 

on the certificate issued by the Engineer that the entire work as stipulated in the tender 
specifications has been completed in all respects to the entire satisfaction of BHEL. The 
Contractor shall give unqualified `No Claim' and ‘No Demand’ certificates. All the tools and 
tackles loaned to him should be returned in condition satisfactory to BHEL. The abstract of 
final quantities and financial values shall also be entered in the Measurement Book and 
signed by both the parties. The final bill shall be paid within a reasonable time after 
completion of the work. After the payment of final bill, only the guarantee obligation 
percentage value shall remain unpaid which shall be released in accordance with clause 32.         

 
25   RIGHTS OF BHEL   
 
          BHEL reserves to itself the following rights in respect of this contract without entitling the 

contractor to any compensation.   
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25.1   To get the work done through another agency at the risk and cost of the contractor, in the 
event of poor progress or the contractor's inability to progress the work for completion as 
stipulated in the contract, poor quality of work, persistent disregard of instructions of BHEL, 
assignment, transfer, subletting of the contracted work without written permission of BHEL, 
non-fulfillment of any contractual obligations etc. and to claim/ recover compensation for 
such losses from the contractor including BHEL's supervision charges and overheads  from 
Security Deposit/ other dues.  

 
25.2   To withdraw any portion of work and/ or to restrict/ alter quantum of work as indicated in 

the contract during the progress of work and get it done through another agency and/ or by 
the departmental labour to suit BHEL's commitments to its customer or in case BHEL 
decides to advance the completion due to other emergent reasons/ BHEL's obligation to its 
customer.    

 
25.3   To terminate the contract after due notice and forfeit the Security Deposit and recover the 

loss sustained in getting the balance work done through other agencies in addition to 
liquidated damages in the event of:   

 
(a)   Contractor's continued poor progress.    
 
(b)   Withdrawal from or abandonment of the work before completion of the work.   
  
(c)   Corrupt act of the contractor.   
 
(d)   Insolvency of the contractor.  
 
(e)   Persistent disregard of the instructions of BHEL.    
 
(f)  Assignment, transfer, subletting of the contract work without BHEL's written 

permission.  
 
(g)   Non-fulfillment of any contractual obligations.   

 
25.4   To recover any moneys due from the Contractor from out of any moneys due to the 

Contractor under this or any other Contract or from the Security Deposit.  
 
25.5     To claim compensation for losses sustained including BHEL's supervision charges and 

overheads in case of termination of contract and to levy liquidated damages for delay in 
completion of work, at the rate of 1/2% of the contract value per week of delay or part 
thereof subject to a ceiling of 10% of the contract value.  

 
25.6   To determine the Contract or to restrict the quantum of work and pay for the portion of work 

done in case BHEL's contract with its customer is terminated for any reason.  
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25.7    To affect recoveries from any amounts due to the contractor under this or any other contract 
or in any other form the moneys which BHEL is forced to pay to any body due to 
contractor's failure to fulfil any of his obligations.         

 
25.8   To restrict or increase the quantity and nature of work to suit site requirements, since the 

tender specification is based on preliminary documents and quantities furnished therein are 
indicative and approximate and the rates quoted shall not be subject to revision.         

 
25.9  To deploy BHEL's skilled and semiskilled workmen in case of emergency/ poor progress/ 

deficiency in skill on the part of the employees of the contractor and to recover the 
expenditure on account of the same from the moneys due to the contractor.  

 
25.10  While every endeavor will be made by BHEL to this end, BHEL cannot guarantee 

uninterrupted work due to conditions beyond its control. The Contractor will not be entitled 
to any compensation/ extra payment on this account.  

 
25.11  In the event of any dispute of technical nature, the decision of BHEL shall be final and 

binding on the Contractor.  
 
26   RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF LOCAL LAWS, 

EMPLOYMENT OF WORKERS, ETC.  
 

The following are the responsibilities of the Contractor in respect of observance of local 
laws, employment of personnel, payment of taxes etc.:  

 
26.1   As far as possible, unskilled workers shall be engaged from the local areas in which the 

work is being executed.   
 
26.2   The contractor at all times, during the continuance of this contract, shall in all his dealings 

with the local labour for the time being employed on or in connection with the work, have 
due regard to all local festivals, religious and other customs.  

 
26.3   The Contractor shall comply with all State and Central Laws, Statutory Rules, Regulations, 

etc., such as The payment of wages Act, The Minimum Wages Act, The workmen's 
Compensation Act, The Employer's Liability Act, The industrial Disputes Act, The 
Employees' Provident Fund Act, Employees' State Insurance Scheme, the Contract Labour 
(Regulations and Abolition Act, 1970) and other Acts, Rules and Regulations for labour as 
may be enacted by the Government during the tenure of the Contract and having force or 
jurisdiction at site. The contractor shall give to the local Governing Body, Police and other 
concerned Authorities all such notice as may be required under law. 

 
26.4   The Contractor, in the event of his engaging 20 or more workmen, will obtain independent 

license under the Contract Labour (Regulations and Abolition Act, 1970) from the 
concerned authorities based on the certificate (Form-V) issued by the principal employer/ 
customer.  
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26.5   The contractor shall pay all taxes, fees, license charges, deposits, duties, tolls, royalty, 
commissions or other charges, which may be leviable on account of any of his operations 
connected with this contract. In case BHEL is forced to make any such payment, BHEL 
shall recover the same from the contractor either from moneys due to him or otherwise as 
deemed fit.   

 
26.6  While BHEL will pay the inspection fees of the Boiler/ Electrical Inspectorate, all other 

arrangements for the periodical visits of Boiler/ Electrical Inspector to site, inspection 
certificates etc. will have to be made by the contractor at his cost. The contractor will also 
meet all expenses in connection with his welder's qualification/ re-qualification tests etc.         

 
 26.7  The contractor shall be responsible for the provision of health and sanitary arrangements 

more particularly described in the Contract Labour (Regulations and Abolition Act, 1970) 
and safety precautions as may be required for safe and satisfactory execution of the contract.  

 
26.8  The contractor shall be responsible for proper accommodation including adequate medical 

facilities for the personnel employed by him.   
 
26.9  The contractor shall be responsible for the proper behavior and observance of all regulations 

by the staff employed by him.    
 
26.10  The contractor shall ensure that no damage is caused to any person/ property of other parties 

working at site. If any such damage is caused, it shall be the responsibility of the contractor 
to make good the losses and compensate them.  

 
26.11  All the properties/ equipment/ components of BHEL/ its customer loaned with or without 

deposit, to the contractor shall remain the properties of BHEL/ its customer. The contractor 
shall use such properties for the purpose of execution of this contract.  All such properties/ 
equipment/ components shall be taken to be in good condition unless notified to the contrary 
by the contractor within 48 hours. The contractor shall return them in good condition as and 
when required by BHEL/ its customer.  In case of non-return, loss, damage, repairs etc., the 
cost thereof, as may be fixed   by the Engineer, will be recovered from the contractor.   

 
26.12   It shall not be obligatory on the part of BHEL to supply any tools and tackles or materials 

other than those specifically agreed to be given by BHEL. However, depending upon 
availability/ possibility, BHEL/ its customer's equipment and other materials may be made 
available to conditions laid down by BHEL/ its customer from time to time. Unless paid in 
advance, such hire and other charges shall be recovered from out of dues to the contractor or 
security deposit in one installment.   

 
26.13  The contractor shall fully indemnify and keep indemnified BHEL/ its customer against all 

claims of whatever nature arising during the course of execution of this contract.   
 
26.14  In case the contractor is required to undertake any work outside the scope of this contract, 

the amount payable shall be as may be mutually agreed upon.          
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26.15  Any delay in completion of works or non-achievement of periodical targets, due to reasons 
attributable to the contractor, will have to be compensated by the contractor either by 
increased manpower and resources or by working extra hours or more than one shift at no 
extra cost to BHEL.  

 
26.16  The contractor shall execute the work under the conditions usual to such power plant 

construction and in conjunction with numerous other operations at site. The contractor and 
his personnel shall cooperate and coordinate with other agencies at project site and proceed 
in a manner that shall help in the progress of work at site as a whole.   

 
26.17  The contractor will be directly responsible for payment of wages to his workmen.  A pay-

roll sheet giving details of all payments made to the workmen duly signed by the 
contractor's representative should be furnished to BHEL, if called for.    

 
26.18   In case of any class of work for which there is no specification laid down in the contract, 

such work shall be carried out in accordance with the instructions and requirements of the 
Engineer.    

 
26.19   No levy, payment or charges made or imposed shall be impeached by reason of any clerical 

error or by reason of any mistake in the amount levied, demanded or charged.    
 
26.20   No idle labour charges will be admissible in the event of any stoppage of work resulting in 

the contractor's workmen being rendered idle due to any reason at any time.  
 
26.21  The contractor shall take all reasonable care to protect the materials and the work till such 

time the plant/ equipment has been taken over by BHEL/ its customer.   
 
26.22  Contractor shall not stop work or abandon the site for whatsoever reason or dispute, 

excepting for force majeure conditions. All problems/ disputes shall be separately discussed 
and settled without affecting the progress of work.  Stoppage or abandonment of work, other 
than under force majeure conditions, shall be treated as breach of work of contract and dealt 
with accordingly.  

 
26.23   The contractor shall keep the area of work clean and shall remove the debris etc. while 

executing day-to-day work. Upon completion of work, the contractor shall remove from the 
vicinity of work, all scrap, packing materials, rubbish, unused and other materials and 
deposit them in places specified by the Engineer.  The contractor will also demolish all the 
hutments, sheds, offices, etc. constructed and used by him and shall clean the debris. In the 
event of his failure to do so, the same will be arranged to be done by the Engineer and the 
expenses recovered from the contractor.  

 
26.24   The contractor shall execute the work in the most substantial and workman like manner in 

the stipulated time. Accuracy of work and timely execution shall be the essence of this 
contract. The contractor shall be responsible to ensure that the quality, assembly and 
workmanship conform to the dimensions and clearance given in the drawings and/ or as per 
the instructions of the Engineer.    
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26.25   The contractor shall furnish fortnightly labour deployment report indicating the 

classification and number of workmen engaged, date wise and category wise.  Besides, the 
contractor shall also furnish progress reports on work at regular intervals as required by the 
Engineer.  

 
26.2.1 RESPONSIBILITIES OF CONTRACTOR IN RESPECT OF SAFETY OF MEN, 

EQUIPMENT, MATERIAL AND ENVIRONMENT.   
 
27.1   All safety rules and codes applied by BHEL and its customer at site shall be observed by the 

contractor and his workmen without exception. The contractor shall be responsible for the 
safety of the equipment/ material and work to be performed by him and shall maintain all 
lights, fencing guards, signs etc. or other protections necessary for the purpose. Contractor 
shall also take such additional precautions as may be indicated from time to time by the 
Engineer, with a view to prevent pilferage, accidents, fire hazards etc. Suitable number of 
clerical staff, watch and ward, store keepers to take care of equipment, materials, 
construction tools and tackles shall be posted at site by the contractor till the completion of 
the work under this contract.  The contractor shall arrange for such safety devices as are 
necessary for this type of work and carry out the requisite site tests of handling equipment, 
lifting tools, tackles etc. as per usual standards and practices. 

 
27.2   The contractor shall provide to its work force and ensure the use of the following personal 

protective equipment as found necessary and as directed by the authorized BHEL officials.  
         

(a)  Safety Helmets conforming to IS-2925 
(b)  Safety Belts conforming to IS-3521 
(c)  Safety shoes conforming to IS-1989 
(d)  Eye & Face Protection devices conforming to IS-8520 and IS-8940 
(e)  Hand & body protection devices conforming to IS-2573, IS-6994, IS-8807 & IS-8519. 

         
27.3   All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety 

nets, ladders, equipment etc. used by the contractor shall be of safe design and construction. 
These shall be tested and certificate of fitness obtained before putting them to use and from 
time to time as instructed by authorized BHEL official who shall have the right to ban the 
use of any item.     

 
27.4   All electrical equipment, connections and wiring for construction power, its distribution and 

use shall conform to the requirements of Indian Electricity Act and Rules. Only electricians 
licensed by the appropriate statutory authority shall be employed by the contractor to carry 
out all types of electrical works. All electrical appliances including portable electric tools 
used by contractor shall have safe plugging system to source of power and be appropriately 
earthed.  

 
27.5 The contractor shall not use any hand lamp energised by electric power with supply voltage 

of more than 24 volts. For work in confined spaces, lighting shall be arranged with power 
source of not more than 24 volts.    
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27.6   Where it becomes necessary to provide and/ or store petroleum products, explosives, 

chemicals and liquid or gaseous fuel or any other substance that may cause fire or explosion, 
the contractor shall be responsible for carrying out such provision and/ or storage in 
accordance with the rules and regulations laid down in the relevant Government Acts, such 
as Petroleum Act, Explosives Act, petroleum and Carbides of Calcium Manual of the Chief 
Controller of Explosives, Government of India etc. Prior approval of the authorised BHEL 
official at the site shall also be taken by the contractor in all such matters.  

 
27.7 The contractor shall arrange at his cost (wherever not specified) appropriate illumination at 

all work spots for safe working, when natural daylight may not be adequate for clear 
visibility.  

 
27.8   In case of a fatal or disabling injury/ accident to any person at construction sites due to 

lapses by the contractor, the victim and/ or his / her dependents shall be compensated by the 
contractor as per statutory requirements. However, if considered necessary, BHEL shall 
have the right to impose appropriate financial penalty on the contractor and recover the same 
from payments due to the contractor for suitably compensating the victim and/ or his/ her 
dependents. Before imposing any such penalty, appropriate enquiry shall be held by BHEL 
giving opportunity to the contractor to present his case.   

 
27.9  In case of any damage to property due to lapses by the contractor, BHEL shall have the right 

to recover the cost of such damages from the payments due to the contractor after holding an 
appropriate enquiry.  

 
27.10  In case of any delay in the completion of a job due to mishaps attributable to lapses by the 

contractor, BHEL shall have the right to recover cost of such delay from the payments due 
to the contractor, after notifying the contractor suitably and giving him opportunity to 
present his case.  

 
27.11  If the contractor fails to improve the standards of safety in its operation to the satisfaction of 

BHEL after being given reasonable opportunity to do so and/ or if the contractor fails to take 
appropriate safety precautions or to provide necessary safety devices and equipment or to 
carry out instructions regarding safety issued by the authorized BHEL official, BHEL shall 
have the right to take the corrective steps at the risk and cost of the contractor after giving a 
notice of not less than seven days indicating the steps  that  would be taken by BHEL.   

 
27.12  The contractor shall submit report of all accidents, fires, property damage and dangerous 

occurrences to the authorized BHEL official immediately after such occurrence, but in any 
case not later than 12 hours of the occurrence. Such reports shall be furnished in the manner 
prescribed by BHEL. In addition, periodic reports on safety shall also be submitted by 
contractor to the authorized BHEL official from time to time as prescribed.  

 
27.13  During the course of construction, alteration or repairs scrap lumbers with protruding nails, 

sharp edges etc., and all other debris including combustible scrap shall be kept cleared from 
working areas, passage ways and stairs in and   around site.   
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27.14  Cylinders shall be moved by tilting and rolling them on their bottom edges. They shall not 

be intentionally dropped, struck or permitted to strike each other violently. When cylinders 
are transported by powered vehicles, they shall be secured in a vertical position.   

 
27.15  The contractor shall be responsible for the safe storage of his radioactive sources.   
 
27.16  All the contractor's supervisory personnel and sufficient number of workers shall be trained 

for fire fighting and shall be assigned specific fire protection duties.  Enough number of 
such trained personnel must be available during the tenure of the contract.   

 
27.17  Contractor shall provide enough fire protecting equipment of the types and numbers at his 

office, stores, erection site, other temporary structures, labour colony area etc. Access to 
such fire protection equipment shall be easy and kept open at all times. Compliance of the 
above requirement under fire protection shall in no way relieve the contractor of any of his 
responsibility and liabilities to fire accident occurring. In the event fire safety measures are 
not to BHEL's satisfaction, BHEL shall have option to provide the same and recover the cost 
plus incidentals from contractor's bills and/ or impose penalty as deemed fit by the Engineer.  

 
27.18  Before commencing the work, the contractor shall appoint/ nominate a responsible officer to 

supervise implementation of all safety measures and liaison with his counterpart of BHEL.  
 
27.19  If safety record of the contractor in execution of the awarded job is to the satisfaction of 

Safety Department of BHEL, issue of an appropriate certificate to recognize the safety 
performance of the contractor may be considered by BHEL after completion of the job.    

 
28.0   CONSEQUENCES OF CANCELLATION          
 
28.1   Whenever BHEL exercises its authority to terminate the contract/ withdraw a portion of 

work under clause 25, the work may be got completed by any other means at the contractor's 
risk and cost provided that in the event of the cost of completion (as certified by the 
Engineer which shall be final and binding on the contractor) being less than the contract 
value, the advantage shall accrue to BHEL. If the cost of completion exceeds the moneys 
due to the contractor under the contract, the contractor shall either pay the excess amount 
demanded by BHEL or the same shall be recovered from the contractor. This will be in 
addition to the forfeiture of Security Deposit and recovery of liquidated damages as per 
relevant clauses.     

 
28.2   In case BHEL completes the work under the provisions of this clause, the cost of such 

completion to be taken into account for determining the excess cost to be charged to the 
contractor shall consist of cost of materials purchased and/ or labour provided by BHEL 
with an addition of such percentage to cover supervision and establishment charges as may 
be decided by BHEL.   

 
29.0   INSURANCE   
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29.1   BHEL/ its customer shall arrange for insuring the materials/ property of BHEL/ its customer 
covering the risks during transit, storage, erection and commissioning.  

 
29.2  It shall be the sole responsibility of the contractor to insure his workmen against risks of 

accidents and injury while at work as required by the relevant Rules and to pay 
compensation, if any, to them as per Workmen's Compensation Act.  The contractor shall 
also insure his staff against accidents. The work will be carried out in a protected area and 
all the Rules and Regulations of BHEL/ its client, in the Project Area which are in force 
from time to time will be followed by the contractor.  

 
29.3  If due to negligence and/ or non-observance of safety and other precautions, any accident/ 

injury occurs to any other persons/ public, the contractor shall pay necessary compensation 
and other expenses, if so decided by the appropriate authority.  

 
29.4  The contractor will take necessary precautions and due care to protect the     material, while 

in his custody from any damage/ loss till the same is taken over by BHEL or customer. For 
lodging/ processing of insurance claim the tractor will   submit necessary documents. BHEL 
will reserve the right to recover the loss from the contractor, in case the damage/ loss is due 
to carelessness/ negligence on the part of the contractor. In case of any theft of material 
under contractor's custody, matter shall be reported to police by the contractor immediately 
and copy of FIR and subsequently police investigation report shall be submitted to BHEL 
for taking up with insurance. 

 
29.5   If due to negligence/ carelessness on the part of the contractor, any material/ equipment gets 

damaged, the contractor shall submit necessary documents for lodging insurance claims as 
required by BHEL Engineer. BHEL however reserves the right to recover deductible 
franchise and also unsettled portion of insurance claim amount from the contractor. 

 
29.6  If due to negligence/ carelessness on the part of the contractor, any surrounding properties 

also get damaged, the contractor shall submit necessary documents for lodging insurance 
claims as required by BHEL Engineer. BHEL shall however reserves the right to recover 
deductible franchise and to unsettled portion of insurance claim amount from the contractor. 

 
29.7  The contractor may note that BHEL T&Ps/ IMTEs are not insured. The Contractor will take 

necessary precautions and due care to protect the same while in his custody from any 
damage/ loss till the same is handed over back to BHEL. In case the damage/ loss is due to 
carelessness/ negligence on the part of the contractor, the Contractor is liable to get them 
repair/ replaced immediately and in case of his failure to do so within a reasonable time, 
BHEL will reserve the right to recover the loss from the contractor.  

 
30.0  STRIKES AND LOCKOUTS  
 
30.1   The contractor will be solely responsible for all disputes and other issues connected with his 

workmen. In the event of contractor's workmen resorting to strike or the contractor resorting 
to lockout and if the strike or lockout so declared is not settled within a period of one month, 
BHEL shall have the right to get the erection work executed by employing its own men or 
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through other agencies or both. The cost incurred by BHEL in this regard shall be recovered 
from the contractor.   

 
30.2 For any purpose whatsoever, the employees of the contractor shall not be deemed to be in 

the employment of BHEL   
 
 
31.0 FORCE MAJEURE  
 
31.1 The following shall amount to force majeure conditions. Acts of God, Act of any 

Government, War, Sabotage, Riots, Civil Commotion, Police Action, Revolution, Flood, 
Fire, Cyclone, Earthquake and Epidemic and other similar causes over which the contractor 
has no control.  

 
31.2 If the contractor suffers delay in the due execution of the contract, due to delays caused by 

force majeure conditions, as defined above, the agreed time for completion of the work 
covered by this contract shall be extended by a period of time equal to the period of delay, 
provided that on the occurrence of any such contingency, the contractor immediately reports 
to BHEL in writing the causes for the delay but the Contractor shall not be eligible for any 
compensation on this account.  

 
32.0   GUARANTEE: Even though the work will be carried out under the supervision of the 

Engineer, the contractor will be responsible for the quality of the workmanship and shall 
guarantee the work done for a period of twelve months from the date of completion of work 
as certified by the Engineer, and shall rectify, free of cost to BHEL, all defects arising out of 
faulty erection during the guarantee period starting from the date of completion of 
rectification.  In the event of the contractor failing to repair the defective works within the 
time specified by the Engineer, BHEL may proceed to undertake the repairs of such 
defective works at the contractor's risk and cost, without prejudice to any other rights and 
recover the same from out of any moneys payable to the contractor or by other legal means. 

 
33.0  ARBITRATION: All disputes between the parties to the contract arising out of or in 

relation to the contract, other than those for which the decision of the Engineer or any other 
person is by the contract expressed to be final and conclusive, shall after written notice by 
either party to the contract to the other   party, be referred to sole arbitration of the General 
Manager or his nominee. The arbitration shall be conducted in accordance with the 
provisions of the Arbitration and Reconciliation Act, 1996. The parties to the contract 
understand and agree that it will be no objection that the General Manager or the person 
nominated as Arbitrator had earlier in his official capacity to deal directly or indirectly with 
the matters to which the contract relates or that in the course of his official duties had 
expressed views on all or any of the matters in dispute or difference. The award of the 
Arbitrator shall be final and binding on the parties to this contract. In the event of the 
Arbitrator dying, neglecting or refusing to act or resigning or being unable to act for any 
reason or his award being set aside by the Court for any reason, it shall be lawful for the 
General Manager or his successor, as the case may be, either to act himself as the Arbitrator 
or to appoint another Arbitrator in place of the outgoing Arbitrator in the manner aforesaid. 
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The Arbitrator may, from time to time, with the consent of both the parties to the contract, 
enlarge the time for making the award. Work under the contract shall be continued during 
the arbitration proceedings. The venue of the arbitration shall be the place from which the 
contract is issued or such other place as the Arbitrator at his discretion may determine.         

                              
--x--x-- 
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ANNEXURE-A 
 

FINANCIAL VIABILITY 
 
1.   Owner's capital in the business (incase of 

Partnership, please mention percentage shares 
and amounts). 

 
2.  Quantum of business done during last three 

financial years.                   i) Rs. 
 

ii) Rs. 
 

iii) Rs. 
 
3.  Value of fixed Assets of the business in last three 

years.     i) Rs. 
 

ii) Rs. 
 

iii) Rs. 
 
4.  Guarantee limits (if any) enjoyed by the firm. 
 
5.  Over-draft limits (if any enjoyed by the firm. 
 
6.  Please enclose audited profit and loss account and 

balance sheet for last 3 years (indicate no. of 
sheets). 

 
7.  Certificate from Scheduled Bank to prove 

Contractor's financial capacity to undertake the 
work duly indicating the financial limits the 
tenderer enjoys. 

 
(Signature of tenderer) 
         With Stamp 

 
NOTE: 
 
All the above documents should be duly certified by auditors/ Bank as may be applicable. 
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ANNEXURE – B 
 

ANALYSIS OF SIMILAR JOBS EXECUTED/ IN PROGRESS 
 
--------------------------------------------------------------------------------------------------------------------------- 
S.No. Agency  Location Capacity & Scope of Date of          Contract 
             By whom of project unit nos. work and award           value  
 Awarded     tonnage 
--------------------------------------------------------------------------------------------------------------------------- 
  1             2                       3                     4                     5                     6                          7 
-------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
 
 
 
 
 
 
 
 
%age work Date of  No. of  No. of  Details of major Consumables 
completed completion skilled/  Engrs. & T&P like cranes, by whom 
and due if job is unskilled Super-  Tractor Trailors, 
date for already  workers visors  Winches, welding 
completion over  deployed deployed M/cs supplied 
    at peak  at peak  -------------------------- 
        By Con-      By other 
        Tractor         Agency 
    8                        9                   10                   11                      12               13                    14 
 
 
 
 
 
 
 
 
         (SIGNATURE OF TENDERER) 
          WITH STAMP 
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       ANNEXURE – C  
 
 
 

MONTHWISE MANPOWER DEPLOYMENT PLAN 
 
 

 
S.No. Catetory No. of    Month 
   Person  (Indicate No. of persons to be deployed in each month) 
   available ------------------------------------------------------------------------------ 
   on roll of         Ist       2nd        3rd         4th       5th          6th      and so on 
   the Orga- 
   nasation 
 
 
1. 
 
 
2. 
 
 
3. 
 
 
 
 
 
 
 
 
 
 
 
 
              Total 
 
 
 
 
 
 
        (SIGNATURE OF TENDERER) 
         WITH STAMP 
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         ANNEXURE – D 
 

(A)   STATUS OF TOOLS & PLANTS  
 
------------------------------------------------------------------------------------------------------------------------- 
S.No. Name of  Quantity Registration  Documents Present        Quantity proposed 
             Equipment  owned   no. wherever enclosed for Location          to be deployed  
     Applicable proof of   for this job 
       Ownership 
------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
 
 
 
 
 
 
 

(B) MONTHWISE T&P DEPLOYMENT PLAN 
 
 

 
S.No. Description of                Month 
 T & P    (Indicate No.  to be deployed in each month) 
    ------------------------------------------------------------------------------------ 
                  Ist       2nd       3rd        4th      5th       6th        7th        8th       and so on 
 
 
 
 
 
 
 
 
 
 
        (SIGNATURE OF TENDERER) 
                            WITH STAMP 
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ANNEXURE - E 

 
ANALYSIS OF UNIT RATE QUOTED 

________________________________________________________________________ 
S.NO.  DESCRIPTION     PERCENTAGE OF   REMARKS 

THE UNIT RATE 
QUOTED 

------------------------------------------------------------------------------------------------------------ 
1. Salary & wages for staff & workers 
 
2.  Consumables 
 
(a) Gases 
 
(b) Welding Electrodes 
 
(c) P.O.L. 
 
(d) Others 
 
3.  Depreciation & maintenance for T&P 
 
4. Depreciation & Maintenance for other 

items 
 
5. Establishment and Administration 

expenses of site 
 
6.  Overheads 
 
7.  Profit 
 
 
 

(SIGNATURE OF TENDERER) 
WITH STAMP 
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ANNEXURE - F 
 
 

DECLARATION SHEET 
 
 
I, ---------------------------------------------------------------hereby certify that, all the 
information and data furnished by me with regard to this Tender Specification No.---------
--------------------------- are true and complete to the best of my knowledge. I have gone 
through the specification, conditions and stipulations in detail and agree to comply with 
the requirements and intent of specification.  
 
I, further certify that I am the duly authorised representative of the under mentioned 
tenderer and a valid power of attorney to this effect is also enclosed. 
 
 
 
Tenderer's Name & Address 
 
 
 
 
 
Authorised representative's signature with name and address. 
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ANNEXURE - `G' 
 
 
 
CHECKLIST AND SCHEDULE OF GENERAL PARTICULARS 
 
 

NOTE: Tenderers are requested to fill in the following details and no column 
should be left blank 

 
1.  Name and address of the tenderer 
 
2.  Telegraphic/ telex address 
 
3.  Phone No. (Office)/ Fax No. 
 
4. Name & designation of the official of the 

tenderer to whom all the references shall be 
made. 

 
5.  Tenderer's proposal No. & date 
 
6. Whether EMD submitted (By cash/ Pay order/ bank draft by.......... 
 
7. Validity of offer/ rates quoted for six  

months from the date of opening of tender             Yes/No  
 
8. Financial Status as per Clause 11.1  
    (in the format as per Annexure-A)                 Yes/No 
 
9. Income tax Clearance certificate as per Clause 11.2    Yes/No  
 
10. Details of experience as per clause 11.3  
      (in the format as per Annexure-B)     Yes/No 
 
11. Monthwise & Categorywise manpower deployment  
      plan as per Clause 11.4 
      (in the format as per Annexure-C)     Yes/No 
 
12. Attested copy of power of attorney as per clause 11.5   Yes/No  
 
13.  Details about type of the firm as per clause 11.6   Yes/No 
 
 
14. Status of T&P and monthwise deployment plan  
       as per clause11.7 (in the format as per Annexure-D)   Yes/No 
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15. Analysis of unit rate quoted as per Clause 11.8  
       (in the format as per Annexure-E)     Yes/No 
 
16. Declaration sheet as per clause 11. 09  
       (in the format as per Annexure-F)     Yes/No 
 
 
 
 
 
 
 
Date ___________            (SIGNATURE OF TENDERER) 

WITH STAMP 
 
 
 
 
WITNESS 
(SIGNATURES WITH FULL PARTICULARS) 
 
 
1. 
 
 
 
2. 
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ANNEXURE - H 
 

BANK GUARANTEE FOR SECURITY DEPOSIT 
 
 

 B.G. NO.                                Date 
 
 
 This deed of Guarantee made this ------------------- day of -------------two thousand 
by ------------------------------ (Bank) hereinafter called the "The Guarantor"  (which 
expression shall unless repugnant to the context or meaning thereof be deemed to include 
its successors and assigns) in favour of M/s Bharat Heavy Electrical Limited (A Govt. of 
India Undertaking) a company incorporated under the Companies Act, 1956, having its 
registered office at BHEL House, Siri Fort, Asiad, New Delhi – 110 049 through its unit 
at Power Sector – Northern Region, Noida, Distt. Gautam Budh Nagar, (UP) hereinafter 
called "The Company" (which expression shall unless repugnant to the context or 
meaning thereof by deemed to include its successors and assigns) 
 
 WHEREAS --------------------------------------------------(hereinafter referred to as 
the Contractor) have entered into a contract arising out of Letter of Intent no.--------------- 
dt.-----------------(hereinafter referred to as "the contract") for the construction of ----------
--------- with the company. 
 
 AND WHEREAS the contract inter-alia provides that the contractor shall furnish 
to the company a sum of Rs.---------------------- (Rupees----------------------------------------) 
towards security deposit for due and faithful performance of the contract in the form and 
manner specified therein. 
 
 AND WHEREAS the contractor has approached the Guarantor and in 
consideration of the arrangement arrived at between the contractor and the Guarantor, the 
Guarantor has agreed to give the Guarantee as hereinafter mentioned in favour of the 
company. 
 
 The Guarantor do hereby guarantee to the company the due and faithful 
performance, observance or discharge of the Contract by the contractor and further 
unconditionally and irrevocably undertake to pay to the Company without demur and 
merely on a demand, to the extent of Rs.------------------ (Rupees-----------------------------) 
against any claim by the company on them for any loss, damage, costs, charges and 
expenses caused to or suffered by the company by reasons of the contractor making any 
default in the performance, observance or discharge of the terms, conditions, stipulations 
or undertakings or any of them as contained in the contract. 
 
 The decision of the company whether any default has occurred or has been 
committed by the contractor in the performance, observance or discharge of any of the 
terms, conditions, stipulations or undertakings or any one of them as contained in the 
contract and / or as to the extent of loss, damage, costs, charges and expenses caused to or 
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suffered by the company by reason of the contractor making any default in the 
performance, observance or discharge of any of the terms, conditions, stipulations or 
undertakings or any one of them shall be conclusive and binding on the Guarantor 
irrespective of the fact whether the contractor admits or denies the default or questions 
the correctness of any demand made by the company in any Court, Tribunal or 
Arbitration proceedings or before any other Authority. 
 
 The company shall have the fullest liberty without affecting in any way the 
liability of the Guarantor under this Guarantee, from time to time to vary any of the terms 
and conditions of the contract or extend time of performance by the contractor or to 
postpone for any time and from time to time any of the powers exercisable by it against 
the contractor and either enforce or forebear from enforcing any of the terms and 
conditions governing the contract or securities available to the company and the 
Guarantor shall not be released from its liability under these presents by any exercise by 
the company of the liberty with reference to the matters aforesaid or by reasons of time 
being given to the contractor or any other forbearance, act or commission on the part of 
the company or any indulgence by the company to the contractor or any other matter or 
thing whatsoever which under the law relating to sureties would, but for this provision 
have the effect of so releasing the Guarantor from its liability under this guarantee. 
 
 The Guarantor further agrees that the Guarantee herein contained shall remain in 
full force and effect during the period that would be taken for  the performance of the 
contract and its claim satisfied or discharged and till the company certifies that the terms 
and conditions of the contract have been fully and properly carried out by the contractor 
and accordingly discharges this Guarantee, subject however, that the company shall have 
no claim under this Guarantee after -------------- i.e. (the present date of validity of Bank 
Guarantee unless the date of validity of this Bank Guarantee is further extended from 
time to time, as the case may be) unless a notice of the claim under this Guarantee has 
been served on the Guarantor before the expiry of the said period in which case the same 
shall be enforceable against the Guarantor not withstanding the fact that the same is 
enforced after the expiry of the said period. 
 
 The Guarantor undertakes not to revoke this Guarantee during the period it is in 
force except with the previous consent of the Company in writing and agrees that any 
liquidation or winding up or insolvency or dissolution or any change in the constitution of 
the contractor or the Guarantor shall not discharge the Guarantor's liability hereunder. 
 
 It shall not be necessary for the company to proceed against the contractor before 
proceeding against the Guarantor and the Guarantee herein contained shall be enforceable 
against them notwithstanding any security which the Company may have obtained or 
obtain from the Contractor shall at the time when proceedings are taken against the 
Guarantor hereunder be outstanding or unrealized. 
 
 Notwithstanding anything contained herein before, our liability under the 
Guarantee is restricted to Rs.------------------ (Rupees------------------------------------------). 
Our guarantee shall remain inforce until -------------------, i.e. (the present date of validity 
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of Bank Guarantee unless the date of validity of this Bank Guarantee is further extended 
from time to time) unless a claim or demand under this guarantee is made against us on 
or before ----------------- we shall be discharged from our liabilities under this Guarantee 
thereafter. 
 
 Any claim or dispute arising under the terms of this document shall only be 
enforced or settled in the courts of at New Delhi / Delhi only. 
 
 The Guarantor hereby declares that it has power to execute this guarantee and the 
executant has full powers to do so on behalf of the Guarantor. 
 
 IN WITNESS whereof the ------------------------------------- (Bank) has hereunto set 
and subscribed its hand the day, month and year first, above written. 
 
 
 
 

      Signed for and on behalf of the Bank 

      (Signatory No.-----------------------) 
 
 
WITNESSES 
 
 

1. Name & Address 
 
 
 
 

2. Name & Address 
 
 
 
 
 
Notes: 
 

1. The above BG shall be executed on the non-judicial stamp papers of adequate 
value procured in the name of the bank in the state where the bank is located. 

 
2. The above BG is required to be sent by the executing bank directly to BHEL 

at the address where tender is submitted/ accepted under seal cover. 
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LIST OF MEMBER BANKS 

 
 
 

1. State Bank of India 10.  HDFC Bank Ltd., 
 CAG Branch,  5th Floor, HT House, 
 10th Floor, Vijaya Building,  K.G. Marg, 
 Barakhamba Road,  New Delhi – 110 001. 
 New Delhi – 110 001. 
 
2. Canara Bank 11.  Citi Bank N A 
 74, Janpath,  Jeevan Vihar Building, 
 New Delhi – 110 001.  Sansad Marg, 
   New Delhi – 110 001. 
3. Punjab National Bank,  
 74, Janpath, 12.  Standard Chartered Bank, 
 New Delhi – 110 001.  H2 Block, Connaught Place, 
   New Delhi – 110 001. 
4.    Bank of Baroda, 
         Corporate Banking Branch, 13.   ICICI Bank Ltd., 
         11th Floor, BOB Building,  ICICI Tower, 
         Sansad Marg,           Bisham Pitamah Marg, 
         New Delhi – 110 001.  Pragati Vihar, 
   New Delhi – 110 003.  
5. State Bank of Hyderabad, 
 Surya Kiran Building, K.G. Marg, 14.   IDBI Bank Ltd., 
 New Delhi – 110001.  19, K.G. Marg, 
   Surya Kiran Building, 
6.     State Bank of Mysore,  New Delhi. 
 Antriksh Bhawan, K.G. Marg, 
 New Delhi – 110001. 15.    HSBC Ltd., 
   ECE House, 
7.     State Bank of Mysore,  28 KG Marg, 
 Industrial Finance Branch,  New Delhi – 110 001.  
 18, Ramanashree Arcade, 
 M.G. Road, Bangalore – 560 001. 
 
8.     State Bank of Travancore, 
 Travancore House, IF Branch, 
 K.G. Marg, New Delhi – 110 001. 
 
9.   Deutsche Bank, 
 Tolstoy Marg, 
 New Delhi – 110 001. 
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  ANNEXURE - I 

AGREEMENT 
 

Agreement No. and Date   ____________________________________ 
Name of the Work    ____________________________________ 

____________________________________ 
Name of the Contractor with 
full address     ____________________________________ 

____________________________________ 
Value of work awarded   ____________________________________ 
 
Letter of Intent No. and Date   ____________________________________ 
 
Scheduled Commencement Date  ____________________________________ 
Scheduled Completion Date   ____________________________________ 
 
THIS AGREEMENT MADE THIS _______DAY OF____________2000 between 
BHARAT HEAVY ELECTRICALS LIMITED (A Government of India 
Enterprise) a Company incorporated under the Companies Act, 1956, having its 
Registered Office at BHEL House, Siri Fort New Delhi- 110049 (herein after called 
BHEL) of the ONE PART.  

AND 
M/S _____________________________________________________________ 
__________________________________ (hereinafter called the `Contractor') of the 
SECOND PART. 
 
WHEREAS M/s ------------------------------------------------------------------------------state 
that they have acquired and possess extensive experience in the field of ---------------------
------------------------------------------------------------------------------------ 
And Whereas in response to an Invitation to Tender No. ------------------------ issued by 
BHEL for execution of ---------------------------------------------------------- the contractor 
submitted their offer No.----------------------------------dated ----------------------------And 
whereas BHEL has accepted the offer of the Contractor on terms and conditions specified 
in the Letter of Intent No.------------------------------dated ------------read with the 
references cited therein. 
 
THIS AGREEMENT WITNESSES AND it is hereby agreed by and between the parties 
as follows: 
 
1.      That the contractor shall execute the work of -------------------------------------and 

more particularly described in Tender Specification No --------------------including 
Drawings and Specifications (hereinafter called the said works) in accordance with 
and subject to terms and conditions contained in these presents, instructions to 
Tenderers, General Conditions of Contract, Special Conditions, Annexures, Letter 
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of Intent dated -------------and such other instructions, Drawings, Specifications 
given to him from time to time by BHEL. 

 
 
2.     The Contractor is required to furnish to BHEL Security deposit in the form of cash/ 

approved securities/ Bank Guarantee valid upto ------------- for a sum of Rs.----------
--- towards satisfactory performance and completion of the Contract. 

 
3.     The Contractor has furnished a Bank Guarantee bearing no.------------------dated -----

------------for a sum of Rs.------------------executed by ------------------------------------
-------------- in favour of BHEL towards Security Deposit valid upto --------- 

OR 
 
         The Contractor has furnished to BHEL an initial Security Deposit of Rs.--------------

--in the form of cash/ approved Securities/ B.G No.------------------ dated ------------ 
for Rs.------------executed by ----------------------------------- in favour of BHEL valid 
upto -------------- and has agreed for recovery of the balance security deposit by 
BHEL @ 10% of the value of work done from each running bill till the entire 
Security Deposit is recovered. 

 
OR 

 
The contractor has furnished to BHEL an initial Security Deposit of Rs.-----(Rs.-----
------ vide Bank draft No.----------------dated ---------------and by adjusting EMD of 
Rs.----------submitted vide Bank draft No.------------------- dt.---------) and has 
agreed for recovery of balance Security  Deposit by          BHEL @ 10% of the 
value of work done from each running bill till the entire security deposit is 
recovered.  

  
4.     The Contractor hereby agrees to extend the validity of the Bank Guarantee for such 

further period or periods as may be required by BHEL and if the Contractor fails to 
obtain such extension(s) from the Bank, the Contractor, shall pay forthwith or 
accept recovery of Rs.------------ from the bills in one installment and the contractor 
further agrees that failure to extend the validity of the Bank Guarantee or failure to 
pay the aforesaid amount in the manner specified above shall constitute breach of 
contract.  In addition to above, BHEL shall be entitled to take such action as 
deemed fit and proper for recovering the said sum of Rs.------------. 

 
OR 
 

In case the contractor furnishes the bank guarantee at a later date the contractor 
hereby agrees to extend the validity of bank guarantee for such further period or 
periods as may be required by BHEL and if the contractor fails to obtain such 
extension(s) from the bank, the contractor shall pay forthwith or accept recovery of 
the amount of bank guarantee given in lieu of security deposit from the bills in one 
installment and the contractor further agrees that failure to extend the validity of 
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bank guarantee or failure to pay the aforesaid amount in the manner specified above 
shall constitute breach of contract.  In addition to above, BHEL shall be entitled to 
take such action as deemed fit and proper for recovering the said sum. 

 
5.    That in consideration of the payments to be made to the Contractor by BHEL in 

accordance with this Agreement the Contractor hereby covenants and undertakes 
with BHEL that they shall execute, construct, complete the works in conformity, in 
all respects, with the terms and conditions specified in this Agreement and the 
documents governing the same. 

 
6.     That the Contractor shall be deemed to have carefully examined this Agreement and 

the documents governing the same and also to have satisfied himself as to the 
nature and character of the Works to be executed by him. 

 
7.    That the Contractor shall carry out and complete the execution of the said works to 

the entire satisfaction of the Engineer or such other officer authorised by BHEL, 
within the agreed time schedule, the time of completion being the essence of the 
Contract. 

 
8.    That BHEL shall, after proper scrutiny of the bills submitted by the Contractor, pay 

to him during the progress of the said works such sum as determined by BHEL in 
accordance with this Agreement. 

 
9. That this Agreement shall be deemed to have come into force from -------- the date 

on which the letter of intent has been issued to the Contractor. 
 
10.  That whenever under this contract or otherwise, any sum of money shall be 

recoverable from or payable by the Contractor, the same may be deducted in the 
manner as set out in the General Conditions of Contract or other conditions 
governing this Agreement. 

 
11.  That all charges on account of Octoroi, Terminal and other taxes including sales tax 

or other duties on material obtained for execution of the said works shall be borne 
and paid by the Contractor. 

 
12. That BHEL shall be entitled to deduct from the Contractor's running bills or 

otherwise Income Tax under Section 194 (C) of the Income Tax Act, 1961. 
 
13. That BHEL shall be further entitled to recover from the running bills of the 

Contractor or otherwise such sum as may be determined by BHEL from time to time 
in respect of consumables supplied by BHEL, hire charges for tools and plants 
issued (where applicable) and any other dues owed by the Contractor. 

  
14.  That it is hereby agreed by and between the parties that non- exercise, forbearance or 

omission of any of the powers conferred on BHEL and/ or any of its authorities will 
not in any manner constitute waiver of the conditions hereto contained in these 
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presents and the liability of the Contractor with respect to compensation payable to 
BHEL or Contractor's obligations shall remain unaffected. 

 
 
15.  It is clearly understood by and between the parties that in the event of any conflict 

between the Letter of Intent and other documents governing this Agreement, the 
provisions in the Letter of Intent shall prevail.  

 
16.  The following documents 
 
1.  Invitation to Tender No---------------------------------------------------------------- 
     and the documents specified therein. 
2. Contractor's Offer No------------------------------------------------------------------  
     dated-----------------. 
3.  _________________________________________________________ 
 
4.  _________________________________________________________ 
 
5.  _________________________________________________________ 
 
6.  Letter of Intent No___________________________________ 
    dated____________. 
7.  _________________________________________________________ 
 
     shall also form part of and govern this Agreement. 
 
IN WITNESS HEREOF, the parties hereto have respectively set their signatures in the 
presence of 
 
 
WITNESS        (CONTRACTOR) 

(to be signed by a person holding 
1.               a valid Power of Attorney) 
 
 
2. 
 
 
WITNESS        (For and on behalf of BHEL) 
 
1. 
 
 
2. 



38 
 

  
SECTION – I (a) 

 
 

SPECIFICATION 
 

FOR 
 

HEALTH, SAFETY AND ENVIRONMENT (HSE) 
 
1.0 SCOPE 
   
 This specification establishes the Health, Safety and Environment (HSE) 

management requirement to be complied with by the Contractors during 
construction. 

 
 Requirements stipulated in this specification shall supplement the requirements of 

HSE Management given in relevant Act (s)/ legislations, General Condition 
Contract (GCC). Special Conditions of Contract (SCC) and job specification 
where different documents stipulates different requirements, the most stringent be 
adopted. 

 
2.0 REFERENCES  
 
 This document should be read in conjunction with following: 
 

- General Conditions of Contract (GCC) 
- Special Conditions of Contract (SCC) 
- Scope of work 
- Relevant IS Codes (refer Annexure-I) 
- Reporting Formats (refer Annexure-II) 

 
 REQUIREMENTS OF HEALTH, SAFETY & ENVIRONMENT (HSE) 
MANAGEMENT SYSTEM TO BE COMPLIED BY CONTRACTORS. 

 
 MANAGEMENT RESPONSIBILITY 

 
3.1.1 The Contractor to comply with HSE requirement at Construction sites as enclosed 

to cover commitment of their organization to ensure health, safety and 
environment aspects in their line of operations. 

 
3.1.2 The HSE management system shall cover the HSE requirements including but not 

limited to what is specified under Para 1.0 and para 2.0 above. 
 
3.1.3 Contractor shall be fully responsible for planning and implementing HSE 

requirements. Contractor as a minimum requirement shall designate/ deploy the 
following to co-ordinate the above: 



39 
 

 
No. of workers deployed upto 250  -  Designate one safety Supervisor 
 
Above 250 & upto 500   -  Deploy one qualified and 
          Experienced safety Engineer/ 
           Officer 
 
Above 500     -  One additional safety engineer/ 
(for every 500 or less)        officer, as above. 
 
Contractor shall indemnify & hold harmless Owner/ BHEL & their 
representatives free from any and all liabilities arising out of non-fulfillment of 
HSE requirement. 
 

3.1.4 The Contractor shall ensure that the Health, Safety and Environment (HSE) 
requirements are clearly understood & faithfully implemented at all levels at site. 

 
3.1.5 BHEL shall promote and develop consciousness for Health, Safety and 

Environment among all personnel working for the Contractor. Regular awareness 
programmes and work site meetings shall be arranged on HSE activities to cover 
hazards involved in various operations during construction. 

 
3.1.6 The Contractor shall arrange suitable first aid measures such as First Aid Box, 

trained personnel to give First Aid and install fire protection measures such as 
adequate number of steel buckets with sand and water to the satisfaction of 
BHEL/ Owner. 

 
3.1.7 Non-Conformance on HSE by Contractor (including his Sub-contractors) as 

brought out during review/ audit by BHEL/ Owner representative shall be 
resolved forthwith by Contractor. Compliance report shall be provided to BHEL. 

 
3.1.8 The Contractor shall ensure participation of his Resident Engineer/ Site-In-Charge 

in the Safety Committee/ HSE Committees meetings arranged by BHEL/ Owner.   
The compliance of any observations shall be arranged urgently.   He shall assist 
BHEL/ Owner to achieve the targets set by them on HSE during the project 
implementation. 

 
3.1.9 The Contractor shall adhere consistently to all provisions of HSE requirements.  

In case of non-compliance or continuous failure in implementation of any of HSE 
provisions, BHEL/ Owner may impose stoppage of work without any Cost & 
Time implication to BHEL/ Owner and/ or impose a suitable penalty for non-
compliance with a notice of suitable period, upto a commulative limit of 1.0% 
(one percent) of Contract value. This penalty shall be in addition to all other 
penalties specified else where in the contract. The decision of imposing stoppage 
of work, its extent & minority penalty shall rest with BHEL/ Owner & binding on 
the Contractor. 
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3.1.10 All fatal accidents and other personnel accidents shall be investigated by a team 

of Contractor's senior personnel for root cause & recommended corrective and 
preventive actions. Findings shall be documented and suitable actions taken to 
avoid recurrences shall be communicated to BHEL/ Owner. BHEL/ Owner shall 
have the liberty to independently investigate such occurrences and Contractor 
shall extend all necessary help and co-operation in this regard. 

 
3.2     HOUSE KEEPING       

 
3.2.1 Contractor shall ensure that a high degree of house keeping is maintained and 

shall ensure interalia; the following: 
 

a) All surplus earth and debris are removed/ disposed off from the working    
areas to identified locations (s). 

 
b) Unused/ Surplus Cables, Steel items and steel scrap lying scattered at 

different places within the working areas are removed to identified 
locations (s). 

 
c) All wooden scrap, empty wooden cable drums and other combustible 

packing materials, shall be removed from work place to identified 
location(s). 

 
d) Roads shall be kept clear and materials like pipes, steel, sand boulders, 

concrete, chips and brick etc., shall not be allowed on the roads to obstruct 
free movement of men & machineries. 

 
e) Fabricated steel structurals, pipes & piping materials shall be stacked 

properly for erection. 
 

f) Water logging on roads shall not be allowed. 
 

g) No parking of trucks/ trolleys, cranes and trailers etc., shall be allowed on 
roads, which may obstruct the traffic movement. 

 
h) Utmost care shall be taken to ensure over all cleanliness and proper 

upkeep of the working areas. 
 

i) Trucks carrying sand, earth and pulverized materials etc., shall be covered 
while moving within the plant area. 

 
In case of non-compliance of any of above, BHEL shall have the liberty to get it 
done from some other agency at this risk and cost. 
 

3.3    HEALTH, SAFETY AND ENVIRONMENT 
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3.3.1 The Contractor shall provide safe means of access to any working place including 

provisions of suitable and sufficient scaffolding at various stages during all 
operations of the work for the safety of his workmen, and BHEL/ Owner.   
Contractor shall ensure deployment of appropriate equipment and appliances for 
adequate safety and health of the workmen and protection of surrounding areas. 

 
3.3.2 The contractor shall ensure that all their staff and workers wear Safety Helmet 

and Safety shoes. Contractor shall also ensure use of safety belt, protective 
goggles, gloves etc., by the personnel as per job requirements. All these gadgets 
shall conform to relevant IS specifications or equivalent. 

 
3.3.3 The Contractor shall assign to his workmen, tasks commensurate with their 

qualification, experience and state of health for driving of vehicles, handling and 
erection of material and equipments. All lifting equipments shall be tested 
certified for its capacity before use. Adequate and suitable lighting at every work 
place and approach there to, shall be provided by the Contractor before starting 
the actual operations at night. It is mandatory for contractor to get his workmen 
medically examined/ checked for fitness of work assigned once a year and furnish 
the certificate to that effect from RMP/ Govt. Hospital. 

 
3.3.4 Hazardous and/ or toxic materials such as solvent, coating or thinners shall be 

stored in appropriate containers. 
 
3.3.5 All hazardous materials shall be labeled with the name of the materials, the 

hazards associated with its use and necessary precautions to be taken. 
 
3.3.6 Contractor shall ensure that during the performance of the work, all hazards of the 

health of personnel, have been identified, assessed and eliminated. 
 
3.3.7 Chemical spills shall be contained and cleaned up immediately to prevent further 

contamination. 
 
3.3.8 All personnel exposed to physical agents such as ionizing or non-ionizing 

radiation, ultraviolet rays or similar other physical agents shall be provided with 
adequate shielding or protection commensurate with the type of exposure 
involved. 

 
3.3.9 Where contact or exposure of hazardous materials could exceed limits or could 

otherwise have harmful effects, appropriate personnel protective equipment such 
as gloves, goggles, aprons, chemicals resistant clothing and respirator shall be 
used. 

 
3.3.10 All persons deployed at site shall be knowledgeable of and comply with the 

environmental laws, rules & regulations relating to the hazardous materials 
substances and wastes. Contractor shall not dump, release or otherwise discharge 
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or dispose off any such materials without the express authorization of BHEL/ 
Owner. 

 
4.0       DURING JOB EXECUTION 
  
4.1 Implement Health, Safety and Environment requirements including but not      

limited to as brought out under para 3.0. Contractor shall ensure to: 
 

- Arrange workmen compensation insurance, registration under ESI Act, third 
party liability insurance etc., as applicable. 

 
- Arrange all HSE permits before start of activities (as applicable) like hot 

work, confined space, work at heights, storage of chemical/ explosive 
materials and its use and implement all precautions mentioned therein. 

 
- Submit timely the completed checklist on HSE activities, Monthly HSE 

report, accident reports, investigation reports etc., as per BHEL/ Owner 
requirements. Compliance of instructions on HSE shall be done by Contractor 
and informed urgently to BHEL/ Owner. 

 
- Ensure the Resident Engineer/ Site In-charge of the Contractor shall attend all 

the Safety Committee/ HSE meetings arranged by BHEL/ Owner.  In case of 
his absence from site that a second senior most person shall be nominated by 
him in advance and communicated to BHEL/Owner. 

 
- Display at site office and work locations caution boards, list of hospitals, 

emergency services available. 
 

- Display posters, banners made available by BHEL for safe working to 
promote safety consciousness. 

 
- Assist in HSE audits by BHEL/ Owner and submit compliance report. 

 
- Generate and submit HSE records/ report as per HSE plan. 

 
- Appraise BHEL/ Owner on HSE activities at site. 
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ANNEXURE - I  

 
 
 

RELEVENT IS CODES FOR PERSONAL PROTECTION 
 
 

 
IS: 2925-1984    Industrial Safety Helmets 
 
IS: 4770-1968    Rubber gloves for electrical purposes 
 
IS: 6994, 1973 (Part-I)  Industrial Safety Gloves (Leather & Cotton Gloves) 
 
IS: 1989-1986 (Part I & III)  Leather safety boots and shoes 
 
IS: 3738-1975    Rubber knee boots 
 
IS: 5557-1969    Industrial and Safety rubber knee boots 
 
IS: 6519-1971    Code of practice for selections, care and repair 
     of Safety footwear 
 
IS: 11226-1985 Leather Safety footwear having direct moulding 

sole 
 
IS: 5983-1978 Eye protectors 
 
IS: 9167-1979 Ear protectors 
 
IS: 3521-1983 Industrial Safety belts and harness 
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    ANNEXURE – II 
 
1.0 HEALTH, SAFETY & ENVIRONMENT (HSE) PLAN 
 
 
PROJECT: ---------------------------------- CONTRACTOR:--------------------------- 
 
 
DATE:--------------------------------         OWNER:------------------------------------- 
 
 (To be prepared by each construction Agency) 
 

--------------------------------------------------------------------------------------------------------------------------------------
ACTIVITY  PROCEDURE/ CODE OF PERFORMING FUNCTIONS     AUDIT 
DESCRIPTION W.I/ GUIDELIES CONFOR- -------------------------------------     FUNCTION 

      MANCE       PERFOR-    CHECK-    APPRO-   CUSTOMER  
                MER            ER             VER        REVIEW AUDIT 
                  REQUIREMENT 

--------------------------------------------------------------------------------------------------------------------------------------- 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
PREPARED BY   REVIEWED BY    APPROVED BY 
          (RESIDENT ENGINEER) 
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2.0 MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (1/6) 
 
 
PROJECT:------------------------------   CONTRACTOR:----------------------------------- 
 
DATE:----------------------------------  OWNER:-------------------------------------------- 
 
INSPECTION BY:-------------------------------------------------- 
 
Note:  Write 'NA' wherever the item is not applicable. 
 
 

ITEM     YES         NO           REMARKS              ACTION 
 
HOUSE KEEPING 
 
Waste containers provided and used 
 
Sanitary facilities adequate and clean 
 
Passageways and Walkways Clear 
 
General neatness of working areas 
 
Others 
 
PERSONNEL PROTECTIVE EQUIPMENT 
 
Goggles: Shields 
 
Face protection 
 
Hearing protection 
 
Safety Shoes provided 
 
Hand protection 
 
Safety Belts 
 
Others 
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EXCAVATIONS/ OPENINGS 
 
Openings properly covered or barricaded 
 
Excavations shored 
 
Excavations barricaded 
 
Overnight lighting provided 
 
Other 
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MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.. 2/6) 
 
 
       ITEM     YES        NO        REMARKS       ACTION 
 
WELDING, CUTTING 
 
Gas cylinders chained upright 
 
Cables and hoses not obstructing 
 
Screens or shields used 
 
Flammable materials protected 
 
Fire extinguisher (s) accessible 
 
Other 
 
SCAFFOLDING 
 
Fully decked platforms 
 
Guard and intermediate rails in place 
 
Toe boards in place 
 
Adequate shoring 
 
Adequate access 
 
Other 
 
LADDERS 
 
Extension side rails 1 m above 
 
Top of landing 
 
Properly secured 
 
Angle + 70 from horizontal 
 
Other 
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.3/6) 
 
 
 ITEM        YES NO REMARKS ACTION 
 
HOIST. CRANES AND DERRICKS 
 
Condition of cables and sheaves OK 
 
Condition of slings, chains, hooks & eyes O.K. 
 
Inspection and maintenance logs maintained 
 
Outriggers used 
 
Signs/ barricades provided 
 
Signals observed and understood 
 
Qualified operators 
 
Other 
 
MACHINERY, TOOLS AND EQUIPMENT 
 
Proper instruction 
 
Safety devices 
 
Proper cords 
 
Inspection and maintenance 
 
Other 
 
VECHICLE AND TRAFFIC 
 
Rules and regulations observed 
 
Inspection and maintenance 
 
Licensed drivers 
 
Other 
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.4/6) 
 
 ITEM        YES NO REMARKS ACTION 
 
TEMPORARY FACILITIES 
 
 Emergency instructions posted 
 
Fire extinguishers provided 
 
Fire-aid equipment available  
 
Secured against storm damage  
 
General neatness 
 
In accordance with electrical requirements 
 
Other 
 
FIRE PREVENTION 
 
Personnel instructed 
 
Fire extinguishers checked 
 
No smoking in Prohibited areas 
 
Hydrants Clear  
  
Other 
 
ELECTRICAL 
  
Proper wiring 
 
ELCB’s provided 
 
Ground fault circuit interrupters 
 
Protection against damage  
 
Prevention of tripping hazards 
 
Other      
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MONTHLY HSE CHECKLIST CUM COMPLANCE REPORT (Contd.5/6) 
 
 ITEM        YES NO REMARKS ACTION 
 
HANDLING AND STORAGE OF MATERIALS 
 
Properly stored or stacked 
 
Passageways clear 
  
Other 
 
FLAMMABLE GASES AND LIQUIDS 
 
Containers clearly identified  
 
Proper storage 
 
Fire extinguishers nearby 
 
Other 
 
WORKING AT HEIGHT 
 
 Erection plan 
 
Safety belts and lanyards; chute lines 
 
Other 
 
ENVIRONMENT 
 
Chemical and other Effluents properly disposed 
 
Cleaning liquid of pipes disposed off properly 
 
Water used for hydrotesting disposed off as  
Per agreed procedure 
 
Lubricant Waste/Engine Oil properly disposed 
 
Waste from Canteen, offices, sanitation etc, 
Disposed properly 
 
Disposal of surplus earth, stripping materials, 
Oily rags and combustible materials done properly 
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MONTHLY HSE CHECKLIST CUM COMPLIANCE REPORT (Contd.6/6) 
 
 
 ITEM        YES NO REMARKS ACTION 
  
 
Green belt protection 
 
Hygienic conditions at labour camps O.K? 
 
Availability of First Aid facilities 
 
Proper sanitation at site, office and  
Labour camps 
 
Arrangement of medical facilities 
 
Measures for dealing with illness 
 
Availability of Potable drinking water 
For workmen & staff 
 
 
 
        Signature of Resident 
        Engineer with Seal 
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3.0 ACCIDENT CUM FIRE REPORT 
(To be submitted by contractor after every accident within 24 hours of accident) 

 
Report :________________ 

      
Name of Site:___________________ Date:__________________ 
 
CONTRACTOR________________ 
 
 
NAME OF THE INJURED________________________________________________ 
FATHER’S NAME_______________________________________________________ 
SUB-CONTRACTOR M/S________________________________________________ 
DATE & TIME OF ACCIDENT___________________________________________ 
LOCATION____________________________________________________________ 
 
 
BRIEF DESCRIPTION OF ACCIDENT 
 
 
CAUSE OF ACCIDENT 
 
 
 
NATURE OF INJURY/ DAMAGE  
 
 
------------------------------------------------------------------------------------------------------------ 
MEDICAL AID PROVIDED/ACTIONS TAKEN 
 
 
 
INTIMATION TO LOCAL AUTHORITIES 
 
 
 
  
 
DATE:     SIGNATURE OF CONTRACTOR 
       WITH SEAL 
 
TO:      SITE-IN-CHARGE/BHEL  1 COPY 
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4.0 SUPPLEMENTARY ACCIDENT & INVESTIGATION REPORT 
 
Project:________________________Supplementary to Report No.________________ 
     (Copy enclosed) 
Site:__________________________  Date:______________________ 
 
CONTRACTOR________________ 
 
 
NAME OF THE INJURED________________________________________________ 
FATHER’S NAME_______________________________________________________ 
SUB-CONTRACTOR M/S________________________________________________ 
DATE & TIME OF ACCIDENT___________________________________________ 
LOCATION____________________________________________________________ 
 
 
BRIEF DESCRIPTION & CAUSE OF ACCIDENT 
 
 
 
NATURE OF INJURY/ DAMAGE 
 
 
 
COMMENTS FROM MEDICAL PRCTICETIONER, WHO ATTENDED THE 
VICTIM/ INJURED 
 
 
SUGGESTED IMPROVEMENT IN THE WORKING CONDITION, IF ANY 
 
 
 
LOSS OF MANHOURS AND IMPACT ON SITE WORKS 
 
 
 
ANY OTHER COMMENT BY SAFETY OFFICER 
 
 
DATE:     SIGNATURE OF CONTRACTOR 
       WITH SEAL 
 
TO:      SITE-IN-CHARGE/BHEL  1 COPY 
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5.0 MONTHLY HEALTH, SAFETY & ENVIRONMENT (HSE) REPORT 
 (To be submitted by each Contractor) 
 
Actual work start Date:____________________For the month of ___________________ 
 
Project:________________________________Report No.________________________ 
 
Name of the Contractor:___________________Status as on:_______________________ 
 
Name of Work:__________________________Name of safety officer_______________ 
 ITEM     THIS MONTH CUMMULATIVE 
Total Strength (Staff + Workmen) 
 
Number of HSE meetings organized at site 
 
Number of HSE awareness programmes  
Attended at site 
 
Whether workmen compensation policy taken  Y/N 
 
Whether workmen compensation policy is valid Y/N 
 
Whether workmen registered under ESI Act  Y/N 
 
Number of Fatal Accidents 
 
Number of Loss Time Accidents (Other than Fatal  
 
Other accidents (Non Loss Time) 
 
Total No. of Accidents 
 
Total man-hours worked 
 
Man-hour loss due to fire and accidents 
 
Compensation cases raised with Insurance 
 
Compensation cases resolved and paid to workmen 
 
Remarks 
_______________________________________________________________________ 
Date       Safety Officer/ Resident Engineer 
        (Signature & Name) 
 
To: SITE-IN-CHARGE, BHEL   1 COPY 
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SECTION III 

Special Conditions of Contract 
and Scope Of Work  

 
 
1.0 Scope of Work for Services of Field Quality Assurance Engineers and Civil 

Laboratory Assistants at Kosti TPP, Sudan. 
 
1.1 The scope shall include services of Field Quality Assurance Engineers (FQEs) and 

Civil Lab Assistants at BHEL construction site at Kosti Sudan for discharging tasks 
as laid down in relevant Management Systems and procedures (like Quality 
Assurance Manual/ Standard Procedures/ Departmental Procedures pertaining to 
ISO 9001 etc.), approved field quality plan, check lists and general engineering 
practices pertaining to material, stage and final checks, non destructive testing etc. 
during erection, pre-commissioning and commissioning of various packages/ 
equipments in the scope of BHEL. 

 
Field Quality Assurance Engineers 
 
1.2 Various packages/ equipments for which services of FQEs is required, include but 

are not limited to broad areas of Constructions as given below: 
 

1.2.1 Civil Works 
 

Civil Works generally consists of but is not limited to the following Structures/ 
Packages  

  
 Main Power House (TG & AUX Building/ Service Building) , TG foundation, 

Boiler foundations, ESP foundations, Equipment and Machine foundations, 
Mill bay foundations and super structures, Transformer yard, Misc. 
foundations, pavements, Switchyard, Roads & Drainage etc. 

 Auxiliary Buildings like Cooling Water Pump House, Raw Water Pump 
House, CW Duct, ESP Control Room, Chlorination Plant Building, 
Compressor House, DG Building, Clarified Water Pump House & Sump, 
Filtered Water Pump House, DM Make up Pump House, Administrative 
Building etc. 

 Civil Works for BOP Package like Ash Handling Plant, Coal Handling Plant, 
Pre-Treatment Plant, DM Water Treatment Plant, Effluent Treatment Plant 
Building, Cooling Towers, and Chimney etc. 

 
1.2.2 Fabrication & Erection of Steel Structures 

 
Fabrication & Erection of Steel Structures generally consists of but is not 
limited to the following  
 
 Site Fabrication of Structures  
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 Erection of pre-fabricated (at Manufacturing Units) and Site Fabricated 
Steel Structures  

 
1.2.3 Erection & Commissioning of Boiler & Auxiliaries 

 
Erection & Commissioning Boiler & Auxiliaries generally consists of but is not 
limited to the following  
 
 Boiler Supporting Structures 
 Pressure Parts, ESP, Ducts & Dampers/ Gates 
 Rotating Machines like Forced Draft Fan, Induced Draft Fan, Primary Air 

Fan 
 Coal Mills, Coal Feeders, Air Pre-heater, Valves & Soot Blowers, Fuel 

Firing System 
 High Pressure Piping etc. 

 
1.2.4 Erection & Commissioning of Electrical and C & I Systems 

  
Erection & Commissioning Electrical and C & I Systems generally consists 
of but is not limited to the following  
 
 Electrical Systems mainly consist of Power Transformers, Auxiliary 

Transformers, LT Switchgears, HT Switchgears, LT Bus Ducts, HT 
Bus Ducts, HT Motors, and Switchyard etc.   

 C & I System mainly consists of field mounted instruments like 
transducers, transmitters, gauges etc., analyzers, control valves, 
electrical & pneumatic actuators, DDC/ PPC based control panels 
etc.  

 
1.2.5 Erection & Commissioning of Turbine, Generator and auxiliaries 

 
This package mainly consists of but is not limited to erection and 
commissioning of Steam Turbine/ Gas Turbine, Generators, Heat 
Exchangers, Pumps, and LP Piping etc. 

 
1.3 Scope of work of FQEs, deployed at site, for areas mentioned at 1.1 above shall 

include but will not be limited to the following 
 

1.3.1 Witnessing on behalf of BHEL for sample checking of raw materials/ 
inputs (consisting mainly of steel plates/ steel sections/ other steel 
material, cement, sand, stone chips, bricks etc.) as per related FQPs, 
procedures, IS and other national/ international codes/ standards. This 
shall include inspection of materials on receipt at site and verification of 
test certificates. 

1.3.2 Witnessing, verification and approval of welders certification, in process 
and final inspections/ tests including non destructive tests (which are 
generally performed by respective erection agency) as per approved 
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Field Quality Plans (FQPs), applicable Manuals/ procedures and related 
IS and other national/ international codes/ standards. 

1.3.3 Review of inspection & test reports for the checks which are not under 
witness category as per FQP and conducting periodical quality 
surveillance audits at various stages of erection & commissioning and 
finally on completion of work as per the approved field quality plans. 

1.3.4 Collection and compilation of various log sheets/ test results/ reports for 
checks performed as at Sr. No. 1.2.1 to 1.2.3 above, certification/ 
authentication of test results/ reports, and submitting them to customer/ 
consultant in requisite format. 

1.3.5 Conducting periodical quality surveillance audits at the site office of sub-
contractors of BHEL to ensure for valid calibration of monitoring/ 
measuring instruments & devices and testing equipments. 

1.3.6 Proper documentation and record keeping of Inspection data, log sheets, 
protocols, test certificates etc. as per BHEL quality systems. 

1.3.7 Resolving site Quality problems on day to day basis. Rendering 
assistance during discussions among BHEL Erection/ Commissioning 
Engineers, Customers/ Consultants, and Vendors/ Sub-contractors in 
the event of corrective actions/ reworks related to the scope of work. 

1.3.8 Planning and informing BHEL Erection/ Commissioning Engineers 
regarding requirement of testing arrangements etc. based on schedule 
of work-flow. 

1.3.9 Coordination with sub-contractor, vendor, consultant/ customer on 
matters related to Quality including joint inspection/ checks wherever 
applicable and clearing of customer hold points.  

1.3.10 Preparing and submitting periodic reports after scrutinizing the results 
about their findings, test results and making recommendation for 
corrective action during the course of the work.  

1.3.11 Submitting Monthly Progress Report/ MIRs in requisite formats to BHEL 
Construction Manager and to BHEL Head Quality at BHEL-PSNR 
NOIDA.  

1.3.12 Verifying bills of sub-contractors with regard to compliance of stipulated 
quality requirements based on inspection/ test reports. 

1.3.13 Raising of Non- Conformance reports (Site Deficiency Reports- SDRs), 
Suggesting short term and long term remedial measures for rectification/ 
elimination of defects/ non-conformities observed at sites.  

1.3.14 Undertaking and facilitating improvement activities and providing 
necessary support services to BHEL site management in preparation for 
ISO/ TQM/ HSE activities. 

1.3.15 Any other work assigned from time to time. 
 
Civil Laboratory Assistants 
 
The scope of work of a civil laboratory technician may be categorised as follows: 
 

1. Test Sample Collection as per FQP/ Codes 
• Collection of test samples of Construction Materials as per Sampling 

protocols, standard nomenclature, Amount and Count of samples as per 
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relevant codes, packing, sealing, reference making and shifting samples to 
Site Laboratory. The procedure to be followed shall be as per FQP/ IS 
Code/ ASTM. 

 
2. Field/ Lab Testing of Samples  

• Testing of samples under controlled laboratory conditions viz. concrete 
cubes, soil samples, aggregates, sands, cement, construction water, etc. 
collected from site as per relevant FQP/ Codes. 

• In situ testing of samples viz. paint thickness, NDT (especially UPV Test & 
Rebound Hammer Test), Moisture measurements, ambient temperature, 
concrete slump, etc  at approved & identified locations as per relevant FQP/ 
Codes 

 
3. Maintenance of T&P, IMTE’s 

• Keeping all Laboratory Equipments, accessories, T&P, IMTE’s in functional, 
proper, safe and secure conditions. Maintaining stock of consumables as 
required at site and their proper storage. 

• Regular Calibration of Laboratory Equipments, accessories, T&P, IMTE’s 
• Disposal of tested/ used samples or proper storage if required for future 

reference. 
• Safe handling & carriage of Laboratory Equipments, accessories, T&P, 

IMTE’s when taken to site and back. 
 

4. Test Record Keeping 
• Preparation of test reports as per relevant FQP/ Codes in required formats/ 

protocols. 
• Furnishing test reports and filing copies of reports as required in a 

professional and approved manner. 
• Maintaining test report archives for easy retrieval. 
• Preparing and submitting periodic reports of tests carried out with test 

results. 
• Any other work assigned from time to time. 

 
2.0 Qualifications, Experience, Age & Medical/ physical fitness of Quality 

Assurance Engineers and Civil Lab Assistants: 
 
2.1 Qualifications 

 
Quality Assurance Engineers 
 
2.1.1 Mechanical & Civil, Quality Assurance Engineers (FQEs) shall be qualified 

Engineering degree holders. Depending upon the deployment and scope 
of work, branch of Engineering shall be Mechanical Engineering, Power 
Plant Engineering, Civil Engineering. 

2.1.2 NDT, Quality Assurance Engineers (FQEs) shall be minimum a qualified 
diploma holder with additional ASNT/ ISNT level II certificate in 
Radiographic Testing. 
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Laboratory Assistants 
 
Lab Assistants shall be qualified ITI or Diploma in Civil Engineering or Graduate in 
Science stream. 
 

2.2 Experience 
 
Quality Assurance Engineers 

 
Graduate Engineers shall have minimum 5 years experience and Diploma holders 
minimum 7 years experience in the relevant field of deployment. Depending upon 
the deployment, experience of FQEs shall include but not be limited to areas and 
details given below. 

 
2.2.1 In general, the experience of FQEs shall be in the field of Quality 

Assurance, Inspection/ testing of Power Plant Equipments and in inspection 
and testing of areas pertaining to scope as mentioned at clause numbers 
1.0 above.  

2.2.2 Good knowledge of power plant products, product Quality Plans, field quality 
plans, codes, standards, statutory requirements, inspection and test 
procedures of Power Plant equipments and systems mentioned at clause 
1.0 above including materials, various type of welding and their inspection & 
testing etc.  

2.2.3 Knowledge of ISO 9001, ISO 14001, OHSAS 18001 standards, TQM  
2.2.4 Hands on experience of  

- Preparing quality plans 
- Undertaking inspections of installation of power plant equipments (like 

fabrication, boilers, turbines, piping, MCC, electrical switch boards/ 
panels, transformers, cabling, C & I Systems, Civil structures etc.) in the 
areas as given at 1.0 above. 

- Working on computers especially in MS Word & Excel. 
 
Laboratory Assistants 
 
Lab assistants shall have minimum 5 years experience in the relevant field of 
deployment and shall have sufficient knowhow of Non Destructive testing of 
Concrete Structures (especially UPV Testing and Rebound Hammer Test).  
 

2.3 Age 
 
Quality Assurance Engineers 
 
For  

• FQE – CIVIL, age limit is 60 Years.  
• FQE – Mechanical, age limit is 60 years 
• FQE – NDT, age limit is 50 years 

 



TENDER NO. BHEL/NR/SCT/KOSTI/PROJECT INSPECTION SERVICES/617 

 14

Laboratory Assistants 
 
Age limit is 65 Years. 
 

2.4 Medical & Physical fitness: All the FQE deployed to site should be medically and 
physically fit to undertake inspection jobs at site. The Mechanical & NDT FQE 
should be fit to undertake jobs even at heights, in the Boiler.  

 
3.0 Special Conditions of Contract 
 

3.1 FQEs and Lab Assistants shall be governed by ‘Confidentiality’ clause. They 
shall not, in any manner, misuse the data/ information. They are to abide by 
Local Govt. statutory regulations and inform themselves of local state 
requirements. They are to coordinate in association with BHEL and 
customer’s engineers at site. They are also to follow Health, Safety and 
Environment (HSE) regulations in force at project. 

3.2 Names/ Passport details with passport validity of at least 1 year to be 
identified in advance and request moved for invitation letter from NATIONAL 
ELECTRICITY CORPORATION, KHARTOUM, SUDAN (CUSTOMER) well 
in advance. Visa grant from SUDANESE embassy may  take 2-4 weeks 
time 

3.3 All visa fees/ Medical fees to be borne by vendor. However, BHEL shall 
guide/ assist vendor to obtain respective travel visa. 

3.4 Medical: Vendor to arrange for medical insurance coverage for their 
representative.  First aid medical facilities as available at Kosti TPP site 
Sudan shall be extended. 

3.5 Deployment Schedule: Deployment need to be planned in phased manner 
depending upon the progress of works at Kosti TPP site. Further review 
meetings shall be held at site to discuss work progress and deployment 
programme 

3.6 Personnel deputed to site shall be an expert in their field/ responsible for 
direct execution of field activities. They should be able to interact with their 
parent division at their HQ for any Guidance/ Clarifications etc. 

3.7 Protocols & Logsheets of FQPs for erection/ commissioning shall be signed 
by the FQE at Kosti TPP, Sudan after witnessing & review of the 
documents. 

3.8 Under force majeure conditions applicable to BHEL engineers, FQEs and 
Lab Assistants shall be repatriated at BHEL's cost. 

3.9 Rates quoted/agreed shall remain firm till the completion of the contract. 
3.10 All drawings, specifications/ FQP/ QP and other relevant document/ data 

provided to FQEs and Lab Assistants for undertaking relevant tasks, shall 
be returned to BHEL after completion of job/ completion/ termination of 
contract. Such documents shall not be used by the FQEs and Lab 
Assistants for any purpose other than for the designated task.  

3.11 All Quality Plans, data/ findings, inspection and other reports, test results, 
radiographs etc. generated/ used by the FQE and Lab Assistants shall be 
the property of BHEL. These can not be published/ utilized or taken away by 
the FQE or any staff of the Contractor. 
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3.12 All measuring & testing Instruments/ equipments will be arranged by BHEL/ 
erection agency working at site. Quality Assurance Engineers and Lab 
Assistants shall undertake visual/ physical checking of instruments and co-
relation with valid calibration certificates before using any measuring & 
testing instruments/ equipments. They shall be responsible for use of 
calibrated MMDs. 

3.13 Quality Assurance Engineers and Lab Assistants shall be fully responsible 
for the tasks undertaken by them, authenticity of the test results etc. They 
shall prepare documents, undertake inspections and submit the documents/ 
reports to BHEL in time without hindrance of work. 

 
3.14 Credentials of FQEs and Lab Assistants shall be approved by BHEL 

PSNR and/ or its customer prior to their deployment at BHEL sites. If 
required, contractor has to arrange for interview of the candidates by 
BHEL. 

 
3.15 FQEs and Lab Assistants at site shall report to Construction Manager. 
 
3.16 FQEs and Lab Assistants shall interact with vendor, customer/ consultant, 

erection agencies with regard to readiness of items to be inspected and 
other relevant Quality matters. They shall keep the Quality Head/ 
Construction Manager (as the case may be) appraised of all such 
discussions/ interactions on daily basis. 

 
3.17 Reasonable office space with furniture for proper functioning of the FQEs 

and Lab Assistants will be provided by BHEL free of any charges.  
 

3.18 BHEL shall provide the following facilities to FQEs and Lab Assistants 
posted at site:  

 
3.18.1 Free furnished bachelor accommodation (including free electricity and 

water supply), on sharing basis as available at sites. 
 
3.18.2 Free local transport facility for attending duty in line with that provided to 

BHEL Staff at site. 
 
3.18.3 To and fro travel expenses (as per actual) from place of start in India to 

Construction site at Sudan shall be reimbursed by BHEL once in total 
deployment period or after every 12 months whichever is less. It shall be 
restricted to 2nd class AC train fare in India and economy class air fares 
outside India. 

 
3.18.4 All safety equipments like Helmet, Safety Shoe etc. as issued to BHEL site 

Engineers shall be provided to the FQE and Lab Assistants free of cost at 
site. 
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3.19 FQEs and Lab Assistants shall follow working hours, number of working 
days per week and holidays as per norms and holiday list of BHEL Kosti 
site, where they are deployed.  

 
3.20 Each man day shall consist of 8 (eight hours) working hours excluding lunch 

break. However, at times work may continue round the clock including on 
Sundays and holidays and services of FQEs and Lab Assistants may be 
required beyond the normal working hours as decided by BHEL. No 
compensation, in any form, shall be given by BHEL for such over stays 
beyond normal working hours or working on Sundays and holidays.  

 
3.21 Bidders shall have to provide the Project inspection services on a 

continuous (daily) basis.  In the event of the bidder not providing the 
required services on any day or for any period, pro-rata recovery shall be 
made from the contractor’s monthly bills for such period.  For this purpose, 
each month shall be considered to be of 30 days. 

 
3.22 The bidder shall give an undertaking that the particular "Field Engineer" 

being approved by BHEL and appointed by the bidder shall continue 
throughout the period of this contract.  Further, during any planned absence, 
prior approval by the CM is mandatory. 

 
3.23 In case the deputed person goes on long leave (> 7 days) or leaves the 

services without informing BHEL, the contractor will have to make 
suitable alternative arrangements within 7 days of service interruption 
at his own cost, including travel expense. In case contractor fails to 
provide above-mentioned services as desired by BHEL, the latter shall 
have the right to hire such services from other agencies at the risk and 
cost of the contractor.  

 
3.24 Contractor shall ensure that payment and dues admissible to FQEs and Lab 

Assistants deployed are made by the last working day of every month, 
failing which BHEL reserves the right to make such payments and dues to 
FQEs and Lab Assistants. Such payments shall be back charged/ recovered 
from bills of the contractor or from security deposit/ bank guarantee. On 
demand by BHEL, pay roll sheet giving details of all payments made to 
FQEs and Lab Assistants, duly signed by contractor shall be furnished by 
the contractor. 

 
3.25 BHEL reserves the right to terminate the above contract at any point of time 

without assigning any reason upon giving 15 days notice to the Contractor.  
 

BHEL reserves the right to regulate strength of deployment of contractor’s 
manpower as per requirements and/or to short close the contract. In such 
eventuality, 15 days notice shall be given by BHEL to the contractor and 
payment shall be made for the completed months or part there of on pro-
rata basis. No other compensation will be given by BHEL.  
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3.26 In case the performance of the FQEs or Lab Assistants is found to be 
unsatisfactory, his services shall be discontinued by BHEL and no payment 
shall be made against deployment of such unacceptable Engineer, from the 
date FQE or Lab Assistants has been notified as unsatisfactory. 
Replacement of such persons will have to be arranged by the contractor 
within 15 days.  

 
3.27 In case FQEs or Lab Assistants are found to be indulged in malpractices, 

their services will be terminated with immediate effect without giving any 
notice. Also, in such cases, BHEL will have right to decide the payment to 
be given for services provided by such FQEs or Lab Assistants. 
Replacement of such persons will have to be arranged by the contractor 
within 15 days. 

 
3.28 In case, the contractor fails to provide FQEs or Lab Assistants in time (due 

to absence of contractor’s person, away from place of deployment); BHEL 
will have option to arrange the activities by other suitable agency. Additional 
cost of such agencies together with overhead charges as per BHEL policy 
will be borne by contractor, which shall be deducted from any sum payable 
to the contractor.  

 
3.29 The contractor shall arrange for medical facilities and insurance for his 

FQEs and Lab Assistants at their cost. 
 

3.30 Insurance  
 

3.30.1 It shall be the sole responsibility of Contractor to take insurance 
policies for the FQEs and Lab Assistants against risks of accidents 
and injury while at work as required by the rules and make 
compensation if any as per Workmen’s compensation Act. 

 
3.30.2 If due to negligence and/ or non-observance of safety and other 

precautions by FQEs or Lab Assistants, any accident/ injury occur 
to any other person(s)/ public, the contractor shall pay necessary 
compensation and other expenses, if so decided by the appropriate 
authority. 

 
3.30.3 The contractor will take necessary precautions and due care to 

protect any material/ equipment/ hardware etc., while in custody of 
their FQEs or Lab Assistants, from any damages/ loss till the same 
is taken over by BHEL/ returned/ handed over to BHEL or 
customer. BHEL reserves the right to recover loss from contractor, 
in case the damage/ loss is due to carelessness/ negligence on the 
part of these personnel. In case of any theft, while in custody of 
contractor’s FQEs or Lab Assistants, matter shall be reported to 
Police by the contractor immediately and copy of FIR and 
subsequent police investigation report shall be submitted to BHEL 
for taking up with insurance.  
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3.30.4 In case any surrounding property gets damaged due to negligence/ 

carelessness of contractor’s FQEs or Lab Assistants, the contractor 
shall submit necessary documents for lodging insurance claim as 
required by BHEL. BHEL, however, reserves the right to recover 
deductible franchise and also unsettled portion of insurance claim 
from the contractor. 

 
 

4.0 Tentative Deployment Plan, Kosti, Sudan Site  
 

Sr. 
No 

Location 
 

Area of Work No. of 
FQEs/ 

Lab 
Assistants 

requd. 

Approx. 
Deployment 

Period 
(months) 

Total 
approx 
man 

months 

1.  Kosti, Sudan Civil  01 12 12 
2.  Mechanical  01 12 12 
3.  NDT 

(Radiographic 
Testing) 

01 12 12 

4.  Civil Lab 02 12 24 

Total man months  60 
 

 Notes: 
 

1. This deployment plan is indicative and for guidance. It is not exhaustive.  
2. During the contract period more areas of work can be included. Additional man 

power as required shall be provided by the agency at the quoted rates. 
3. The deployment of personnel will vary as per actual requirement.  
4. At particular site, all personnel might not be required at the same time.  
5. Deployment of personnel shall be solely at the discretion of BHEL  

 
5.0       TIME SCHEDULE 
 
5.1 The contractor is required to provide manpower services within 15 days from the date of 

issue of letter of intent unless BHEL decides to fix any other later date. However, the 
actual date of deployment will be certified by BHEL Engineer. 

 
5.2 The period of contract is for 12 months from the date of letter of intent. 

However, BHEL has the option to renew the contract on the same rates, 
terms and conditions upto further period of one more year to be reviewed 
and renewed at the end of contract period.  

 
 
6.0      Procedure for Contract Finalization & Selection of Parties. 
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1. The tenderer shall quote the rates as per the rate schedule only, in Part II Price Bid 
(Original).  Conditional price bids or price bids with any deviation/ clarification etc. are 
liable to be rejected.  No cutting/ erasing/ over writing shall be done.  

 
2. After price bid of technically & commercially eligible parties is opened, commercial 

negotiations may be held with the lowest bidder (based on total price as per the 
rate schedule) who will be requested to match individual category rate, apart from 
the rate reduction, if required/decided by BHEL. 

 
7.0 Mobilisation  
 
 Mobilisation shall be within 15 days of LOI/ clearance/ intimation from BHEL.   
 
8.0 Mobilisation Advance 
 

     No mobilization advance is payable in this contract. 
 
9.0     Price Variation Clause/ Revision of Rates 
 

The accepted rates shall remain firm throughout the execution period including 
extension period (if any) and no escalation/ revision shall be payable. 
 

10.0 Terms of payment 
 
10.1 Based on man months deployed and certification by Construction Manager at site, 

monthly payment will be made to the contractor on pro-rata basis. 
 
10.2 It shall be the responsibility of contractor to obtain and submit certificate from 

BHEL authority regarding deployment of claimed man month. 
 
10.3 Period between 25th of the last month to 24th of the current month shall constitute 

to be one month. The contractor shall submit the bill alongwith certification (as 
mentioned above) latest by 30th of calendar month to BHEL Site office. 

 
10.4 Deductions, if any, shall be made by BHEL from the monthly bill and payment 

made within 30 days by BHEL subject to correctness and completeness of the bill. 
 
10.5 Payment shall be released by BHEL on monthly basis against invoices raised by 

vendor to BHEL with certified time sheets. 
 

10.6 Income Tax or any other tax for the personnel shall be borne by the Contractor. 
 

11.0 MODE OF PAYMENT: Payments shall be made in Indian Rupees by cheque or 
bank transfer. 

 
12.0   Site Visit  
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The Bidders shall acquaint themselves with the geographical and climatic condition 
etc. of the project Sites mentioned in the tender before quoting and apprise 
themselves of all prevailing conditions at the project sites. 

 
13.0   Taxes 
 
13.1 Income tax & surcharge, if any at prevailing rates as per Sudanese and Indian laws 

shall be deducted from the bills unless Exemption Certificate from appropriate 
Income Tax Authority is furnished. 

 
13.2 Rate quoted shall be exclusive of Service Tax as per Indian laws. The Service 

Tax as per Indian laws, as legally leviable & payable by the contractor under the 
provisions of applicable law/ act, shall be paid by BHEL as per contractor’s bill. 
However, contractor shall have to submit proof of Service Tax as per Indian laws 
deposited by them immediately after the deposit but not later than the next bill 
submitted after the due date of deposit. The contractor shall furnish proof of 
Service Tax registration with Central Excise Division covering the services covered 
under this contract. Registration should also bear endorsement for the premises 
from where the billing shall be done by contractor on BHEL for this contract. The 
contractor shall obtain prior approval of BHEL before billing the service tax amount. 

 
13.3 Taxes other than Service Tax as per Indian laws, as applicable, are to be borne by 

vendor.  
 
14.0    LOCAL LAWS IN SUDAN 
    
14.1 It shall be the responsibility of the Contractor to pay salaries and other benefits to 

its employees/ personnel engaged by it as per the agreement with them, and in 
keeping in line with the local laws in Sudan. The Contractor shall submit to 
Construction Manager, BHEL Site, Kosti, Sudan regularly, the details/ statement of 
wages paid to its workers in India/ back home, besides wages paid in Sudan. 

 
14.2 Contractor shall arrange passports for all his staff and labour. BHEL will assist 

Contractor for issue of visas including multi-entry visas and other permits as per 
requirement for the job. However, the Contractor shall arrange for attestation of 
certificates and other documents required for travel arrangements, medical tests as 
applicable and comply with other formalities. All expenses for all these activities will 
be borne by the Contractor. 

 
14.3 The Contractor shall ensure conformance in all respects with the provisions of all 

state and local laws, regulations or other laws in force in Sudan. 
 
14.4 The Contractor shall comply with all applicable Sudan Government’s safety and 

sanitary laws, transportation rules, regulations and ordinances. The 
Contractor shall also provide insurance cover for his workmen throughout the 
contract period, under prevailing local Laws. 

 
15.0    SECURITY DEPOSIT 
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15.1   The contractor shall submit Security Deposit within 15 days from the date of issue   

of LOI as per clause no. 16.2 of the General Conditions of Contract (GCC). In case 
the contractor opts to furnish Bank Guarantee as a part of Security Deposit, the BG 
shall be issued as per the Performa enclosed as per Annexure-H of the GCC and 
also that the BG should be issued preferably through any of the Member Banks 
listed in the GCC. 

           
15.2 For BG through any other Nationalized Bank (Not covered in the list of Member 

Banks of GCC), the discretion of its acceptance shall lie solely with BHEL. 
 

15.3 Return of Security Deposit - The Security Deposit will be released to the contractor, 
one month after submission of ‘Work Completion Certificate’ issued by 
Construction Manager, BHEL, Kosti TPP.  

  
16.0    OTHERS 
 
16.1   In case of any contradiction between General Conditions of Contract (GCC) and 

Special Conditions of Contract (SCC), the latter shall prevail. 
 
16.2   The tenderer shall specifically confirm he has inspected the site of work and is fully 

conversant with the prevailing conditions under which work is to be executed and 
will not raise claim of any nature due to lack of knowledge of site condition. He will 
also confirm that local taxation laws at the site have been clearly understood by 
him. 

 
16.3  The Price Bids of only those bidders will be opened who will be qualified for the 

subject job on the basis of pre-qualification evaluation/ Techno-commercial bids 
and acceptance of customer. BHEL reserves the right to reject the bidders with 
unsatisfactory past performance in the execution of a contract. BHEL’s decision in 
this regard shall be final & binding. 
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Annexure I 

 
 
 
CERTIFICATE OF DECLARATION FOR CONFIRMING THE KNOWLEDGE OF SITE 
CONDITIONS (Please refer Clause 57.0) 
 
 
 
We, -------------------------------------------------------------------------------------- 
Hereby declare and confirm that we have visited the project site under the subject 
namely, --------------------------------------------- and acquired full knowledge and information 
about the site conditions and work involved. We further confirm that the above information 
is true and correct and we will not raise any claim of any nature due to lack of knowledge 
of site conditions. 
 
 
Tenderers Name and Address 
 
 
 
 
 
Place: (Signature of the Tenderers 
  with stamp)  
 
Date: 
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Annexure-II 
 

NON DISCLOSURE AGREEMENT 
Memorandum of Understanding 

 
 

BHEL PSNR is committed to Information Security Management System as per 
Information Security Policy. 
 
 
M/s ………………………, providing ………………….. service to BHEL PSNR, Noida 
hereby undertake to comply with the following in line with Information Security Policy 
of BHEL PSNR; 

 
 

 To maintain confidentiality of documents & information which shall be used during 
the execution of the Contract. 

 
 The documents & information shall not be revealed to or shared with third party 

which shall not be in the business interest of BHEL PSNR. 
 
 
 
 
 

   (                                  )      (   ) 
    M/s. BHEL, PSNR           M/s…………………….. 
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Annexure - III 
 

FORMAT OF UNDERTAKING 
(To be submitted in the bidder's letter head) 

 
REF:                                                                                         Dt.  
 
Bharat Heavy Electricals Limited 
Power Sector – Northren Region, 
Plot  No.  25 , Sector - 16A ,  
Distt. Gautam Budh Nagar,  
NOIDA – 201 301. INDIA  
 
Subject:  Rate Contract for Project Inspection Services at 4X125 MW Kosti TPP, Sudan 
for Field Quality Assurance and Civil Laboratory during erection, pre-commissioning and 
commissioning stages of various packages/ equipments. 
 
 
Dear Sirs, 
 
          
With reference to above, this is to confirm that as per tender conditions, we have visited Kosti site 
before submission of our offer and noted the job content & site conditions etc.  
 
We also confirm that we have not changed/ modified the tender documents as appeared in the 
website and in case of observance at any stage, it shall be treated as null and void. We hereby 
confirm that we have not taken any deviation from tender clauses together with other references as 
enumerated in the above referred NIT and confirm our acceptance to reverse auctioning process 
and we hereby convey our unqualified acceptance to all terms and conditions as stipulated in the 
tender and NIT. In the event of observance of any deviation in any part of our offer at a later date 
whether implicit or explicit, the deviations shall stand null & void. 
 
We confirm to have submitted offer strictly in accordance with tender instructions. 
 
Thanking you, 
 
 
Yours faithfully, 
 
 
 
 
(Signature, date & seal of authorized 
representative of the bidder) 
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Annexure-IV 
 

FORMAT FOR NO DEVIATION CERTIFICATE 
(To be submitted in the bidder's letter head) 

 
REF:                                                                                         Dt. 
 
Bharat Heavy Electricals Limited 
Power Sector – Northern Region, 
Plot  No.  25, Sector - 16A ,  
Distt. Gautam Budh Nagar,  
NOIDA – 201 301.INDIA  
 
Sub: No Deviation Certificate for the work of Rate Contract for Project Inspection 
Services at 4X125 MW Kosti TPP, Sudan for Field Quality Assurance and Civil 
Laboratory during erection, pre-commissioning and commissioning stages of various 
packages/ equipments. 

 
 

TENDER NO. BHEL/NR/SCT/KOSTI/PROJECT INSPECTION SERVICES/599 
 
Dear Sirs, 
 
With reference to above, this is to confirm that as per tender conditions, we have visited site before 
submission of our offer and noted the job content & site conditions etc. We also confirm that we 
have not changed/ modified the tender documents as appeared in the website and in case of 
observance at any stage; it shall be treated as null and void. We hereby confirm that we have not 
taken any deviation from tender clauses together with other references as enumerated in the 
above referred NIT and confirm our acceptance to reverse auctioning process and we hereby 
convey our unqualified acceptance to all terms and conditions as stipulated in the tender and NIT. 
In the event of observance of any deviation in any part of our offer at a later date whether implicit 
or explicit, the deviations shall stand null & void. 
 
We confirm to have submitted offer strictly in accordance with tender instructions. 
 
 
Thanking you, 
 
 
Yours faithfully, 
 
 
  
(Signature, date & seal of authorized 
representative of the bidder) 
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Annexure-V 
 
FORMAT FOR E-PAYMENT DETAILS:  - BHEL-PSNR-NOIDA 
 
(To be given in Company letterhead) 
 
   
Beneficiary Name    : 
 
Bank Name & Branch   : 
 
MICR Code (9 Digits)   : 
 
IFSC CODE     : 
(VALID FOR NEFT) 
 
Beneficiary Account No.   : 
 
Beneficiary E-mail ID   : 
(for payment confirmation) 
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Annexure-VI 
 

GENERAL TERMS AND CONDITIONS OF REVERSE AUCTION (RA) 
 

Against this NIT for the subject work, tender shall be processed through Reverse Auction 
mode i.e., ON LINE BIDDING ON INTERNET. The General Terms and Conditions of the RA 
shall be as follows: 
 

1. For the proposed reverse auction, technically and commercially acceptable bidders only 
shall be eligible to participate. 

2. BHEL will engage the services of a service provider who will provide all necessary 
training and assistance before commencement of on line bidding on internet. 

3. BHEL will inform to the vendor in writing, in case of reverse auction along with the 
details of Service Provider to enable them to contact & get trained. 

4. ‘Business rules’ like event date, time, Start price, bid decrement, extensions etc. also will be 
communicated through service provider for compliance. 

5. Vendors have to fax the Compliance form in the prescribed format (provided by Service 
provider) before start of Reverse auction. Without this, the vendor will not be eligible to 
participate in the event. 

6. BHEL will provide the calculation sheet (e.g., EXCEL sheet), which will help to arrive at 
"Total Cost to BHEL".  

7. Reverse auction will be conducted on scheduled date & time. 
8. At the end of Reverse Auction event, the lowest bidder value will be known on the 

network. 
9. The lowest bidder has to Fax the duly signed Filled-in prescribed format as provided on 

case-to-case basis to BHEL through Service provider within 24 hours of Auction without 
fail. 

10. During Reverse Auction, if no bid is received within the specified time, BHEL at its 
discretion, may decide to revise opening price/ scrap the reverse auction process/ 
proceed with conventional mode of tendering. 

11. Sealed bid Reverse Auction: The opening bid (In the initial auction) of the bidders shall 
be same as that quoted in their Final Sealed price submitted to BHEL. The bidders shall 
confirm in writing to BHEL that their opening bid (In both cases) shall be same as 
that quoted in their final sealed price bids submitted to BHEL against this NIT along 
with Technical Bid (Part-I).  

12. BHEL reserves the right to cancel Reverse Auction (RA) without assigning any reasons 
and resort to considering the sealed bids submitted by vendor for processing and 
finalizing the tender. 

13. Any variation between the on-line bid value and the signed document will be considered 
as sabotaging the tender process and will invite disqualification of vendor to conduct 
business with BHEL as per prevailing procedure. 

14. In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the 
Price bids and price impacts, if any, already submitted and available with BHEL shall be 
opened as per BHEL's standard practice. 

15. Bids-given by the bidders during the Reverse Auction process will be taken as an offer to 
execute the work. Bids once made by the bidder, cannot be cancelled/ withdrawn and 
bidders shall be bound to execute the work as mentioned above at the final bid price. 
Should be bidder (Lowest) back out and not execute the contract as per the rates quoted, 
BHEL shall take action as appropriate. 
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