

**Details of Contract awarded from 01/09/2019 to 30/11/2019**

Sl No	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
1	SAS	Additional Work of Assistance during Repair of Terminal Connectors Support Brackets & Associated Work at U#4, 660 MW, NTPC Mauda.	2192	ST	03-Sep-19	Single	04-Sep-19	1	M/s Alpha Power Engineering Services Pvt. Ltd.	NIL	L1	BHE/PW/PUR/MAD T ADDNL U4/2192/LOA	04-Sep-19	M/s Alpha Power Engineering Services Pvt. Ltd.	₹ 4,50,000	4 Days
2	NTPC Mauda FGD	CIVIL & ARCHITECTURAL WORKS INCLUDING PILING AND PILE CAP WORKS. SCOPE SHALL INCLUDE BUT NOT LIMITED TO ABSORBER FOUNDATION, FGD CONTROL ROOM, BALL MILL BUILDING /LIME STONE BUILDING, GYPSUM DEWATERING BUILDING, RC PUMP & OXIDATION BLOWER FOUNDATION, MISC. TANK FOUNDATION, MISC. PUMP /EQUIPMENT FOUNDATIONS, DUCT FOUNDATION, PIPE RACK FOUNDATION, LIMESTONE STORAGE SILO FOUNDATION, WET BALL MILL FOUNDATION, BOOSTER FAN FOUNDATION, SO2 ANALYZER ROOM FOUNDATION, ECW PUMP HOUSE, MISC. SUMPS, LIMESTONE CRUSHER HOUSE, TRANSFER HOUSE, TRUCK TIPPLER, LIMESTONE CONVEYOR TRESTLE, GYPSUM CONV. TRESTLE, GYPSUM STOCK PILE SHED, LIMESTONE STORAGE SILO, CABLE GALLERY AND TRESTLE ETC., FIRE PROTECTION SYSTEM RELATED CIVIL WORKS INCLUDING DV SHED, FIRE PIPE TRENCHES, PIPE SUPPORT PEDESTALS, EARTH WORKS FOR BURIED PIPES, LAYING OF HUME PIPES ETC. PLINTH PROTECTION, ROADS, PAVING & UNDERGROUND WORKS, SEWAGE NETWORK, STORM WATER DRAINAGE SYSTEM, PLUMBING, SANITARY WORKS, REPAIRING OF BHEL OPEN STORAGE YARD INCLUDING ROAD	2136	OT	28-Aug-19	Two	01-Aug-19	2	1) ANEJA CONSTRUCTIONS INDIA LIMITED 2) Kanwar Enterprises Pvt Ltd	NIL	L1	BHE/PW/PUR/ MOFG-MAIN-CIVIL/2136/LOI	07-Sep-19	M/s Kanwar Enterprises Pvt Ltd	₹ 46,76,25,000	17 Months
3	PSWR Sites	Framework Agreement for Transportation of various BHEL-PSWR Cranes as per attached Appendix-A, other T&P and any other plant materials from one site to another site located at various parts of the country on door delivery basis	2090	OT	31-May-19	Two	01-Jul-19	10	1. D N Roadways Corporation of India 2. Bal Roadlines Pvt Ltd 3. CJ Darcl Logistics Limited (erstwhile Darcl Logistics Ltd) 4. iRise India Private Limited (erstwhile Eastman Logistics and Infrastructure Pvt Ltd) 5. Globe Ecologistics Private Limited 6. NTC Logistics India Pvt Ltd (erstwhile NTC Logistics Pvt Ltd) 7. UTC Carriers 8. JCC India Private Limited 9. Transport Corporation of India Limited 10. P B L Transport Corporation Pvt Ltd	NIL	L1	BHE/PW/PUR/PSWR-RC-TPT/2090/RC-04	12-Sep-19	CJ Darcl Logistics Limited	₹ 69,58,617	24 Months
4	RSC, Baroda	Manpower Services for cleaning, Maintenance and Upkeep of BHEL offices and Township at vadodara for a period of 24 Months	2131	OT	16-Jul-19	TWO	29-Jul-19	2	1. M/s D G Nakrani 2. M/s Industrial Staffing Services (India) Pvt. Ltd.	NIL	L1	BHE/PW/PUR/RSCB-OAS/2131/LOI	13-Sep-19	M/s Industrial Staffing Services (India) Pvt. Ltd.	₹ 34,02,757	24 Months
5	PSWR Sites	Hiring of Tyre mounted telescopic crane of capacity 100 MT and above with fix JIB on Monthly hiring basis at 3X800 MW PVUNL Patratu, Post- PTPS Ramgarh, Jharkhand.	2160	OT	01-Aug-19	Two	13-Aug-19	5	1.ALLCARGO LOGISTICS LIMITED 2. Chandl Cranes Pvt. Ltd 3. Dewanchand Ramsaran Corporation Pvt Ltd 4. EXPRESS CRANE SERVICE 5. SARENS HEAVY LIFT INDIA PRIVATE LIMITED	NIL	L1	BHE/PW/PUR/NTPRT-100 MT-CRH /2160/LOI	17-Sep-19	Sarens Heavy Lift India Private Limited	₹ 51,99,980	13 Month

**Details of Contract awarded from 01/09/2019 to 30/11/2019**

Sl No	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE / TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
6	PSWR Sites	TRANSPORTATION OF 4500 MT STRUCTURAL RAW MATERIALS (MS PLATES, BEAMS, CHANNELS, ANGLES) FROM BHEL SITE, 3X800MW PVUNL PATRATU (JHARKHAND) TO 1. Indwell Construction Limited R S No 302/2, opp. GIST College, Bhimavaram village, Vatsavi Mandal Krishna Dist, Andhra Pradesh-821178 2. Artson engineering, Plot no .D1 MIDC Umred Nagpur-441203 3. Enestee Complex, KH No. 18 A/1 & 18 B/3,Mouza - Chichbhawan, Kalmeshwarm Distt. Nagpur, Maharashtra	2178	OT	23-Aug-19	TWO	04-Sep-19	10	1. ASHOK ROADLINES NEFT 2. BAL ROADLINES PVT LTD 3. CJ DARCL LOGISTICS LIMITED 4. AJAY LOGISTICS Exempted 5. UMA ROAD CARRIER PRIVATE LIMITED 6. ACC LOGISTICS Exempted 7. SHAH WAYS PRIVATE LIMITED 8. ATO (I) Ltd 9. DURGA TRANSPORT	SINGH ROADLINES	L1	BHE/PW/PUR/TPT-STR-MATL-NTPT/2178/LOI	01-Oct-19	DURGA TRANSPORT	₹ 1,03,90,970	90 Days
7	SAS	Additional Work for removal of HP rotor fins, Assistance during Re-fining Machining of HP rotor new fins and Associated work at U#5, 500 MW, MSPGCL Bhusawal TPS	2206	ST	27-Sep-19	Single	30-Sep-19	1	M/s THE TIME CONSTRUCTION	NIL	L1	BHE/PW/PUR/BWT COH ADDNL US/2206/LOA	03-Sep-19	M/s THE TIME CONSTRUCTION	₹ 4,50,000	12 Days
8	PSWR Sites	Fabrication and Erection of Titanium cladded Chimney flue liners of twin flue RCC chimney at 2X800 MW NTPC Karimnagar SG Island Package.	2095	OT	15-Apr-19	Two	28-May-19	3	i) Bygging India Limited ii) N Shree Vijaya Engineering & Construction Pvt. Ltd.	i) Bridge and Roof Co. (India) Limited, Kolkata	L1	BHE/PW/PUR/RGMT-TI-CLD-LINER/2095/LOI	30-Sep-19	i) Bygging India Limited	₹ 18,87,00,000	8 Months
9	Manuguru 4X270 MW	FABRICATION, ERECTION, ALIGNMENT, WELDING, AND PAINTING OF STEEL STRUCTURE INCLUDING SIDE CLADDING SHEET FOR BALANCE WORKS OF ASH PIPE RACK, CABLE RACK AND ERH TO BUNKER ROUTE IN CHP AND AHP AREA AT 4X270 MW TSGENCO BHADRADRI THERMAL POWER STATION, MANUGURU, TELANGANA.	2208	ST	01-Oct-19	Two	04-Oct-19	1	M/s R A Enterprise	Nil	L1	BHE/PW/PUR/MANUT-BAL-STR-CHP-AHP/2208/LOI	09-Oct-19	M/s R A Enterprise	₹ 3,01,40,701	3.5 Months
10	Patratu	SUPPLY, FABRICATION, MANUFACTURING, LOADING, UNLOADING, TRANSPORTATION, RECEIPT AT SITE AND ERECTION OF PRE ENGINEERED AND RE-ERECTABLE TYPE 6 NO. CLOSED STORAGE SHED (SIZE 60MX15M), FOR 3X800 MW PVUNL PATRATU TPS, Jharkhand.	2167	OT	09-Aug-19	Two	11-Sep-19	6	1. Metroof Structures Pvt Ltd 2. Saldar Infrastructure And Contracts Pvt Ltd 3. ECO Infra Developers Pvt Ltd 4. New Life Steel Structures	1. Jyoti Mechanical Movement 2. Gupta Engineers and Contractor	L1	BHE/PW/PUR/NTPT-PEB SHED/2167/LOI	19-Oct-19	M/s Metroof Structures Pvt Ltd	₹ 2,36,92,800	05 Months
11	Bhusawal	DISMANTLING OF 01 NO. EXISTING CLOSED PEB STORE SHED (DISMANTALABLE TYPE, 60MX15M) AT BHEL'S KORADI R&M#6 SITE AND TRANSPORTING, UNLOADING, RE-ERECTION AND HANDING OVER THE COMPLETE SHED IN ALL RESPECT TO BHEL AT 1X660 MW BHUSAWAL#6 SITE, DEEPNAGAR, BHUSAWAL, MAHARASHTRA	2196	OT	21-Sep-19	Two	04-Oct-19	3	1. B. S. Construction 2. G K Roofings India Pvt. Ltd.	1. Maxcon Global	L1	BHE/PW/PUR/BWT6-PEB-SHED/2196/LOI	19-Oct-19	B S Construction	₹ 8,82,500	3 Months
12	Patratu	DEVELOPMENT OF ADDITIONAL STORAGE YARD OF APPROX. 2,00,000 SQM INCLUDING APPROACH ROAD & DRAIN, PIPE CULVERTS, FENCING & GATES, ELECTRICAL ILLUMINATION, ETC. AT 3 X 800 MW PVUNL PATRATU, JHARKHAND.	2185	OT	07-Sep-19	TWO	21-Sep-19	9	1. Metal Engineering 2. A K Verma 3. J K Constructions 4. Hayagrev Civil Engineering Private Limited 5. Kanwar Enterprises Pvt Ltd 6. Lavkush Kumar Singh 7. Geetanjali Enterprises 8. Kumar Creations Pvt Ltd	1. DAKESWARI ENTERPRISES	L1	BHE/PW/PUR/NTPT-ENB ADDITIONAL YARD/2185/LOI	22-Oct-19	Geetanjali Enterprises	₹ 5,40,11,000	6 Months

**Details of Contract awarded from 01/09/2019 to 30/11/2019**

SI No	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
13	Bhusawal	E&C of Boiler, ESP, Critical Piping, FGD, SCR & auxiliaries at Unit#06 1x660MW, Bhusawal Project.	2198	OT	19-Sep-19	TWO	14-Oct-19	4	1. M/s Power Mech Projects Limited 2. M/s Indwell Constructions Private Limited 3. M/s Bhavani Erectors Pvt Ltd 4. M/s Bridge and Roof Co (India) Ltd	NIL	L1	BHE/PW/PUR/BWT6-BLR/2198/LOI	25-Oct-19	Indwell Constructions Pvt Ltd	₹ 1,11,14,00,089	32 Months
14	SAS	Capital Overhauling of TG Set & Associated Work U#3, 15 MW, SAIL Bhilai.	2212	LT	18-Oct-19	TWO	22-Oct-19	6	1. M/s Biswas Engineering & Construction Services 2. M/s Power Mech Projects Ltd 3. M/s Hi-Tech Power Project Services 4. M/s Indwell Constructions Pvt Ltd. 5. M/s ECO Projects Pvt. Ltd. 6. M/s A K Engineers 7. M/s Alpha Power Engineering Services Pvt Ltd. 8. M/s The Time Construction 9. M/s Vasavi MRO Pvt Ltd	NIT	L1	BHE/PW/PUR/BSJI-COH U3/2212/LOI	28-Oct-19	Biswas Engineering and Construction Services	₹ 19,00,000	25 Days
15	Patratu	E&C of Make up Water Piping & its supports, LP Piping, ACW Piping and its associated items /systems, etc. of Unit#1, Unit#2 & Unit#3 at 3X800 MW PVUNL Patratu, Jharkhand	2155	OT	27-Jul-19	TWO	19-Sep-19	7	1. Jamiya Engineering works, Singrauli 2. Jyoti turbo power services private Limited, Hyderabad 3. The Mahalakshmi Udyog, Bokaro 4. Sangha Erectors Private Limited, Hyderabad 5. S.A.M. ERECTORS	NIL	L1	BHE/PW/PUR/NTPT-LP PIPING /2155/LOI	02-Nov-19	The Mahalakshmi Udyog	₹ 8,96,90,000	36 Months
16	Rihand STPS	Material Receipt, Unloading, Storage, Erection, Commissioning & Testing of Combustion Modification System to reduce NOx level at Rihand STPS, Stage-II (2X500MW) and Stage-III (2X500MW)	2148	OT	05-Sep-19	Two	27-Sep-19	6	2.TECHMEN ENGINEERING WORKS 3.TECHNO HI TECH PVT LTD 4.TIRANGA CONSTRUCTION 5.UNIFIED POWER PRIVATE LIMITED	2 M/s S.N.Singh	L1	BHE/PW/PUR/RIT-COM-MOD STAGE-II & III/2148/LOI	02-Nov-19	TECHNO HI TECH PVT LTD	₹ 2,59,80,000	24 Months
17	SAS	Additional Work of IP Turbine Overhauling, Replacement of LPT Extraction Bellow, Repair of HPSV (LH) Valve Casing & Associated Work U#1, 600 MW, KWPCL Raigarh	2221	ST	24-Oct-19	Single	25-Oct-19	1	M/s Alpha Power Engineering Services Pvt Ltd	NIL	L1	BHE/PW/PUR/RGIT IPT OH ADDNL U1/2221/LOA	01-Nov-19	M/s Alpha Power Engineering Services Pvt Ltd	₹ 21,25,000	25 Days
18	Manuguru 4X270 MW	FABRICATION, ERECTION, ALIGNMENT, WELDING, AND PAINTING OF STEEL STRUCTURE FOR BALANCE WORKS OF CONVEYOR BCN-3A/B FROM PH-1 TO CRUSHER HOUSE, CABLE/PIPE RACK, WAGON TIPPLER SHED AND LOCO SHED OF CHP AND AHP AREA AT 4X270 MW TSGENCO BHADRADRI THERMAL POWER STATION, MANUGURU, TELANGANA.	2223	ST	31-Oct-19	Single	04-Nov-19	1	M/s BVR CONSTRUCTIONS	NIL	L1	BHE/PW/PUR/MANUT-BAL-STR-CHP-AHP/2223/LOI	08-Nov-19	M/s BVR CONSTRUCTIONS	₹ 3,36,00,549	08 Month
19	ONGC Uran	Providing services of 01 no of Tower Crane (10 MT lifting capacity) on monthly hiring basis for erection work at ONGC URAN GT-IV Project: Navi Mumbai, Maharashtra.	2101	OT	29-May-19	TWO	16-Jul-19	4	1) VMS Equipment Private Limited 2) Shethia Erectors & Material Handlers Ltd	1) Tiong Woon Project & Contracting (India) Pvt Ltd 2) Fushun Cranes & Equipment India Pvt Ltd	L1	BHE/PW/PUR/URI-CRH-TOWER/2101/LOI	08-Nov-19	M/s Shethia Erectors & Material Handlers Ltd	₹ 54,50,000	07 Month

**Details of Contract awarded from 01/09/2019 to 30/11/2019**

Sl No	Project / Site	Work Description / Package	Tender No.	Mode of Tender Enquiry Floated OT / LT / ST	DATE OF PUBLICATION OF NIT	TYPE OF BIDDING (SINGLE /TWO BID SYSTEM)	LAST DATE OF RECEIPT OF TENDER (TBO)	NO.OF TENDRS RECEIVED	NOS. AND NAMES OF PARTIES QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	NOS. AND NAMES OF PARTIES NOT QUALIFIED AFTER TECHNO-COMMERCIAL EVALUATION	WHETHER CONTRACT AWARDED TO LOWEST TENDERER / EVALUATED L1	LOI No.	LOI Date	NAME OF CONTRACTOR	VALUE OF CONTRACT (Is Rs)	SCHEDULE DATE OF COMPLETION (Contract Period)
20	Patratu	CONSTRUCTION OF SINGLE FLUE RCC CHIMNEY OF HEIGHT 275M WITH ERECTION OF STRUCTURAL SUPPORTING PLATFORMS FOR LINERS AND PROVISION OF OTHER ACCESSORIES INCLUDING EXTERNAL PLATFORMS, STRUCTURAL STEEL STAIRCASE, MAN HOLES, RAIN WATER PIPES, RCC ROOF & ITS WATERPROOFING AND OTHER ASSOCIATED WORKS AS PER TCC FOR UNIT#03 CHIMNEY AT 3X800 MW PVUNL PATRATU STPP, JHARKHAND.	2096	OT	23-Apr-19	TWO	29-May-19		1. Hayagrev Civil Engineering Pvt Ltd 2. Bygging India Ltd	Nil	L1	BHE/PW/PUR/NTPT-CVL CHIMNEY-U-03/2096/LOI	08-Nov-19	M/s Hayagrev Civil Engineering Pvt Ltd	₹ 25,36,47,000	24 Months
21	Bhusawal	CIVIL, ARCHITECTURAL, MECHANICAL, ELECTRICAL, CONTROL & INSTRUMENTATION WORKS FOR NATURAL DRAUGHT COOLING TOWER (NDC) AT MSPGCL, 1X660 MW BHUSAWAL THERMAL POWER STATION, UNIT-06, MAHARASHTRA.	2123	OT	21-Jun-19	TWO	17-Sep-19		1. Hayagrev Civil Engineering Private Limited, Cuddapah 2. Paharpur Cooling Towers Limited, Kolkata 3. Gammon Engineers and Contractors Private Limited, Mumbai 4. NBCC (India) Limited, New Delhi	Nil	L1	BHE/PW/PUR/BWT6-CVL-MECH-ELE-NDCT/2123/LOI	18-Nov-19	M/s Hayagrev Civil Engineering Pvt Ltd	₹ 60,02,30,430	24 Months
22	SAS	Trouble Shooting of High Vibration Problem of Bearing No. 6 of TG Set U#1, 210 MW CSPGCL, HTPS Korba (West)	2228	ST	13-Nov-19	Single	14-Nov-19		1. M/s Indwell Constructions Pvt Ltd.	Nil	L1	BHE/PW/PUR/KST-HIGH VIB U1/2228/LOA	14-Nov-19	M/s Indwell Constructions Pvt Ltd.	₹ 9,98,000	10 days
23	SAS	Bearing Inspection (1 to 4) including LPT, MPI-NFT & Associated Work U#3, 660 MW, NTPC Mauda	2227	LT	11-Nov-19	Two	13-Nov-19		1. M/s Power Mech Projects Ltd 2. M/s Indwell Constructions Pvt Ltd. 3. M/s ECO Projects Pvt. Ltd.	Nil	L1	BHE/PW/PUR/MADT U3 TGOH/2227 /LOI	16-Nov-19	M/S POWER MECH PROJECTS LTD	₹ 61,90,000	25 Days
24	SAS	General Overhauling of TG Set including LPT-1&2, Generator & Associated Work of Unit#2, 2X600 MW DBPL, Janjgir- Champa (CG)	2229	LT	14-Nov-19	TWO	15-Nov-19		1. M/s Power Mech Projects Ltd 2. M/s Indwell Constructions Pvt Ltd. 3. M/s ECO Projects Pvt. Ltd. 4. M/s Vasavi MRO Pvt Ltd	Nil	L1	BHE/PW/PUR/DBDT-TGOH U2/2229/LOI	18-Nov-19	M/s ECO Projects Pvt. Ltd	₹ 72,10,000	25 Days
25	NTPC Ramagundam TPS Stg-I & II FGD PKG	TOPOGRAPHICAL SURVEY AND GEOTECHNICAL INVESTIGATION WORK AT NTPC RAMAGUNDAM TPS STAGE-I & II (3X200 MW + 3X500 MW) FGD PACKAGE.	2189	OT	07-Sep-19	TWO	30-Sep-19		3) C E Testing Company Pvt Ltd	1) Swayin & Associates 2) Manglam Tech Consultancy Services	L1	BHE/PW/PUR/RGFGD-TOPO-GEO/2189/LOI	29-Nov-19	M/s C E Testing Company Pvt Ltd	₹ 41,23,375	90 Days
26	SAS	Capital Overhauling of HP, IP, LPT including MPI-NFT, Generator, BFP, CEP & Associated Work U#8, 250 MW TPCL Trombay.	2226	LT	08-Nov-19	Single	13-Nov-19		1. M/s Indwell Constructions Pvt. Ltd. 2. M/s Powermech Projects Ltd. 3. M/s ECO Projects Pvt. Ltd.	Nil	L1	BHE/PW/PUR/TMBT-COH U8 /2226/LOI	16-Nov-19	M/s Powermech Projects Ltd.	1,03,00,000	30 Days
27	SAS	Additional Work for Removal & Fitment of Top-Bottom End Shield at Exciter End & Associated Work of U#1, 210 MW KWU TG set at CSPGCL Korba (West).	2233	ST	22-Nov-19	Single	23-Nov-19		1. M/s Indwell Constructions Pvt. Ltd.	Nil	L1	BHE/PW/PUR/KST-TGOH U1 ADDNL/2233/LOA	23-Nov-19	M/s Indwell Constructions Pvt. Ltd.	₹ 2,40,000	03 Days
28	3X800 MW PVUNL Project Patratu	E&C of ESP, FGD etc. works of U#1 (Pkg A) at 3X800 MW PVUNL Project Patratu	2199	OT	19-Sep-19	Two	23-Oct-19		1. M/s Bhavani Erectors Pvt Ltd 2. M/s Texcel Engineers Pvt Ltd 3. M/s Jyoti Tturbo Power Services Pvt Ltd 4. M/s Indwell constructions Pvt Ltd 5. M/s EDAC Engineering Limited	1. M/s Jyoti Tturbo Power Services Pvt Ltd	L1	BHE/PW/PUR/NTPT-ESP FGD U1/2199/LOI	26-Nov-19	M/s EDAC Engineering Limited	₹ 32,39,99,970	24 Months
29	Bhusawal	Material Handling and Material Management work Part A (Balance works) in respect of Components of Boiler, ESP, STG & auxiliaries, Pumps etc. and Part B in respect of FGD&SCR at Unit#06 1x660MW, Bhusawal Project.	2176	OT	30-Aug-19	Two	20-Sep-19		1. M/s J. H. Parabia (Transport) Pvt. Ltd 2. M/s S K Sharma	1. M/s Allcargo Logistics Limited	L1	BHE/PW/PUR/BWT6-MM/2176/LOI	11-Oct-19	M/s S K Sharma	₹ 3,23,49,347	32 (Thirty Two) months