B H A R A T     H E A V Y     E L E C T R I C A L S     L I M I T E D

Heavy Power Equipment Plant, Ramachandrapuram, Hyderabad – 502032

Phone Nos. 23185147, 23184389, 23184114

PROJECTS DEPARTMENT

TENDER NOTICE NO: PROJ-EC/ELEC/OT/2008-09/10                                                                    DATE:14.03.2009
Sealed tenders in separate cover  are invited by the Dy. General Manager / Projects  from the reputed contractors, experienced in Electrical / Mechanical works with Government of India, state Governments, Railway, Military Engineering Services, Public Sector Undertakings and / or reputed companies for the following works so as to reach the office of Dy. General Manager  / Projects , Factory civil  shed., Bharat Heavy Electricals Limited, Ramachandrapuram, Hyderabad-502032 up to 13.00 Hrs. on the dates specified and the tenders will be opened on the same day by 13.30 Hours in the office of the   Dy. General Manager / Projects .The tenders will be issued on all working days between 9.00 Hours to 14.00 Hours at the office of Dy. General Manager / Projects . On the date of opening, Tenders will be issued only up to 11.00 Hrs.   For item  No.1 the contractors who are having valid    electrical  Licence   are only eligible to apply.                                                 

	Sl.No
	Name of the Work
	Aprrox. Estimate Amount    in ( Rs. Lakhs )
	Earnest Money Deposit   in Rs.
	Period of contract
	Cost of Tender Document in Rs.
	Sale of Tenders
	Last date for receipt & opening of tenders.

	
	
	
	
	
	
	From
	To
	

	01
	Augmentation of capacity of Pumps Manufacturing -Annexe lighting , periphery  and Bay lighting works .
	8.84
	20,000/-
	One year
	500/-
	20.03.09
	26.03.09
	26.03.2009

	02
	Providing services for distribution of documents,  house keeping etc.
	0.90
	Nil
	One year
	250/-
	20.03.09
	26.03.09
	26.03.2009


The tenderer must posses P.F. and ESI code No. for all works and VAT Reg. for works exceeding more than Rs. 5.00 Lakhs and above & Electrical license for electrical works. Documentary proof of minimum turn over along with Saral, experience, labour  license, PAN No. , VAT Reg. shall be submitted as demanded in the techno-commercial Bid. For full details and tender documents, please visit our web site http://www.bhel.com on the above mentioned dates.

 DY.GENERAL MANAGER/PROJECTS

TENDER BOX IS AVAILABLE AT CISF CONTROL ROOM AT “F” GATE FOR DROPPING FILLED TENDERS UPTO DUE DATE (13.00 HRS). 
PRE-QUALIFICATION ( Electrical works )
I. The following conditions have to be satisfied by the tenderer, with documentary proof to be enclosed with tender bid (Technical).
1. Average annual financial turnover during the last 3 years, ending 31st March of the previous financial year, should be at least 30% of the estimated cost.

2. Particulars of experience / credentials for the works executed of similar nature during last 7 years.( Completion certificate of the works  to be enclosed ) ending last day of month previous to the one in which applications are invited should be either of the following:

(a) Three completed electrical  works costing not less than the amount equal to 40% of the estimated cost  OR

(b) Two completed electrical  works costing not less than the amount equal to 50% of the estimated cost      OR

(c) One completed  electrical work costing not less than the amount equal to 80% of the estimated cost.

3. (a)
ESI Code

(b) P.F.Code No.

4. Labour License ( Central / State Government ) before commencement of work.
5. It is required to furnish VAT registration certificate issued by Commissioner, Commercial Taxes, AP Govt., and   Service Tax registration Certificate in respect of all works. 

6. PAN No. ( In case not available, proof of having applied with acknowledgement from concerned authority).
7. For all electrical works, contractors/agencies holding valid electrical licence  issued by Competent Authority  needs to be quoted and proof to be submitted.

8. EMD / Cost of document (if down loaded from WEB) RECEIPT/DD.
II. Tender documents can also be had through BHEL Web site ( http:/www.bhel.com), cost of document shall be paid in the form of Demand Draft or Bankers cheque or Pay Order and separately enclosed to the tender bid.

III. The requisition for tender documents shall be given in person to Dy.General Manager /Projects BHEL, Ramachandrapuram, Hyderabad-502032 along with Demand Draft / Bankers cheque drawn in favour of “BHARAT HEAVY ELECTRICALS LIMITED, HYDERABAD” or payment of cash in BHEL Cash Office ( No other mode of payment will be accepted).Tender documents shall be collected in person by the contractor or his representative. In case of tender application & tender documents downloaded from WEB SITE, the tenderer shall pay cost of tender documents and EMD ( if applicable ) for item of work he is tendering separately by means of two separate DDs ( in favour of BHEL, R.C.Puram, Hyderabad) one towards cost of tender documents and second towards EMD ( if applicable). Both DDs shall be enclosed along with tender documents / Technical Bid ( as the case may be).

IV. Penalty: 0.5% of the gross value of the work will be levied for every weeks delay by the agency, subject to a maximum of 10% value of the work.

V. Quotation should be valid for a period of 90 days. 
VI. Period of completion of work is  12 months.
VII. Tenderers not fulfilling the above conditions, the offer is liable for rejection. 
The semi filled, incomplete  Tender Documents will be rejected. 
 

                      DY.GENERAL MANAGER/ PROJECTS

TENDER BOX IS AVAILABLE AT CISF CONTROL ROOM AT “F” GATE FOR DROPPING FILLED TENDERS UPTO DUE DATE (13.00 HRS). 
B H A R A T  H E A V Y  E L E C T R I C A L S  L I M I T E D 

RAMACHANDRAPURAM : : HYDERABAD – 502032

PROJECTS DEPARTMENT

TELEGRAM:  BHARATELEC   TELEPHONE No.: 23184389 & 23185147
FAX No.: 040 – 23020154

TENDER NOTICE No.: PROJ-EC/ELEC/OT/2008-09/10             DATE:14.03.2009

1.         Name of work



: Augmentation of capacity of Pumps 
                                                                          manufacturing -Annexe lighting , periphery  and 
                                                                          Bay lighting works . .
2.      Earnest Money Deposit

:  Rs 20,000/-  
3.      Time of Completion


:  Twelve  Months. 

4.       Maintenance period


:  Six Months.
5.       Last date of receipt of Tenders
:    26.03.2009  upto 13.00 Hrs.  
6.      Date and time of opening of Tenders
:    26.03.2009    at   13.30 Hrs.
7.     Estimated Amount 


: Rs 8,84,135/-
8.      Cost of tender documents

:   Rs. 500.00 
                         


    Rs 250/- if downloaded from Web site and 

                                                                  Submitted.
 Full Name & Address:


--------------------------------------------------------------- 



---------------------------------------------------------------

---------------------------------------------------------------



----------------------------------------------------------

         Contractor Code No: 
         (  BHEL issued No. )

EMD PAID / NOT PAID
TENDERING PROCESS

A. Tender box will be kept in CISF CONTROL ROOM ADJACENT   TO   DUTY   OFFICER   SEAT  AT  “  F “  GATE UPTO DUE   DATE. 
B. Tender documents are issued in two bid system.

1.    Technical bid

2.     Price bid

C. Tender opening
On the day of tender opening i.e.,      26/03/2009         at 13.30  hrs., only technical bids will be opened and evaluated.  After scrutiny and acceptance of the technical bids, price bids  of accepted  parties only will be opened and date of opening  of  price bids will be intimated separately.

D. The technical bid consists of technical schedule & General    Conditions requiring  documentary proof. In case the agency has  not satisfied all the conditions along with documentary  proof,  the tender will be rejected.                                

E.   Technical and price bids  must be in separate covers and     superscribed as "Technical bid"  and "Price Bid"  separately with item Nos.  clearly written on the covers.  Tenders received  mixed  (with price and technical bids) will be rejected.  Every page of the price bid  document shall be signed by   the tenderer at the bottom   of the page.
F. In case of tender application and tender documents  downloaded from web site, the tenderer shall pay cost of tender documents and EMD(if applicable) for item of work  he is tendering separately  by means of two separate DDs (in  favour of  BHEL,R.C.PURAM,HYD) one towards cost of tender documents  and second towards EMD(if applicable). Both DD's shall be enclosed  along with the Technical  bid. DD’s may be drawn for cost of tender documents upto last date of receipt of tenders.

                                                                                 …2/-
:: 2 ::

                                                                  To be filled up  by the bidder /Contractor
                   TECHNICAL BID

Name of work                        : Augmentation of capacity of Pumps  manufacturing –Annexe
                                                    lighting , periphery  and  Bay lighting works .

Tender Notice No &              : PROJ-EC/ELEC/OT/2008-09/10          dated:  14.03.2009
Date,  Item No.                           Item Sl. No. 1
	S.No
	Description 
	Data to be filled by Bidder/Contractor

	1
	Name of the Contractor       
Full Address                              

Contractor’s code No 
Contact person                           
Phone ,  Fax 
Mobile Nos.    
Email ID        
	:

:

:
:

:

:

:

	2
	Details of DD/Cash receipt        

a)   D.D or Cash receipt  Nos for  EMD                                                                         b)   DD/Cash receipt  Nos for cost of tender documents when downloaded    (to be enclosed along with  this bid). 
	:

:

	3
	Particulars  of experience/credentials

as detailed in notice.

 ( Completion certificate of works to be enclosed )
	:

:

:

	4
	ESI No.  (Copy to be enclosed)
	:

	5
	PF CODE  No. (Copy to be enclosed)  
	:

	6
	PAN No . (Copy to be enclosed)  

(in case not available,  proof of having

applied  with acknowledgement  from

concerned authorities). 

	:

	7
	VAT Reg.No: (Copy to be enclosed)   
	:




                                                                                             SIGNATURE OF  CONTRACTOR 
                                                                                 : 3 :
	S.No
	Description 
	Data to be filled by Bidder/Contractor

	8
	LABOUR LICENCE (Copy to be enclosed if available )
Valid up to : 

In case not available, party shall submit  the Licence  before  commencement of the work .
	:



	9
	Annual turnover  during last 3 years                    

  Year 07-08  ,  Year 06-07  ,  Year 05-06    

( supporting documents along with Saral and P&L Account Sheet are  to be enclosed )
	:
:

	10
	Service Tax No

(Copy to be enclosed)
	:



	11
	Electrical Licence No.

 Valid up to : 

( Copy to be enclosed )
	:

:


 NOTE: 

1.  Without  PAN ,VAT TIN No., and Service Tax  Registration Nos  contractors bills cannot be       

        processed and payments will be held up.

2. Technical bids will be scrutinised on the same day.  In case the   agency has not satisfied all the above conditions with documentary    proof the bid will be rejected and their price bid will not be opened.

3. In case of a firm, the documents shall be in the name of the firm.   However in case of sole proprietor or individuals these can be  on the name of the sole proprietor or individual.

4. Though some of above documents are available with BHEL for those agencies who are presently working with BHEL, they also should submit one copy of the same. Otherwise the  offer will be rejected.

5. All the  relevant columns shall be filled with proper information. The  unfinished/wrongly filled/ incomplete Tender Documents  ( Technical Bids /Price Bids ) will be rejected.
6. BHEL reserves the right to reject any or all tenders in part or in full without assigning any reason.

7. Rates should be quoted for all items in price bid ,  any gaps if found,  tender will get rejected and will not be scrutinized.  Hence proper care should be taken before dropping in the tender box. 

8. BHEL reserves the right to reduce/increase the items, quantities mentioned in the schedule.

9. Party shall comply  all legal, statutory requirements applicable to execute the work
      before  commencement of work.
                                                                                           Signature of Contractor(s).
[image: image1.png]



BHARAT  HEAVY  ELECTRICALS  LIMITED
RAMACHANDRAPURAM : : HYDERABAD – 32.

TENDER  DOCUMENTS

I N D E X 
1.       Directions to Parties for Tendering 

2.       Tender for the work

3.       Tenderer’s and Contractor’s Certificate

4.       General terms and conditions
5.
Special conditions (Safety)   & Tidiness at  Site
10.       Schedule – A  :
Schedule of rates and approximate quantities.

(PRICE BID)

CONTRACTOR(S)




ISSUING OFFICER 

DIRECTIONS TO PARTIES FOR TENDERING  

1.
 Subsidiary items such as water for work, clearing and marking out site, hire of tools  and plants should be separately entered.  If such items are not so entered, it will be assumed that the rates quoted, in the schedule include provision for them also. 

2. Each tenderer must also send a certificate of Current Income Tax Clearance from the appropriate Income Tax Authority in the form prescribed therefore.  In the case of proprietary firm, it will be necessary to produce the certificate aforementioned for the proprietor or proprietors and for each of the partners as the case may be.

3. Every tenderer is expected, before quoting his rates to inspect the site of the proposed work. He should also inspect the quarries, and satisfy himself about the quality and availability of materials.  The best class of materials shall be used on the work.  In every case, the materials as comply with the relevant standards specifications 

4. Time shall be considered as the essence of the contract.  The rate of progress as mutually agreed to is required to be maintained.  Date of commencement of this programme will be the date on which the site (or premises) is handed to the contractor.

5. The tenderer should quote specific rates for each item in the schedule and the rates should be in rupees and paise.  The units and rates should be written both in words and figures.  The schedule accompanying the tender shall be written legibly and free from  erasures, over writings or corrections of figures.  Corrections where unavoidable should be made by crossing out, initialing, dating and rewriting.  No alterations which is made by the tenderer in the agreement form, the conditions of agreement, the drawings or specifications accompanying the same will be recognized and if any such alterations are made, the tender will be void.

SIGNATURE OF CONTRACTORS(S)     

        ACCEPTING AUTHORITY  
TENDER FOR THE  WORK
I/We_____________________________________________do hereby tender to execute works of the under mentioned description and in accordance with the conditions noted below in consideration of payment being made for the quantity of work executed at the respective rates specified in the following schedule.

I / We hereby distinctly and expressly declare and acknowledge that before the submission of my / our tender I / We carefully followed the instructions in the tender notice and have read the  Andhra Pradesh Standard specification and the clauses of the preliminary specifications an that I /We have made such examination of the contract documents and of the specifications etc., and of the location where the said work is to be done and such investigation of the work required to be done and in regard to the material required to be furnished as to enable me/us thoroughly to understand the intention of same and the requirements, covenants, agreements, stipulations  and restrictions contained in the contract and in the said specifications and distinctly agree that I /We will not hereafter make any claim or demand upon the Bharat Heavy Electricals Limited based  upon or arising out of the said requirements, covenants, agreements, stipulations, restrictions and conditions I /We, _______________________ enclose a income tax verifications certificate.  I /We ________________________________________ have already produced  income  tax verification certificate during the current calendar year in respect of (here particulars of the previous occasion on which the certificate was produced should be given ______________________________________________________________________________________________________________________________________________________. 

                                           
                                Signature of Contractor (S)

                                                      
                    Address
TENDERER’S AND CONTRACTOR’S CERTIFICATE

1. I hereby declare that I have perused in detail and examined closely the Andhra Pradesh Standard Specifications and it’s addenda volume and also BHEL General Conditions of contract. I agree to be bound by and comply with all specifications contained in Andhra Pradesh  Standard Specification and General Conditions of contract, for the various items of works specified in the      Schedule “A” and the work as a whole.

2. I hereby declare that I shall pay the statutory minimum wages to my workers as applicable from time to time.

I shall  also adhere to all the statutory obligations under Contract Labour (Regulation and Abolition) Act 1971 and Rules framed thereunder with subsequent revisions if any .

Date _________________                            SIGNATURE OF CONTRACTOR(S)

GENERAL  CONDITIONS  APPLICABLE  TO  ELECTRICAL  & MECHANICAL WORKS CONTRACTS.

Following are the “ General conditions applicable to Electrical & Mechanical  Works Contracts”.  Contractors shall be basically bound by the clauses mentioned herein.  However,  contractors shall also be bound by such of the clauses mentioned in General conditions of contract for supply,  supervision, erection of equipment and electrical installations annexed with this, which are not incorporated in the first said general conditions and which are applicable to Work Contracts.

1. Before submitting the tender, the tenderer shall be deemed to have carefully examined the tender documents (specifications, general conditions) and have satisfied himself by actual inspection of the site of the work and also conditions liable to be encountered during the execution of works are taken into account and the rates quoted are adequate and also inclusive.

2. Should a tenderer find discrepancies in or omissions from the drawings or any of the tender documents or should he be in doubt as to their meaning he should at once obtain the clarification from the accepting authority.  It shall be understood that every endeavor has been made to avoid any error which can materially effect the basis of the tender and the successful tenderer shall take upon himself and provide for the risk of any error which may subsequently be noticed and shall make no subsequent claim or account thereof. 

3. Words imparting the singular number shall also include the plural and vice-versa where the context requires.

4. Before submitting the tender, tenderers should sign on each and every page of the tender documents including drawings.

5.   POWER TO VARY OR OMIT WORK: The tenderer shall quote  his rates with reference to each item of the scheduled in figures as well as in words and must quote for all items.  In case of any difference in rates quoted in figures and in words,  the lower of the rates will be considered as the tendered rate.  The tenderer should quote the item rates inclusive of all taxes and duties levied by State / Central / Other Government Organizations as well as Local Authorities as applicable including Works Contract VAT / Service Tax etc. and should submit proper document evidencing the payment of applicable Tax / Duty, based on which BHEL can avail Credit, Otherwise the payment to the contractor will be reduced to that extent.  While quoting the rates, tenderers are advised  to take care of market fluctuation during the period of validity of contract.  No claim shall be entertained on account of any extra expenditure.  The quantities indicated in the Schedule are approximate and the Contractor must be prepared to execute the job for increase/decrease of quantities, Company shall pay/deduct from Contract at the rates mentioned in the scheduled enclosed with Letter of Intent. Minimum quantities are not guaranteed against any item of the schedule.  Where an item or items are not appearing in the tender schedule and where the rates are not given in the schedule, they shall be settled by the BHEL and Contractor jointly.

6. Any erasures and or alterations in the tender documents must be attested by the tenderer, otherwise the tender is liable for rejection.

7. If the tenderer furnished wrong information for the acceptance of the tender, the BHEL reserves the right to reject such an offer and or cancel the contract at any stage of work.   

       CONTRACTOR



        ACCEPTING AUTHORITY

..2

::2::

8. The tenderers shall keep the offer for a period of 90 days from the date of  opening the tender within which period, if the contractor revokes his offer or increase the prices, the offer is liable for rejection by forfeiting the Earnest Money Deposit.   

9. If the tenderer expires after the submission of his tender or after acceptance of this, the BHEL shall deem such tender as cancelled.  If a partner of the firm expires, after the submission of their tender or after the acceptance of their tender, the BHEL shall deem such tenders as cancelled unless the firm retains its character.

10. Tenderers are advised to note incase of negotiations, such negotiations shall not amount to cancellation of original offer.  The original offer however shall be binding till the expiry of the validity period.

11.
 TERMS OF PAYMENTS 

Subject to any recoveries or deduction, which the Company may be entitled or authorised to make under this contract or otherwise the Company will pay: - 

a) 75% of the value of non- perishable materials as Secured Advance after                                                                                                                                                                              

Storing the required materials on site and certified by the Engineer incharge against INDEMINITY BOND in the prescribed proforma.

b) 100% of the value of the portion of work completed in all respects of any of the items of the Scheduled on progressive execution.

c) Amount of the extent of 10%of the agreed rate against each items of the schedule will be deducted towards testing and commissioning wherever necessary and the same will be paid after actual handing  over the Installation duly tested and commissioned.

12.
The Earnest Money Deposited by the unsuccessful tenderer will be refunded within a reasonable time.  The Earnest Money deposited by the successful tenderer will be adjusted towards part of Security Deposit.  In the event of successful tenderers not responding to execute the agreement within the stipulated time as mentioned in the Letter of Intent,  the Company may decide such tenderer has abandoned the Contract and there upon his tender and acceptance shall be null and void and the Company shall be entitled to forfeit the EMD/Security Deposit.

13. The successful tenderer has to execute an agreement in the prescribed proforma on a non-judicial stamp paper worth Rs.10/-, Rs.50/-, Rs.100/- (applicable as per value of contract)  purchased at Hyderabad with BHEL and the expenses of completing the agreement shall be borne by the Contractor.  Copy of  the Agreement will be given to the Contractor after its approval by the Accepting Department  of BHEL.

14.
The successful  tenderer at the time of executing the agreement is required to produce the following:  

  i)   Income tax clearance certificate or a sworn affidavit duly counter     signed by the Income Tax Authority.

ii)   Affidavit or Partnership Deed or Memorandum and Articles of  Association.

iii)   Power of attorney.     
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               ACCEPTING AUTHORITY
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SECURITY DEPOSIT

15.1   Security Deposite shall be collected from the successful tenderer.  The rate of Security Deposit will be as below:


Upto Rs.10 Lakhs

-  10%


Above Rs.10 Lakhs upto 
-  1 Lakh + 7.5% of the amount  excee- 
    

            Rs.50 Lakhs
                           ding Rs.10 Lakhs.


Above Rs.50 Lakhs
           -  Rs.4 LLakhs + 5% of the amount






   Exceeding Rs.50 Lakhs.


Before commencement of work, the contractor has to deposit the 


Security Deposit. 

15.2
Security Deposit may be furnished in any one of the following forms:


i)    Cash (as permissible under the income Tax Act)


ii)   Pay Order, Demand Draft in favour of BHEL.

iii) Local cheques of Scheduled banks, subject to realization.

iv) Securities available from Post Offices such as National Savings Certificates, Kisan Vikas Patras etc.(Certificates should be held in the name of Contractor furnishing the Security and duly pledged in favour of BHEL and discharged on the back).

v) Bank Guarantee from Scheduled Banks/Public Financial Institutions as defined in the Companies Act subject to a maximum of 50% of the total security deposit value.  The balance 50% has to be remitted either by cash or in the other form of Security.  The Bank Guarantee format should have the approval of BHEL.

vi) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in the Companies Act.  The FDR should be in the name of the Contractor, A/C BHEL, duly discharged on the back.

vii) Security Deposit will also be recovered at the rate of 10% from the running bills.  However, in such cases at least 50% of the Security Deposit will be collected before start of the work and the balance 50% will be recovered from the running bills. 

viii) EMD of the successful tenderer will be converted and adjusted against the Security Deposit.

ix) The Security deposit shall not carry any interest.

NOTE:  Acceptance of Security Deposit against Sl.No.(iv) and (vi) will be subject to hypothecation or endorsement on the documents in favour of BHEL.  However, BHEL will not be liable or responsible in any manner for the collection of interest or renewal of the documents or in any other matter connected therewith.

15.3.   Security deposit will be not be refunded to the Contractor except in accordance  with the terms of the contract.
  

16. The work so far as it is to be carried out in the Company’s premises shall be   carried out at such time as the Company may approve and so as not to interfere with the conduct of Company’s business, but the Company shall given the contractor all reasonable facilities for carrying out the work. 

….4
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17. PROGRAMME OF WORKING:

The Contractor at the time of executing the agreement shall submit the programme of working i.e. procurement of materials ( date of placing the order, expected date of arrival of material) and executing with the date of commissioning and probable date of completion .

18.
If the Contractor fails to commence the work as stipulated in the agreement and or if the progress of work is not satisfactory the agreement is liable for cancellation after informing the Contractor by forfeiting the Security Deposit.  The job will be executed by another agency and the excess cost involved in getting  the job executed either by another Contractor or departmentally is liable for recovery from payment that are due to the Contractor in connection with the same work or any other work or by recourse to legal action .  

19.
TIME OF COMPLEION & EXTENSION OF TIME:



The work shall be completed in all respects and handed over, with in time stipulated in the agreement.  Extension of time shall be allowed without any penalty in case of the progress of work gets delayed by any act of BHEL or by any other contractor employees by BHEL or any reasons beyond our control which BHEL feels justified no extension of time shall be allowed unless as an applications made in writing by the Contractor in the prescribed proforma.  

20. PENALTY

If  the Contractor fails to execute the job within the specified period as per the agreement or any extension of time thereof, he shall be liable for unconditional penalty at ½% of the Contract value per week of delay or part thereof subject to maximum to 10% of the total value of  the finished contract amount and without prejudice to any other relief or compensation under any other conditions of contract.

21.
The Contractor will ensure adherence to all the Statutory requirements under the State Rules in respect of Service  conditions for the employment of Contract Labour including those contained in Labour Commissioner’s Notification No.D1/8385/79.  Any violation in respect of observance of Statutory requirements under the Contract Labour  (Regulation Abolition) Act, 1970 will make the Agreement liable for immediate termination.

22.
CO-OPERATION WITH OTHER CONTRACTORS:

The Contractor shall cooperate with the Company’s other Contractors in order to execute the job in an economical and efficient way of avoiding unnecessary duplication or reducing of the work.

23.
POSSESSION PRIOR TO COMPLETIONS :

The Company shall have the right to take possession of any partially or fully completed part of the work. Such possession shall not be deemed to be acceptance of any work not in accordance with the Contract.
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24.
Work shall be executed in accordance with the requirements of Indian Electricity Act, 1937 Rules with all statutory modifications thereof to date and as per relevant Indian Standard specifications amended upto date.

25.
The Contractor is not permitted to sub-contract the work without the prior  permission of competent authority of BHEL.  Even in such cases where the sub-contract is permitted, the whole responsibility  of executing the work as per agreement lies with the contractor who entered into the agreement.

26.
The work shall be maintained for a period 6/12 month from the date of satisfactory completion, testing and handing over the  complete installation by the contractor and he shall make good any defects, faults and imperfection (which may appear) at his own cost.

27
In case where the work is to be subjected for inspection of the electrical inspector, the contractor should be present at the time of inspection and or any defects pointed out by the electrical inspector should be rectified by the contractor at free of cost.

28
Final layout as well as foundation drawings should be submitted in advance for execution of Civil works.

29
 SAFETY MEASURES:    
Contractors are advised to issue all necessary safety equipments to workers and see that they are properly used by them.  Contractors are advised to follow all necessary safety precaution such as providing sign boards and touching the installation with prior permission of the competent authority.

All sorts of  safety measures to be taken shall be deemed to form an integral part of agreement.

30 
INSPECTION & TESTING AT CONTRACTOR’S PREMISES:
The Engineer incharge of the work or his authorised representative shall have all reasonable times access to the Contractor’s premises or works.  In case of work being executed at other premises, the Contractor shall obtain the permission for inspection of the same by the Engineer incharge of work as if the work is being executed at the Contractor’s own premises.

31
 In respect of materials supplied by the Contractor for which any guarantee has been given by the manufacturer for a period more than the maintenance,  period for which the contractor is responsible,  the Company shall be entitled to such guarantee and the same shall have to be transferred by the Contractor to the Company.  

32 All minor jobs whether specified separately or not in the specifications but required for efficient working shall be executed by the contractor with prices quoted.
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33.
A R B I T R A T I O N  :   
If at any time any question, dispute or difference whatsoever shall arise between the Company and the Contractor upon, or in connection with the Contract, either party may forthwith give to the other notice in writing of the existence of such question, dispute or difference and the same shall be referred do the adjudication of two arbitrators, one to be nominated by the Company and the other to be nominated by the Contractor or in the case of the said arbitrators not agreeing then to the adjudication of the Umpire to be appointed by the arbitrators, in writing before proceeding with the reference and the award of arbitrators or in the event of their not agreeing of the Umpire appointed by them, shall be final and binding on the parties, and the provisions of the Indian Arbitration  Act, 1940, and of the Rules thereunder and any Statutory modification  thereof shall be deemed to apply to and be incorporated in this Contract.

Upon every or any such reference, the costs of and incidental to the reference and award respectively shall be in the discretion  of the arbitrators or of the Umpire, as the case may be   who may determine the amount thereof, or direct the same to be taxed as between solicitor and Client, or as between Party and Party and shall direct by whom and to whom and in what manner the same shall be borne and paid.

Work under the Contract shall be continued  by the Contractor during the arbitration proceeding unless otherwise directed in writing by the Company or unless the matter is such that the Works cannot possible to be continued until the decision of the arbitrators of the Umpire as the case may be is obtained and save has those which are otherwise expressly provided in the Contract no payment due or payable by the Company shall be withheld on account of such arbitration proceeding unless it is the subject matters thereof.

34. The daily wages payable to the Contract Labour will conform to the rates as prescribed by the State Labour  Department from time to time for unskilled, semi-skilled and skilled workers.

35. That the said contractor has agreed to perform the said work according to the latest Indian Electricity Act & Rules, the code of practice etc.,for electrical wiring, the fitting in buildings Indian Standard IS: 732/1963 as amended upto date and such other conditions as  contained in all the specification contained in the contract documents.

36. That all  charges on account of octroi, terminal or Sales tax both State & Central and any other rate or charges imposed by any Government or Local Authority on the materials obtained for or in respect of the execution of the said work shall be borne by the Contractor.
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37. The contractor shall fully comply with the following enactments:

a. Contractor Labour (R&A) Act,  1971.

b. Wage Rates not less than that notified by State Labour department from time to time.

c. Payment of Wages Act.

d. ESI Act,  1948.

e. EPF Act,  1952.

f. Workmen’s Compensation Act, 1923.

g. The company’s instructions as issued from time to time in regard to working hours, wages, leave, holidays etc.
h. Payment of Bonus Act 1965 with latest amendments.
38. The Contractor shall obtain license from the Assistant Labour Commissioner (Central), or appropriate Government if he engages 20 (Twenty) or more workmen only.

39. The contractor shall produce the following Registers and forms before commencement of work, verification by the Executing Officer of the company.

a.
Form XIII
-
Register of workmen employed by contractor (Rule 75).

b.
Form XIV 
-
Employment card issued by contractor (Rule 76).

c.
Form XVI
-
Muster Roll (Rule 78 (1) (a) (i)).

d.
Form XVII
-
Register of Wages (Rule 78 (1) (a) (i)).

e.
Form XVII
-
Register of wages - cum Muster Roll (in case 

  



of weekly payment).

f.
Form XIX
-
Wage slip (Rule 78 (b)).

g.
Form XX
-
Register of deduction for damages or loss 

   



(Rule 78 (1) (a) (ii)). 

h.
Form XXI
-
Register for fines  (Rule 78 (1) (a) (ii)). 

i.
Form XXII
-
Register of advances  (Rule 78 (1) (a) (ii)). 

j.
Form XXIII
-
Register of overtime (Rule 78 (1) (a) (iii)). 

k.
Form XXIV
-
Register to be sent by the contractor to licensing 

  


officer (Rule 82 ) (1). 

The contractor shall maintain the above neatly, completely an legibly for inspection by various statutory authorities and the company officials even at short notice.

40.
The contractor shall observe

(a) 
Weekly rest day.

(b)
The company list of holidays.

41. Contractor shall obtain complete bio-data of the labour, employment certificate and Antecedent verification in the prescribed form for each labour and supervisor  engaged  by him and shall submit the same to the Personnel Department / IR section through the contract executing officers before commencement of the work. 
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42. The Entry permits are to be issued to the Contract Labour by Assistant Commandant /   CISF (Plant), based on the requisition submitted by Contract Executing Officer and forwarded by Dy. General manager / Personnel.

43. Every contractor shall submit a notice regarding commencement and completion, of work in form – VI A&B [Rule 25 (VIII) & 81 (3)] to Personnel Department, IR section through his contract executing officer, for forwarding the same to State Labour Department.

44. The contractor shall make himself or his representative available at the work spot everyday during execution of work, for effective supervision.

45. The contractor shall attend to all inspections notified / conducted by the Personnel Department, Labour Department, P.F. authorities. Factory Inspectors ESI Inspectors, or any other such authorities under the act.

46. Non – compliance of any provisions under the act/ rule/instructions / guidelines shall make the contractor liable for penal action including termination of contract.

47. Contractor shall furnish in a separate letter his place of residence and postal address. The delivery at the above named place or posting in a Post box regularly maintained by the post and telegraph Department or sending letters registered for acknowledgement of any notice,  letter or other communication to the contractor. Change in address shall come into force at any time by an instrument executed by the contractor and delivered to the Company official who has signed the contract.

48. The contractor must satisfy himself by personal study and examination of the drawings / specifications furnished and understand thoroughly the scope of proposed work in detail and all conditions affecting the work before entering into the contract. There shall not be at any time dispute / complaint of any misunderstanding with regard to scope  of work and interpretation of specifications or any misunderstanding with regard to nature or omission of the work to be done not shall any application for compensation in terms of time and money shall be accepted by company regarding the above.

49. Contractor shall in his absence keep competent agent constantly on the works and any directions or explanations given by the “Contract Signing Officer” or his representative to such agent shall be held to have been given  to the contractor himself.

50. Contractor on the advise of company official shall immediately remove any person employed by him, who may in the opinion of the company official is incompetent or misc. conducts himself and such persons shall not be again employed on the works without permission of the company official.

51. The contractor shall erect and maintain at his own cost temporary weather proof sheds at such places approved by the company for keeping  materials under cover.  
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GENERAL TECHNICAL CONDITIIONS

UNLESS OTHERWISE SPECIFIED IN THE TENDER SCHEDULE

1. Tenderers are advised to mention the make/brand against each item of their offer.  Only standard and reputed makes or brands acceptable.  The choice of make is at the discretions  of BHEL.

2. Supply and installation of switch fuse or fuse switches or existing switch boards includes with all necessary “Standard accessories” required for executing  the job in a better way

3. Only laying or supply and laying  of cable in existing cable trenches including the removal and putting back the existing RCC trench covers.

4. Supply and laying of chord/cable includes standard way of end terminations.

5. Supply and installation of fuse distribution boards includes along with switch fuse or fuse switch (Whichever may be the case) and necessary standard cable entry boxes.

6. Cable is to be run through suitable conduit at every switchboard above ground level (Power & lighting ) ,  distribution board and independently mounted switch fuses.

7. All the switch boards (  power & lighting ) and distribution fuse boards or MCB Board ( Power & lighting ) must be earthed  to the nearest earth flat or earth pit ( conforming to IS ) by means of Two runs of 8 SWG GI. Wire should not be used unless otherwise specified..

8. Earth wire is to be run along the cable above the conduit pipe inside the block or building  with suitable clamping and 500 mm below the ground in cases it is to be laid outside.
9. Earth wire is to be terminated at both end with  suitable T.C. Copper lugs, and fixed with copper earthing clamps  at every 12”.
10. Cable route marking are to be provided for (LT &HT cable ).
11. In  case of (open / concealed ) conduit wiring conduit of 16 gauge must be used conforming to IS: 1653.
12. Fan points must be terminated in ceiling roses and supply is to be taken by means of 3 core copper flexible cable of not less than I sq. mm (32/02 mm).
13. Each point is to be independently controlled by a separate  switch fixed on a steel box and the switch should be located at a convenient point  as desired by the engineer in charge  of the work.

14. All the light fittings should be supplied along with necessary  tubes / lamps.
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15. In wiring straight through or twist joints should be avoided.

16. In wiring colour code is to be followed i.e. Red, Yellow, Blue, Black and White.

17. Wires at the terminating points should be terminated with sufficient looping.

18. Any openings to be made in the existing structure for the purpose of carrying out the electrical work should be closed without any extra cost.

19. All the works executed and or material supplied must conform to relevant Indian Standards wherever necessary the test certificates of the equipment, cables etc. must be obtained from the original suppliers and handed over to BHEL.

20. Number of wires in each size of steel conduit pipe should be as per I.S. Specifiction.

21. Number of points in each circuit should not be more than 7 and total load of each circuit should not be more than 700 Watts, whichever is less is to be adhered to.

22. 15 Amps. And above capacity sockets should be wired with a separate circuit of load and return wires independently.

NOTE    THE RATES QUOTED IS PRESUMED TO HAVE INCLUDED THE COST OF ALL THE ASSOCIATED/REQUIRED/CONNECTED MATERIALS

23. Fore every electrical work, various test results, test certificates, the actual layout and schematic circuit drawing & (Blue prints + original – 5 copies) in quadruplicate should be handed over to BHEL for submission to the Chief Electrical Inspector’s approval, duly signed and stamped by the Competent Contractor & Engineer.  The preparation of drawings should be in accordance with the requirements as specified in the relevant IS specifications or as required by Chief Electrical Inspector.

24. All the circuits, equipments etc. should be numbered, names written, precautions, feeding points etc. as required should be neatly written with DUCO Make paint.  The same should truly reflect in the drawings for site checking.

25. Wherever excavation of cable is underground / cable laying works is involved, it should be strictly executed as per IS: 2309 with all minute details.
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LIST OF SAFETY PRECAUTIONS TO BE OBSRVED BY THE CONTRACTOR

The Contractor shall take all necessary Safety precautions and arrange for appropriate appliance as per direction of BHEL to its authorized officials to prevent loss of human lives, injuries to personnel engaged and damage to property.

The Contractor shall provide to the work force and ensure the use of the following personnel Protective Equipment as found necessary and as directed by the authorized BHEL Officials.

i) Safety Helmets conforming to IS: 2925, 1984

ii) Safety Belts conforming to IS: 3521, 1983

iii) Safety shoes conforming to IS: 14544, 1998

iv) Eye & Face protection devices conforming to IS: 1179, 1967

v) Hand & body protection devices conforming to IS:2573-1975; IS: 6994-1973 and IS: 8520-1978, IS: 578-1985 and IS: 6694.

The contractor shall not use any hand lamp energized by electric power with supply voltage of more than 24Volts (DC)

All portable electric tools, used by the Contractor shall have safe plugging system to sources of Power and be appropriately earthed.

All tools, tackles, lifting appliances, scaffolds, cradles, safety nets, ladders, equipment etc. sued by the contractor shall be safe design and construction.  The authorized BHEL officials shall have the right to ban the use of any item, if such use is considered to be dangerous by the concerned BHEL officials.

If the Contractor fails to take appropriate safety precautions or to provide necessary safety devices and equipment or to carryout instructions issued by the authorized BHEL officials, BHEL shall have the right to take corrective steps at the risk and cost of the contractor.

The contractor shall take necessary fire safety precautions as per directions of the authorized BHEL official.    

In case of a fatal or disabling injury accident to any person due to lapses by the Contractor, BHEL shall have the right to impose appropriate financial penalty on the sub-contractor and recover the same from payments due to the contractor  for suitably compensating the victim or his/her dependents.  Before imposing the penalty, appropriate enquiry shall be held by BHEL.

In case of any damage to property due to lapses by the Contractor , BHEL shall have the right to recover the cost of such damages from the payments due to the contractor after holding an appropriate enquiry.

In case of any delay in the completion of a job due to mishaps attributable to lapses by the Contractor, BHEL shall have the right to recover cost of such delay from the payments due to the Contractor after notifying the contractor suitably.

If the Contractor fails to improve the standards of safety in its operation  to the satisfaction of BHEL after being given reasonable opportunity to do so.  BHEL shall have the right to terminate the contract and get the job completed at the risk and cost of sub-contractor.

If the Contractor succeeds in carrying out the job in time without any fatal or disabling injury accident and without any damage to property, BHEL shall favorably consider to reward the contractor suitably for the performance.
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COMPLIANCE OF TIDINESS AT THE SITE OF WORK

1.            a)
During erection work, every day contractor has to follow sorting of the things at work place and throw away unwanted things as directed by site engineer  on daily basis.

b) Arrange the things in such a way that they are retrieved quickly.

c) Work place shall be maintained clean and neat on  daily basis.

2.
After completion of work, the area should be cleaned by duly removing scrap/balance materials and shifted to scrap yard/stores as directed by Site Engineer.
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Guidelines and statutory payments for submitting tenders for

  Works as per existing instructions.

Daily wage rate  is exclusive of Weekly off, Holiday and Leave Wage.

Wage  rates as on date

U S W  : Rs. 153.54               per day  Inclusive of weekly off.

S S W  :  Rs.171.65                    “                         "

S  W    :  Rs.192.07                   “                         "      

i) Leaves and Holidays

+   11  days  paid  holidays  /  per  year

+   18   paid  leaves / per  year.

ii)   P F , E S I  and Bonus  contributions -  wages

PF @  13.61 %  and  ESI  @  4.75  %  of  basic  wages should be contributed by the contractor on above daily wages .  Also Payment of  minimum bonus @ 8.33% under the payment of  Bonus Act 1965.
CONTRACTOR                                                      ISSUING/ACCEPTING AUTHORITY
PRICE BID

BHARAT HEAVY ELECTRICALS LIMITED

RAMACHANDRAPURAM, HYDERABAD-32

PROJECTS DEPARTMENT
Tender Schedule for the work of “Augmentation of capacity for Pumps manufacture at BHEL, Hyderabad-  Electrical  works - Annexe  Lighting,  Periphery  and Bay Lighting works   “. 

TENDER NOTICE NO: PROJ-EC/ELEC/OT/2008-09/10     DATE:14.03.2009.
(  Quotations should be on our tender  schedule only . Any deviations/deletions etc should be brought out separately in your letter pad and enclosed to our tender documents ) 

                                                                                                                                 Page  1/5

	S.No
	Description of the work
	Unit 
	Qty
	 Unit Rate

     ( Rs ) 
	 Amount 

      ( Rs )

	1
	ANNEXE LIGHTING
	 
	 
	 
	 

	 
	a) Supply and fixing of 3pin, 250 V. 20/16 Amps power socket cum switch with indication Roma type code 21124 and 21077 of Anchor make or North West. Fixed on suitable modular type concealed box top cover.  Testing & commissioning.
	Nos
	10
	
	

	 
	b)Supply and installation of concealed / surface PVC. Pipe wiring with 2.5 sq. mm PVC insulated copper wire multistrand of make Finolex / Rediant / Finecab / Havells / L&T.  The wiring point for 20/16 A. power socket including 14 G. of copper wire for earth continuity. Independent circuit for each socket from power MCB distribution board ( As per IS for wiring point ) Testing and commissioning. The wiring should not be mixed with lighting pipe wiring and it should be run separately in the room  / shed at a height of 2 feet from ground leavel or as per the site engineers instruction.
	Pts
	10
	
	

	
	c) Supply and fixing of 3pin, 250 V. 10 Amps power socket cum switch with indication Roma type code 21113 and 21033 of Anchor make or North West. Fixed on suitable modular type concealed box top cover.  Testing & commissioning.
	Nos
	57
	
	

	
	d)Supply and execute the concealed / surface PVC. Pipe wiring with 1.5 sq. mm 660 / 1100. V. Grad PVC insulated copper wire multi strand of make Finolex / Rediant / fincab/ Havells/ L&T. In PVC pipe of suitable dia ( As per IS for wiring points ) with 14 G. copper wire for earth continuity. ) Each light / fan point should be connected to three plate ceiling rose code 30090 of Roma modular type of Anchor or North West make / connector suspended duly with couduit / PVC pipe etc.  Each ciruit should not have more than 7 points 700 watts.   
	Pts
	376
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	S.No
	Description of the work
	Unit 
	Qty
	 Unit Rate

   ( Rs ) 
	 Amount 

      ( Rs )

	
	e)Supply and fixing of 10 Amps 250 V. SP switches for control of light fitting and fans with Roma Type code : 21011 of Anchor or North West make .  Fixed on a suitable modular type concealed box with suitable top cover. Testing & commissioning.
	Nos
	329
	
	

	
	f) Fixing, connecting and testing of  2x36W different types of Tube light fittings. The light fitting shall be fixed with suitable down rod, ball and socket etc and the supply of the material is in the  contractor's scope .The job includes supply of 1.5sqmm copper wire for connection between ceiling rose and TL.
	Nos
	200
	
	

	 
	g) Fixing, connecting and testing of ceiling fan.The job includes supply of 1.5sq.mm copper wire for connection between ceiling rose and fan and fixing of free issued electronic  regulator on the Roma switch board.
	Nos
	102
	
	

	
	h) Supply and Installation of MCB DB with TPN 415V, 12way (for lighting circuits) consisting of 10 to 20A -- 12nos MCBs on each phase with double door metalic cover having transparent window, sheet enclosed, dust & vermin proof.   Model S210 of STANDARD/ KOPP MAKE along with controlling 100A ICTPN (sheet enclosure, Standard/KOPP make) switch fuse unit with  HRC fuses,  cable entry & reverse entry box, cable glands, PVC marking ferrules etc. It is to be concealed in the wall or as per the site engineer's instructions.  The job includes  labelling / writing the connection chart inside the door with WHITE duco paint as required, double earthing, testing & commissioning.
	Nos
	4
	
	

	
	i)Supply, Erection and Testing of 230V ,12" dia(305mm), 50W, 900rpm, 1200cu.M/hr Exhaust Fans.Make: USHA/GEC/Khaitan, complete unit, wall mounting.(The job involves making suitable holes in the wall inclusive of masonary work or by making suitable MS frame above +12 ft. approximately from ground level)
	Nos
	17
	
	

	
	j) Erection & Commissioning of 250W, 230V Metal Halide light fittings for 10mt depth water Reservoir. These lights shall be fixed on RCC ceiling of the Reservoir. 
	Nos
	10
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	S.No
	Description of the work
	Unit 
	Qty
	 Unit Rate

     ( Rs ) 
	 Amount 

      ( Rs )

	
	k)Supply and laying of PVC conduit pipe of 1.5mm thick ,1" dia with necessary clamps, couplers, junction boxes at every 3.6mts. The conduit shall be laid concealed/surface as per site engineers instruction for drawing telephone cables.
	Mts
	200
	
	

	2
	HIGH BAY LIGHTING
	 
	 
	
	

	 
	a)Supply and Installation of wiring circuits for light fittings on Roof with PVC insulated  single core 4 sq.mm copper wire of make Finolex / Rediant / Finecab / Havells / L&T run on Reel insulators & in trunking (from DB to Truss).The cable must be bound to reel insulators at each bracket with suitable material (nylon tie). Independent neutrals are to be run for each circuit. Phase & Neutral of each circuit to be run on same row insulators. This wiring is meant for  400W, 230V highbay Metal Halide light fittings, 130nos for 186 x 30 x 18 m bay.  Testing & commissioning of the circuit is to be carried out.
	Ckt
	65
	
	

	
	b)Supply and Installtion of MS angle bracket with 5 nos of 1100 V grade Porcelain Reel Insulators  for  running  phase & neutral wires for each circuit suitable for the above wiring. Brackets are to be  painted and clamped suitably to the roof trusses.
	Nos
	130
	
	

	
	c) Supply , Installation and Alignment of Trunking of 120 x 70 mm of 18 gauge GI/MS sheet trunking for wiring to mediumbay fittings at a height of +8 to 10 Mtrs above ground level. The trunk should have one side detachable similar to existing one and should be bolted after wiring.The trunk is to be installed on steel / RCC columns by providing clamps at intervals of 0.75 Mtrs. The trunk should be complete with all accessories like clamps etc. 
	Mtr
	150
	
	

	
	d)  Assembly, Erection, Testing and commissioning of 400W highbay Metal Halide light fittings. The fitting should be fixed at approx. height 18 to 20 metres and the fitting should be suspended from the roof purlins/ trusses by making suitable clamps made out of 6 mm thick flat and suitable 'S' hook as per site conditions and site engineer instructions.
	Nos
	130
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	S.No
	Description of the work
	Unit 
	Qty
	 Unit Rate

     ( Rs ) 
	 Amount 

      ( Rs )

	
	e) Supply and Installation of MCB DB with TPN 415V, 12 way consisting of 10 to 20A -- 12nos MCBs on each phase , sheet enclosed, dust & vermin proof.   Model KST1/12 of STANDARD/ KOPP MAKE along with controlling 100A CSFU (cast iron enclosure, GE make) switch fuse unit with  HRC fuses, cable entry & reverse entry box, cable glands, PVC marking ferrules etc. It is to be fixed on a neatly fabricated steel frame and mounted on to walls or as required for lighting distribution.  The job includes painting of steel frames, labelling / writing the connection chart inside the door with WHITE duco paint as required, double earthing, testing & commissioning.
	Nos
	3
	
	

	3
	PERIPHERY LIGHTING
	 
	 
	
	

	 
	a)Shifting, Assembly & installatiobn of BHEL free issued Periphary light luminaire with POT OPTICS reflector and toughened glass cover for use with SON - T 150 W. lamps complete with all accessories by providing BHEL free issued GI Pipe neatly bent (120degrees) and fixed at a height of 15 Mtrs. or as per site Engineers instructions / as required by site conditions. Testing and commissioning.
	Nos
	25
	
	

	 
	b) Supply and Installation of MCB DB with TPN 415V,  4way consisting of 10 to 20A -- 4nos MCBs on each phase , sheet enclosed, dust & vermin proof.   Model KST1/4 of STANDARD/ KOPP MAKE along with controlling 63A ICTPN (sheet enclosure, Standard/ KOPP make) switch fuse unit with  HRC fuses, cable entry & reverse entry box, cable glands, PVC marking ferrules etc. It is to be fixed on a neatly fabricated steel frame and mounted on to walls or as required for lighting distribution.  The job includes painting of steel frames, labelling / writing the connection chart inside the door with WHITE duco paint as required, double earthing, testing & commissioning.
	No
	1
	
	

	4
	LT power cable Shifting, laying,  Dressing & Clamping 
	 
	 
	
	

	 
	a) 3C x 2.5sq.mm PVC armoured copper cable
	Mts
	1000
	
	

	 
	b) 31/2C x 50sq.mm PVC armoured Al cable
	Mts
	300
	
	

	
	c) 4C x 16sq.mm PVC armoured Al cable
	Mts
	1000
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	S.No
	Description of the work
	Unit 
	Qty
	 Unit Rate

     ( Rs ) 
	 Amount 

      ( Rs )

	5
	Cable Termination including supply of cable glands & lugs. Also indicate incoming/outgoing supply from/to with paint on all switches, panels etc.
	 
	 
	 
	 

	 
	a) 3C x 2.5sq.mm PVC armoured copper cable
	Nos
	70
	
	

	 
	b) 31/2C x 50sq.mm PVC armoured Al cable
	Nos
	6
	
	

	 
	c) 4C x 16sq.mm PVC armoured Al cable
	Nos
	8
	
	

	6
	Fabrication and Erection of structural steel for equipment support  etc.including red oxide painting. Supply of red oxide paint is in the scope of contractor.
	Ton
	0.5
	
	

	
	Total  Amount 
	
	
	
	


 ( Rupees _______________________________________________________)

Note :

1)    The quantities indicated in the schedule are tentative and may increase or decrease.

 2)   Any other works not mentioned but required for completion of the project are to be carried out by 

       the contractor with mutually agreed rates and vetted by finance.

 3)   The above rates are inclusive of all applicable taxes.

 4)  The contractor shall mark with paint on all panels regarding power cables size &  FROM/TO 

       destinations.

5) Contractor shall shift the materials from different locations inside the factory to the project site and   return back the left over materials after completion of the work to the project stores or as per the instructions of the site engineer.
Contractor 
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