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Ref.: BHEL: BAP: NP: WEG: O&M: Ramagiri: 2012-2014           21.11.2012 

To 

 

 

Sir, 

Sub. : Tender for Operation & Maintenance services of 3 MW BHEL wind farm at 
Ramagiri, Anantapur District, Andhra Pradesh State.  
 

Please find enclosed one set of tender documents for rendering  O&M services for 3 MW 

(12 x 250 kW WEGs) BHEL windfarm at Ramagiri, Anantapur District, Andhra Pradesh 

State. The date & time of tender submission is 11.12.2012 before 14.30 Hrs. and tender 

opening (technical & un-priced commercial bid only) by 15.00 Hrs. on the same day. The 

date of opening of the priced commercial bid will be intimated at a later date to the 

tenderers whose technical bids are accepted. Kindly arrange to send your most 

competitive offer in two parts:  

 

Part I – Technical bid with un-priced commercial bid in  separate sealed cover consisting  

 DD/ Banker’s Cheque/ Cash Receipt for EMD amount 

 Duly filled, signed & sealed in all pages with required relevant documents. Of  

A) General conditions of Contract,  

B) Scope of work with special conditions, 

C) Annexures A to F, 

D) Un-priced Rate Schedule, 

E) Annexure I and  

F) Declaration sheets with agreement.  

                

Part II - Duly filled, signed and sealed Priced commercial bid consisting the Rate 
Schedule in separate sealed cover.  
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The bids can be submitted either in person or by registered post or by courier service at 

the earliest in a sealed cover clearly super scribing about the part of the bid as stated 

above and also super scribing the tender specification no: BHEL: BAP: NP: WEG: O&M: 

Ramagiri: 2012-2014 dated 10.10.2012 and the date of opening of the tender.  

 

The bids are to be addressed to the AGM / New Products, BHEL, Ranipet- 632 406 so as 

to reach well before the closing date and time. All the offers should accompany EMD 

amount. 

 

Kindly acknowledge the receipt of tender documents. 

 

Thanking you, 

Yours faithfully 

For and on behalf of Bharat Heavy Electricals Ltd.,              

 

 

 

AGM/ New Products. 

cc: AGM / Finance (Works) 
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TENDER NOTICE 
 

Name of Work: Providing Operation and Maintenance services at M/s. BHEL windfarm 
at Ramagiri, Anantapur, Andhra Pradesh. 

 
Place of Work: Ramagiri, Anantapur district, Andhra Pradesh. 
 
Earnest Money Deposit: Rs.  (Rs. Xxxxxx only) Refer General conditions of tender Clause No. 

3.1.3 to 3.1.11 for EMD. 
 
Duration of contract: 24 months. 
 
Last date and time for  
receipt of tender:  14.30 hrs on 11.12.2012 
 
Tender opening date and time: 15.00 hrs on 11.10.2012 
 
Tender specification No.: BHEL: BAP: NPG: WEG: W&W: Ramagiri: 2011–2013, dtd. 15.09.2011 

 
FOR 

 
Providing Operation & Maintenance services at  

M/s. BHEL windfarm at Ramagiri, Anantapur, Andhra Pradesh. 
 

AT 
 

M/s. BHEL windfarm at Ramagiri, Anantapur, Andhra Pradesh. 
 
  

This tender document is non-transferable and issued to: 

 
M/s.                                                                                                                             
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GENERAL CONDITIONS OF CONTRACT 

 
SECTION I - GENERAL INSTRUCTIONS TO TENDERERS 

 
1. DESPATCH INSTRUCTIONS 
1.1 This tender specification as a whole, duly furnishing all the details required and other 

document as required in the following pages, shall be duly signed and sent in a sealed cover 
addressed to AGM / New Products, BHEL, RANIPET-632 406, duly super-scribing the 
name of work as specified in the tender notice and the date of opening of tender. 

  
1.2 Tenders submitted by post shall be sent by registered post with acknowledgement due or 

courier service or in person, and shall be posted with due allowance for any postal delay. 
Tenders received after the due date and time of opening, are liable to be rejected. 
Telegraphic / telex offers may not be considered. 

                                                
1.3 Tenders shall be opened by authorised officer of BHEL, at his office at the time and date as 

specified in the tender notice in the presence of such of those tenderers or their authorised 
representatives who may be present. 

                               
1.4 The tenderers shall closely peruse all the clauses, specifications and drawings indicated in the 

tender document before quoting. Should the tenderer have any doubt in the meaning of any 
portion of the tender specification, or find discrepancies or omission in the drawings or the 
tender document issued are incomplete or shall require clarification on any or the technical 
aspects, scope of work, etc., he shall at once address the authority inviting the tender for 
clarification before the submission of the tender. Every endeavour is made to avoid any error 
which can materially affect the basis of the tender, nevertheless, the successful tenderer 
shall take upon themselves to provide for the risk of any error that may be subsequently 
discovered and shall make no claim on account thereof. 

 
1.5 Tenderer must fill in all the schedules and furnish all the required information as per the 

instructions given in various sections of the tender specification. Each page of the tender 
specification must be signed and submitted along with the offers by the tenderer, token 
of complete acceptance thereof. The information furnished shall be completed by itself. 

 
1.6 The tenderers should furnish the details regarding the statutory requirements like PF, ESI, 

Insurance etc. for their employees, failing, which the tender may not be considered. 
 

1.7 QUALIFICATION criteria OF TENDERERS – Tenderers shall have the following qualification  
criteria 

 
a) Shall have experience of Operation & Maintenance of  windfarms of the capacity 

equivalent to this tender, continuously for the past 3 years.  
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b) Shall have annual average Turnover of Rs. 7 Lakhs for the last three years as on 
31032012 generated out of such Operation & Maintenance contract.  

 
 

1.8 Only tenderers who have previous experience in the work of this nature and description 
detailed in this tender specification are expected to quote for this work, duly attaching 
detailed experience along with this offer. Offers from tenderers who do not have proven and 
established experiences in the field are not likely to be considered 

 
 
2 DATA TO BE ENCLOSED 

Full information shall be given by the tenderer in respect of the following. Non-submission of 
the information may lead to rejection of the offer. 
 

2.1 FINANCIAL STATUS - A certificate from scheduled bank to prove his financial capacity to 
undertake the work duly indicating limits the tenderer enjoys or solvency certificate from the 
concerned Govt. Authority. Information required in Annexure-B, i.e. audited profit and loss 
account and balance sheet for last 3 years shall be furnished by the tenderer along with the 
offer. 

 
2.2 PREVIOUS EXPERIENCE - A statement giving particulars duly supported by documentary 

evidence of the various services rendered for each similar work by the tenderer, indicating 
the particulars, value of each work, the site location, the duration, and date of completion. 
Also a list of site locations, particulars, value of various services that are under progress. 
Information required in Annexure-C shall be furnished by the tenderer along with the offer. 

 
2.3 ORGANISATION CHART - The organisation pattern with designations and names, that is 

presently available with him and that will be employed by the tenderer for this work shall be 
furnished along with Annexure-D. 

  
2.4 A copy of the Power of Attorney shall also be attached, in case the tender is signed by an 

individual other than the sole proprietor (If it is a Company or Firm etc. Director / Managing 
Partner as the case may be required to sign.) 

 
2.5 IN CASE OF AN INDIVIDUAL - His full name, address and nature of business shall be 

indicated. 
 
2.6 IN CASE OF PARTNERSHIP FIRMS - The names of all the partners and their addresses are 

furnished along with a copy of the partnership deed / instrument of partnership duly certified 
by Notary Public shall be enclosed. 
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2.7 IN CASE OF COMPANIES - Date and place of registration including date of commencement 
certificate are to be furnished. In case of public companies, certified copies of Memorandum 
and Articles of Association are also to be furnished. 

 
2.8 Nature of business carried on by the company and the provisions of the Memorandum relating 

thereof shall be furnished. 
 
2.9 Names and particulars including addresses of the Directors and their previous experiences 

shall be furnished. 
 
2.10 In addition to the above the particulars required in various annexure (A to F) shall also be 

furnished. 
 
NOTE: All the data required to be enclosed with the tender need to be furnished neatly typed, signed 
and stamped in the formats wherever given, failing which the tender may be considered as incomplete 
and is liable to be rejected. Documentary evidence, wherever necessary also needs to be enclosed. 
 
3 EARNEST MONEY DEPOSIT 
3.1 Every tender must be accompanied by earnest money deposit in any one of the following forms 

only. EMD in any other form will not be accepted. The rates of EMD are as given below.    
  
3.1.1 Cash: The amount should be remitted by the party to the Cash Office, Bharat Heavy 

Electricals Limited, Ranipet-632 406 during its working hours and cash receipt issued shall be 
enclosed along with the tender. 

 
3.1.2 Demand Draft drawn in favour of Bharat Heavy Electricals Ltd., Ranipet, payable at SBI, 

BHEL Project branch, (branch code 7013) M.R. Puram only. 
 
3.1.3 Pay order in favour of Bharat Heavy Electricals Ltd., Ranipet. 
 
3.1.4 Works costing upto Rs. 1 lakh     - NIL 
3.1.5 Works costing more than Rs. 1 lakh and upto Rs. 5 lakhs   - Rs. 10,000.00 
3.1.6 Works costing more than Rs. 5 lakhs and upto Rs. 10 lakhs - Rs. 20,000.00 
3.1.7 Works costing more than Rs. 10 lakhs and upto Rs. 20 lakhs - Rs. 40,000.00 
3.1.8 Works costing more than Rs. 20 lakhs and upto Rs. 30 lakhs      - Rs. 60,000.00 
3.1.9 Works costing more than Rs. 30 lakhs and upto Rs. 50 lakhs - Rs.1,00,000.00 
3.1.10 Works costing more than Rs. 50 lakhs and upto Rs. 100 lakhs - Rs. 1,50,000.00 
3.1.11 Works costing more than Rs. 100 lakhs    - Rs. 2,00,000.00 
 
3.2 Tenders received without earnest money in full in the manner prescribed above are liable to be 

rejected. 
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3.3 The earnest money deposit of the successful tenders had it been paid in cash / D.D will be 
retained towards part of security deposit. Please refer to clause 7.3.6. 

 
3.4 In the case of unsuccessful tenderers, the earnest money will be normally refunded within 15 

days of award of work to the successful tenderer. EMD shall not carry any interest. 
 
3.5 BHEL reserves the right of forfeiture of earnest money in case the successful tenderer. 
                                       
3.5.1 Fails to communicate unqualified acceptance of Letter of Intent within 15 days of date of 

Letter of Intent 
 
3.5.2 Fails to start the work as may be indicated in the Letter of Intent. 
 
3.5.3 After opening of tender, revokes / withdraws his tender within the validity period of revises / 

alters his earlier quoted rates / conditions. 
 
3.6 If only a part of the work included in the tender has been awarded to the tenderer, the 

amount of EMD to be forfeited will be based on the value of the contract as awarded. 
 
4 AUTHORISATION AND ATTESTATION 
4.1 Tenders shall be signed by persons duly authorised / empowered to do so. Certified copies of 

such authority and relevant document shall be submitted along with the tenders. 
 
5 VALIDITY OF OFFER 
5.1 The rates in the tender shall be kept open for acceptance for a minimum period of six months 

from the date of opening of tenders. In case the Bharat Heavy Electricals Limited calls for 
negotiations, such negotiations shall not amount to cancellation or withdrawal of the original 
offer, which shall be binding, on the tenderers. Once the contract is awarded, the rates 
quoted by the successful tenderer in his tender as accepted shall be valid, and binding until 
the entire work is completed and final bill is paid. 

 
6 EXECUTION OF CONTRACT 
 
6.1 The successful tenderer's responsibility under this contract commences from the date of 

issue of Letter of Intent, by Bharat Heavy Electricals Limited. The successful tenderer shall 
be required to execute an agreement in the prescribed form with the BHEL within a 
reasonable time after the acceptance of his tender and in any case before submitting the first 
bill for payment. The expenses for completion, stamping and registration of the agreement 
with prescribed authority, if necessary, shall be borne by the contractor. However the 
contract would be awarded to the successful tenderer with a provision of short closure of the 
contract / with reduction in supply of manpower, depending upon the actual site requirements. 
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7 SECURITY DEPOSIT 
7.1 Upon acceptance of tender, the successful tenderer within the time specified in the letter of 

intent must deposit the required amount of security deposit for satisfactory execution of 
work. 

                                                               
7.2 The total amount of security deposit shall be as follows 
   
7.2.1 Work costing upto Rs. 10 lakhs    - 10%  
 
7.2.2 Work costing above Rs. 10 lakhs upto Rs. 50 lakhs   - Rs. 1 lakh + 7.5% of the 

  amount exceeding Rs. 10 lakhs. 
 

7.2.3 Work costing above Rs. 50 lakhs     – Rs. 4 lakhs + 5% of the 
amount exceeding Rs. 50 lakhs 

 
7.3 The total security deposit may be deposited in any one of the following forms: 
 
7.3.1 Cash, pay order, demand draft in favour of BHEL, Ranipet – 6, local cheques of scheduled 

banks (subject to realisation) within the time limit stipulated in the letter of intent. 
 
7.3.2 Securities available from Post Offices such as National Savings Certificates, Kisan Vikas 

Patras, etc. Certificates should be held in the name of the contractor furnishing the security 
and duly pledged in favour of BHEL and discharged on the back. 

 
7.3.3 Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in the 

Companies Act subject to a maximum of 50% of the total security deposit value. Balance 50% 
has to be remitted either in cash or in the other form of security. The bank guarantee format 
should have the approval of BHEL. Bank guarantee furnished towards security deposit, shall be 
kept valid by proper renewal until the expiry of 6 months after the said work is actually 
completed. The Bank guarantee submitted against security deposit from contractors shall be 
obtained only from any one of the following banks (i) State Bank of India, (ii) State Bank of 
Hyderabad, (iii) State Bank of Travancore, (iv) State Bank of Mysore, (v) Canara Bank, (vi) 
Bank of Baroda, (vii) Punjab National Bank, (viii) Deutsche Bank, (ix) HDFC Bank Ltd., (x) 
Standard Chartered Bank, (xi) CITI Bank N.A.  

 
7.3.4 Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined in 

the Companies Act. The FDR shall be in the name of the contractor, A/C BHEL, duly 
discharged at the back.  

 
7.3.5 50% of security deposit as indicated in the letter of intent can either be paid in cash to BHEL, 

RANIPET-6, or in the form of bank guarantee in the prescribed proforma, the validity being 
up to completion of work as stipulated in letter of intent. Balance 50% of security deposit can 



Bharat Heavy Electricals Limited 
(A Government of India Undertaking) 

Boiler Auxiliaries Plant 
Indira Gandhi Industrial Complex, Ranipet – 632 406, Tamil Nadu, India 

 
New Products – Wind Electric Generators 

Phone: 04172 - 241192, 284340,  284886         Fax: 04172 – 241109 
 

Page 9 of 63 

BHEL  Contractor 
 

BHEL - Marching Towards Business Excellence 

be recovered by deduction from running bills @ of 10% of each running bill until the full 
security deposit is made up. 

 
7.3.6 The earnest money deposit of the successful tenderer can be retained as part of security 

deposit. However, he shall at once pay the difference, if any, between the EMD and 50 % of 
the security deposit as mentioned in the Letter of Intent, in cash at Cash Office, BHEL, 
Ranipet and the remaining 50% can be recovered by deduction from running bills @ 10% of the 
each running bill till the full security deposit is made up. 

 
7.4 If the value of work done at any time exceeds the accepted agreement value, the security 

deposit shall be correspondingly enhanced and the extra security deposit shall be immediately 
deposited by the contractor or recovered from payments due to him. 

                                         
7.5 Failure to deposit the security deposit within the stipulated time may lead to forfeiture of 

earnest money and cancellation of the award of work. 
                                                      
7.6 BHEL reserves the right to forfeit the security deposit in addition to the other claims and 

penalties in the event of contractor's failure to fulfil any of the contractual obligations or in 
the event of termination of contract as per terms and conditions of contract. In addition, 
BHEL reserves the right to set off the security deposit, against any claims of any 
other contracts with BHEL. 

 
8 RETURN OF SECURITY DEPOSIT 
8.1 If the contractor fully performs and completes the work in all respects to the entire 

satisfaction of BHEL, presents an absolute 'No Demand Certificate' in the prescribed form 
and returns properties belonging to BHEL handed over, lent or hired by him, for carrying out 
the said works, security deposit will be released to the contractor after deducting all costs of 
expenses or other amounts that are to be paid to BHEL under this or other contracts entered 
into with the contractor. It may be noted that in no case the security deposit shall be 
refunded / released before passing of final bill. 

 
8.2 No interest shall be payable by BHEL on earnest money / security deposit / or any money due 

to the contractor by BHEL. 
 
9 REJECTION OF TENDER AND OTHER CONDITIONS 
9.1 The acceptance of tender will rest with BHEL, which does not bind itself to accept the lowest 

tender or any tender and reserves to itself full rights for the following without assigning any 
reasons whatsoever. 

 
9.1.1 To reject any or all of the tenderers. 
 
9.1.2 To split the work amongst two or more tenderers. 
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9.1.3 To award the work in part. 
 
9.1.4 Either of the contingencies stated above to modify the time for completion suitably. 
  
9.2 Canvassing in any form, in connection with tender is strictly prohibited and the tender 

submitted by the contractors who resort to canvassing will be liable for rejection. 
 
9.3 Conditional or un-witnessed tenders, tenders containing absurd or unworkable rates and 

amounts and tenders, which are incomplete and otherwise considered defective and tenders 
not in accordance with the tender conditions, specifications, etc., are liable to be rejected. 

 
9.4 If a tenderer expires after the submission of his tender or after the acceptance of his 

tender BHEL may, at their discretion, cancel such tender. If a partner of a firm expires after 
the submission of the tender or after the acceptance of the tender BHEL may cancel such 
tender at their discretion unless the firm retains its character. 

 
9.5 BHEL will not be bounded by any power of attorney granted by the tenderer or by changes in 

the composition of the firm made after the execution of the contract. They may however 
recognise such power of Attorney and changes after obtaining proper legal advice, the cost of 
which will be chargeable to the contractor concerned. 

 
9.6 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the right to 

reject such tender at any stage or to cancel the contract, if awarded. The earnest money / 
security deposit / any other money due shall also be forfeited. 

 
9.7 Tenders not submitted in the prescribed forms are liable to be rejected. 
 
9.8 Should a tenderer or contractor or in the case of the firm or company, one or more of its 

partners / share holders / Directors have a relation or relations employed in BHEL, the 
authority inviting tender shall be informed of the fact along with the offer, failing which 
BHEL may, at its sole discretion reject the tender or cancel the contract and forfeit EMD / 
security deposit amount or both. 

 
9.9 This tender specification shall be deemed to form an integral part of the contract to be 

entered into for this work. 
 
9.10 The successful tenderer shall not sub-contract the part or complete work detailed in the 

tender specification undertaken by him without written permission of BHEL. The tenderer is 
purely responsible to BHEL for the work awarded to him. 
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SECTION - II 
10 DEFINITIONS: 
The following terms shall have the meaning hereby assigned to them except where the context 
otherwise requires. 
 
10.1 BHEL or (B.H.E.Ltd) shall mean Bharat Heavy Electricals Ltd. A company registered under 

Indian Companies Act 1956, with its Registered Office at BHEL House, Siri Fort, New Delhi -
110 049 or its Authorised Officers or its Resident Engineer or other employees authorised to 
deal with any matters with which these persons are concerned on its behalf. 

 
10.2 Executive Director/Group General Manager/General Manager shall mean the officer in 

administrative charge of contracting unit of BHEL. 
 
10.3 'Engineer' or 'Engineer in-charge' shall mean Engineer who is in-charge for the works 

referred to in WEG Department. The term also includes 'Project Manager', 'Resident 
Manager', 'Site Engineer', 'Resident Engineer', 'Site in-charge' and 'Assistant Site Engineer' 
of BHEL at the site as well as the Officers in-charge at Head Office. 

 
10.4 'Site' shall mean the place or places at which the plants/equipment is to be serviced as per 

the specification of this contract. 
 
10.5 'Clients of BHEL' or 'Customer' shall mean the Project authorities to whom BHEL is 

supplying the equipment. 
 
10.6 'Contractor' shall mean the individual, firm or company who enters into this contract with 

BHEL & shall include their executors, administrators, successor, and permitted assignees. 
 
10.7 'Contract' or 'contract document' shall mean and include the agreement of work order, the 

accepted appendices of rates, schedules, quantities, if any and general conditions of contract, 
the special conditions of contract, instructions to tenderers, the drawings, the technical 
specifications, the special specifications, if any, the tender documents and the letter of intent 
/acceptance letter issued by BHEL. Any conditions or terms stipulated by the contractor in 
the tender document or subsequent letters shall not form part of the contract unless specially 
accepted in writing by BHEL, in the Letter of Indent and incorporated in the agreement. 

 
10.8 'General and special conditions of contract' shall mean the 'instructions to tenderers, 

general and special conditions of contract' pertaining to the work, for which the tenders are 
called for. 

 
10.9 'Tender specifications' shall mean the specific conditions, technical specifications, 

appendices, site information and drawings pertaining to the work in which the tenderers are 
required to submit their offer. 
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10.10 'Tender Document' shall mean the general and special conditions of contract, tender 
specification, related annexure and scope of work. 

 
10.11 'Letter of Intent' shall mean the intimation by a letter to the tenderer that the tender has 

been accepted in accordance with provisions contained in that letter. The responsibility of the 
contractor commences from the date of issue of this letter and all the terms and conditions 
are applicable from this date. 

 
10.12 'Completion time' shall mean the period by date specified in the acceptance of tender or date 

mutually agreed upon for handing over of the equipment / plant which are found acceptable by 
the Engineer, being of required standard and confirming to the specifications of the contract. 

 
10.13 'Plant' shall mean the entire assembly of the plant and equipment covered by the contract. 
 
10.14 'Equipment' shall mean all equipment, machinery, materials, structural, electricals and other 

components of the plant covered by the contract. 
 
10.15 'Tests' shall mean and include such test or tests to be carried out on the part of the 

contractor as prescribed in the contract or considered necessary by BHEL in order to 
ascertain the efficiency of the contract work or part thereof. 

 
10.16 'Approved', 'Directed', or 'Instructed' shall mean approved, directed or instructed by 

BHEL. 
 
10.17 'Work or contract work' shall mean and include supply of all categories of labour specified, 

consumables, tools and tackles required, site transportation, handling, stocking, storing, 
erecting, testing, operating, maintaining and commissioning of the equipment to the entire 
satisfaction of BHEL. 

 
10.18 'Singular, Plural, etc.' shall mean works carrying singular number shall also include plural and 

vice-versa, where the context so requires. Words importing the masculine gender shall be 
taken to include the feminine gender and words importing purpose shall include any company or 
association or body or individuals, whether incorporated or not. 

 
10.19 'Headings' shall be the headings in these general conditions are solely for the purpose of 

facilitating reference and shall not be deemed to be part thereof or be taken into 
consideration in the interpretation or construction thereof or of the contract. 

 
10.20 'Month' shall mean calendar month. 
 
10.21 'Writing' shall include any manuscript typewritten or printed statement under the signature 

of BHEL. 
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11 LAW GOVERNING THE CONTRACT AND COURT JURISDICTION             
11.1 The contract shall be governed by the law for the time being in force in the Republic of India, 

and shall be subjected to jurisdiction of the courts having jurisdiction over RANIPET, 
VELLORE district, Tamil Nadu. 

 
12 ISSUE OF NOTICE                                               
12.1 The contractor shall furnish to BHEL engineer the name, designation and address of his 

authorised agent and all complaints, notices, communication and reference shall be deemed to 
have been duly given to the contractor or his authorised agent or left or posted to the 
address of either the contractor or his representative and shall be deemed to have been so 
given in the case of posting on the day on which they would have reached such address in the 
ordinary course of post or on which they were so delivered of / or left. 

 
13 USE OF LAND 
13.1 No land belonging to BHEL or their customer or under temporary possession of BHEL shall be 

occupied by the contractor without the written permission of BHEL. 
 
14 COMMENCEMENT OF WORKS 
14.1 The contractor shall commence the works within the time indicated in the letter of Intent 

from BHEL and shall proceed with the same with due expedition immediately. 
 
14.2 If the successful tenderer fails to start the work within the stipulated time, BHEL, at its sole 

discretion will have the right to cancel the contract. His earnest money and / or security 
deposit with BHEL will stand forfeited without further reference to him without prejudice to 
any and all of BHEL's other rights and remedies in this regard. 

 
14.3 All the works shall be carried out under the direction and to the satisfaction of BHEL, failing 

which the contract may be terminated, bills may not be passed or deductions may be made as 
deemed fit. 

 
14.4 The serviced /constructed plant or work performed under this contract shall be taken over 

when it has been completed in all respects and/or satisfactorily put into operation at site. 
 
14.5 The actual date of commencement of work has to be intimated to the office of the AGM /New 

Products, BHEL, Ranipet 632 406, through BHEL site in-charge. The entire operation and 
maintenance due in that contract period should be completed in all respects and the WEGs and 
the windfarm are to be handed over to BHEL / Customer. 

 
14.6 Communication, if any, to AGM / New Products shall be sent through BHEL site in-charge and 

all letters and bills received at BHEL, Ranipet without site in-charge's signature will not be 
honoured. 
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15 LABOUR 
15.1 The contractor shall employ labour in sufficient number of people / work force and should 

have valid license for execution of contract. The contractor shall comply with all labour laws in 
force from time to time.  (Please see Annexure - I) 

                                         
16 MODE OF PAYMENT AND MEASUREMENT OF THE WORK COMPLETED        
16.1 All payments due to the contractor shall be paid by Electronic transfer of funds. The 

successful tenderer shall fill up the required E-Transfer/RTGS format enclosed along with the 
Letter of Intent issued to him before commencement of the work. 

 
16.2 For running bill payment - The contractor shall present detailed measurement working sheets, 

in five copies, duly indicating all relevant details based on technical documents and connected 
drawings for work done during the month/period under various categories in line with terms of 
payment as per letter of intent. The basis of arriving at the quantities / weight shall be the 
relevant documents and drawings released by BHEL. The payment will be made based on the 
bills raised once in a month on BHEL's terms of payment by e-payment, after deducting the 
charges for e-payment. 

 
16.3 Bill no. as declared to respective jurisdictional central excise office, service tax registration 

no., jurisdictional central excise address and nature of service provided, should be 
compulsorily pre-printed on the bills. 

 
16.4 These measurement-working sheets will be checked and vetted by BHEL Engineers. Quantity 

and percentage eligible for payment under various groups shall be decided by BHEL Engineers. 
The abstract of quantities and percentage so arrived based on the terms of payment shall be 
entered in measurement book and signed by both the parties. 

 
16.5 Based on the above quantity, contractor shall prepare the bills in prescribed proforma and 

workout their financial value. These will be entered in measurement book, signed by both the 
parties, and paid after duly effecting recoveries due. Five sets of bills are to be submitted to 
the BHEL Site in-charge for certification along with the copies of challans for payments made 
by the contractor during the preceding month towards EPF, ESI, insurance, service tax, 
declaration form, attendance sheet duly certified by BHEL Site in-charge, proof of salary paid 
to contractor's employees, etc. Bills without BHEL Site-in-charge certification and above-
mentioned document shall not be processed and the same will be returned. 

 
16.6 All recoveries due from the contractor for the month / period shall be effected in full from 

the corresponding running bills unless specific approval from the competent authorities is 
obtained otherwise. 

 
16.7 Measurement shall be restricted to that for which it is required to ascertain the financial 

liability of BHEL under this contract. 
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16.8 The measurement shall be taken jointly by persons duly authorised on the part of BHEL and by 
the contractor. 

 
16.9 The contractor shall bear the expenditure involved, if any, in making the measurement. The 

contractor shall, without extra charges, provide all the assistance with appliances and other 
things necessary for measurement. 

 
16.10 If at any time due to any reason, whatsoever, it becomes necessary to re-measure the work 

done in full or in part, the expenses towards such re-measurement shall be borne by the 
contractor. 

 
16.11 Passing of measurements as per bills does not amount to acceptance of the completion of the 

work mentioned. Any left out work has to be completed, if pointed out by BHEL later. 
 
16.12 Final measurement bill shall be prepared in the final bill proforma prescribed for the purpose 

based on the certificate issued by BHEL engineer that entire work as stipulated in the tender 
specification has been completed in all respects to the entire satisfaction of BHEL. 

 
16.13 In addition, the contractor shall produce 'No Due' and 'No Demand' certificates in the 

proforma issued by BHEL. All the tools and tackles loaned to them should be returned in 
condition satisfactory to BHEL within a reasonable time after completion of work before 
submitting the final bill. After payment of final bill, only guarantee obligation percentage (5%) 
shall remain unpaid which shall be released in accordance with clause 23. The final bill 
quantities and financial value shall also be entered in measurement book and signed by both the 
parties to the contract. 

 
17   RIGHTS OF BHEL 

BHEL reserves the following rights in respect of this contract without entitling the contractor         
for any compensation. 

  
17.1 To get the work done through other agency at the risk and the cost of the contractor, in the 

event of contract's poor progress or inability to progress the work, persistent disregards to 
instructions of BHEL, assignment transfer, subletting of the contract without permission of 
BHEL, non-fulfilment of any contractual obligation etc. and to recover compensation for such 
losses from the contractor including BHEL's supervision charges and overheads from security 
deposit / other dues. 

 
17.2 To withdraw any portion of work and / or to restrict / alter quanta of work as indicated and 

get it done through other agency and / or with other departmental labour to suit BHEL's 
commitment to its customer or in case BHEL decides to advance the date of completion due to 
other emergency reasons / BHEL's obligation to its customer. 
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17.3 To terminate the contract and ban the contractor from applying for any future contracts for a 
period of 3 years, if any employee/labourer working in the contract is found involved in 
corruption activities. 

 
17.4 To terminate the contract after due notice of one month to cause forfeiture of security 

deposit and recover the loss sustained in getting the balance work done through other 
agencies in addition to liquidated damages in the event of: 

 
17.4.1 Contractor's continued poor progress. 
 
17.4.2 Withdrawal from or abandonment of the work before completion of the work. 
 
17.4.3 Corrupt act of contractor. 
 
17.4.4 Insolvency of the contractor. 
 
17.4.5 Persistent disregards to the instructions of BHEL. 
 
17.4.6 Assignment transfer, sub-letting of the contract without BHEL's permission. 
 
17.4.7 Non-fulfilment of any contractual obligation. 
 
17.5 To recover any money due from the contractor from any money due to the contractor under 

this contract or any other contract or from the security deposit. 
 
17.6 To claim compensation for losses sustained including BHEL's supervision charges and 

overheads for completion on termination of contract and to impose penalty for delay in 
completion of the work at the rate of 0.5% of the contract value per week of delay or part 
thereof subject to ceiling of 10% of the contract value. 

 
17.7 To terminate the contract or to restrict the quantum of work and pay for the portion of work 

executed in case BHEL's contracts with their customers are terminated for any reason. 
 
17.8 To effect recovery from any amount due to the contractor under this or any other contract or 

in any other form, the money BHEL is forced to pay to any body, due to contractor's failure to 
fulfil any of his obligations. 

 
17.9 To restrict or increase the quantity and nature of work to suit site requirements since the 

tender specification is based on preliminary documents and quantities furnished there in are 
indicative and approximate and the rates quoted shall not be subject to revision. 
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17.10 To deploy BHEL's staff, in case of emergency / poor progress / deficiency in skill on the 
part of employees of contractor and to recover the expenditure on account of the same from 
contractor's bills. 

 
17.11 While every endeavour will be made by BHEL, they cannot guarantee uninterrupted work to the 

contractor due to conditions beyond their control. Contractor will not be entitled for any 
compensation / extra payment on his account. 

 
17.12 In case of any dispute of any nature, the decision of BHEL shall be final and binding on the 

contractor. 
 
18 RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF LOCAL LAWS, EMPLOYMENT 

OF WORKERS ETC., 
 The following are the responsibilities of the contractor in respect of observations of local                            
 laws, employment of personnel, payment of taxes etc. 
 
18.1 As far as possible unskilled workers shall be engaged from the local areas in which the work is 

being executed. 
 
18.2 The contractors at all times during the continuance of this contract shall, in all his dealings 

with local labour for the time being employed on or in connection with the work, have 
due regard to all local festivals religious and other customs. 

 
18.3 The contractor shall comply with all state and central laws, statutory rules, regulations, etc. 

inclusive of those regarding labour and industrial laws which are applicable from time to time 
and they shall comply with the provisions of the said labour legislation, rules and regulations 
framed under the provisions of the Employees Provident Fund and Miscellaneous Provisions Act 
1952. 

18.4 The contractor shall pay all taxes, fees, license charges deposits, duties, tools, royalty 
commissions or other charges, which may be chargeable on account of any of his operations in 
execution of the contract. In case BHEL is forced to any of such taxes, BHEL shall have the 
right to either recover the same from the contractor from his bills or otherwise as deemed 
fit. 

 
18.5 While BHEL would pay the inspection fees for C.E.I.G / D.E.I.G, all other arrangements for the 

visits periodically by Inspector to site, inspection certificate etc., will have to be made by the 
contractor. However BHEL will not make any payment in connection with contractor's 
employee's qualification / re-qualification tests etc. 

 
18.6 The contractor shall be responsible for provision of health and sanitary arrangements (more 

particularly described in Contract Labour Regulation & Abolition Act) safety precautions etc., 
as may be required for safe and satisfactory execution of the contract. 

 



Bharat Heavy Electricals Limited 
(A Government of India Undertaking) 

Boiler Auxiliaries Plant 
Indira Gandhi Industrial Complex, Ranipet – 632 406, Tamil Nadu, India 

 
New Products – Wind Electric Generators 

Phone: 04172 - 241192, 284340,  284886         Fax: 04172 – 241109 
 

Page 18 of 63 

BHEL  Contractor 
 

BHEL - Marching Towards Business Excellence 

18.7 The contractor shall be responsible for providing proper accommodation including adequate 
medical facilities for the personnel employed by him. 

 
18.8 It is the responsibility of the contractor to see that personnel employed by him are equipped 

with proper uniform, safety shoes, search lights with batteries, rain coats, umbrella etc., for 
safe and effective execution of contract. 

 
18.9 The contractor shall be responsible for the proper behaviour and observance of all regulations 

by the staff employed by him. 
 
18.10 The contractor shall ensure that no damage is caused to any person / property of other 

parties working at site. If any such damage is caused it is the responsibility of the contractor 
to make good the losses or components for the same. In case of failure to do so by the 
contractor BHEL shall carry out the same and the expenditure incurred will be recovered the 
running bills of the tenderer. 

 
18.11 All the properties / equipment / components of BHEL their client loaned with or without 

deposit to the contractor in connection with the contract shall remain the properties of BHEL 
/ their client. The contractor shall use such properties for purpose of execution of their 
contract. All such properties / equipment / shall be deemed to be in good condition when 
received by the contractor unless he notifies within 24 hours to the contrary. The contractor 
shall return them in good condition as and when required by BHEL / their client.  In case of 
non-return, loss, damage, repairs etc. the cost thereof, as may be fixed by the site Engineer, 
will be recovered from the contractor. 

 
18.12 It is not obligatory on the part of BHEL to supply any tools and tackles or other materials 

other than those specifically agreed to do so by BHEL. 
 
18.13 The contractor shall fully indemnify BHEL against all claims of whatsoever nature arising 

during the course of operation of this contract and performing work under the contract. 
 
18.14 In case the contractor is required to undertake any work outside the scope of this contract 

the rate payable shall be those mutually agreed upon. 
 
18.15 Any delay in completion of works / non-achievement of periodical targets, due to reasons 

attributable to contractor, the same will have to be compensated by the contractor either by 
increasing manpower and resources or by working extra hours and /or by working more than 
one shift. All these are to be carried out by the contractor at no extra cost. 

 
18.16 The contractor shall arrange and co-ordinate his work in such a manner as to cause no 

hindrance to other agencies working in the same premises. 
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18.17 All safety rules and codes applied by the client / BHEL at site shall be observed by the 
contractor without exception. The contractor shall be responsible for safety of 
the equipment, material and works to be performed by him and shall maintain all light, fencing 
guard signs etc., or other protection necessary for the purpose. Contractor shall also take 
such additional precautions as may be indicated from time to time by the Engineer with a view 
to prevent pilferage, accidents, fire hazards and due precautions shall be taken against fire 
hazards and atmospheric conditions.  Suitable number of clerical staff, watch and ward, store 
keeper to take care of equipment, materials and maintenance / servicing tools and tackles shall 
be posted at site by the contractor till the completion of the work under this contract. The 
contractor shall arrange for such safety devices as are necessary for such type of work and 
carry out the requisite site tests of handling equipment, lifting tools, tackles etc., as per 
prescribed standard and practices. No extra amount shall be claimed by the contractor for 
the above such works. 

 
18.18 The contractor will be directly responsible for payment of wages to his workers. A pay 

roll sheet giving all the type of payments given to the worker and duly signed by the 
contractor's representative should be furnished to BHEL site office on or before 15th of 
every succeeding month. The daily attendance particulars shall be submitted to BHEL-
Site Incharge for verification. The contractor shall also ensure payment of - salary as 
per minimum wages Act of the state, employer’s share of PF, deduction of employee’s PF 
share for payment of EPF, comprehensive insurance of their personnel, payment of 
medical allowance, the contractor shall produce document proof for payment of above 
along with bills and whenever asked for by BHEL. 

 
18.19 In case of any class of work for which there is no such specification as laid down in the 

contract, such work shall be carried out in accordance with the instructions and requirements 
of the Site Engineer-in-charge. 

 
18.20 No levy of payment or charge made or imposed shall be impeached by reason of any clerical 

error or by reasons of any mistake in the amount levied or demanded or charged. 
 
18.21 In addition, no idle labour charges will be admissible in the event of any stoppage caused in the 

work resulting in contractor's labour being rendered idle due to any cause at any time. 
 
18.22 The contractor shall take all reasonable care to protect the materials and work until such time 

the plant / equipment has been taken over by BHEL / their client. 
 
18.23 Contractor shall not stop the work or abandon the site for whatsoever reason or dispute, 

excepting for force majeure conditions.  All such problems / dispute shall be separately 
discussed and settled without affecting the progress of work.  Such stoppage or abandonment 
shall be treated as breach of contract and dealt with accordingly. 
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18.24 Subject to any provisions to the contrary contained in the contract, none of the works shall be 
carried out during night or on Sundays or on authorised holidays without the written 
permission from the BHEL Site-in-charge. 

 
18.25 The transportation facilities for the personnel employed by him shall be the scope of the 

tenderer. 
 
18.26 It shall be the responsibility of the contractor to provide security arrangement for the 

equipment, materials belonging to BHEL / customer, and handed over to the contractor for 
maintenance etc. till the same are taken over by BHEL after completion of works. 

 
18.27 The tenderer shall provide ESI facility to his work force as available in the region. If the area 

is not covered by the ESI, the same must be brought out in the relevant annexure. 
 

 
19 CONSEQUENCES OF CANCELLATION 
19.1 For whatsoever reasons BHEL exercises the authority to terminate the contract / withdraw a 

portion of work under the clause 17, BHEL will complete the work by any means. In the event 
of the cost of the completion as certified by the site Engineer which is final and conclusive 
being less than the contract cost, the advantages shall accrue to BHEL and that if the cost of 
completion exceeds the money due to the contractor under the contract, the contractor shall 
either pay the excess amount ordered by BHEL or the same shall be recovered from the 
contractor by any other means. This will be in addition to the forfeiture of security deposit 
and recovery of liquidated damages as per the relevant clauses. 

 
19.2 In case BHEL completes the work under the provision of this condition, the cost of such 

completion to be taken into account in determining the excess cost to be charged to the 
contract under this condition, shall consist of materials purchased and / or labour provided by 
BHEL with an addition of such percentage to cover supervision and establishment charges as 
may be decided by BHEL. 

 
20 INSURANCE 
20.1 BHEL / their customer shall arrange for insuring the materials / properties of BHEL / 

customer covering the risks during transit, storage and servicing. 
 
20.2 It is the sole responsibility of the contractor to insure his workers, equipment against 

accidents and injury while at work as required by relevant rules and to pay compensation, if 
any, to workers as per workmen compensation act / rules of the Government. The work will be 
carried out in a protected area and all the rules and regulations of the client / BHEL in the 
area of the project which are enforced from time to time will have to be followed by the 
contractor. Copy of workmen insurance policy details are to be enclosed with this offer. 
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20.3 If due to negligence and / or non-observance and other precautions any accident / injury 
occurs to any other persons / public, the contractor shall have to pay necessary compensation 
and other expenses if so decided by the appropriate authorities. 

 
20.4 If due to contractor's carelessness, negligence of non-observance of safety precautions 

damage to BHEL's / customer's property and personnel should occur and if BHEL is unable to 
recover the full cost from the insurance company, the same will be recovered from the 
contractor. 

 
21 STRIKES & LOCKOUTS 
21.1 The contractor will be fully responsible for all the disputes and other issues connected with 

the labour. In the event of the contract labour restoring to strike or the contractor 
restoring to lock-out and if the strike or lock-out declared is not settled within a period of 15 
days, BHEL, shall have the right to get the work executed employing its own labour or through 
any agencies or both and the cost so incurred by BHEL shall be deducted from contractor's 
bills. 

 
21.2 For any purpose whatsoever the employees of the contractor shall not be deemed to be in 

the employment of BHEL. 
 
22 FORCE MAJEURE 
22.1 The following shall amount to FORCE MAJEURE - Act of God or of any Government, war, 

sabotage, riots, civil commotion, police action, revolution, flood, fire, cyclones, earthquake, 
epidemic and other similar causes over which the contractor has no control. 

 
22.2 If the contractor suffers delay in the execution of the contract, the obligation due to delays 

caused by FORCE MAJEURE as defined above, the agreed time of completion of the job 
covered by this contract or the obligation of the contractor shall be extended by a period of 
time equal to the period of delay provided that on the occurrence of any such contingency the 
contractor immediately reports to BHEL, in writing the causes of delay and the contractor 
shall not be eligible for any compensation. 

  
23 GUARANTEE: 
23.1 Even though the work will be carried out under the supervision of BHEL engineers, the 

contractor will be responsible for the quality of the workmanship and shall guarantee the work 
done for a period of six months from the date of completion of work as certified by the 
engineer for good workmanship, and rectify free of cost all defects due to faulty work, 
detected during the guarantee period starting from the date of completion of rectification. In 
the event of contractor failing to repair the defective works within the time specified by the 
engineer, BHEL may proceed to undertake the repairs of such defective works at the 
contractor's risk and cost, without prejudice to any other rights and recover the same from 
security deposit / other dues or by other legal means. 
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24 ARBITRATION:  
                                                  

24.1 Except where otherwise provided for in the contract all questions and disputes relating to the 
meaning of the specifications, designs, drawings and instructions herein before mentioned and 
as to the quality of the workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract 
designs, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the work or failure to execute the same whether arising during the 
progress  of the work or after the completion  or abandonment thereof shall be  referred  to 
 the sole,  arbitration  of the Executive Director of BHEL and  if  Executive Director is unable 
or unwilling to act, to the sole arbitration  of some other person  appointed by the Executive 
Director, willing to act as such arbitrator.  
 
The cases referred to arbitration shall be other than those for which the decision of the 
Acceptance officer or Engineer-in-charge as the case may be is expressed in the contract to 
be final and conclusive. There will be no objection if the arbitrator so appointed is an employee 
of BHEL and that he had to deal with the matters to which the contract relates and that in 
the course of his duties as such he had expressed views on all or any of the matters in dispute 
or difference. 

 
The arbitrator to whom the matter is originally referred being transferred or vacating his 
office or being unable to act for any reason, such Executive Director as aforesaid at the time 
of such transfer, vacation of office or inability to act shall appoint another person to act as 
arbitrator in accordance with the terms of contract. Such person shall be entitled to proceed 
with the reference from the stage at which it was left by his predecessor. 
 
Subject as aforesaid the provision of the Arbitration Act, 1940 or any statutory modification 
or re-enactment thereof and the rules made there under and for the time being in force shall 
apply to the arbitrator under this clause.    

                                    
It is a term of the contract that the party involving arbitration shall specify the dispute or 
depute to be referred to arbitration under this clause together with the amount or amounts 
claimed in respect of each such dispute.   
                                     
The arbitrator(s) may, from time to time, with consent of the parties enlarge the time for 
making and publishing the award. 
 
The work under the contractor shall, if reasonably possible, continue, during the arbitration 
proceedings and no payment due are payable to the contractor shall be withheld on account of 
such proceedings. 
 
The work under the contractor shall be deemed to have entered on the reference on the date 
he issues notice to both the parties fixing the date of first hearing.    
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The arbitrator shall give a separate award in respect of each dispute or difference referred 
to him. 
 
The venue of arbitration shall be such places as may be fixed by the arbitrator in his sole 
discretion. The award of the arbitrator shall be a final conclusive and binding on all the parties 
to this contract. 
 
 
In the event of disputes or differences arising between one public sector enterprise and a 
Govt. department or between two public sector enterprises, the above stipulations shall not 
apply. The provisions of BPE office memorandum no. BPE/CL 001/76 MAN/2 (1.10) 75-BPE 
(GM - 1) dated 1st January 1976, or its amendments for arbitration shall be applicable. 
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SPECIAL CONDITIONS AND SCOPE OF WORK FOR THE O&M SERVICE 
 

1 Completion schedule - The works of Operation & Maintenance services at Ramagiri, as described 
in tender is to be executed for a period of 24 months from the date of commencement of work as 
per the following schedule. The scope of work is deemed to have been completed only when it is 
certified by the BHEL Site in-charge. The date of commencement of works has to be 
communicated to BHEL head quarters through Site in-charge. 

                                      
 Start of works:    
 Completion of works:  

 
1.1 The schedule of the contract period may be shortened, or the contractor may be asked to 

perform the contract schedule with reduced manpower according to the site requirements.  
 

 
1.2 The contractor is required to commence the work immediately from the date of issue of LOI, 

failing which the contract is liable to be cancelled and EMD/SD shall be forfeited. 
  
2    EXECUTION OF WORKS 
2.1 The work shall be executed in a disciplined manner and to the entire satisfaction of the 

Engineer-in-charge. 
2.2 The Engineer-in-charge will communicate or confirm instructions to the contractor in respect 

of the execution of work in a site order book maintained at his site office and confirm receipt 
of such instructions by signing the relevant entries in this book, such entries will rank as order 
or notices in writing within the intent and meaning of these conditions. 

2.3 All materials supplied by the contractor and incorporated on the work shall confirm to the 
latest IS specifications including all applicable official amendments and revisions or BHEL’s 
specifications. 

2.4 Any work found defective/unsatisfactory the contractor has to rectify the same at his own 
cost. In case the contractor fails to rectify the defects within the specified time as per the 
Engineer-in-charge's instructions the same will be got done by BHEL at the risk and cost of 
the contractor and the cost will be deducted from the contractor's bill. 

 
3 WATER & POWER 
3.1 The contractor shall make necessary arrangements for drawing water to the work spot at 

their own cost. 
 
4 SITE CLEARANCE 
4.1 Written permission for erection of temporary work sheds at site shall be obtained from 

BHEL/CUSTOMER. Once the work is completed the contractor should remove all temporary 
sheds and the unwanted materials and dispose the debris as instructed by the Engineer-in-
charge. Around 100 meters radius of the constructed area, the contractor should remove all 
debris and clear unwanted materials. 
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5 PROJECT INFORMATION 
5.1 BHEL windfarm, Ramagiri, Anantapur district, is located 65Kms from Anantapur towards 

Bangalore. 
Note: Bidders are requested to visit site and verify for themselves about the actual distances 
and assess the site condition before quoting for the job. No compensation whatsoever on this 
account will become payable to the contractor. 
 
6 The contractor shall comply with all state and central laws. Statutory rules, regulations, etc., 

inclusive of those regarding the labour and industrial laws which are applicable from time to time 
and they shall comply with provisions of the said work force legislations, rules and regulations 
framed under the provisions of employees provident fund and miscellaneous provisions Act 1952 
shall be strictly followed. 

 
7 The contractor shall pay all taxes, fees, licence, charges, deposits, duties tools royalty, 

commissioning or other charges which may be leviable on account of any of his operations in 
execution of the contract and in case BHEL is forced to pay any of such taxes BHEL shall have 
the right to recover the same from the contractor either from his bills or otherwise as deemed 
fit. 

 
8 The contractor shall be responsible for provision health and sanitary arrangement (more 

particularly described in contract Labour Regulation & Abolition Act) safety precautions etc., as 
may be required for safe and satisfactory execution of the contract. 

 
9 The contractor shall be responsible for providing proper accommodation including adequate 

medical facilities for the personnel employed by him. 
 
10 The contractor shall be responsible for the proper behaviour and observance of all regulations by 

the staff employed by him. 
 
11 The contractor shall ensure that no damage is caused to any person/properly of other/ parties 

working at site. If any such damage is caused, it is the responsibility of the contractor to make 
good the losses or compensate for the same. 

 
12 The contractor shall arrange and coordinate his work in such a manner as to cause no hindrance to 

other agencies working in the same premises. 
 
13 The contractor will be directly responsible for payment of wages to his workforce as per the 

minimum wages act. A pay roll sheet giving all the payments given to the workforce and duly 
signed by the contractor’s representative should be furnished to BHEL site-office on or 
before 15th of every month. The daily attendance particulars shall be submitted to BHEL-
Site Incharge for verification every day. The contractor shall deduct and remit the PF 
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contributions for the workforce employed by him and remit the employer’s contributions and 
produce the proof of such payments along with the bills. The contractor shall ensure.  

 
a) Payment of salary as per minimum wages Act of the state & employer’s share of PF. 
b) Deduction of EPF Payment of employee’s share 
C) Comprehensive insurance of O&M personnel 
d) Payment of medical allowance. 
The contractor shall produce document proof for payment of above. 
 

14 In case of any class of work for which there is no such specification as laid down in the contract, 
such work shall be carried-out in accordance with the instructions and requirements of the BHEL 
Site-In-Charge. 

 
15 No idle labour charges will be admissible in the event of any stoppage caused in the work resulting 

contractor’s labour being rendered idle due to any cause at any time. 
 
16 The contractor will be fully responsible for all the disputes and other issues connected with his 

workforce. In the event of the contract workforce resorting to strike or the contractor 
resorting to lockout and if the strike or the lock-out declared is not settled within the period of 
15 days BHEL shall have the right to the work done by any other agency and the cost incurred by 
BHEL towards this shall be deducted from the contractor’s bill and no payments will be made for 
such periods. 

 
17 For any purpose what so ever the workforce of the contractor shall not be deemed to be in the 

employment in BHEL. 
 
18 The O&M personnel deployed by the contractor should be fully equipped with proper uniforms, 

shoes and other safety accessories etc., for effective work at the cost and risk of the 
contractor. All the requirements of the personnel deployed by the contractor shall be fully borne 
by the contractor.  

 
19 Transport facilities for the O&M personnel deployed by the contractor for official and personal 

trips shall be in the scope of the contractor. 
 
20 It is the sole responsibility of the contractor to insure the staff against any accidents and injury 

while at work as required by relevant rules and to pay the compensation to the affected 
person(s), if any to your staff as per rules formed by the Government(s). The work will be carried 
out in the protected area and all the rules and regulations of the client/BHEL in the area of the 
project, which are enforced from time to time, will have to be followed by the contractor. 

 
21 If due to negligence and/or non-observance of safety and other precautions, any accidents or 

injury occurs to any other persons/public, the contractor shall have to pay necessary 
compensation and other expenses if so decided by the appropriate authorities. 
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22 If due to contractor’s carelessness, negligence and non-observance of the safety precautions 

damage to the BHEL’s/Customer’s property and the personnel should occur and if BHEL is unable 
to recover in full cost from the insurance company, the same will be recovered from the 
contractor. 

 
23 The rates quoted and accepted are inclusive of all taxes and duties including sales tax, tax on 

works contract etc. The rates quoted and accepted by you shall remain firm for the entire 
scheduled contract period including total extended period if any, and no compensation whatsoever 
will be paid for any escalation in respect of any element constituting the contract rates, except 
service tax. Service tax will be reimbursed at the rate as per the Government’s notification from 
time to time. 

 
24  Routine or scheduled operation and maintenance works. 
 

1.1. Mechanical 
1.2. Electrical 
1.3. Miscellaneous 

 
Data Collection and reporting. 
 
Minimum work force deployment. 
 
Minimum tools, plants / equipment to be possessed 
 
Unscheduled maintenance works - works not included under regular O & M. 
 
Special conditions. 
 
Note: The due date of any scheduled maintenance works viz. annual, half-yearly maintenance works 
(under different categories) would be only from date of commissioning of WEG and not from date of 
commencement of contract. Maintenance has to be carried out in broad categories cited below. 
 
 Regular operation & brake down maintenance of WEGs as and when required. 
  
 Inspection type II  - Once in every 6 months. 
 
 Inspection type III – Once in every year. 
 
 Inspection type IV – Once in 5 years. 
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25. ROUTINE OR SCHEDULED OPERATION AND MAINTENANCE WORKS. 

The maintenance works as detailed below are to be carried out along with other regular maintenance 
works. Some more additions may be made at the discretion of BHEL site in-charge. The contractor 
would not be entitled to any compensation/increase in rate, as long as the total contract value does 
not change by 20%. The detailed procedures / format / documentation to carry out maintenance works 
would be given only to the successful tenderer.  
 
All maintenance works should be carried out with proper prior information to BHEL site in-charge and 
customer representative through ‘Gantt chart’, work schedule etc. Formats for reporting would be 
given to the successful tenderer only. 
 

25.1 MECHANICAL WORKS 
 

25.1.1 Tower bolts are to be visually inspected every 6 months and torque tightened every year 
to the required torque. In case of damage / slippage of bolts the same are to be replaced. 

 
25.1.2 Tightening of wing bolts once in six months using torque / impact wrench to required 

torque. In case some bolts  / washers found damaged they have to be replaced. 
 

25.1.3 Greasing of cylinder axle during every servicing, replacement / servicing of blade cylinder 
in case of any oil leakage as and when required. Replacement of blade tip pin bearing 
assembly is also in the scope of the contractor. 

 
25.1.4 Torque tightening of the bolts on the hub flange, brake callipers, yaw ring, generator 

suspension to correct torque value. 
 

25.1.5 Inspection of wings for cracks, working of tip / spoiler (whether opening and closing 
freely), condition of blade bearings, bushings, steel rope, etc. In case the functioning of 
tips is not proper blade bearings are to be serviced / replaced. 

 
25.1.6 Check the condition of bushings in generator coupling / CV coupling (Corp. R&D design 

only), torque tightening and alignment (Corp. R&D design only) of the same if required. 
 

25.1.7 All other bolts in nacelle including tower top bolts are to be tightened to required torque 
value. 

 
25.1.8 Lubrication of main bearing (Corp. R&D design only), yaw gear assembly, and generator 

bearing with grease of correct specification. 
 

25.1.9 Change of oil filters for main gear and hydraulic system and brake pads of disc brake if 
required. 
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25.1.10 Checking the level of hydraulic oil, main gear oil, brake oil and oils to be filled to the 
required level, if required. Oils will be supplied by BHEL / customer. 

 
25.1.11 Check for proper functioning of hydraulic system. If required, the whole system may have 

to be serviced and pressure settings done. Accumulators are to be nitrogen charged to the 
required pressure every six months or as and when required. The charging kit, nitrogen 
cylinder, etc. for the above has to be supplied by the contractor at no extra cost. 

 
25.1.12 Collecting of gear oil samples (2 samples per gear box every year), testing and certification 

of the same from authorised agencies 
 

25.1.13 Checking of cable twist sensor mechanism, the actual condition of cable twist and if 
required manually correct the twist. 

 
25.1.14 Checking of the entire length of the power and control cables for wear and tear, damage 

to the outer sheath, especially near the cable drum. Repositioning of the cables to prevent 
further damage. 

 
25.1.15 Checking up of disc springs washers, verticality of torque arm rods. Replacement of 

deformed disc springs and positioning of torque arm rods should be done as and when 
necessary. (Corp. R&D design only) 

 
25.1.16 Loading and unloading of spares received at site from BHEL, and those to be despatched to 

BHEL from site. 
 

The above works are in the scope of the contractor (for which no extra payment will be made 
by BHEL) in addition to the routine maintenance /rectification works to be carried out like 
documentation, change of faulty valve, coils and fasteners, arresting of oil leakage in the 
hydraulic system, general cleaning of nacelle, changing of damaged/faulty brake callipers, etc. 

  
25.2 ELECTRICAL WORKS 

 
25.2.1 CONTROLLER, WEG & MCCB BOX. 
25.2.1.1 The bolts and nuts on the controller bus bars are to be tightened to the required 

torque limit. 
 

25.2.1.2 All   cables terminations for generator, LA in nacelle and controller, earth 
terminations, transformer input in controller and MCCB to be tightened to required 
torque value. 

 
25.2.1.3 NOTE: In case of damage to any power cable, sufficient insulation / joints to be made 

to the cable by contractor at no extra cost. This includes cable preparation if 
required, supply and crimping of fresh lugs of correct specification. 
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25.2.1.4 Check the functioning of generator protection relays, overload relays and reset them 

to correct values. 
 

25.2.1.5 Check the functioning, calibration of all sensors and adjustments to be made if 
required. 

 
25.2.1.6 Check for proper functioning of the capacitor banks, cooling fan, contactors (if 

required has to be cleaned using contactor cleaner) and other electrical components in 
controller. 

 
25.2.1.7 Meggaring of generator and power cables. (Precaution should be taken while meggaring 

so that no sensor in generator, nacelle, controller or thyristor system is damaged) 
 

25.2.1.8 Tightening of all control cables in the controller and nacelle junction box. Fresh lugs to 
be crimped if the same found damaged. 

 
25.2.1.9 Control room shall be kept clean, and the controller in dust free condition. 

 
25.3 TRANSFORMER 
25.3.1.1 Transformer oil level, temperatures and condition of silica gel in breather should be 

monitored daily. 
 

25.3.1.2 Transformer has to be meggared using a meggar of correct range. The connection to 
the transformers both L.T. & H.T. side are to be tightened. The L.T. junction box shall 
be opened, terminals cleaned and re-tightened. In case of damage to lugs, cable 
preparation for crimping of lugs, supply and crimping of fresh lugs of correct 
specification and re-termination shall be carried out at no extra cost. 

 
25.3.1.3 The colour of silica gel in the breather should be monitored regularly and when 

warranted, reactivated by heating. 
 

25.3.1.4 Collection of samples (2 samples per equipment), testing and certification by 
authorised agency of transformer oil, CT & PT oil is to be carried out as per IS 335 
every year, well in advance of the inspection of the electrical inspector. The oil testing 
shall include checking of dielectric strength, water content, acidity test etc. The 
break down value shall be > 40KV. 

 
25.3.1.5 Upkeep of the fire extinguishers, fire buckets, testing & calibration of safety 

equipment have to be carried out every year or as and when required. 
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25.3.1.6 These checks are to be made during inspection types-II & III, once in three months 
and as and when critical faults occur and to be reported in the given format in 
duplicate to BHEL Site in-charge. 

  
25.3.1.7 EARTH RESISTANCE MEASUREMENT using earth resistance meggar to be done 

every 3 months. Earth pit curing including watering to be   done as required i.e. earth 
resistance to be maintained as per IE rules. (I.S.3043) 

 
25.3.1.8 The metering and transformer yards should be kept free of weed and plants.  Anti-

weed spraying has to be done every 3 months or as and when required. 
 

25.3.2 OVERHEAD GRID LINES, VCB / OCB, CT, PT, MEASURING EQUIPMENTS, ETC. 
 

25.3.2.1 The electrical measuring equipment like energy meter, check meter, VCB relays for 
tripping etc. including the VCB itself has to be checked, tested, calibrated and if 
required repaired / rectified every year. The same is to be carried out through OEM / 
authorised agency and the certificate is to be submitted to BHEL. Cost of all tests, 
calibration, repair shall be borne by the contractor. Only spare cost / spares would be 
supplied by BHEL / customer. Note: Proper prior permission is to be obtained from EB 
and BHEL for the above. 

 
25.3.2.2 All components like insulators, jumpers, AB switches, knife edges contacts (male and 

female), earth switches, HG / DO fuses, L.A., stay wire etc. in the entire windfarm 
shall be checked for correct functioning and tightened every three months or as and 
when required. The contact resistance across the knife-edges of the AB switches is to 
be measured using milliohm meter. In case of damage to any of the above the 
rectification / replacement of the same is to be carried out. Spares, except DO fuses 
would be supplied by BHEL / customer. DO fuses is to be supplied by the contractor. 

 
25.3.2.3 Cleaning of insulators is to be done once every month with diesel / petrol. Incase of 

excessive saline or dusty conditions the same is to be carried out every 15 days. 
 

25.3.2.4 It is the responsibility of the contractor to maintain the entire electrical system / 
components in the windfarm, with relevant supporting document as per the requirement 
of the electrical inspector / EB and to carryout the rectification suggested by them 
with intimation to BHEL. 

 
25.4 MISCELLANEOUS WORKS 
25.4.1 Liasoning with EB, Govt. body, local regulatory body etc. The statutory payment aspect of 

such works would be handled by BHEL. 
 

25.4.2 Co-ordinating with EB during the process of meter readings (monthly, annually etc.), 
collection of certified generation data of concerned windfarm from EB. Collection of 
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generation data of the entire area as prepared by EB or any other regulatory body and 
sending the same to NP-WEG, BHEL, Ranipet, etc. 

 
25.4.3 Supply of all consumables like cotton waste, emery sheet, polishing papers, contactor 

cleaners (OKS 2000, WD40) spray galvanising chemicals, etc., are in the scope of the 
contractor. 

 
25.4.4 The following items are not in the scope of the contractor. If required will be supplied by 

BHEL / Customer. 
 

25.4.5 Paints for nacelle / tower / transformer, hydraulic oil, yaw oil, gear oil, transformer oil, 
grease required during 6 monthly and annual maintenance for generator and yawing bearing 
& aluminium paints for D.P structure and intermediate poles and other electrical 
structures. 

 
25.4.6 Whenever required, cranes, special tools or equipment shall be arranged by the contractor 

at reasonable rates after mutual discussion with BHEL. 
 

26. DATA COLLECTION AND REPORTING 
 

26.1 Data related to the installed WEGs should be collected on a regular basis or as instructed 
and maintained in proper registers /formats. Reporting should be done in the format 
provided, formats of the reports would be given to the successful tenderer only from NP – 
WEG Department / Site Engineer. All reports are to be submitted in the given format only, 
in duplicate within 02 days after due date. The reports are to be endorsed by the site in-
charge and one copy should be posted to EDC-WEG department.  The postal charges, 
stationary cost, copying charges etc. are to be borne by the contractor. Reporting should 
be done under the following categories. 

 
26.2 Daily log sheet / maintenance sheet of WEGs and related equipment. 

 
26.3 In case of any fault rectification undertaken, the report giving details of turbine, site 

name, customer name, description of fault, rectification carried out, spares / components / 
consumable used, time duration of repair etc., should be submitted after 
getting endorsement on it from customer / customer representative (if present) at site in 
addition to the BHEL Site in-charge. 

 
26.4 Weekly generation report in the prescribed format should be submitted to site Engineer 

on the first day of the following week. The weekly generation reports would be turbine 
wise and day wise giving all details specified in the formats. 
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26.5 Monthly generation report in prescribed format both day wise and turbine wise, giving all 
details as specified in the formats, is to be submitted to the site incharge if available at 
site or send it to BHEL, Ranipet on the first day of the succeeding month. 

 
 

 
26.6 History of faults of each turbine in chronological order should be maintained. This should 

also include the fault rectification details, spares used etc. 
 

26.7 Report on the use of spares/consumable either supplied by BHEL/customer/ contractor 
once in a month. Inventory of the spares and consumables is to be maintained and monthly 
report of the same should be submitted / sent to BHEL, Ranipet every month during the 
first week. 

 
26.8 Maintenance reports for half-yearly and annual maintenance should be submitted within 

a week of completion of maintenance, after getting endorsement from customer’s Site in-
charge / representative at site (if present) and BHEL site engineer. 

 
26.9 All faults are to be reported to the site engineer within 2 hrs and in case of critical 

faults only the same is to be reported in writing to AGM / New Products. Within 24 hrs. 
For all machine faults resulting in more than 1-hour stoppage, the contractor should 
separately intimate the nature of fault & spares required to BHEL, Ranipet. 

 
26.10 Wind turbine error monitoring report (which shows the number of occurrences of errors 

and the time duration, the errors were present) for each WEG has to be noted from the 
controller on the first of every month and has to be sent to Ranipet along with the 
monthly generation report. 

 
26.11 Monthly readings taken from respective metering yards along with EB officials duly 

certified by BHEL Site in-charge/customer representative has to be submitted within 2 
days from the day of reading taken. 

 
26.12 Monthly report on line losses with in the windfarm duly signed by the BHEL site in-charge 

has to be submitted within 2 days from the day of reading taken from metering yard. 
 

27. MINIMUM WORK FORCE DEPLOYMENT  
 

27.1 Minimum of 6 (2 supervisors & 4 operators) employees (excluding relievers) having 
knowledge in mechanical, hydraulics, electrical and electronics engineering should be in the 
rolls of the tenderer for this contract. At any point of time persons as mentioned in the 
shift roster shall be available in duty at the wind farm. The successful tenderer should 
submit shift roster certified by him every week well in advance. 
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27.2 The supervisors should hold valid electrical license certificate (C-certificate) or as 
required by local electricity board. 

 
27.3 All operators should have minimum ITI qualification. 

 
 

 
27.4 The tenderer should be able to deploy required extra work force during six-monthly, 

annual maintenance of WEGs, and unscheduled works and no extra payment will be made 
for the same. In no case, shall the persons in the particular ongoing shift be engaged by 
the contractor, when the above monthly/annual maintenance work is being carried out. 

 
27.5 Movement of the contractor personnel / facilities for operation and maintenance etc., is 

the responsibility of the contractor and the contractor should see that 
required number of two wheelers are to be in site in working condition for proper 
execution of contract. 

 
27.6 An organisation chart for manpower to be deployed at site shall be submitted at the time 

of commencement of contract. The name, address, telephone no(s). (at site) of the 
supervisor / contact person(s) shall also be submitted within 15 days of 
commencement of contract. 

 
28. MINIMUM TOOLS AND PLANTS TO BE POSSESSED BY THE CONTRACTOR 
28.1 Tong tester / clamp meter of sufficient range. (Analogue and digital) 
28.2 Multi-meters (analogue and digital) 
28.3 Meggar – (500V and 1000V) 
28.4 Earth resistance-measuring equipment. 
28.5 Pressure gauges  (0-100 & 0-150 bar) 
28.6 Air lock-releasing hose 
28.7 Crimping tool (up to 240sq.mm) 
28.8 Tapping equipment 
28.9 Screw jacks 
28.10 Vacuum cleaners / blowers for maintenance of all components in controllers. 
28.11 Torque wrenches. (Capacity – up to 1000 Nm) 
28.12 Impact wrenches. 
28.13 Soldering iron and desolder pump. 
28.14 Portable drilling machine. 
28.15 Portable grinding machine. 
28.16 Safety belts. 
28.17 Wheel Pullers 
28.18 Chain pulley – 3 tonnes 
28.19 Should be able to arrange arc welding machine, oxy-acetylene flame cutting and gas 

welding set with gas cylinders as and when required. 



Bharat Heavy Electricals Limited 
(A Government of India Undertaking) 

Boiler Auxiliaries Plant 
Indira Gandhi Industrial Complex, Ranipet – 632 406, Tamil Nadu, India 

 
New Products – Wind Electric Generators 

Phone: 04172 - 241192, 284340,  284886         Fax: 04172 – 241109 
 

Page 35 of 63 

BHEL  Contractor 
 

BHEL - Marching Towards Business Excellence 

                                                   
Other standard tools & equipment for daily and routine maintenance like ratchets; spanners, 
hammers, etc. are to be arranged by the contractor. Minimum safety equipment like RUBBER 
GLOVES, SAFETY SHOES, DISCHARGE RODS should also be available with the contractor.  
The following tools and plants/equipment shall be issued by BHEL Site Office/BHEL, Ranipet 
(subject to availability) upon written request from the tenderer and the same has to be 
returned in good working condition after completion of the particular work. Local 
transportation of the above has to be arranged by the tenderer.  
 

28.20 Torque wrenches above 1000 Nm including hydraulic torque wrenches 
28.21 Fixture assemblies for generator replacement, blade tuning etc. 

 
29. UNSCHEDULED WORKS. 
29.1 The rates per man-hour for any unscheduled service as the situation demands shall be 

quoted. Please see ‘Rate schedule’. The work force, for any unscheduled work, shall be 
arranged by the tenderer as and when demanded by BHEL. The rates for the following 
unscheduled works to be quoted under rate schedule. 

29.1.1 Replacement of generator 
29.1.2 Blade tip changing 
29.1.3 Blade tip rope changing 
29.1.4 Blade tip spring changing  
29.1.5 Blade angle tuning 
29.1.6 Changing of transformer 
29.1.7 Brake disk replacement 
29.1.8 Filtration of transformer, CT, PT oil  
29.1.9 Replacement of gearbox oil. (Movement of oil barrels from site office store to individual 

WEGs and back). 
29.1.10 Complete cleaning of all three blades for each WEG, close inspection for damages, repair 

of cracks on the blade if any. Removal, servicing and re-assembly of the blade tip, tip rope, 
pivot mechanism. The above work is to be carried out by building a suitable platform, 
ensuring safety of personnel, component, equipment etc. This is to be carried out during 
five-year maintenance – type IV. 

29.1.11 Painting of transformer 
29.1.12 Filtration of hydraulic oil for each WEG if required is to be carried out. 
29.1.13 Painting of DP structures in transformer yards, fences etc. of the transformer yard, the 

entire metering yard structure including the metering yard cubicles, fences etc and the 
intermediate transmission line structures inside and forming part of the windfarm. The 
transformer and the cubicles in the metering yard are to be spray painted with pain of 
correct specification. The structures are to be painted with two coats of aluminium paint 
after suitable surface preparation. The earth flats from LA, transformer neutral, 
equipment bodies shall be painted in red, black, and green respectively. 

29.1.14 Labour Charges for decommissioning, dismantling and loading on to the transport vehicle of 
WEG Nacelle. 
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29.1.15 Labour charges for unloading from transport vehicle, erection and recommissioning of 

WEG. 
29.1.16 Labour charges for replacement of Gear Box. 
29.1.17 Labour charges for replacement of high speed gears, bearings in the gear box without 

dismantling the nacelle including change of gear oil. 
 

29.1.18 Hire charges per day (including mobilisation and demobilisation) of 10T Hydra crane. 
 
 
30.1 PENALTY 

Penalty will be decided by the Site in-charge depending on the site conditions without any 
prejudice. Penalty with respect to 

 
31.0 ATTENDING TO FAULTS  

31.1 All the machine faults and grid faults shall be attended to within 45 minutes from the 
time of occurrence of fault. Operation & maintenance crew shall go to the controllers 
of the stopped machines within 45 minutes of occurrence of fault and put 'Service 
Mode' wherever possible before starting the rectification works. 

 
31.2 All the faults shall be thoroughly analysed before carrying out the remedial works. 

Rectification may take some more time depending upon the nature of the faults. 
 

31.3 If 'Service Mode' could not be activated, the same should be justified and the details 
of the fault should be written in the logbooks / fault registers of the respective 
machines. 

 
31.4 Failure to adhere to the above will attract a penalty at the following rate. If the 

stopped machine is attended to 
  
 Between 45th minute and 60th minute, the penalty rate is 01 % of the monthly rate per 

machine 
 Between 60th minute and 120th minute, the penalty rate is 04 % of the monthly rate per 

machine  
 Between 120th minute and 180th minute, the penalty rate is 08 % of the monthly rate per 

machine  
 Between 180th minute and 480th minute, the penalty rate is 15 % of the monthly rate per 

machine and 
 Beyond 480th minute, the contract is to be reviewed and may be cancelled. 
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31.5 MACHINE AVAILABILITY 
31.5.1 In addition to the above, the following penalty also would be levied under the 

conditions mentioned here. The penalty would be levied only when the downtime 
/ stoppage of WEGs, leading to lower weekly availability factor of each WEG, 
or loss of generation, or both is due to negligence, carelessness and inability on 
the part of contractor's employees to reset, rectify or repair of WEGs in time 
as mentioned in the instructions & responsibilities of tenderers. 

31.5.2 The availability factor will be calculated based on weekly generation reports, 
daily log sheets, fault registers maintained at site. 

 
31.5.3 The faults registered in the controller have to be entered in the specific 

logbook ONCE in EVERY SHIFT. 
 

31.5.4 Penalty as detailed below would be levied on the contractor based on the 
availability factor of each WEG under operation and maintenance contract. The 
penalty levied if any would be deducted from the running bills of the 
contractor. The penalty rate (calculated as % of quoted rate per month per 
WEG) with respect to availability factor is: 

     
Availability Penalty 
95.00 % & above Nil 
94.99 % to 94.00 % 02 % of # 
93.99 % to 93.00 % 03 % of # 
92.99 % to 92.00 % 04 % of # 
91.99 % to 90.00 % 05 % of # 
< than 90.00 % To be reviewed and contract may be cancelled. 

# - Quoted rate per month per WEG. 
 

31.6 DAMAGE TO COMPONENTS / PARTS ETC. 
31.6.1 The full/repair cost of the components/parts damaged intentionally/ 

unintentionally by the contractor during servicing/repair/rectification works, 
due to negligence, carelessness, inability etc., would be recovered from the 
running monthly bills as decided by BHEL Site-in-charge. 

 
31.6.2 Note: If the amount to be deducted is more than 10% of monthly bill, the total 

amount will be deducted in monthly instalments. 
  

31.7 TOOLS & PLANTS 
31.7.1 No tools will be issued except those mentioned explicitly under special tools & 

equipment of the contract / tender documents. 
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31.7.2 The successful tenderer should show all the tools as mentioned above to the 
BHEL site-in-charge before commencement of the work contract and are to be 
maintained at site all the time during the contract period to avoid unnecessary 
delays. Failing to do so, the contractor may not be allowed to continue the 
contract work. 

 
31.7.3 In case of damage to tool / plants & equipment issued by BHEL, due to 

improper handling, carelessness, negligence etc., the cost of repair / 
replacement etc., subject to a maximum as decided by BHEL would be 
recovered from the running monthly bills of the contractor. 

 
31.7.4 Note: If the amount to be deducted is more than 10% of monthly bill, the total 

amount will be deducted in monthly instalments. 
 
31.8 GENERATION REPORTS 

31.8.1 Generation reports, both weekly & monthly, are to be compulsorily submitted to 
site in-charge BHEL within 2 days of completion of the period for which report 
is being made irrespective of any other works under progress. In case of 
failure on the part of the contractor to do so, penalty will be imposed by BHEL 
and the amount as mentioned below, shall be deducted from the running bills. 
 The detailed fault reports (consisting of stop/start date, time, WEG No., 
name of the wind farm etc.,), and the fault registers are also to be submitted 
every week. 

 
31.8.2 Delay in submission of reports (beyond 2 days) will attract a penalty of 1% of 

monthly bill per day.  
 

31.9 MANPOWER DEPLOYMENT / NON-AVAILABILITY 
31.9.1 At no point of time, the site should be left unmanned by the contractor. 

Further, the manpower present at site should not fall short of the manpower 
for that shift, projected / to be deputed by the contractor. 

 
31.9.2 The chart should contain details showing explicitly the shift timings, breaks 

for lunch & tea. Shift change over should be staggered to take care of the 
availability of staff always at site. 

 
31.9.3 In cases of failure on part of contractor to ensure the above, a penalty shall be 

imposed at the following rate. 
Penalty = A x B x C x 2   
Where,  A = Operator/Supervisor's salary per day 
B = No. of operators/supervisors short and  
C = No. of shifts on which operators/supervisors were absent 
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31.9.4 Note: If the amount to be deducted is less than or equal to 10 % of the 
monthly bill, it will be deducted from the monthly bill and the same is more 
than 10 %, the total amount will be deducted in monthly instalments as decided 
by BHEL. 

 
31.9.5 No penalty will be levied in case the stoppage of WEGs is due to conditions like 

force majeure, non supply of spares  / components etc. by customer/BHEL. 
 

31.9.6 The levy of penalty will be based on the recommendation of the BHEL Site in-
charge / review of all logbooks. 

 
  
32.0 An organisation chart with Bio-Data for manpower to be deployed at site shall be submitted at 

the time of commencement of contract. The name, address, telephone no(s). (At site) of 
the supervisor / contact person(s) shall also be submitted within 15 days of 
commencement of contract. 

 
 

Specified number of supervisors and operators as per contract must be available always        in 
each shift at site and in each area (refer Annexure-D of tender conditions). The shift  roaster 
shall be submitted to the BHEL site-incharge one week in advance and a copy pasted  on the 
notice board available in BHEL windfarm. The attendance register for  personnel posted each 
day shall be submitted to the site-in-charge within an hour of the start  of A & B shifts and the 
following day for C shift.  

 
32.1 At no point of time, the site should be left unmanned by the contractor. Further, the 

manpower present at site should not fall short of the manpower for that shift, 
projected / to be deputed by the contractor (Annexure-D of tender conditions). 
In cases of failure on part of contractor to ensure the above, a penalty shall be 
imposed at the following rate. 

 
Penalty = A x B x C x 2 

 Where,  A = Security guard’s / Supervisor's salary per day 
B = No. of security guards / supervisors short  
C = No. of shifts on which security guards / supervisors were absent. 
 

32.2 It shall be the responsibility of the tenderer as security provider for the loss & 
damage of any materials / components due to theft and group clash etc., all reasons 
other than those categories under Force Majure. It is the responsibility of the 
tenderer to report to the concerned BHEL Site Incharge / headquarters immediately 
over phone and in writing to the BHEL site-incharge, in case of such incidents of theft 
or group clashes, within 3 hours from the time of occurrence of the incidence and to 
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AGM/New Products, BAP, RANIPET-6 within 12 hours. The daily security status of 
the windfarms shall be informed daily through SMS to BHEL, Ranipet. 

 
32.3 It is the responsibility of the security contractor to file/lodge a police complaint in 

writing immediately within 6 hrs. of occurrence of the incident, obtain copies of FIR 
and forward the copies to the site-incharge.  Failure to do so the amount of damage / 
loss as assessed by the site-in-charge/BHEL Personnel at site/Management would be 
recovered by BHEL from subsequent Payments/Security Deposits. 

32.4 It is the responsibility of the security contractors/tenderers to safeguard all the 
materials and components (as per the list prepared jointly by the tenderer/contractor 
and BHEL Site Incharge) against theft and group clashes. Failing which the amount of 
loss will be recovered from the bills of the contractor. 

 
32.5 PROPER log sheets/records are to be maintained for movement (both in & out) of 

vehicles, materials and personnel from the windfarms. The log sheets to be maintained 
and produced on demand. The record / log sheets shall be maintained for a period of 12 
months, or for the entire period of the contract, whichever is longer. 
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RATE SCHEDULE 

 
1. The tenderer is expected to fill the rate schedules both in figures and words after satisfying all 

the terms and conditions of the tender specification. The scope of work and responsibility of the 
contractor as mentioned under this specification shall be covered within the quoted rates. 

 
2. The tenderers shall quote rates in English Language and International numerals. Rates for each 

item of the tender schedule should be quoted in Rupees and Paise only. In case of any difference 
in the rates quoted in figures and in words, the lower of the two rates will be taken as the 
tenderer's rate. In the event of an error occurring in the amount column of schedule of items as a 
result of wrong extension of the unit rate and quantity, the unit rate shall be recorded, as firm 
and extension shall be amended on the basis of the rate. All errors in totalling in the amount 
column and in carrying forward totals shall be corrected. 

 
3. Rate quoted for the O&M services shall be firm throughout the contract period including total 

extended period if any and include all royalties, tax on works contract and any other taxes levied 
and leviable under the state or central government rules during the currency of the contract 
except service tax. Service tax will be reimbursed at the rate as per the Government’s 
notification from time to time. Bharat Heavy Electricals Ltd. will not entertain any claim in this 
regard. In addition, the rates shall not vary in case the contract is extended by one or two 
months. 

 
4. All entries in the tender either shall be typed or be written in ink and over writings are not 

permitted. All cancellations and insertions shall be duly attested by the tenderer. 
 
5. The tenderers are required to quote their rates including the cost of all facilities provided to 

their employees like uniform, shoes,  maintenance cost of vehicles, medical, transport, ESI, 
Employee's insurance etc. and no claim will be entertained later on this account. 

 
6. For the purpose of evaluation of quotes against this tender the overall / aggregate amount quoted 

for the total scope of work shall be taken into account. 
 
7. In the event of more than one party being L1, BHEL reserves the right to split and award the 

contract.   
 
8. The tenderers are advised to assess the correct distances, availability of work force, 

transportation facilities and the prevailing site conditions by visiting the site before submitting 
the quotation. BHEL shall not be responsible in any way for lack of contractor's knowledge on the 
same and no claim will be entertained later on this account. 
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9. The rates quoted shall remain the same as the services are to be provided throughout the period 

including Sundays and holidays. No extra claim shall be entertained on this account by BHEL. 
 
10. The quantities shown in the attached schedule are only approximate and are liable for variation 

without entitling the contractors to any compensation, provided the total value of the contract 
does not vary by more than 20%.  

 
11. The tenderer has to follow all the safety   regulations prevailing in the site.  The contractor 

should take note of these situations.  No extra claim on this account shall be entertained. 
 
12. No deviation to the conditions stipulated in the tender will normally be accepted. However, in case 

the tenderer desires to take any deviation, the same shall be clearly brought out in the form of 
statement of deviation giving description of deviation, reference 
clause and monetary implication of the condition in case of withdrawal. 



Bharat Heavy Electricals Limited 
(A Government of India Undertaking) 

Boiler Auxiliaries Plant 
Indira Gandhi Industrial Complex, Ranipet – 632 406, Tamil Nadu, India 

 
New Products – Wind Electric Generators 

Phone: 04172 - 241192, 284340,  284886         Fax: 04172 – 241109 
 

Page 43 of 63 

BHEL  Contractor 
 

BHEL - Marching Towards Business Excellence 

 
RATE SCHEDULE 

 
Name of the work: Operation and Maintenance of 3MW (12 x 250KW) BHEL windfarm at Ramagiri, 
Andhra Pradesh, as per scope of work of this tender. 
 
 

S
N 

 
Description of Work 

No. of 
WEGs 

 
(A) 

Total 
period in 
months 

(B) 

Rate per WEG 
per month    

in Rs. 
(C) 

Total Amount 
for 24 months 

in Rs. 
(D=AxBxC) 

 
1 

Operation and maintenance of 3MW 
BHEL windfarm at Ramagiri, Andhra 
Pradesh, as per scope of work of this 
tender. 

 
12 

 
24 

  

2 Service tax @ 12.36% on the above 12 24   
3 Total     

 
 
Total amount in Rs. in words – 
 
 
 
 
 
Rates per man-hour & charges for unscheduled services may please be quoted here. The 
unscheduled services (refer scope of work) for which the contractor can claim extra labour charges. 
 
 

Sl. 
no. 

Description Rate per man hr. in 
Rs. 

01 Trained Engineer  
02 Trained Supervisor  
03 Skilled labour  
04 Semiskilled labour  
05 Unskilled labour  
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Sl. 
no. 

Description of work Rate per unit in Rs. 

01 Replacement of generator  
02 Replacement of blade tip  
03 Replacement of blade tip rope  
04 Replacement of blade tip spring  
05 Blade angle tuning  
06 Replacement of transformer  
07 Replacement of brake disk  
08 Filtration of transformer, CT, PT oil  
09 Replacement of gear box oil  
10 Complete cleaning of all three blades for each WEG  
11 Painting of transformer  
12 Painting of DP structures, transformer yard, 

metering yard including eight pole structure, VCB 
cubicle, etc., single poles structures etc. (lump sum 
for BHEL windfarm)  

 

13 Labour charges for de-commissioning, dismantling 
and loading onto transport vehicle of WEG nacelle. 

 

14 Labour charges for unloading from transport vehicle, 
erection and re-commissioning of WEG 

 

15 Labour charges for replacement of gearbox  
16 Labour charges for replacement of high speed gears, 

bearings in the gearbox without dismantling the 
nacelle; including change of gearbox oil. 

 

17 Hire charges per day (including mobilisation and de-
mobilisation) of suitable crane for dismantling, 
erection, loading and unloading of WEG nacelle 

 

18 Hire charges per day (including mobilisation and de-
mobilisation) of 10T hydra crane. 

 

 
 
01 

Service tax for the above manpower and 
unscheduled services @ 12.36% included in rate / 
extra. (Tick one option) 

 
Inclusive / Extra 
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      ANNEXURE – A 
 

ANALYSIS OF UNIT RATE QUOTED 
 

 
 

Sl.No. 

 
 

Description 

 
Percentage of unit 

rate quoted 
 

 
1 

 
Salary & wages for staff and worker 

 

 
2 

 
Establishment and administrative expenses of site  

 

 
3 

 
Consumables 

 

 
4 

 
Depreciation and maintenance for tools and plants 

 

 
5 

 
Depreciation and maintenance for other items 

 

 
6 

 
Overheads 

 

 
7 

 
Profit 

 

 
8 

 
Taxes 
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ANNEXURE – B 
 

FINANCIAL STATUS / VIABILITY 
 

1 Owner's capital in the business (in case of partnership, 
please mention Percentage shares and amounts)                                                                             

 

2 Quanta of business done during last three financial years. 
I                                                                          

                                                                                  II 
                                                                                  III                                                 

                                   
   

3 Value of fixed assets of the business in last three years. 
                                                                                   I 

                                                                                   II 
                                                                                   III                                                   

                              

4 Guarantee limits (if any) enjoyed by the firm   
5 Over draft limits (if any) enjoyed by account and balance 

sheet for last 3 years (indicate no. of sheets)                                   
 

6 Please enclose audited profit and loss account and balance 
sheet for last 3 years (indicate no. of sheets)                                     

 

7 Certificate from scheduled bank to prove contractor's 
financial capacity to undertake the work duly indicating the 
financial limits the tenderer enjoys                                         

 

8 Permanent Account Number  
 
 
 
(Signature of the tenderer with seal) 
 
NOTE: All the above documents should be duly certified by auditors / Bank as may be applicable.                              
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ANNEXURE D 
 

WORK FORCE DEPLOYMENT PLAN 
To be in line with the requirement of BHEL * 

1. 
Sl. 
No. 

 
Category 

No. of persons 
available on rolls of 

organisation 

No. of persons to be deployed for this 
contract 

I Shift II Shift III Shift 
1 Supervisor     
 
2 

 
Operator 

    

 
2. Provident fund registration no: 
 
3. E.S.I particulars:  (As applicable to the location Ramagiri) 
 
4. Workmen Insurance policy no: (Policy copy to be submitted on award of contract) 
 
5. Labour licence no.: 
 
6. Service tax registration no: 
 
 
Submission of copies of supporting document for sl. nos. 2,5 & 6 is mandatory. If the above 
particulars of 2, 5 & 6 along with supporting documental proof are not furnished, the tender 
shall be liable to be rejected. 
 

* Minimum requirement of work force 
 

Shift Windfarm name No. of WEGs Supervisors Operators 
I  

BHEL 
 

12 
 
2 

1 
II 1 
III 1 

Reliever  1 
TOTAL 2 4 
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ANNEXURE – E 
 

TOOLS, TACKLES AND VEHICLES AVAILABLE WITH THE CONTRACTOR AND PROPOSAL FOR 
DEPLOYMENT FOR THE CONTRACT. 

 
Sl.No Description of tool/equipment Size/Cap. Qty. Qty. proposed for 

this contract 
     

 
NOTE: The above has to be in line with the requirement of BHEL. 
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ANNEXURE – F 
CHECKLIST 

 Note: Tenderer is requested to fill in all the details and no column should be left blank. 
 
1. Name and address of the tenderer  

(With phone, fax nos. and e-mail address)   :                                                                                                                                                                         
 
2. Name & designation of the official of the tenderer  

to whom all the references shall be made   : 
                            
3. Tenderer's proposal No. & date.      : 
 
4. Whether EMD submitted (By cash/D.D)    

DD No./Cash Receipt No.     :       
 
5. Validity of offer/rates quoted for six months  : Yes/No          

from the date of opening of tender         
6. Is Annexure - A enclosed?     : Yes/No  
7. Is Annexure - B enclosed?     : Yes/No          
 
8. Is Annexure - C enclosed?     : Yes/No          
 
9. Is Annexure - D enclosed?     : Yes/No         
 
10. Is Annexure - E enclosed?     : Yes/No         
 
11. Is Organisation Chart enclosed?    : Yes/No         
 
12. Income tax Clearance certificate enclosed?  : Yes/No          
 
13. Attested copy of power of attorney enclosed?  : Yes/No         
 
14. Details about type of the firm enclosed?   : Yes/No         
 
15. Declaration sheet enclosed?    : Yes/No         
 
Date:         Signature of tenderer with seal 
Witnesses (signature with full address)                                       
1. 
 
2. 
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ANNEXURE - I 
 

TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY 
THE CONTRACTORS FOR BHEL. 

 
1. The contractor shall not employ, concerning the work, any person who has not completed 18 years 

age. 
 
2. The contractor shall, in respect of labour employed by him either directly or through sub 

contractors, comply with or cause to be complied with the following statutory provisions and rules 
and in regard to all matters provided therein. 
a) The Contract Labour (Regulation & Abolition) Act and the related state Govt. rules 
b) The Minimum Wages Act and the related state Govt. rules 
c) The Payment of Wages Act and the related state Govt. rules 
d) The Factories Act and the related state Govt. rules 
e) The Employees' Provident Fund & Miscellaneous Provisions Act 
f) The Employees' State Insurance Act. 
g) The Workman's Compensation Act. 
h) The Industrial Disputes Act and any other law, or modifications to the above or to the rules 
made there under from time to time. 
i) Payment of Bonus Act.  

 
REGISTRATION AND LICENSING 

3. Every contractor shall register his name with the welfare section of BHEL before taking up the 
work awarded to him by giving the following information and getting a code number. 
a) The name of the contractor 
b) Nature of contract work 
c) Period of work 
d) Number of maximum labour employed by him on any one day. 
e) License No. & Date (applicable in case of contractors employing 20 or more workers) 
f) Whether enrolled for PF, ESI, Insurance etc, and enrolment no. 

 
This information is called for informing the Inspectorate of factories whenever they call for 
information regarding contracts. 

 
4. The contractor employing 20 or more workers is required to obtain license from the authorities 

(The Deputy Chief Inspector of Factories /Asst. Commissioner of Labour as the case may be). 
 This license shall be amended and /or renewed wherever there is an increase in the workers 
employed by him or in the event of contract being extended or renewed. The contractor shall 
inform the license number to the BHEL management before taking up the work. 
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5. The contractor (licensed or unlicensed) shall promptly furnish every information and document 
required by BHEL authorities for the purpose of fulfilling their obligations as principal employer 
and /or occupier of the factory and shall render all necessary assistance for the same.  

 
WAGES 

6. The contractor shall pay wages to the workers employed by him at the rate, which shall not be less 
than the minimum wages applicable under law from time to time. 

 
7. The contractor shall fix wage periods in respect of which wages shall be payable. No wage period 

shall exceed one month. 
 
8. The contractor shall ensure payment of wages to the contract labour employed by him within 

three days from the end of wage period in case the wage period is one week or a fortnight and in 
all other cases before 10th day of the following month. 

 
9. All payment of wages shall be made on working days at the work site and during the working time 

and on dates notified in advance. In case the work is completed before the expiry of the wage 
period, final payment shall be made within 48 hours of the last working day. 

 
10. Where the employment of any worker is terminated by or on behalf of the contractor, the wages 

earned by him shall be paid before the expiry of the second working day from the day on which 
him employment is terminated. 

 
11. Wages due to every worker shall be paid to him direct or to the person authorised by him in this 

behalf. All wages shall be paid in current coin or currency or in both. 
 
12. The contractor shall ensure the disbursement of wages in the presence of such authorised 

representatives of BHEL Management. 
 
13. The above payment shall be verified by the authorised officers / representative of BHEL with the 

following certificate on the payment sheet certified that the amount shown in column no  _____ 
has been paid to the workmen concerned in my presence on ________ at ________________. 

 
14. A certificate of payment shall be furnished each month, in duplicate by the contractor to the 

Engineer-in-charge. 
 
15. A notice showing the wage period and the place and time of disbursement of wages shall be 

displayed at the place of work and a copy to be sent to the welfare department by the contractor 
under acknowledgement. 

 
16. Notices showing the rates of wages, weekly rest days, wage period, hours of work, date of 

payment of wages, names and addresses of the inspectors having jurisdiction the date of unpaid 
wages shall be displayed in regional language and English in conspicuous places at the establishment 
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and at work site by the contractor. The contractor shall inform the BHEL management every 
month the details of contract labour engaged for each contract in the following form: - 
a) Serial number 
b) Location  
c) Period of work 
d) No. of contract labour engaged during the month 
e) No. of days worked 
f) No. of man-days worked 
g) Wages paid to his workers 
The above statement shall be furnished to BHEL Management at the end of every month. 

 
REGISTERS AND RECORDS AND COLLECTION OF STATISTICS 

17. The following document/formats under Contract Labour (Regulation and Abolition) Act and 
relevant state government rules there under shall be maintained by each contractor. 
a) Register of persons employed by the contractor 
b) Employment card  
c) Service certificate 
d) Muster roll, Wage Register, Deduction Register, Wage Slip, Over Time Register, Register of 
Fines, Register of Advances etc. 

 
18. The contractor shall display the abstract of the Contract Labour (Regulation and Abolition) Act 

and the Rules there under both in English and in Regional Language. 
 
19. Half-yearly return shall be sent by the contractor in duplicate to the licensing officer. 
 
20. The contractor shall submit the returns required under the Contract Labour (Regulation and 

Abolition) Act periodically to BHEL Management. 
 
21. The contractor shall without fail give, up-to-date information in writing of the attendance of the 

workers employed by him.  
 
22. The contractor shall ensure that his workers keep and produce their employment card when 

coming to duty and take them back when leaving duty. 
 

23. The contractor shall submit a copy of the Annual Return Forms 3A & 6A obtained from the EPF 
authorities for the remittance of EPF to their employees every financial year. 

 
24. All the above registers and records shall be preserved in original for a period of three years. All 

the registers, records and notice maintained under the act and rules shall be produced on demand 
by inspector or any authority under the act. 
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WORKING HOURS AND WORKING CONDITIONS 
 

25. No worker shall be required or allowed to work on Sunday unless he has or will have a holiday 
on anyone of the three days before or after the said day. 

 
26. The contractor shall inform BHEL Management in the prescribed form details of the contract 

workers scheduled to work on Sunday, the day of rest and indicate the substituted holiday in lieu 
thereof. This shall be intimated two days in advance before his workers are booked for work on 
Sunday.       

 
27. The Contract Labour working for more than nine hours in any day or for more than 48 hours in any 

week shall be paid wages at the rate of twice the ordinary rates of wages in accordance with the 
Provisions of Factories act. 

 
28. The contractor shall provide all safety devices and personal protective equipment to his workers 

at his own cost and shall ensure that his workers wear/use such devices or equipment provided to 
them while doing the work and there should not be any relaxation on this. 

 
29. The contractor shall give four paid National holidays to his workers, viz., 26th January, 1st May, 

15th August and 2nd October. 
 
30. The contractor shall ensure that his workers vacate the premises after the shift is over. 
 
31. No woman worker shall be required or allowed to work in the factory except between the hours of 

6.00 am and 7.00 p.m. 
 
32. The contractor shall comply with the provisions relating to welfare and health facilities as 

provided in the Contract Labour (Regulation and Abolition) Act read with the relevant state 
Government Contract Labour rules. 

 
NOTICES OF ACCIDENTS 
 

33. Notwithstanding anything contrary to this, in the event of accident the contractor shall be 
required to fill injury report and submit the Engineer-in-charge immediately and ensure the 
compliance of ESI / Workmen's Compensation Act, Factories Act and Rules made there under. He 
shall also maintain a register of accident as per the act. 

 
34. The contractor shall get the labour engaged by him insured under Workmen's Compensation policy 

from General Insurance Corporation of India. The insurance coverage should be for the entire 
period of contract. The contractor shall comply with the provisions of the Workmen's 
Compensation Act. (This should be read in conjunction with the provisions of ESI Act)  
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35. The contractor shall ensure that all his workers are covered under the Employees State Insurance 
Act and produce to BHEL such Registration Number/Enrolment number before executing the 
contract work 
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DECLARATION SHEET 
 

I  / We  certify that all the information and data furnished by me / us with regard to this 
tender specification no.      Dtd.  are true and complete to 
the best of my knowledge. 

 

I further certify that I am the duly authorised representative of the under mentioned firm / 
company and a valid power of attorney to this effect is also enclosed. 

 

I  / We have carefully perused the following document related to the above work and agree to abide 
by the same. 

 

TENDER SPECIFICATION AND INSTRUCTIONS TO TENDERERS          SCOPE OF WORK.RATE 
SCHEDULE. ANNEXURE A-F & I. DECLARATION SHEET. 

I  / We have deposited / forwarded herewith the earnest money deposit / bank guarantee in the form 
prescribed and as stipulated towards the earnest money deposit for a sum of Rs. (Rupees 
    only) vide BHEL cash receipt no:  Dtd.   / Demand draft 
no:    Dtd.   , which shall be refunded in case our offer is not accepted. If our 
offer is accepted by you, I / we further agree to deposit an additional sum to make up the 
security deposit for the works as per the clause 7 of Section – I of tender specification and 
instructions to tenderers. 

 

Signature of tenderer:           

Name of tenderer: Address of tenderer: 
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PROFORMA FOR CONTRACT AGREEMENT 

 

Agreement No: EDC: WEG                       Date: 

 

Name of Work: 

Name of the Contractor with full address: 

 

Amount of tender accepted: 

 

Letter of Intent No:  

 

Time allotted for completing the work (date of completion): 

 

[Officer authorised to sign the agreement] 
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1. This agreement made this day, the  of    between the Bharat 
Heavy Electricals Limited, Ranipet having its Registered Office at 'BHEL House' Siri Fort, New 
Delhi 110 049 (herein after called in the FIRST PARTY of one part and Messers.   
  (here in after called the "CONTRACTOR") of the second party. 
 

2. WHEREAS the first party is desirous of executing the work of      
  more particularly described in the appendices including drawings and specification 
attached herewith. 
 

3. WHEREAS IN PURSUANCE of the said contractor's tender having been accepted, the first party 
has decided to give the above said work to the contractor, and WHEREAS the 
contract between the parties was concluded by virtue of a letter of intent issued by the First 
party under reference    dated   

 
  

4. WHEREAS the said contractor has agreed to do the aforesaid work of the first party subject to 
the conditions herein contained in the presents, instructions to the tenderers, general conditions 
and special conditions, schedules, appendices letter of intent and specifications (here after 
referred as the said contract schedule) at the approval rates (herein referred as the said 
contract rate). 
 

5. IN ADDITION, WHEREAS the said contractor has furnished a Bank Guarantee for a sum of Rs.
  valid up to towards initial 50% security deposit and has further agreed for balance 
50% security deposit being recovered at 10% of value of each running bill till the full security 
deposit is made up for the satisfactory completion and performance of the work whereas the 
validity of the said bank guarantee has to be extended by the contractor, if so required for the 
balance period of contract and in the event of his failure to do so, the contractor shall pay or 
accept recovery of this amount of Rs.  (Rupees   only), from the 
bills forthwith in one instalment and it has further been agreed that the failure to extend the 
validity of the bank guarantee or failure to pay the aforesaid amount in the 
manner specified above shall constitute to breach of contract, and first party reserves the 
right to take easy legal action deemed fit for recovering the said sum of Rs.   (Rupees
   only). This amount of Rs. will be refunded (and bank guarantee will be 
returned) to the contractor on satisfactory completion of the work as specified in the contract 
document. 
 

6. Now THESE PRESENTS WITNESS that in consideration of the said contract schedule and said 
contract rate as also of agreement of good and faithful service to be rendered and performed by 
the contractor in the execution of the said work, subject to the stipulation hereinafter 
expressed. 
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7. That the said contractor will perform the aforesaid work subject to the conditions contained in 
these present instructions to tenderers, general and special conditions of contract and the 
contract documents attached herewith including the said schedule specifications, appendices, 
letter of intent, drawings attached and also such other drawings and instructions as may from 
time to time be given by the First party. And the said contractor shall be deemed to have 
carefully examined the specifications and conditions of contract, appendices, schedules, letter of 
intent, drawings etc., as aforesaid and also to have satisfied himself as to the nature and 
character of the work to be executed. 
 

8. That the said contractors shall carry out and complete the execution of the said work to the 
entire satisfaction of the Engineer within the agreed time schedule. 

 
 

9. That the First Party after proper scrutiny of the   bills submitted by the said contractor will pay 
to him during the progress of the said work, at said contract rates and agreed terms of payment, 
a sum as determined by the First Party in respect of the work executed by the Contractor. 
 

10. That the contract shall come into force with retrospective effect from the date on which the 
letter expecting the tender (Letter of Intent) has been issued to the contractor. 

 
 

11. That whenever under this contract or otherwise ' any sum of money shall be recoverable from or 
payable by the contractor, the same may be deducted in the manner as set out in the conditions of 
contract as aforesaid. 
 

12. That all charges on account of Octroi, terminal and sales tax or other duties on materials 
obtained for the work shall be borne by the said contractor. 

 
 

13. That is agreed between the parties that the non-exercise of any of the powers conferred on the 
authorities of the first party will not in any manner constitute waiver of the conditions thereof 
contained in these presents and the liability of the said contractor either of past or further 
compensation shall remain unaffected. 
 

14. That the expression of BHEL wherever occurring means THE BHARAT HEAVY ELECTRICALS 
LIMITED, RANIPET. 

 
 

15. This contract is subject to RANIPET (Tamil Nadu) jurisdiction. 
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16. The document hereto attached viz., Shall also form part of this agreement. 
General conditions of contract attached to the notice inviting tender shall form part of this contract 
in so far as any thing is not provided specifically in this agreement. 
 

17. In witness here of the parties have respectively set their Signatures in the presence of: 
 

Witnesses with full address:  

1. 

 

2. 

 

 

Signature of the contractor (to be signed by a person holding valid power of  

Attorney for the company)   

Date: 

For and on behalf of BHEL 

 

 

 

Date: 

Witnesses with full address: 

1. 

2. 
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PROFORMA FOR SECURITY DEPOSIT 

 

This deed of Guarantee made this day of  by Messers.   (here in after 
called the Bank) in favour of Messers. Bharat Heavy Electricals Limited, Ranipet having its registered 
office at New Delhi (hereinafter called the Principal) 

Whereas Messers.     (hereinafter called the contractor) has entered 
into a contract with Bharat Heavy Electricals Ltd., Ranipet, arising out of Letter of Intent no. 
  dtd.  addressed by the Principal to the contractor (hereinafter called the 
said agreement) for    . 

And whereas the said agreement provides that the contractor shall pay a sum of Rs. (Rs.  
  only) towards 50% of the full security deposit to be made in the form and manner 
therein specified. 

And whereas the contractor has approached the Bank and at their request and in consideration of the 
agreement arrived at between the said contractor and the Bank, the Bank has agreed to give such 
guarantee as hereinafter mentioned to the Principal. 

Now, therefore, these presents witness that we the Bank by the hand of Mr.   its lawful 
and duly constituted attorney, do hereby undertake to pay to the principal a sum of Rs.  
 (Rs.  only) without demur on demand being made by the principal and to keep the 
principal indemnified to the extent of Rs.    by virtue of this guarantee against any 
loss or damage caused or suffered by the principal by reasons of any breach by the aforesaid contract 
of any of the terms and conditions, stipulations or undertakings of any one of them contained in the 
said agreement (the decisions regarding the breach, loss, damage or payment due being solely in the 
discretion of the principal). 

We further undertake to pay without demur the aforesaid amount in a lump sum on demand or such 
part thereof as the principal may demand from time to time irrespective of the fact whether the said 
contractor admits or denies such claim or questions its correctness in any court, tribunal or 

arbitration proceedings or before any authority. The aforesaid guarantee will remain in force and we 
shall be liable under the same irrespective of any concessions or time being granted by the principal, 
to the contractor in or for fulfilling the said agreement between the contractor and the principal and 
the guarantee will remain in full force irrespective of any change of terms, conditions or stipulation or 
any variation in the terms of the said agreement irrespective of whether notice of such change or 
variation is given to us or not and claim to receive such notice of any change and /or variation of the 
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terms and / or variation of the terms and / or conditions of the said agreement is hereby specifically 
waived by us. Further we shall not be released from this guarantee by any forbearance or non-
enforcement of any powers or rights, modifications or change made in the said agreement or 
concessions shown to contractor by the principal is given to us or not. 

The guarantee herein contained shall not be determined or affected by the liquidation or winding up or 
insolvency of or change in the constitution of the contractor but shall in all respects and for all 
purposes be binding and operative until all payments of all money due or that may hereafter become 
due to the principal in respect of any liability or obligations of the contractor under the said 
agreement. 

We, the Bank further agree that the guarantee herein contained shall remain in full force and effect 
during the period that would be taken for the performance of the said agreement and that it shall 
continue to be enforceable till all the dues of the principal under or by virtue of the said agreement 
have been fully paid and its claims satisfied or discharged or till the principal certifies that the terms 
and conditions of the said agreement have been fully and properly carried out by the said contractor 
and accordingly discharges the guarantee subject to however that the principal shall have no rights 
under this guarantee after the expiry of six months from the date of completion of the contract (the 
date of completion shall be as certified by the principal) unless this guarantee is extended by 
agreement. 

Any claim or dispute arising under the terms of this contract shall only be enforced or settled in the 
courts having jurisdiction over Ranipet (N.A. district, Tamil Nadu). 

And lastly the bank undertakes not to revoke this guarantee during its currency except with the 
previous consent of the principal in writing. 

The bank hereby declares that it has issued this guarantee under the Bank's Memorandum and 
Articles of Association and the undersigned has power to do so on its behalf under the power of 
Attorney granted to him by the proper Authority of the bank. 

Date:        (Name of the Bank and Place) 

 

 

Seal:      Designation of the authorised person 

 signing the guarantee 
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PROFORMA FOR NO DEMAND CERTIFICATE 

1. Name of the work: 

2. Agreement no and date:  

3. I / We certify that a) I/We have completed the above work to the entire satisfaction of BHEL.     
b) I / We have handed over all the balance materials, components, tools and tackles, machinery and 
other equipment to BHEL.                                                                                                                                      
c) I / We have received the final payment from BHEL for the above work.                                                                            
d) I / We have no further demand whatsoever from BHEL. 

I/We therefore request you to refund to me/us the security deposit of Rs.        (Rupees                              
 only) and the bank guarantee no:  dtd:  for Rs.   after deducting 
all cost of expenses or other amounts that are to be paid by me / us to BHEL under this contract or 
other contract entered into by me / us with BHEL. 

 

 

 

SIGNATURE OF THE CONTRACTORWITH SEAL Place: 

Date: 

Witness: 1. 

2. 

 

 3. 
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ANNEXURE – C 
 

DETAILS OF PREVIOUS EXPERIENCE / SIMILAR WORKS IN PROGRESS 
 

 
Sl. No 

 
Agency by 

whom 
awarded 

 
Location 

of project 

 
Scope of 

work 

 
Starting date of 

the contract 

 
Contract 

Value 

 
Completion 
date of the 

contract 

Max. No. of 
persons 

deployed / 
shift. 

        

 
 
 
 
 


