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Bharat Heavy Electricals Limited
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% Boiler Auxilaries Plant,
Ranipet -632 406
Authority to Tender - Civil Projects & Services
BAP:CP&S:CONTRACTS: Dt: 27/12/2019
To
The Tenderer
Dear Sirs,

Sub: “(i) Part - A - CSR 2019-20 - Construction of Girls Toilet at Government I.T.I,
Vellore, (ii) Part - B - CSR 2019-20 - Providing Roofing to open school Assembly
Ground at Boys Higher Secondary School, Vannivedu, Walajah (iii) Part - C - CSR
2019-20 - Construction of Toilet and Bathroom to Panchayat Middle School (Boys
& Girls) at Vettuvanam, Anaicut Taluk, Vellore”

Ref:  Tender Notice No: BAP:CF: 0T:23/2019-20 Dt: 27/12/2019

Please find enclosed / attached non-transferable tender document containing
(I)Qualification bid consisting of Preamble, Specifications, General Conditions & Special
Conditions of Contract, Norms for Qualification to Tender etc (II) Price bid consisting of Bill
of Quantities to offer your most competitive rates for all the items of Bill of Quantities.

Tender for the subject work should be submitted in a sealed cover consisting of three
inner sealed covers viz. (I)Qualification bid cover, (II)Price bid cover & (III)EMD cover
all super scribing the name of work, tender schedule number etc.

01.Qualification bid cover shall contain duly filled in qualification bid document signed by
the tenderer in all the pages with documentary evidences for Qualification Criteria such
as experience, value of work executed in the similar nature of work, etc. any bid without
proper documentary evidence for Qualification Criteria shall not be considered for
further evaluation.

02.The Price Bid cover shall contain only price bid document duly filled in and signed by the
tenderer in all the pages. The tenderer has to quote most competitive rates for Bill of
Quantities from Part - II : Price Bid only.

03.EMD cover shall contain requisite EMD in the form of Demand Draft or any other
mode mentioned in clause 11 of Instructions to tenderer. Tender without EMD will
be summarily rejected and the qualification bid & price bid shall not be considered.
Tender documents can be downloaded from web sites. Demand Draft towards EMD
shall be drawn in favour of BHEL, Ranipet payable at Ranipet.

The completed qualification bid and price bid along with requisite EMD of Rs. 20,030.00/-
for the work in the form of Demand Draft in favour of BHEL, Ranipet shall reach the office of
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Bharat Heavy Electricals Limited
Boiler Auxilaries Plant,
Ranipet -632 406

the undersigned on or before 17/01/2020 at 15.00 hrs. EMD in any other form other than
mentioned in this tender will not be accepted.
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Maharataa Company

The qualification bid will be opened on 17/01/2020 at 15.00 hrs. In case of opening day
falls on holiday or happened to be declared as a holiday, the receipt and opening of the
tender shall automatically fall on the same timing of the next working day. Date and time of
opening of the Price Bid shall be intimated only to the bidders those who have qualified after
evaluation of the qualification bid.

You / your authorized representative may participate in the tender opening. Clarification if
any can be obtained by contacting the under signed official through following phone No. (or)
E-mail.

DGM (Civil Projects & Services),

Bharat Heavy Electricals Limited,

Boiler Auxiliaries Plant,

Ranipet - 632 406, Tamil Nadu.

Mobile No.: +91 - 94433 44592

Ph: 04172 -28 4632

E-mail: ezhil@bhel.in

Contact person: Smt. S.M. Kaviya - Dy. Manager / Civil Projects & Services
Mobile : +91 9488052739
Ph: 04172 -28 4792

E-mail: smkaviva@bhel.in

Thanking you.

Yours faithfully
For and on behalf of
Bharat Heavy Electricals Limited,

DGM / Civil Projects & Services
BHEL-BAP-Ranipet

Vellore - 632406

Tamilnadu.
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Bharat Heavy Electricals Limited
£2 Boiler Auxilaries Plant,
Ranipet -632 406

Mandatory List of Documents to be submitted by the Tenderer along with the Tender:

1) EMD paid details as per tender.

2) Work experience (for completed works) certificates of last 7 years as per qualification
requirement (QR) of the tender along with copy of the work order / purchase order /
work agreement with the client for the work completion certificate issued by them.

3) Audited balance sheet and profit & loss account of your company for last 3 years.

4) IT returns filing proof of last 3 years.

5) PAN card.

6) Goods and Services Tax (GST) registration.

7) PF registration.

8) ESIregistration / Comprehensive insurance for the workers.

9) No deviation certificate fully filled. (available with the tender)

10)Acceptance form for EFT payments, duly filled and signed by the bank manager with his

authorization number. (form available with the tender)

Bidders are requested to fill the following details for contacting and
quiries from BHEL relating to their offers.

Contact Details of the Bidder / Bidder’s Representatives

Name and Full address
of the Bidder

Name of the authorised
person(s) to contact
Mobile No 1

Mobile No 2

Office Tele No

Email address 1

Email address 2
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Bharat Heavy Electricals Limited

Boiler Auxilaries Plant,
Ranipet -632 406

CHAPTER -1

NOTICE INVITING TENDER

1. Tender Notice No

BAP:CF: OT: 23/2019-20 Dt:27/12/2019

2. Name of work

“@) Part - A - CSR 2019-20 - Construction of Girls
Toilet at Government I.T.I, Vellore, (ii) Part - B - CSR
2019-20 - Providing Roofing to open school Assembly
Ground at Boys Higher Secondary School, Vannivedu,
Walajah (iii) Part - C - CSR 2019-20 - Construction of
Toilet and Bathroom to Panchayat Middle School (Boys
& Girls) at Vettuvanam, Anaicut Taluk, Vellore”

3. Period of contract

THREE MONTHS

4. Estimated Cost of the
work:

Rs. 10,01,262.82/- (Ten Lakh One Thousand Two Hundred

and Sixty Two and Paise Eighty Two Only.)

5. Tender Document Cost

NIL —(can be downloaded freely from BHEL web site -
http://www.bhel.com/tender/list tender.php)

6. Earnest Money Deposit
(EMD) Amount

Rs. 20,030.00/- (Rs. Twenty thousand and Thirty only)

7. Last date & Time for receipt
of the completed Tender

17/01/2020 at 15.00 Hrs.

8. Date of Price Bid Opening 17/01/2020 at 15.00 Hrs.
Tender Box placed in
9. Place of submission of Office of the DGM,

Tender

Civil Projects & Services,
BHEL - BAP, Ranipet - 632 406

10.Address on the Sealed
Tender Cover to be:

DGM

Civil Projects & Services,

Bharat Heavy Electricals Limited,
Ranipet - 632 406

Vellore District. Tamilnadu.

11.Venue of the Tender
Opening

Office of the DGM / Civil Projects & Services

12.Tender Document Contains:

Totally 149 pages (Qualification bid & Price bid)

Tenderer

6 Accepting Officer
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CHAPTER -11
PREAMBLE:

Name of work: “(i) Part - A - CSR 2019-20 - Construction of Girls Toilet at
Government L.T.1, Vellore, (ii) Part - B - CSR 2019-20 - Providing Roofing to open
school Assembly Ground at Boys Higher Secondary School, Vannivedu, Walajah
(i) Part - C - CSR 2019-20 - Construction of Toilet and Bathroom to Panchayat
Middle School (Boys & Girls) at Vettuvanam, Anaicut Taluk, Vellore”

Time is the essence of the contract. Being a time bound work on urgent nature; the
contractor should make all efforts to complete the work in the stipulated time.

01. The tenderers are advised to visit the work sites and get themselves acquainted with the
site conditions before submitting the offer.

02. Qualifyving / Eligibility Criteria:

The essential qualification requirements of contractors for submission of this tender shall be
as under:

Average annual financial turnover of the Contractor during last 3 years ending on 31st
March 2019, should not be less than 30% of the estimated value of this work) and the
tenderer should submit audited balance sheet and Profit & Loss Account for the last three
financial years [for Financial Year 2016 - 17, 2017 - 18 & 2018 - 19], duly certified by
charted accountant.

Contractors having experience of successfully completed (Similar work means Construction
of Civil works Excavation, Brick Work, RCC, etc,) in Construction of factory buildings /
residential (Township / Quarters) buildings / Township of Govt. / PSU / reputed private
sector companies / organizations during the last 7 years as on 31/10/2019 should be either
of the following.

(i) Three similar completed works each costing not less than 40% of the estimated
value of this work.
OR
(ii) Two similar completed works each costing not less than 50% of the estimated
value of this work.
OR
(iii) One similar completed work costing not less than 80% of the estimated value of
this work.

a) The tenderer should have executed similar type of work in their own name shall be
considered.

b) Internal orders/Transactions between your sister concern/s are not accepted

Tenderer 7 Accepting Officer



Bharat Heavy Electricals Limited
£ Boiler Auxilaries Plant,
Ranipet -632 406

a. The tenderers to note that possession of Provident Fund (PF) code is not a pre-condition
for participation in the tender. However, the successful tenderer should ensure to get the
PF code No. and the PF amount deducted from their employees are to be deposited in this
PF code along with their contribution.

b. Also Contractor should have separate Registration Code No. for ESI, Sales Tax, PAN and
Goods and Services Tax (GST). Contractor shall submit copy of the above registration
codes or proof of having applied for the registration codes along with the tender bid.

Tender bids not meeting any of the above pre-qualification criteria shall be
rejected.
03. Dissimilar / irrelevant works will not be considered for eligibility criteria.

04. The details on turnover, works experience (Works Completion Certificates issued by
customers / clients must be enclosed), P.F, ESI registration etc,, all as furnished by the
tenderer shall have to be supported with documentary evidences (Xerox copies -
attested). If BHEL demands at any stage, original certificates also have to be shown to
BHEL authorities.

05. Tender Value is only approximate and liable for variation without entitling the tenderer
to any compensation, provided the total value of contract does not vary by more than
20% (twenty percentages).

06. The rates quoted shall be valid for THREE MONTHS period from the date of Tender
opening (Price bid) / Reverse Auction.

07. The offered rate is for finished item of work as per Bill of Quantities and shall provide for
the complete cost towards supply of all materials, labour, tools & plants, testing
materials, levies, taxes, transport, lay-out, repairs, rectifications, maintenance,
supervision, establishment, services, overheads, profits & all other incidentals etc,
complete. The rate quoted shall not include Goods and services tax. The applicable
Goods and Services Tax - GST (as quoted extra by the bidder in the Price Bid /
limited to applicable tax, whichever is lesser) can be claimed from BHEL along with
their monthly bills for further payment to be made for the authorities concerned.
In case of reverse charge applicability, BHEL will not reimburse to the bidder the reverse
charge of GST paid by BHEL.

08. For any item of work not covered in the Bill of Quantities of the Price Bid, the rate will be
arrived at based on the conditions given in BHEL General Conditions of Contract.

09. After award of work the contractor has to furnish the security deposit, as per
Clause 11, CHAPTER - 1V, TENDER NOTICE, before the commencement of work.

10. As and when required, the contractor has to supply manpower like Unskilled, Semi-
skilled, Skilled, Trade certificate holders etc. for which payment (monthly) will be made
to the contractor as per the prevailing rates of Government of Tamilnadu for the category
including employer’s contribution of P.F, ESI & minimum bonus for the wages and a
profit margin of 10 %.
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WAGES & OTHER PAYMENTS / CONTRIBUTIONS TO BE MADE TO THE WORKERS
DEPLOYED IN THE CONTRACT:

(dregsom

11. The contractor shall pay wages to the workmen employed by him/her at the rate, which
shall not be less than the minimum wages applicable under Law from time to time. BHEL
Adhoc payment of Rs.3200/- per month for USW, Rs.3700/- per month for SSW &
Rs.4100/- per month for SW etc also has to be paid to the workers deployed in the work.

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the
payment of Bonus Act 1965 for the total wages paid (i.e.) Payment of minimum wages.

The Contractor shall have to remit EPF & ESI contributions at the rates applicable
under law to the authorities concerned for the total wages paid.

Normally the revision of Tamil Nadu govt. minimum wage will be with effect from 1st
April of every year. Tenderers are requested to quote their offer taking in to account
of the above factor also. Any increase in minimum wages under applicable law
resulting in additional expenditure incurred by the contractor shall be reimbursed by
BHEL on production of documentary evidence of such increase and actual expenditure
to BHEL'’s satisfaction.

12. The contractor has to carry out the work without affecting the working environment.

13. The decision of Engineer-in-charge shall be final and binding on the contractor regarding
clarification of items in this tender schedule.

14. The contractor shall strictly adhere to various labour laws in force.

15. The contractor shall follow norms of BHEL security system for movement of men &
materials within the complex including biometric system. The bidder of this tender
shall assess all local conditions prevailing at BHEL w.r.t labour engagement,
Quality systems of BHEL, work execution procedures etc before Quoting for this
tender. The rate quoted shall include for all these factors.

16. Daily labour report for the labour engaged on previous day area wise shall have to be
submitted next day.

17. Since the responsibility for the quality, workmanship and accuracy of any work being
carried out under this contract lies with the contractor, the contractor should ensure that

no work is done without the presence of contractor’s representative at the work spot.

18. The contractor has to submit the organization chart of their set up for the works and any
change thereafter in the organization set up shall have the prior approval of BHEL.
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19. Statement of completed works with detailed measurements along with material
reconciliation statements shall be submitted by the contractor every week and the
payment for the work done will be paid once in a month.
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20. The works contract to be entered into with the successful tenderer will be governed by
the BHEL General Conditions of Contract in force.

21. All materials brought by the Contractor for incorporation in the work shall be got
inspected, tested as per relevant codes and approved by the Engineer-in-charge before
they are incorporated in the work.

22.The contractor should extend fullest co-operation with the third party agencies engaged,
if any by BHEL to adhere the Quality Control Procedures ensuring quality.

23.The contractor should extend full co-operation to the other contractors who may be
doing other works in the same areas to enable them to execute their portions of work
without any delay or difficulty.

24. Water and Electricity

a) Power and water required for the work will be given by BHEL from the nearest tapping
point at the recovery rates specified below. The contractor should make necessary
arrangement for tapping the same at his own cost.

b) The Contractor should quote the tender considering the above. The recovery rates
towards the cost for these facilities will be 1.00% for water and 0.50% for power charges
will be effected from the bills on the executed value as certified by the Engineer- in-Charge
based on the usage of power and water.

c) In case the above facilities are not provided by BHEL, the tenderer has to arrange these
facilities at his own cost and the recovery rates of 1.00% for water and 0.50% for power
charges will not be effected on the executed value as certified by the Engineer- in-Charge.

25. BHEL reserves its right to accept / reject any or all the tenders.

26. No advance / mobilization advance will be given.

27.LD / Penalty clause is applicable as per General Conditions of Contract. All the terms &
conditions in the tender documents are binding on the tenderers.

kokkkkkk
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CHAPTER- 111
Annexure -1 Instructions to Tenderers

1. The tender is open to all Contractors. The Contractors not borne on the approved list of
contractors of this Organization must submit the following testimonials simultaneously with
their tenders.

I. A Certificate to establish that the tenderer is an independent contractor working on his own.

ii. At least two certificates from responsible Officers of Government / Firms of repute, regarding
the tenderer’s capacity to undertake and carryout the work tendered for or similar work
satisfactorily

NOTE:
a) Copies of testimonials unless attested by a Gazetted Officer will not be accepted

b) Non — Submission of the above testimonials simultaneously with the tenders may result in the
tender being rejected

2.The tenders should be accompanied by a list of contracts already held by the contractor at the
time of submitting the tender and giving the following particulars
a) Value of each contract

b) The balance value of work to be done on the same

The tenderer is advised to download the tender document from BHEL / CPP / Tenders
India web sites.

3.Total amount for the tender schedule should be quoted in FIGURES as well as in WORDS
in Indian currency only — i.e., Rupees and Paise with reference to the all the items shown in
the attached schedule.

Bidders shall only quote ‘Total Amount’ in the format given in PART - Il Section — A&B of
the price bid. Any other entry elsewhere in the price bid shall be treated as Null and Void.

4. Amount quoted shall include all royalties, terminal taxes, Octroi duties, Central or Provincial
Excise Tax, Sales Tax and any other taxes leviable under the State or Central Government rules.
The Bharat Heavy Electricals Ltd., will not entertain any claim whatever in this respect. The
applicable Goods and services tax (as quoted by the bidder / limited to applicable tax, whichever is
lesser) can be claimed from BHEL along with their monthly bills for further payment to be made
for the authorities concerned. In case of reverse charge applicability, BHEL will not reimburse to
the bidder the reverse charge of GST paid by BHEL.

5. Tender Value is only approximate and liable for variation without entitling the tenderer to any
compensation, till the total value of contract vary by more than 20% (Twenty Percentage)
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6. The works contract to be entered in to with the contractor will be governed by the BHEL
General Conditions of contract in force.

7. Should a tender find discrepancies or omissions in the drawings or any of the tender
documents or should be in doubt as to their meaning, he should at once address the
authority inviting the tender for clarification. Every Endeavour is made to avoid any error
which can materially affect the basis of the tender but the successful tenderer shall take
upon himself to provide for the risk of any error which may be subsequently by discovered
and shall make no subsequent claim on account thereof.

Maharataa Company

8. Tenders submitted by post should be sent “Registered Post with Acknowledgement due”. These
should be posted with due allowance for any delay in postal delivery. Tenders received after the
due date and time of opening are liable to be rejected.

9. The contractor’s responsibility under this shall commence form the date of receipt of contract or
the order of acceptance of his tender. The scheduled period of completion for this work will be
THREE MONTHS, and the Contractor will have to plan his work accordingly.

10.The maintenance period for this work will be Six Months.

11. Earnest Money Deposit:
Earnest Money is to be paid by each tenderer to ensure that the tenderer does not refuse to
execute the work after it is awarded to him.

EMD shall be furnished only in the form of

(i) Cash deposit as permissible under the extant Income Tax Act.

(ii) Electronic Fund Transfer credited in BHEL account.

(iii) Banker’s Cheque / Pay Order / Demand Draft in favour of BHEL, payable at
Ranipet.

(iv) Fixed Deposit Receipt (FDR) issued by scheduled Banks /Public Financial
Institutions as defined in the companies Act (FDR should be in the name of the
Contractor, a/c BHEL)

(v) In addition to above, the EMD amount in excess of Rs Two lakh may also accepted
in the form of Bank Guarantee from scheduled bank. The Bank Guarantee in
such cases shall be vaild for atleast six months.

EMD in any other form will not be accepted.

(One Time EMD is not applicable for this tender. If you have already deposited One Time

EMD with BHEL-Ranipet / with any other unit of BHEL, the same shall not be considered
for this tender. The bidder has to pay separate EMD for this tender without fail)
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EMD by the Tenderer will be forfeited as per tender Documents if:

a) After opening the tender, the tenderer revokes his tender within the validity period

or increases his earlier quoted rates,

b) The tenderer does not commence the work within the period as per LOI / Contract. In

case the LOI / contract is silent in this regard then within 15 days after award of
contract.

EMD given by all unsuccessful tenderers shall be refunded normally within fifteen days of
acceptance of award of work by the successful tenderer. EMD shall not carry any interest.

BHEL has now made arrangements for payvment of EMD thru’ Online

The steps to make online payment are detailed as below:

a)
b)
c)
d)

e)
D

g)
h)
i)

J)

Visit https://www.onlinesbi.com/prelogin/icollecthome.htm

Click ‘Proceed’ button.

Select ‘Tamilnadu’ in the drop down menu under ‘State of Corporate / Institution *”
Select ‘PSU-PUBLIC SECTOR UNDERTAKING' in the next drop down menu under “Type
of Corporate / Institution”

Click ‘Go’ button

Select ‘BHEL BAP RANIPET’ in the drop down menu under “PSU - PUBLIC SECTOR
UNDERTAKING’

Click ‘Submit’ Button

Select ‘'EMD’ in the drop down menu under “Select Payment Category’

Now Fill in the required details and ensure correctness of data filled. Ensure that you
are entering correct enquiry/tender number and other details correctly.

Make payment for EMD as required in tender after entering the details and enclose copy
of receipt along with tender documents. Scan and upload the receipt document in case
of tender under e- procurement mode.

The above facility is in addition to the existing method of remitting by Demand Draft.

12. Should a tenderer or a contractor on the list of approved Contractors have a relative,
or in the case of a firm or Company of contractors any of its share holders or share
holder’s relative, employed in a gazetted capacity in the Engineering Department of the
Bharat Heavy Electricals Limited, the authority inviting tenders shall be informed of this
fact at the time of submission of the tender, failing which tender, may be disqualified or if
such fact subsequently comes to light, the contract may be rescinded in accordance with
the relevant provisions in the General Conditions of Contract.
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13.If tenderer expires after the submission of his tender or after the acceptance of his
tender the BHEL may, at their discretion, cancel such tender. If a partner of a firm
expires after submission of tender or after the acceptance of the Tender, BHEL may
cancel such Tender at their discretion unless the firm retains its character.

(dregsom
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14. The Bharat Heavy Electricals Limited will not be bound by any power of attorney
granted by the tenderer or by changes in the composition of firm made subsequent to
the execution of the contract. They may however recognize such power of attorney
and changes after obtaining proper legal advice the cost of which will be chargeable
to the contract concerned.

15.If the tenderer deliberately gives wrong information in his tender or creates
conditions favorable for the acceptance of his tender, the Bharat heavy Electricals
Limited, reserves the right to reject such tender at any stage.

16. Words importing the singular number shall also be deemed to include the plural
number and vice versa where the context so requires.

17.The expenses for competing and stamping the agreement shall be paid by the
contractor.

18. The General and special conditions are complementary to each other and where they
are conflict the Special Conditions shall prevail. In regard to matters not covered by
the General and Special Conditions of Contract, those contained in the Tamil Nadu
Building Practice Standard Specifications or other specifications approved by the
Bharat Heavy Limited, shall apply.

19. Tenderers shall not increase their quoted rates in case the Bharat Heavy Electricals
Limited negotiates for reduction of rates. Such negotiation shall not amount to
cancellation or withdrawal of the original offer and the rates originally quoted shall
be binding on the tenderers for a period of three months from the date of opening of
tenders.

20. Canvassing in any form in connection with tenders is strictly prohibited and the
tenders submitted by the contractors who resort to canvassing will be liable to
rejection

21.All contractors will have to produce Income Tax Clearance Certificate from the
Income Tax- Officer concerned along with their tenders. Those Contractors whose
income is not taxable will be required to give an affidavit of their income on the
prescribed form. If the successful tenderer fails to produce the Income - tax clearance
certificate within the stated period, the Earnest Money Deposit and Security Deposit

of the tenderer may be forfeited and the contract terminated.
kskskok sk sk kskksk

Tenderer 14 Accepting Officer



Bharat Heavy Electricals Limited

i £ Boiler Auxilaries Plant,
Ranipet -632 406
CHAPTER -1V
TENDER NOTICE

Name of Work: “(i) Part - A - CSR 2019-20 - Construction of Girls Toilet at
Government L.T.1, Vellore, (ii) Part - B - CSR 2019-20 - Providing Roofing to open
school Assembly Ground at Boys Higher Secondary School, Vannivedu, Walajah
(i) Part - C - CSR 2019-20 - Construction of Toilet and Bathroom to Panchayat

Middle School (Boys & Girls) at Vettuvanam, Anaicut Taluk, Vellore”

1.

SEALED TENDERS for the above noted work are hereby invited from contractor
experienced in works of similar kind and magnitude. Tenders will be received by DGM /
CIVIL PROJECTS & SERVICES, Bharat Heavy Electricals Limited, Ranipet - 632 406 up to
15.00 Hrs. on 17/01/2020 and (Qualification Bid only) will be opened on the same day
at 15.00 Hrs. at the Office of the DGM / Civil Projects & Services in the presence of
such of those tenderers or their agents who may choose to attend.

TENDERS must be submitted in sealed covers and should be addressed to with full name
and address of the tenderer and the name of work being noted on the cover.

. All entries in the tender documents should be in the one ink. Erasers and over writings

are not permitted. All cancellations and insertions should be duly signed by the tenderer
concerned.

TENDERERS should fill in all the required particulars in the blank spaces provided for
this purpose in the tender documents and also sign each and every page of Tender
Documents including the drawings attach there to before submitting their tender.

Clause regarding rates quoted in the tender:-

a. If, in the price structure quoted for the required goods / services / works, there is
discrepancy between the unit price and the total price (which is obtained by
multiplying the unit price by the quantity), the unit price shall prevail and the total
price corrected accordingly, unless in the opinion of the purchaser there is an obvious
misplacement of the decimal point in the unit price, in which case the total price as
quoted shall govern and the unit price corrected accordingly.

b. Ifthere is an error in a total corresponding to the addition or subtraction of subtotals,
the subtotals shall prevail and the total shall be corrected; and

c. If there is a discrepancy between words and figures, the amount in words shall
prevail, unless the amount expressed in words is related to an arithmetic error, in
which case the amount in figures shall prevail subject of (a) and (b) above.

d. If there is such discrepancy in an offer, the same shall be conveyed to the bidder with
target date up to which the bidder has to send his acceptance on the above lines and if
the bidder does not agree to the decision of the purchaser, the bid is liable to be
ignored.
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6. In quoting their rates, the tenderers are advised to take account all factors including any
fluctuations in the market rates etc. No claim will be entertained on this account after
acceptance of the tender or during the currency of the contract.

(dregsom

7. Before tendering, the tenderers are advised to inspect the site of work and its
environments and be well acquainted with the actual working and other prevalent
conditions, position of materials and labour, General and Special Conditions of Contract.
Instructions to tenders, drawings and Specifications and all other documents which form
part of the Agreements to be entered into.

8. The rates quoted in the tender shall remain valid for a period THREE MONTHS from
the due date of opening of the tender (Price bid).

9. In the event of tender being submitted by firm the tender must be signed separately and
legibly by each partner or member of the firm or in their absence, by the person holding
the power of attorney on behalf of the firm concerned in the latter case a copy for the
power of attorney duly attested by a Gazetted Officer must accompany the tender.

10.Every tender must be accompanied with EMD for the amount as specified in any of the
form mentioned in Para 11 of the “Instruction to Tenderers”. This Earnest Money will be
refunded to the unsuccessful tenderers within fifteen days of finalization of the award of
work. In case of the successful tenderer, the Earnest Money will be retained as part of the
Security Deposit for satisfactory completion of the work in accordance with Clause 16 of
the General Conditions of Contract

NOTE: Cheques, Currency Notes and Money Orders will not be accepted in lieu of the deposit
receipt referred to above.

11.Security deposit:
a) The rate of Security Deposit (SD) will be 5% of the contract value.

b) 50% of the required Security Deposit, including the EMD, should be collected before
start of the work from the Contractor. Balance of the Security Deposit can be collected
by deducting 10% of the gross amount progressively from each of the running bills of
the Contractor till the total amount of the required Security Deposit is collected.

c) The security deposit may be furnished in any one of the following forms:

Cash (as permissible under the Income Tax Act)
1) Local cheques of scheduled banks, subject to realization.
2) Pay order / Demand draft / Electronic fund transfer in favour of BHEL,
3) Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in
the Companies Act. The Bank Guarantee format should have the approval of BHEL.
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4) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as
defined in the Companies Act. The FDR should be in the name of the contractor, A/c
BHEL, duly discharged on the back.
5) Securities available from Post offices such as National Savings Certificates, Kisan
Vikas Patras etc. (Certificates should be held in the name of Contractor furnishing the
security and duly endorsed / hypothecated / pledged in favour of BHEL and discharged on
the back).

(dregsom

EMD of the successful tenderer can be converted and adjusted against the security deposit.
The security deposit shall not carry any interest.

(Note: Acceptance of security deposit against Serial No.5 & 6 above will be subject to
hypothecation or endorsement on the documents in favour of BHEL. However BHEL will not
be liable or responsible in any manner for the collection of Interest or renewal of the
documents or in any other matter connected therewith.)

Security Deposit shall be released to the Contractor upon fulfillment of Contractual
obligations as per terms of the Contract.

Security Deposit shall not carry any interest.

12.Unless the contractor whose tender is accepted signs the Contract Agreements and
makes the necessary security deposit specified in Para 11 above within Seven days of
the date of the order directing him to do so the amount of Earnest Money Deposit
already deposited by him will be forfeited and acceptance of his tender withdrawn.

13.If after opening of tenderer revokes his tender or increases his earlier quoted rates or
after acceptance of his tender does not commence the work in accordance with the
instruction of the Engineer-in-charge, the Earnest Money deposited by him will be
forfeited and acceptance of his tender withdrawn. If only a part of the work included in
the tender had been awarded to the tenderer, the amount of Earnest Money to be
forfeited will be based on the value of the contract so awarded.

14.The Bharat Heavy Electricals Limited reserve the right to reject any or all the received or
accept any tender or part thereof without assigning any reason thereof. In the case
acceptance of part of tender, time for completion may also be reduced to the extent
considered appropriate by the Accepting Authority.

15.Conditional and un witnessed tenders, tender containing absurd rates and amounts,
tenders which are incomplete or otherwise considered defective and tenders not in
accordance with the tender conditions laid down by the Accepting Officer are liable to be
rejected.

16.Tenders not submitted on the prescribed form are liable to be rejected
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17.The work must be completed within a contract period of THREE MONTHS.
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18.The General Manger / Additional General Manager / DGM / Senior Engineer or the
Officer mentioned by BHEL shall be Accepting Officer, herein after referred to as such for
the purpose of this contract.

19.This tender notice shall be deemed to form an integral part of the contract to be entered
into for this work.

20.The tenderers are advised to go through the condition stipulated in the Tender document
& code of conduct for Health & Safety of Contract Labourer in details. Any violation
thereof will invite punitive action being taken against them. While quoting the rate all the
above factors are to be taken into account.

21.Quoted rates shall be firm throughout the contract period and extended contract
period also and no cost escalation is allowed on any account.

22.The similar works executed in the own name of the tenderer only will be
considered for eligibility / qualification criteria.

23.BHEL reserves the right to increase or decrease the tendered quantity.

24.Lowest prices received against BHEL tenders need not be the technically acceptable one,
and in that case, BHEL reserves the right not to consider the same.

25.BHEL reserves the right to negotiate or refloat the tender opened, if L1 Price is not
lowest acceptable price to them inter-alia other reasons.

26.The contract will be finalized based on the overall LOWEST value and to be
awarded to single party only since split in schedules is not possible.

27.“No interest shall be payable by BHEL on Earnest Money or Security Deposit, if
applicable, or any money due to the Contractor by BHEL.”

28.“BHEL shall have the right to recover any money which in the sole opinion of BHEL is
due from the Contractor from any money due to the Contractor under this Contract
or any other contract or from the security Deposit furnished by the Contractor under
this contract or any other contract.”

29.“Notwithstanding anything to the contrary, including, but not limited to, provisions
relating to extension of time and compensation for delay, time shall be the essence of

the Contract.”

30. "BHEL's Guidelines for Suspension of Business Dealings with Suppliers / Contractors
shall apply to this Tender / Enquiry. The said Guidelines are available at
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http:// www.bhel.com/vender registration/pdf/Suspension guidelines adbridged.pdf
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The Bidders shall peruse the same prior to submission of the bid.

Any action taken or proposed to be taken by BHEL under the above said policy shall be
without prejudice, and in addition, to other rights and remedies as may be available to
BHEL under contract or law."

31.In respect of work within the premises of BHEL Ranipet / customer premise, the
Bidder shall, while quoting, take into the account the likely expenditure in complying
with statutory obligations including PF & ESI related laws and the expenditure that
would be incurred in making contributions towards PF & ESI as per the NIT. The
Bidder shall refer to the general conditions of contract which forms a part of NIT in
this regard.

32.In respect of work within the premises of BHEL Ranipet / customer premise the
contractor shall strictly comply with labour laws including PF & ESI related laws and
shall make contributions towards PF & ESI notwithstanding the numerical strength
of the employees of the contractor.

kkokok sk kokok ok
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CHAPTER -V
GENERAL INSTRUCTIONS:

The contractor shall not resort to sub-contracting under any circumstances. If found at a
later date, BHEL reserves the right to take action whatever action it deems fit, including
cancellation of the contract.

All the bills of contractors will be cleared by Finance department subject to production of
“Clearance certificate’ by the contractors in respect of compliance of all statutory
requirements, issued by IR section of Human Resource Department

Disputes, grievances between the contractor and his labour, will have to be settled by the
contractor.

If the management of BHEL engages workers to complete any part or whole of the work
as per this contract for any period due to failure of the contractor or to engage adequate
number of workers. He has to reimburse to BHEL, the extra cost involved on this account.
The extra cost of engaging such workmen by BHEL will be reckoned at the rate as per
minimum wages and other payments (as mentioned in the tender reg. wages payable to
the workers) of BHEL for purpose of recovery from the contractor along with BHEL'’s
administrative charges @ 12.5%.

The management of BHEL shall be at liberty to terminate the contract by issuing a
month’s notice to the contractor without assigning any reason what so ever. As regards
unsatisfactory performance or non-compliance with any of the terms and conditions of
the contract by the contractor, BHEL shall have the right to terminate the contract
forthwith without notice & rearrange the balance work through other agencies at the risk
and cost of the contractor & under such circumstances, the security deposit paid by the
contractor shall stand forfeited.

The contractor shall follow such Act, rules & regulations of the state / central Govt. that
are in force & that may be framed from time to time. BHEL shall not be responsible for
any infringement of the various statues in force by the contractor.

In case, the contractor fails to make payment of wages to his employees or remittance of
contribution to the concerned authorities & a claim is made against BHEL for whatsoever
reason, the security deposit / other dues / running bills under the contract can be
utilized by BHEL to discharge the liability of the contractor.

Contractor shall indemnify BHEL against all claims and losses it suffers under various
labour laws, statues or any civil or criminal law in connection with employees deployed
by him.

Contractor shall obtain necessary insurance cover at his own cost to mitigate any risk of
accidents, losses, damages etc. BHEL shall not be responsible for any losses, damages to
the contractor or to his employees.
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Terms & Conditions

01. The contract period is “THREE MONTHS”".

02. Tender for the subject work should be submitted in a sealed cover consisting of three
inner sealed covers viz. (I) Qualification bid cover, (II) Price bid cover & (III) EMD cover
all super scribing the name of work, tender schedule number etc.

Cover - 1: Technical bid shall cover the details like

(1)

(ii)
(iii)
(iv)

(v)
(vi)

The Experience of the contractor i.e., the eligibility criteria of the tenderer shall be as
specified in the tender notice.

The list of technical personnel in their organization with their qualification &
experience in the field.

The infrastructure available with them

The certificates received from the Government/ reputed organizations for having
taken up similar work of equivalent value.

The list of clients with their addresses, contact persons.

The list of works being done at present with the details of Contact persons and
addresses.

Cover - 2: Price Bid - Prices shall be quoted in the price schedule as per the BOQ.

Cover - 3: EMD cover shall cover the details like

()

(ii)

The EMD in the form of DD or any other form mentioned in para 11 of “Instruction to
Tenderers” shall be drawn in favour of “Bharat Heavy Electricals Limited, Ranipet
632 406 payable at Ranipet, Vellore Dist. T.N.

EMD shall be enclosed along with the DD in a separate cover mentioning EMD cover.

The details of the tenderer’s office with full address, Phone No. FAX No., Mobile No. shall be
specified on the Tender document cover. If the tenderer gives wrong information, then the
EMD submitted by the tenderer will be forfeited.

03. The contractor shall comply with all statutory regulations relating to labour laws like ES],
PF Contract Labour License (if applicable), Minimum Wages Act etc.,

04. The rate quoted shall include the wages payable to the employees, Statutory charges like
ESI, PF, Bonus, Holiday & EL wages, safety appliances etc.,, While quoting the rate, the
contractor shall take into account, the implication of probable revision in the minimum
wages also.

05. The contractor shall issue necessary safety appliances like Safety Shoes, Gum Boots, Acid
& Alkali Proof Hand Gloves, Masks etc., to their workers for safe operation.
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06. The contractor shall maintain all the records w.r.t. ESI, PF, Wages & Attendance.

07. The tenderer shall fill up the questionnaire as per Annexure - 2 and enclose along with
the bid.

08. The minimum wages shall be as per Tamil Nadu: Please note that the minimum wages
are normally revised by the authorities from every year April month.

If any employee / labourer working in the contract is found involved in corruption
activities, the contract will be terminated and the contractor will be banned for
applying for any future contract for 3 years.

09. No advance payment shall be paid to the contractor.

10. All Payments will be made only through e-Mode, necessary authorization as to be
submitted along with the tender as per the format enclosed.

kskskskskskk
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Scope of work:

Scope of works covers the “(i) Part - A - CSR 2019-20 - Construction of Girls Toilet at
Government L.T.I, Vellore, (ii) Part - B - CSR 2019-20 - Providing Roofing to open school
Assembly Ground at Boys Higher Secondary School, Vannivedu, Walajah (iii) Part - C - CSR
2019-20 - Construction of Toilet and Bathroom to Panchayat Middle School (Boys & Girls)
at Vettuvanam, Anaicut Taluk, Vellore”

The work to be done under this contract consist of providing all materials, labour,
construction equipment, supervision, scaffoldings, tools & plants, transportation & storage
and all incidental items not shown or specified but reasonably implied or necessary for
completion of entire civil works required.

Tenderer drawing annexed hereto are preliminary and give the nature of work and
only for guidance to the tenderers. The work shall be carried out in accordance with
drawings to be made available during the course of execution of works.

The contractor in the event of this work awarded to him, shall establish an office at
site and keep posted an authorized responsible officer with a valid power of attorney for the
purpose of the contract along with other staff like Engineers, Supervisors etc. Any order or
instructions of the Engineer - in - charge or his duly authorized representative, at site office
will be deemed to have been communicated to the contractor at his legal address.
Completion schedule:

The contractor is required to commence the work within 15 days from the date of
issue of LOA, failing which the contract is liable to be cancelled and EMD / SD shall be
forfeited.

The work shall be executed in a workman like manner and as per relevant Indian
Standard Specification.

The Engineer - in - charge will communicate or confirm his instructions to the
contractor in respect of the execution of the work in a “work site order book” maintained at
his office and confirm receipt of such instructions by signing the relevant entries in this
book. Such entries will rank as order or notices in writing within the intent and meaning of
these conditions.

Quality of Works

All materials supplied by the contractor and incorporated on the work shall conform
to the latest IS specifications including the applicable amendments and revisions from time
to time.

It is not the intent to specify here in all details, however the work in all respects shall
confirm to CPWD / IS codes and standard engineering practices and workmanship. If there is
any ambiquity between the specifications, the decision of the Engineer - in - charge shall be
final and binding on the contract.

Any work found defective / unsatisfactory the contractor has to rectify the same at
his own cost. In case the contractor fails to rectify the defects within a specified time as per
the Engineer - in - charge’s instructions the same will be got done by BHEL at the risk and
cost of the contractor and the cost deducted from the contractor’s bill.

The contractor shall prepare and submit quality assurance program and schedule for
work completion / comply with any other quality plan requirement and schedule for work
completion proposed by BHEL with all details once the work is awarded and indicate the
field equipment that he is going to use for quality assurance.
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Site Clearance

Written permission for erection of temporary work sheds at site will have to be obtained
from BHEL. Once the work is completed, the contractor should remove his temporary shed
and the unwanted materials and also dispose the debris as instructed by the Engineer - in -
charge, around the constructed area, the contractor should remove all debris and clear
unwanted materials

Project Information:

“@) Part - A - CSR 2019-20 - Construction of Girls Toilet at Government L.T.I,
Vellore, (ii) Part - B - CSR 2019-20 - Providing Roofing to open school Assembly
Ground at Boys Higher Secondary School, Vannivedu, Walajah (iii) Part - C - CSR
2019-20 - Construction of Toilet and Bathroom to Panchayat Middle School (Boys
& Girls) at Vettuvanam, Anaicut Taluk, Vellore”

Note:

Bidders are requested to visit site and verify themselves about the actual lead and assess the
site condition before quoting for the job. No compensation for not acquainting themselves
with the actual site conditions will be entertained at the later stage.

Technical specifications

1. All civil and road works shall have to be carried out strictly as per the specifications
including all applicable official amendments and revisions laid down in Tamil Nadu Building
Practice volume [ & II for reference. The above volumes are kept in the office of DGM / Civil
Projects & Services. However, in cases of conflicts of specifications, M/s BHEL specifications
will prevail.

2. All structural and fabrication works shall have to be carried out as per BHEL General
Specifications and special conditions incorporated under “Structural Steel Construction” (for
reference the specifications are kept in the office of the DGM / Civil Projects & Services).

3. Bidders may please note that the ready mix RCC grades of M-25 & M-30 grades given
in this tender can be supplied using OPC, blue granite coarse aggregates and fine
aggregate of “Manufactured / Crushed sand (M-sand) or river sand”. The quoted rate
shall be firm and single rate irrespective of the use of M-sand / river sand.

4. The concrete test cubes of the concrete laid shall be tested for compressive strength
not lower than the grade of the concrete and as per relevant standards.

5. BHEL will supply only cement, reinforcement steel, and structural steel for this work
on free issue basis (recovery rates for excess / over consumptions are tabulated in
schedule-B). Contractor shall supply all the other materials (i.e. sand, bricks, aggregates
etc,), labour, scaffoldings, tools & plants required for this work within their quoted
rates.

Undertaking by the tenderer / contractor:

[/We have gone through the BHEL General Specifications and Special Conditions
incorporated under “Structural Steel Construction” and agreed to follow the specification for
construction.
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CHAPTER - VI

Reverse Auction (RA)

It is planned to conduct English Reverse Auction for this tender the rules, terms and
conditions for the same are included in the tender.

It is the discretion of BHEL to conduct the Reverse Auction or directly open your envelope
price bid and award the work.

As such, you are requested to submit your most competitive rates in your sealed envelope
price bid itself for this tender.

The bidder shall agree for both the above options; otherwise the tenders will be rejected.
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Business Rules, Terms & Conditions of Reverse Auction:

Business Rules, Terms & Conditions of Reverse Auction for “(i) Part - A - CSR 2019-20 -
Construction of Girls Toilet at Government I.T.I, Vellore, (ii) Part - B - CSR 2019-
20 - Providing Roofing to open school Assembly Ground at Boys Higher Secondary
School, Vannivedu, Walajah (iii) Part - C - CSR 2019-20 - Construction of Toilet
and Bathroom to Panchayat Middle School (Boys & Girls) at Vettuvanam, Anaicut
Taluk, Vellore”

against the Tender No. BAP:CF:0T:23/2019-20 Dt: 27/12/2019

BUYER NAME Bharat Heavy Electricals Limited
Boiler Auxiliaries Plant

Civil Projects & Services

Ranipet-632 406

E-mail: ezhil@bhel.in, smkaviya@bhel.in

AUCTION TO BE Name and Address of Service Provider
CONDUCTED BY
DATE OF AUCTION | Auction Date : xx/01/2020

Sealed Bid Time :14.00 PM - 14.30 PM

Reverse Auction Time : 15.00 PM - 16.00 PM

Auction Website: xxxxxx

DOCUMENTS 1) Business rule for reverse auction (Annexure I)
ATTACHED 2) Terms & conditions of reverse auction (Annexure II)
3) Process Compliance Statement (Annexure III)

4) Price Confirmation (Annexure IV)

5) Contact Information

6) RA Excel Sheet (Document for RA only)

SPECIAL Bidding in the last minutes and seconds should be avoided
INSTRUCTIONS in the bidders own interest. Neither the Service Provider

nor BHEL will be responsible for any lapses / failure on
the part of the vendor, in such cases.
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Annexure - 1to RA

Terms & Conditions of Reverse Auction:

Against this enquiry for the subject item / system with detailed scope of supply as per
enquiry specifications, BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e., ON LINE
BIDDING (THROUGH Service Provider.). The philosophy followed for Reverse auction shall
be English Reverse (No ties).

1.

For the proposed reverse auction, technically and commercially acceptable bidders only
shall be eligible to participate.

Those bidders who have given their acceptance for Reverse Auction (quoted against this
tender enquiry) will have to necessarily submit “online sealed bid” in the Reverse
Auction. Non-submission of “online sealed bid” by the bidder for any of the eligible items
for which techno-commercially qualified will be considered as tampering of the tender
process and will invite action by BHEL as per extant guidelines in vogue.

BHEL will engage Service Provider, who will provide all necessary training and
assistance before commencement of on line bidding on internet.

In case of reverse auction, BHEL will inform the bidders the details of Service Provider to
enable them to contact & get trained.

Business rules like event date, time, bid decrement, extension etc., also will be
communicated through Service Provider. for compliance.

Bidders have to fax the Compliance form (annexure III) before start of Reverse auction.
Without this, the bidder will not be eligible to participate in the event.

In line with the NIT terms, BHEL will provide the calculation sheet (e.g.,, EXCEL sheet)
which will help to arrive at “Total Cost to BHEL” like Packing & forwarding charges,
Taxes and Duties, Freight charges, Insurance, Goods and Services Tax for Services and
loading factors (for non-compliance to BHEL standard Commercial terms & conditions)
for each of the bidder to enable them to fill-in the price and keep it ready for keying in
during the Auction.

Reverse auction will be conducted on scheduled date & time.

At the end of Reverse Auction event, the lowest bidder value will be known on auction
portal.
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The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for
price breakup including that of line items, if required, (Annexure IV) as provided on case-
to-case basis to Service Provider. within two working days of Auction without fail.
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In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the
Price bids and price impacts, if any, already submitted and available with BHEL shall be
opened as per BHEL’s standard practice.

Bidders shall be required to read the “Terms and Conditions” section of the auctions site
of Service Provider. using the Login IDs and passwords given to them by Service
Provider. before reverse auction event. Bidders should acquaint themselves of the
“Business Rules of Reverse Auction”, which will be communicated before the Reverse
Auction.

If the Bidder or any of his representatives are found to be involved in Price manipulation
/ cartel formation of any kind, directly or indirectly by communicating with other
bidders, action as per extant BHEL guidelines, shall be initiated by BHEL and the results of
the RA scrapped / aborted.

The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any
other party.

In case BHEL decides to go for reverse auction, the H1 bidder(s) (whose quote is highest
in online sealed bid) may not be allowed to participate in further RA process.

kkskkk
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Annexure - II to RA
Business Rules for Reverse Auction:
This has reference to tender no. BAP:CF:0T:27/2019-20 Dt: 27/12/2019

BHEL shall finalize the Rates for “(i) Part - A - CSR 2019-20 - Construction of Girls
Toilet at Government I.T.I, Vellore, (ii) Part - B - CSR 2019-20 - Providing
Roofing to open school Assembly Ground at Boys Higher Secondary School,
Vannivedu, Walajah (iii) Part - C - CSR 2019-20 - Construction of Toilet and
Bathroom to Panchayat Middle School (Boys & Girls) at Vettuvanam, Anaicut
Taluk, Vellore” through Reverse Auction mode. BHEL has made arrangement with
Service Provider, who shall be BHEL’s authorized service provider for the same. Bidders
should please go through the guidelines given below and submit acceptance of the same.

The technical & commercial terms are as per (a) BHEL Tender Eng. No
BAP:CF:0T:23/2019-20 Dt: 27/12/2019 (b) Bidder’s technical & commercial bid (in
case of two part bid) and (c) subsequent correspondences between BHEL and the bidders, if
any.

1. Procedure of Reverse Auctioning:

[. Online Sealed Bid: This duration of online sealed bid will be 30 minutes. All bidders
have to submit their online sealed bids during this period.

II. Online Reverse Auction: The “opening price” i.e. start price for RA and “bid
decrement” will be decided by BHEL.

[II. If BHEL decides the lowest online sealed bid as the starting price, then the lowest
bidder in online sealed bid shall be shown as current L1 automatically by the system
and no acceptance of that price is required. System shall have the provision to indicate
this bid as current L1.

IV. Bidders by offering a minimum bid decrement or the multiples thereof can displace a
standing lowest bid and become “L1” and this continues as an iterative process.

V. After the completion of the online reverse auction, the Closing Price (CP) shall be
available for further processing.

2. Schedule for reverse auction:
The Reverse Auction is tentatively scheduled on xx/01/2020 and the duration of online
sealed bid will be 30 minutes. All bidders to submit their online sealed bids during this
period.
Online Sealed Bid: -
Start Time: 14:00 Hrs.
Close Time: 14:30 Hrs.
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Online Reverse Auction: -
Start Time: 15:00 Hrs.
Close Time: 16:00 Hrs.

3. Auction extension time: If a bidder places a bid in the last 10 minutes of closing of the
Reverse Auction and if that bid gets accepted, then the auction’s duration shall get
extended automatically for another 10 minutes, for the entire auction (i.e. for all the
items in the auction), from the time that bid comes in. Please note that the auto-extension
will take place only if a bid comes in those last 10 minutes and if that bid gets accepted as
the lowest bid. If the bid does not get accepted as the lowest bid, the auto-extension will
not take place even if that bid might have come in the last 10 minutes. In case, there is no
bid in the last 10 minutes of closing of Reverse Auction, the auction shall get closed
automatically without any extension. However, bidders are advised not to wait till the
last minute or last few seconds to enter their bid during the auto-extension period to
avoid complications related with internet connectivity, network problems, system crash
down, power failure, etc.

The above process will continue till completion of Reverse Auction.

Complaints / Grievances, if any, regarding denial of service or any related issue should be
given in writing thru e-mail / fax to Service Provider, with a copy to BHEL within 15
minutes from the initial closing time of Online Reverse Auction.

4. Bid price: The Bidder has to quote the F.O.R. destination Price inclusive of Packing &
Forwarding charges, all the routine & type tests as per tender scope, ED + cess, CST
against C-form, Freight (bidder to provide original Freight paid receipt), insurance
charges, etc. including loading (if indicated by BHEL due to deviations in commercial
terms) for the Items specified. Details are as shown in Excel Sheet for calculation of
Landed cost.

Note: For the consideration of L1 bidder, the bid value shall be reduced by loading amount, if
applicable.

5. Bidding currency and unit of measurement: Bidding will be conducted in {Indian
Rupees per Unit} of the material as per the specifications.

In case of foreign currency bids, exchange rate (TT selling rate of State Bank of India) as on
scheduled date of tender opening (Part-I bid in case of two part bid) shall be considered for
conversion in Indian Rupees. If the relevant day happens to be a bank holiday, then the forex
rate as per the previous bank (SBI) working day shall be taken.

6. Validity of bids: Price shall be valid for 90 days from the date of reverse auction. These
shall not be subjected to any change whatsoever.

7. Lowest bid of a bidder: In case the bidder submits more than one bid, the lowest bid at
the end of Online Reverse Auction will be considered as the bidder(s) final offer to
execute the work.
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8. Bidders shall be assigned a Unique User Name & Password by BHEL or Service
Provider. Bidders are advised to change the Password and edit the information in the
Registration Page after the receipt of initial Password from BHEL / Service Provider. to
ensure confidentiality. All bids made from the Login ID given to the bidders will be
deemed to have been made by the bidders / bidder’s company.

9. Post auction procedure: BHEL will proceed with the Lowest Bid in the Reverse Auction
for further processing.

10.Any commercial / technical loading shall be intimated to bidders prior to RA. The excel
sheet provided in this regard shall cover all these aspects. Commercial / technical loading
if any, shall be added by the respective bidder in its price during online sealed bid &
Online Reverse Auction. Modalities of loading & de-loading shall be separately intimated
to the bidders. The responsibility for correctness of total cost to BHEL shall lie with the
bidders.

11.Computerized reverse auction shall be conducted by BHEL (through Service Provider.),
on pre-specified date, while the bidders shall be quoting from their own offices / place of
their choice. Internet connectivity shall have to be ensured by bidders themselves.

During the RA if a bidder is not able to bid and requests for extension of time by fax / e-mail
/ phone then time extension of additional 15 minutes will be given by the service provider
provided such requests come before 5 minutes of auction closing time. However, only one
such request per bidder can be entertained.

Despite this extension if bidder fails to upload his prices due to extreme case of failure of
Internet connectivity, (due to any reason whatsoever may be) it is the bidders’ responsibility
/ decision to send fax communication immediately to Service Provider, furnishing the price
the bidder wants to bid online with a request to the Service Provider. to upload the faxed
price on line so that Service Provider. will up load that price on line on behalf of the Bidder.
It shall be noted clearly that the concerned bidder communicating this price to service
provider has to solely ensure that the fax message is received by the service provider in a
readable / legible form and also the Bidder should simultaneously check up with Service
Provider. about the clear receipt of the price faxed. It shall also be clearly understood that
the bidder shall be at liberty to send such fax communications of prices to be up loaded by
Service Provider. only within the closure of Bid time and under no circumstance it shall be
allowed beyond the closure of Bid time / reverse auction. It shall also be noted that Service
Provider. should be given a reasonable required time by the bidders, to upload such prices
online and if such required time is not available at the disposal of Service Provider. at the
time of receipt of the fax message from the bidders, Service Provider. will not be uploading
the prices and either BHEL or Service Provider. are not responsible for this unforeseen
circumstances. In order to ward-off such contingent situation bidders are requested to make
all the necessary arrangements / alternatives whatever required so that they are able to
circumvent such situation and still be able to participate in the reverse auction successfully.
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Failure of power or loss of connectivity at the premises of bidders during the Reverse
auction cannot be the cause for not participating in the reverse auction. On account of this,
the time for the auction cannot be extended and neither BHEL nor Service Provider, is
responsible for such eventualities.

(dregsom
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12.Proxy bids: Proxy bidding feature is a pro-bidder feature to safe guard the bidder’s
interest of any internet failure or to avoid last minute rush. The proxy feature allows bidders
to place an automated bid in the system directly in an auction and bid without having to
enter a new amount each time a competing bidder submits a new offer. The bid amount that
a bidder enters is the minimum that the bidder is willing to offer. Here the software bids on
behalf of the bidder. This obviates the need for the bidder participating in the bidding
process until the proxy bid amount is decrementally reached by other bidders. When proxy
bid amount is reached, the bidder (who has submitted the proxy bid) has an option to start
participating in the bidding process.

The proxy amount is the minimum amount that the bidder is willing to offer. During the
course of bidding, the bidder cannot delete or change the amount of a proxy bid.

Bids are submitted in decrements (decreasing bid amounts). The application automates
proxy bidding by processing proxy bids automatically, according to the decrement that the
auction originator originally established when creating the auction, submitting offers to the
next bid decrement each time a competing bidder bids, regardless of the fact whether the
competing bids are submitted as proxy or standard bids. However, it may please be noted
that if a manual bid and proxy bid are submitted at the same instant manual bid will be
recognized as the L1 at that instant.

In case of more than one proxy bid, the system shall bid till it crosses the threshold value of
each lowest proxy bid and thereafter allow the competition to decide the final L1 price.

Proxy bids are fed into the system directly by the respective bidders. As such this
information is privy only to the respective bidder(s).

13. Bidders are advised to get fully trained and clear all their doubts such as refreshing of
Screen, quantity being auctioned, tender value being auctioned etc. from Service Provider.
14. Service Provider, shall arrange to demonstrate / train the bidder or bidder (s)
nominated person(s), without any cost to bidders. Service Provider, shall also explain the
bidders all the business rules related to the Reverse Auction. Bidders are required to submit
their acceptance to the terms and conditions / modalities before participating in the Reverse
Auction in the process compliance form as enclosed. Without this, the bidder will not be
eligible to participate in the event.

15.Successful bidder shall be required to submit the final price (L1) in prescribed format
(Annexure - VI) for price breakup including that of line items, if required, quoted during the
online Reverse Auction duly signed and stamped as token of acceptance without any new
conditions (other than those already agreed to before start of auction), after the completion
of auction to Service Provider, besides BHEL within two working days of Auction without
fail.
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16.Any variation between the final bid value and that in the confirmatory signed price
breakup document will be considered as tampering the tender process and will invite action
by BHEL as per extant guidelines for suspension of business dealings (as available on
www.bhel.com).

17.Bidders’ bid will be taken as an offer to execute the work / supplies the item as per
enquiry no.. Bids once made by the bidder, cannot be cancelled/ withdrawn and bidder shall
be bound to execute the work as mentioned above at bidder’s final bid price. Should bidder
back out and not execute the contract as per the rates quoted, BHEL shall take action as per
extant guidelines for suspension of business dealings (as available on www.bhel.com).

(dregsom
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18.Bidders shall be able to view the following on their screen along with the necessary fields
during Online Reverse Auction:

a. Leading (Running Lowest) Bid in the Auction (only total price of package)
b. Bid Placed by the bidder

c. Start Price

d. Decrement value

e.

Rank of their bid during bidding as well as at the close of auction.
19.BHEL'’s decision on award of contract shall be final and binding on all the Bidders.

20.BHEL reserves the right to extend, reschedule or cancel the Reverse Auction process /
tender at any time, before ordering, without assigning any reason, with intimation to
bidders.

21.BHEL shall not have any liability to bidders for any interruption or delay in access to the
site irrespective of the cause. In such cases, the decision of BHEL shall be binding on the
bidders.

22.0ther terms and conditions shall be as per bidder(s) techno-commercial offers and other
correspondences, if any, till date.

23.If there is any clash between this business document and the FAQ available, if any, in the
web site of Service Provider. the terms & conditions given in this business document will
supersede the information contained in the FAQs. Any changes made by BHEL or Service
Provider. (due to unforeseen contingencies) after the first posting shall be deemed to have
been accepted if the bidder continues to access the portal after that time.

24 Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other
party. If the Bidder or any of his representatives are found to be involved in Price
manipulation / cartel formation of any kind, directly or indirectly by communicating with
other bidders, action as per extant BHEL guidelines for suspension of business dealings (as
available on www.bhel.com), shall be initiated by BHEL.
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Annexure - III to RA
Process Compliance Form:
(The bidders are required to print this on their company’s letterhead and sign, stamp
before RA)
To

Service Provider name and address.
Sub: Agreement to the Process related Terms and Conditions.
Dear Sir,

This has reference to the Terms & Conditions for the Reverse Auction mentioned in the

BHEL enquiry no - BAP:CF:0T:23/2019-20 Dt: 27/12/20109.

This letter is to confirm that:

1. The undersigned is authorized official / representative of the company to participate in RA
and to sign the related documents.

2. We have studied the Reverse Auction Terms & Conditions and the Business rules
governing the Reverse Auction as mentioned in your letter and confirm our agreement to
them.

3. We also confirm that we have taken the training on the auction tool and have understood
the functionality of the same thoroughly.

4. We also confirm that, in case we become L1 bidder, we will email / fax the price
confirmation & break up of our quoted price (including that of line items) as per Annexure -
IV within two working days (of BHEL) after completion of RA event, besides sending the
same by registered post / courier both to M/s. BHEL and {Service Provider.}

5. We also confirm that in case we become L1 bidder, the envelope sealed price bid
submitted by us shall be opened by BHEL and we agree to accept the lower of the two bids
(RA closing price & envelope sealed price) for placement of order and we have understood
that in case online sealed bid placed by us is found higher than envelope sealed price bid
submitted by us, then BHEL may take action as stipulated in NIT.

We, hereby confirm that we will honour the Bids placed by us during the auction process.
With regards

Signature with company seal

Name -

Company / Organization

Designation within Company / Organization
Address of Company / Organization

Sign this document and Fax it to Service Provider, prior to start of the Event.
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Annexure - IV to RA
RA price confirmation and breakup:

To
Service Provider Name and Address
CC:  BHARAT HEAVY ELECTRICALS LIMITED

BOILER AUXILIARIES PLANT

CIVIL PROJECTS & SERVICES

RANIPET-632 406
Sub: Final price quoted during Reverse Auction and price breakup
Dear Sir,

We confirm that we have quoted.

Rs. { in value & words } for item covered under tender

enquiry No. BAP:CF:0T:23/2019-20 Dt: 27/12/2019.

Total price of the items covered under above cited enquiries is inclusive of Goods and
services tax and other as per NIT.

Our final landed prices as quoted during the Reverse Auction conducted today {xx/01/2020}
which will be valid for a period of 90 (Ninety) days.

(Details of individual price breakups for each sections of price schedules is attached
herewith in BHEL Excel sheet format)

Thanking you and looking forward to the valuable order from BHEL.
Yours sincerely,

For

Name:

Company:

Date:

Seal:
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CONTACT INFORMATION:
Service Provider Bharat Heavy Electricals Limited
Civil Projects & Services Department
Contact person Name Shri. T. EZHILNBAN,
DGM /CP &S
Company Address BHEL, Ranipet - 632 406
Contact No Email : ezhil@bhel.in
E-mail ID Phone : 04172 284632

Cell :09443344592

Smt. S M KAVIYA,

Dy. Manager/CP & S
BHEL, Ranipet - 632 406
Email : smkaviya@bhel.in
Phone: 04172 284792
Cell :09488052739
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CHAPTER - VII
Statutory Annexure: The following statutory requirements should be fulfilled by the
Contractor.

A. Minimum Wages Act, 1948:

PF (12%) and Admin Charges (1%)= 13% (Employer) + 12% (Employee)
PF to be remitted in contractor’s own code

ESI =4.00% (Employer) + 1.00% (Employee)

If ESI is not available in that area, then take insurance

Contract License as per CL Act

Issue of employment card to contract labours

Issue of one-month notice before termination of contract

Maintain all registers under various acts

Minimum wages as per current stipulation.

0. Payment of wages - within in stipulated time and other statutory requirements
under various applicable labour laws to be ensured.

RO NUTEWN R

B. Compensation:
“BHEL shall recover the amount of compensation paid to victim(s) by BHEL towards loss of

life / permanent disability due to an accident which is attributable to the negligence of
contractor, agency or firm or any of its employees as detailed below.

a) Victim: Any person who suffers permanent disablement or dies in an accident as
defined below.

b) Accident: Any death or permanent disability resulting solely and directly from any
unintended and unforeseen injurious occurrence caused during the manufacturing/
operation and works incidental thereto at BHEL factories / offices and precincts
thereof, project execution, erection and commissioning, services, repairs and
maintenance, trouble shooting, serving, overhaul, renovation and retrofitting, trial
operation, performance guarantee testing undertaken by the company or during any
works / during working at BHEL Units / Townships and premises / Project Sites.

c) Compensation in respect of each of the victims:
(i) Inthe event of death of permanent disability resulting from Loss of both limbs:
Rs.10,00,000/- (Rs. Ten Lakh)
(ii) In the event of other permanent disability: Rs.7,00,000/- (Rs.Seven Lakh)

d)Permanent Disablement: A disablement that is classified as a permanent total
disablement under the proviso to Section 2 (i) of the Employee’s Compensation Act,
1923.”

The compensation details are provided at:
http://intranet.bhel.in/HR%20Cirulars/HR%20Circular%20No0.%20016%200F%202018.pdf
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CHAPTER - VIII

(SCHEDULE-A): LIST OF WORKS AND PRICES

Bharat Heavy Electricals Limited

Details and quantities of each item shown in the bill of quantities here to are only
approximate. They are given as a guide for the purpose of tendering only and are liable to
variation and alteration at the discretion of the competent authority. The work under each
item as executed shall be measured and priced at the corresponding rate quoted by the
contractor in the bill of quantities attached hereto.

Total amount of

SL.No. Description of work/supply work / supply (in Cgﬁflcl)gtioofn
figures and words) P
1 () Part - A - CSR 2019-20 - Construction of Girls - nAeSx?liZ R Jg‘]\‘]‘fg -

Toilet at Government 1. T.I, Vellore, (ii) Part - B -
CSR 2019-20 - Providing Roofing to open school
Assembly Ground at Boys Higher Secondary
School, Vannivedu, Walajah (iii) Part - C - CSR
2019-20 - Construction of Toilet and Bathroom to
Panchayat Middle School (Boys & Girls) at
Vettuvanam, Anaicut Taluk, Vellore”

ANNEXURE - A TO SCHEDULE - A

NAME OF WORK “(i) Part - A - CSR 2019-20 - Construction of Girls Toilet at
Government L.T.I, Vellore, (ii) Part - B - CSR 2019-20 - Providing Roofing to open
school Assembly Ground at Boys Higher Secondary School, Vannivedu, Walajah
(iii) Part - C - CSR 2019-20 - Construction of Toilet and Bathroom to Panchayat
Middle School (Boys & Girls) at Vettuvanam, Anaicut Taluk, Vellore”

SL.NO SPECIFICATION

APPROXIMATE | DESCRIPTION
QUANTITY OF WORK

RATE
(both in
Figures UNIT

and
words)

AMOUNT

Refer Tender Document Part-II (Price Bid - BOQ)

(ANNEXURE - B) :

BHEL GCC and GSS Acknowledgement

It is hereby agreed by me / us that the BHEL General Conditions of Contract and
General and Special Specification including subsequent amendments / additions /
deletions to clauses if any, and conditions pertaining to the settlement of disputes by
Arbitration form an integral part of the tender documents and that the tender submitted by
me / us is subject to the aforesaid BHEL General Conditions of Contract which has been read
and accepted by me / us.
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ISSUE OF STORE MATERIALS TO THE CONTRACTOR

(SCHEDULE - B): FREE ISSUE OF MATERIALS :
The following materials will be issued to the contractor at BHEL stores / stock yard, if the
same become required for the work.

SL.NO.

DESCRIPTION

PLACE OF

ISSUE / RECOVERY
RATE

1

Cement BHEL Stores or Stock Yard Rs 6,030.00 / MT

MS. Reinforcement rods cold BHEL Stores or Stock Yard Rs 54,050.00 / MT
twisted deformed rods

Structural Steel BHEL stores or stock yard Rs 53,475.00 / MT

. It will be the responsibility of the contractor to submit his indents for the above stores in
writing at least SEVEN days in advance of the actual requirements.

. Issue of stores is subject to their availability at the place of issue noted above. Items of
stores to be issued by BHEL, which are not available at the time of indenting by the
contractor, may be supplied by BHEL after necessary procurement. The contractor shall
not be entitled to any claim or compensation for delay in the supply of stores by BHEL
under any circumstances.

. The material will be issued only during the working hours of the BHEL stores
department.

. The contractor shall from time to time, render proper account of all materials issued to
him by BHEL. If he fails to do, no further issue of materials will be made to him and he
will responsible for any delay in the execution of the work, which may occur on this
account.

. All surplus materials in good condition, which are not returned to the BHEL Stores and
quantities of materials consumed in excess of maximum permissible limit as fixed by
BHEL shall be charged for at punitive rates, which will be 100% higher than the recovery
rates.

. The steel materials if issued will be in random lengths and sizes as stocked by the BHEL
and the cost of all cutting, conversion, substitution and fabrication as well as wastage
shall have to be borne by the contractor.

. Cement, reinforcement steel and structural steel will be issued at free of cost at BHEL

stores. Recovery for the excess consumption up to 5% over and above theoretical
consumption will be recovered as stated in the above tabulation. Beyond 5% punitive
rate shall be charged, which will be 100% higher than the recovery rate specified above.

8. The decision of the accepting officer/Engineer-in-charge as the case may be as to the
extent to which materials have been rendered surplus or consumed in excess of the
actual requirements shall be final, conclusive and binding on the contractor.

kkok sk ok ok ok sk sk ok ok
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SCHEDULE - C

LIST OF TOOLS AND PLANTS TO BE ISSUED ON HIRE TO CONTRACTOR

SL.NO

QUANTITY | PARTICULARS

HIRE CHARGES PER
UNIT PER DAY OF
8 HOURS

PLACE OF

ISSUE REMARKS

a) Machinery shall not be worked overtime without the written permission of the Engineer-in-

charge and cost of liability of the same will be contractor's expense.

b) All coolies, waterman, etc., required in addition to BHEL crew mentioned in Column 4 above
shall be arranged for by the contractor at his own expense.

NOTE:

SCHEDULE -D

All drawings are to be signed by the contractor as well as the officer entering in to contract for
“@) Part - A - CSR 2019-20 - Construction of Girls Toilet at Government I.T.I,
Vellore, (ii) Part - B - CSR 2019-20 - Providing Roofing to open school Assembly
Ground at Boys Higher Secondary School, Vannivedu, Walajah (iii) Part - C - CSR
2019-20 - Construction of Toilet and Bathroom to Panchayat Middle School (Boys
& Girls) at Vettuvanam, Anaicut Taluk, Vellore”

SL.NO

DRAWING NUMBER

DESCRIPTION

REVISION
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QUESTIONNAIRE
Questionnaire to be answered by the tenderer by ticking the suitable boxes.

SI. No. Description Yes No

01 Whether the tenderer has understood the scope of work and agrees to
deploy required man power as indicated in the tender. (If there is any
clarification required, the same may be got cleared from the
Executive-in-charge, before submitting the offer.)

02 Whether the tenderer has agreed to all Terms & Conditions given in
the tender. (If there is any deviation, the same may be mentioned in
separate sheet.)

03 Whether the tenderer has their own code for ESI & PF. (A copy of the
certificate to be enclosed).

04 Whether the tenderer has enclosed copy of the present Service / Sales /
Works contract sales Tax registration certificates. If a vendor is
exempted from the registration under Service / Sales Tax, the reason
there of be stated.

05 Whether the vendor / Contractor is availing Goods and Services Tax
credit / VAT Credit for their inputs.

06 Whether the vendor will submit Goods and Services Tax invoice as
per the existing ACT and the rules their under.

Full Goods and Services Tax indicated in the price bid applicable as

0,
07 extra for this tender. 18.00%

08 Whether the tenderer agrees to Pay Wages as per Minimum wages
Act, EL Wages, and Holiday Wages as per Tamil Nadu Factory rules.
(Necessary proof should be submitted while claiming running bill and
final bill.)

09 Whether the PAN Number of the vendor is furnished. If exempted
from IT, the exemption certificate shall be enclosed.

10 Whether the tenderer agrees to keep the validity of their offer for
THREE MONTHS from the date of opening of bid and keep the
prices firm throughout the contract period.

11 Whether the tenderer agrees for the payment terms of BHEL.

12 Whether the tenderer has agreed to submit EMD of
Rs. 20,030.00/- and has submitted the same along with technical
bid. (If not enclosed, the tender will not be considered) shall be in the
form of Pay order or DD payable at Ranipet.

13 Whether the tenderer has agreed to submit Security Deposit
immediately after receipt of the work order.

14 Whether the tenderer has enclosed the list of their clients with
addresses & contact persons.

15 Whether the tenderer has enclosed the completion certificates received
from Government / Reputed organization for the similar work done for
the last 7 years ending on 31/10/2019.
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16 Whether the tenderer has enclosed the list of similar works carried out
with supporting documents

17 Whether the includability / excludability of the taxes and duties in the
rates offered has been clearly indicated. If the same is not done, BHEL
will choose to assume the rates are inclusive only.

18 All payments by BHEL will be made through e-payment only. The
required certificate as enclosed in the tender is submitted by the
vendor with Banker’s signature.

19 Whether the tenderer has enclosed the list of technical personnel, their
qualification & experience for who will be deployed for this work.

20 Whether the tenderer has indicated the address of their local office in
Ranipet along with phone no. & fax no.

21 Whether the tenderer has enclosed the DD towards the cost of Tender
Document, along with the Technical bid. (In case the tenderer has
downloaded the tender document directly from the Web Site and If
DD is not enclosed, the tender will not be considered).

22 Whether the tenderer accepts reverse auctioning process through
internet.

23 Whether the tenderer has enclosed the annual report (audited P&L
Account, Balance Sheet & IT Return) for the last three financial years
(2016-17, 2017-18 & 2018-19).

24 Whether the tenderer has submitted the proof of average annual
turnover for last 3 years?

25 Whether the tenderer agrees for the compensation for Delay clause as
per GCC page 20 Clause 41.

26 Whether the Bidder has read the Guidelines for Suspension of
Business Dealings with Suppliers/ Contractors referred to in this
Tender / Enquiry and confirms acceptance to the same?

Note: If any of the question is not applicable, please mention as “Not Applicable (NA)”
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GOODS AND SERVICES TAX (GST)

(dregsom

Registration & GST Rate

1. Bidder should indicate GSTIN No. (Copy of GST registration to be enclosed) and PAN
No. (copy of PAN to be enclosed).

2. Tender will be considered/ accepted, if & only if the vendor has a valid GST
Registration No.

3. Central Tax/ State Tax/ Integrated Tax/ Union Territory tax to be quoted as extra in
%.

4. Bidders to ensure correct applicability of Central Tax/ State Tax/ Integrated Tax/
Union Territory tax based on the Inter / Intra state movement Supply of goods and

provision services or both.

Invoicing & Payment

5. The Tax Invoice for supply of Goods & Services should be raised as per the provision
of GST Act & Rules and must compulsorily mention the following: -

BHEL-RANIPET GSTIN: 33AAACB4146P27ZL

HSN Code or Service Accounting Code for supply of goods or services.
Name & address of supplier

GSTIN of Supplier

Consecutive Serial Number & date of issue

Description of goods or services

Total value of supply

Taxable value of supply

Tax Rate - Central Tax & State Tax or Integrated Tax, Cess
Amount of Tax charged

Place of supply

. Address of delivery if different from place of supply

m. Signature of authorized signatory

—ERT O ER e AN o

6. Reimbursement of GST to the vendor is contingent upon complying with the
following condition by the service provider: -

i.  Uploading the onward GST Return (GSTR-1) in GSTN Network portal
within the statutory time period.
ii.  Discharging the GST tax liability to the Government.
iii.  Submission of Tax Invoice to BHEL.
iv.  Submission of proof of payment of GST to BHEL.
v.  Availment of Input Tax Credit by BHEL.
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Input Tax Credit

(dregsom

7. In case GST credit is delayed/ denied to BHEL, due to non/delayed receipt of goods
and/or services and/or tax invoice or expiry of timeline prescribed in GST Law for
availing such ITC, or any other reason not attributable to BHEL, GST amount shall be
recoverable from Vendor along with interest & penalty levied/ leviable.

8. In case vendor delays declaring such invoice in his return and GST credit availed by
BHEL is denied or reversed subsequently as per GST law, GST amount paid by BHEL
towards such ITC reversal as per GST law shall be recoverable from
vendor/contractor along with interest & penalty levied/ leviable on BHEL.

9. In case of discrepancy in the data uploaded by supplier in the GSTN portal or in case
of any incomplete work/service, then BHEL will not be able to avail the tax credit and
will notify the supplier of the same. Supplier has to rectify the data discrepancy in the
GSTN portal or issue credit note (details to be uploaded in GSTN portal).

10. For any such delay in availing of tax credit for reasons attributable to vendor (as
mentioned above), interest as per the GST Act & Rules, along with penalty, if any will
be deducted for the delayed period i.e. from the month of receipt till the month tax
credit is availed, from the running bills.

Penalty for Non-compliance of GST Act

11. Penalty amount so determined along with GST if applicable thereon shall be
recovered from the contractor.

Other Provision

12. Any reduction in rate of Tax on any supply of goods or services or the benefit of input
tax credit shall be passed on to the recipient by way of commensurate reduction in
prices.

13. The agency should quote the applicable taxes and duties in the price bid (Part-II).

14. All the terms & conditions of the contract with respect to Taxes & Duties are subject
to the new taxation laws introduced from time to time (e.g., GST). The terms &
conditions will be modified in accordance with the provisions of new laws (e.g., GST).

15. The Prices quoted above must be inclusive of all taxes and duties and exclusive of

GST, which will be payable extra as per applicable rules and subject to Submission of
documentary evidence.

Tenderer 44 Accepting Officer



Bharat Heavy Electricals Limited

e % Boiler Auxilaries Plant,
Ranipet -632 406
GST Quote:

Price Bid: “(i) Part - A - CSR 2019-20 - Construction of Girls Toilet at Government
I.T.1, Vellore, (ii) Part - B - CSR 2019-20 - Providing Roofing to open school
Assembly Ground at Boys Higher Secondary School, Vannivedu, Walajah (iii) Part
- C - CSR 2019-20 - Construction of Toilet and Bathroom to Panchayat Middle
School (Boys & Girls) at Vettuvanam, Anaicut Taluk, Vellore”

The Bidder shall not include Goods and Services Tax (GST) in their quoted rates; but the
bidder has to separately indicate the GST rate, amount and workings thereof in the Price bid
schedule included in the bid documents.

If GST amount is not indicated separately in the price bid schedule included in the Bid
documents, it will be presumed that the quoted rate is inclusive of applicable GST and bids

will be evaluated accordingly.

1. The bidder has to quote GST rate extra as applicable in the tabulation given in the Price
Bid.

2. The quoted rate for the work shall be inclusive of all taxes other than GST.

3. In case of reverse charge applicability, BHEL will not reimburse to the bidder the reverse
charge of GST paid by BHEL.

Bidders are requested to fill the full GST for the quoted rate as applicable for this tender in
the following tabulation.

Applicable GST % Applicable GST Amount
SINo | GST | Service (Fill the applicable (Amount not to be filled | Remarks
Account | GST % as quoted by in this technical bid)
Code you in the Price Bid) - Tick Quoted / Not
(SAC) Quoted only
1 CGST Quoted / Not Quoted
2 SGST Quoted / Not Quoted
3 IGST Quoted / Not Quoted
4 GGST Quoted / Not Quoted
5 CESS Quoted / Not Quoted

Any statutory variation in GST rate during contract period shall be reimbursed by the
Company based on claim by the Agency along with valid documentary evidence.

kkok kk

Tenderer 45 Accepting Officer




Bharat Heavy Electricals Limited

(FeTzom
£ Boiler Auxilaries Plant,
Ranipet -632 406
CHAPTER - 1X
CERTIFICATE OF NO DEVIATION
[/We. ..o Of M/S e e hereby

certify that there is no deviation from the tender conditions either technical or commercial

and [ am / we are agreeing to all the terms and conditions mentioned in the Tender

Specification No: BAP:CF: 0T:23/2019-20 Dt: 27/12/2019.

[ / We have submitted our offer for this tender. I / We have fully gone through, understood
and accepted all specifications, terms & conditions of the whole tender documents uploaded
in BHEL web site including all corrigenda, addenda etc published in the website time to
time for this tender.

(In case of any deviation)

[ / we have taken deviation from the tender. The details of the deviation, which I / we have

furnished in a separate sheet(s) along with our offer.

(Please strike off the above paragraph if no deviation is taken)

Date:

Signature of the tenderer

Tenderer 46 Accepting Officer



ACCEPTANCE FOR ELECTRONIC FUND TRANSFER / RTGS TRANSFER

01 | NAME & ADDRESS OF THE

SUPPLIER / VENDOR

PHONE NO. WITH STD CODE

PAN NO.

02 | VENDOR CODE (as in WORK

ORDER)
03 Details of Bank Account:
A) | NAME & ADDRESS OF THE

BANK

(WITH PIN CODE)
B) BANK TELEPHONE NUMBER (WITH

STD CODE)
C) | BANK BRANCH CODE:
D) | MICR CODE
E) | ACCOUNT NUMBER
F) | TYPE OF ACCOUNT CURRENT / OD [/ CASHCREDIT
G) VENDOR NAME AS PER BANK

RECORDS
H) | BANK BRANCH RTGS IFSC

CODE
) BANK BRANCH NEFT IFSC

CODE
J) | VENDOR’S EMAIL ID (give two ids)
K) | NAME OF AUTHORISED

SIGNATORY

CERTIFICATE

| / We hereby agree to receive the payments due from BHARAT HEAVY ELECTRICALS LIMITED, RANIPET by the
National Electronic Funds Transfer and/or RTGS Transfer mode by credit to my/our above mentioned Bank Account. |
/ We also agree that payments made to the above mentioned Account is a valid discharge of the liability of Bharat Heavy
Electricals Limited, Ranipet. |/ we also agree to bear the applicable Bank Charges for the above mode of transfer.

AUTHORISED SIGNATORY OF VENDOR WITH SEAL

Banker’s Certification
We confirm that we are enabled for receiving RTGS and NEFT credits and we further confirm that the account number of
(name of account holder), the signature
of the authorized signatory and the MICR and IFSC codes of our Branch mentioned above are correct.

PLACE:

(Manager / Officer’s
DATE: Signature Under Bank stamp)
Authorisation No.

Note: This EFT Form is to be submitted duly filled in manually in all fields and
duly signed by Authorised Signatory and certified by Banker.



GENERAL AND SPECIAL SPECIFICATIONS
1. Site Clearance

All the area upon which the construction is to be carried out and areas which are required by the
Contractor for his construction facilities are to be cleared off all rubbish and objectionable matter at
Contractor’'s own cost. Trees, if any, shall not be uprooted or cut without the prior approval of the
Engineer-in-charge. All spoils, unserviceable materials and rubbish shall be burnt or removed from site.
Usable materials, saleable timber, fire-wood etc., shall be stocked properly at work site in the manner as
directed by the Engineer-in-charge. The cost of clearing the areas shall be deemed to have been
included by the renderer in his general rate.

2. Earthwork for Foundations

Earthwork excavation for foundations and filling in foundations shall conform to TNBP 23 and 24. The
area to be excavated or filled in with excavated materials shall be clearly demarcated in the field by the
Contractor. Excavation shall be done to lines and levels defined. Excavation shall be carried out to such
widths, lengths, depths, profiles and grades as shown in the drawing or as may be specified by the
Engineer — in — charge. Rough Excavation may be carried out up to a depth 15 cm less than the final
level but the balance shall be excavated to precise level with special care. All soft pockets of soil met with
even below the final level shall be removed and the excavation filled up as directed by Engineer-in-
charge. The methods of excavation shall in every case be subject to the approval of the Engineer-in-
charge and the contractor shall ensure the safety and stability of the excavations, being executed by him
as well adjacent buildings, structures, services and other works in the vicinity of the site of work.
Wherever necessary Engineer-in-charge may direct that the sides of the excavation should be timbered
and shored at the contractor’s own cost, adopting a proper method approved by the Engineer-in-charge.
Not withstanding the above, should any slip occur, the contractor shall remove all the slipped materials
from the excavated pit, at his own cost. He shall also make good at his own all damages caused to the
work as well as adjacent buildings, structures etc., as a result of the slip, referred to.

All excavation work shall be subject to inspection and approved by the Engineer-in-charge before any
further works in the excavated areas allowed commencing. Should any excavation be carried out beyond
the specified depth, the contractor should fill it up at his own cost with the same type and class of
material as it is proposed to be laid over the excavated portion. No payment will however be made to the
contractor on his account.

The contractor shall ensure that the excavations and the structures under construction are kept free from
water logging at all stages of construction. He shall take all necessary precautions and “streams, aquifers,
springs, surface flows etc., are excluded effectively so as to ensure that the works are carried out in a
reasonable dry conditions in accordance with the construction schedule.

Back filling around the foundations, trenches, and plinth and under the floor shall be done in accordance
with TNBP 24 and 25. The finished level of the plinth filling shall be trimmed to the slope required to be
given to the finished floor. Back filling, watering and consolidation of excavated earth in layers etc.,
complete as per specifications shall be done unless otherwise stipulated in the tender schedule.

Removal of Hard rock by Blasting

This shall include all rock occurring in large masses which cannot be removed except by blasting.
Blasting shall be done in conformity with TNBP 19 & 23 and as instructed by the Engineer-in-charge.
When rock blasting has to be done adjacent to structures, the following precautions shall be observed.

(1) All blasting should be completely muffled to prevent damage by flying pieces.

(1) Blasting within 3 meters of the structures shall be avoided



(@)
3)
(4)

No blasting should be done within 1.5 meters of concrete / masonry structures.

An isolated boulder extending under the existing structure but projecting within the area of blasting should
be blasted.

The contractor shall be responsible for all damages caused by blasting and shall replace or repair the
damaged structures at his own cost.

3. Plain and Reinforced Cement Concrete Works:

All design and construction shall be performed in accordance with the Indian standard code of Practice
for plain and reinforced concrete — IS 456 and TNBP 30. Any Special requirements noted on the drawings
or bill of quantities shall govern over the provisions of this specifications. Controlled concrete shall be
used wherever specified in the schedule of items complying with all requirements of IS: 456 and as per
special specifications appended herewith.

The coarse aggregate to be used shall be of hard broken granite stone jelly of various sizes as specified
under respective items in the Bill of Quantities, conforming to IS 383 latest edition. The Engineer-in-
charge may require the contractor to carryout moisture content tests in both fine and coarse aggregates.
For determination of moisture content IS — 2386 shall be referred to. The amount of water to be added
shall be then adjusted to compensate for any observed variation in the moisture contents. Proper control
of mixing water is deemed of paramount importance. Mixtures with automatic water measuring drums
shall be used or else. Water should be measured by volume in calibrated buckets. All measuring
equipments shall be maintained in a clean serviceable condition and the accuracy periodically checked
and got certified by the Engineer-in-charge. The contractor shall carryout slump tests apart from taking
test cubes at regular intervals. All such methods of sampling and analysis of concrete shall be in
accordance with IS — 1199.

Mixing of concrete shall be strictly carried out in an approved type mechanical mixer. The mixing
equipment shall be capable of combining the aggregates, cement and water within the specified time (not
less than 2 Minutes) into a thoroughly mixed and uniform mass and of discharging the mixture without
segregation. Mixing shall be continued until there is a uniform colour and consistency, Concrete shall be
handled from the place of mixing to the place of final deposit as rapidly as practicable by methods which
will prevent segregation or loss of any of the ingredients. Before depositing the concrete, all debris and
dirt shall be removed from the space to be occupied by concrete. Concreting shall not be done unless
the formwork conform to the shapes, lines and dimension as shown in the drawings.

Unless otherwise approved, concrete shall be placed on single operation to the full thickness of slabs and
beams and similar members and not exceeding 1 metre deep in walls, columns and similar members.
Concrete shall be placed continuously until completion of the part of the work between construction joints
or as directed by the Engineer-in-charge. The concrete after being laid shall be compacted by means of
vibrators of approved type under proper supervision as directed by the Engineer-in-charge. Care should
be taken to avoid segregation and formation of air bubbles. The whole process starting from the mixing
of concrete to the placing and compaction shall not take more than 20 minute and the process shall be
completed before the initial setting takes place. Curing shall be accomplished in accordance with I1S-456
by keeping the concrete covered with a layer of sacking, canvas or similar absorbent materials and kept
constantly wet for the period as directed by the Engineer-in-charge.

Reinforcement

All reinforcement shall be clean and free from pitting, loose mill-scales, dust, loose rust and coats of paint,
oil or other coatings which may destroy or reduce bond. General construction details and workmanship
relative to reinforcement including bar bends, lap splices and installation shall be in accordance with
the 1S-2502 as well as 1S-456. All bars be bent as per the bar bending schedules indicated in the
drawings or supplied separately relevant to particular drawing. The contractor shall in all cases verify
himself the correctness of schedules, giving the number, length and the bending details of the bars. The
numbers, sizes, shape and position of all the reinforcement shall, unless otherwise, directed or authorized



by the Engineer-in-charge be strictly in accordance with the drawing. The reinforcement shall be
adequately held in position by 18 / 20 SWG soft black annealed binding wire. The contractor must obtain
the approval of Engineer-in-charge for the reinforcement placed, before any concrete is placed in the
form. All reinforcing bars shall be so tied as to form a rigid cage to prevent displacement before or during
concreting. Rate quoted for reinforcement should include cost of transporting M.S. Rods / CTD bars from
BHEL Store to site of work, cleaning, cutting, bending, placing, binding with contractor’s own binding wire
and providing necessary cover blocks of concrete but excluding cost of steel which shall be supplied free
of cost at BHEL Stores.

Form Work

Formwork shall conform to the shape, lines and dimensions of concrete and RCC structures as shown in
the drawings and shall be well within the permissible tolerance. Formwork for concrete shall be of
plywood, steel, good seasoned timber or other approved materials, properly designed easy for removal
and cleaning. They shall be of sufficient strength and rigidity to maintain their position and shape under
loads incidental to placing concrete. The number of props, their sizes and dispositions shall be such as to
able safely carry the full dead load area constructional loads. The arrangement and alignment of
formwork shall be got approved by the Engineer-in-charge prior to concreting. However this shall not
relieve the contractor from his responsibility for proper work and safety. Formwork shall be sufficiently
tight to prevent loss of cement slurry from the concrete. All joints and holes in the formwork shall be
caulked with putty jute cloth or other approved materials to the satisfaction of the Engineer-in-charge. The
stripping time for the shuttering and the formwork shall in general conform to the provisions in the relevant
clauses of IS 456. Unless otherwise specified rates for reinforced cement concrete shall include cost of
centering, shuttering charges also.

4. Stone Masonry

General: Stone masonry shall conform to TNBP 35. Stone shall be obtained from the approved quarry
and shall be free from decay and weathering.

All stones shall be thoroughly wetted before use. The mortar used for jointing shall be as per approved
Drg. .

The walls shall be carried up truly plumb. Every stone shall be carefully fitted to the adjacent stones so
as to form neat and closed joints.

To give sufficient lateral bond, vertical joints shall be avoided. Prescribed number of headers as required
shall be provided to give sufficient transverse bond. At junctions of wall the stones each alternate course
shall be so carried into each of the respective walls as to unite the work thoroughly. Where breaks are
unavoidable in carrying up the work continuously in horizontal course sufficiently long steps shall be left
to join the old and new work building of two thin faces and filling up the middle with small stuff or dry
packing shall be strictly avoided. When plastering or raised pointing is not required to be done joints
shall be struck flush and finished simultaneously.

Random rubble masonry

Random rubble masonry work shall conform to TNBP 35-L and J. Stones shall be hammer dressed at
faces and joints to enable them to come into close proximity with each other. The face stone shall be laid
headers and stretchers alternately, so as to break the joint by at least 75mm. Thickness of joint shall not
exceed 12mm. No pinning shall be used on the face and face stone shall extend well back into the
headers. Stones less than 130 mm. in height shall not be used on the face.

Bond stones running through the wall shall be provided at 1.8M intervals in walls up to 0.60 M. thickness
and if the wall is more than 0.60 M. thick a line of headers shall be laid from face to back each header
overlapping the other by at least 150 mm.



5. Brick Masonry:

First class Bricks: Brick shall be sound, hard, tough, and rectangular in shape and size, well burnt of
uniform deep red or copper colour and conform to IS — 1077.

Brick shall be free from cracks, chips, flaws, stone or humps of any kind. Bricks shall be homogeneous in
texture and evict a clear ringing sound on being struck and shall have a minimum compressive strength of
50KG / sg.cm. And shall not absorb water more than 20% of its weight, when soaked cold water for 24
Hrs. All bricks shall be table moulded.

Second Class Bricks: These shall be ground moulded but should otherwise conform to the specifications
of first class bricks except for some surface cracks are allowable. These shall have minimum compressive
strength of 50 Kg./sg.cm.

Samples of each type of brick, shall be got approved by the Engineer-in-charge before being used. All
subsequent deliveries shall be up to the standards of the approved samples.

Brickwork shall conform to TNBP31 and IS —2212.

Brick works shall be classified as first or second class according to the classification of bricks used and
the method of lying. The thickness of joints shall not exceed 6 mm. in first class brickwork and 10 mm in
second class brick work.

Bricks shall be well soaked before use on works for at least 6 hrs. The soaked bricks shall be kept on
wooden planks or platform. Brick required for masonry with clay or lime mortars shall not be soaked.

Brickwork shall be laid with specified mortar to be prepared in accordance with IS —2250. Brick works
shall be laid in English Bond unless otherwise specified. Half or cut bricks shall not be used except when
needed to complete the bond. Each course shall be taken up truly plumb, if battered, the batter is to be
truly maintained. The level of brickwork shall be checked up at every one metre interval. Bricks shall
be laid with frogs upward, while laying bricks shall be thoroughly bedded and flushed in mortar and taped
into position with a wooden mallet and the superfluous mortar removed. Walls of all structures shall be
carried up regularly in all cases, leaving no part, one metre lower than the other. Where the masonry of
one part has to be delayed, the work shall be raked back according to bond (and not toothed) an angle
not exceeding 45 Deg. But the raking back should not start within 60cm. of a corner vertical joints in
alternate courses shall come directly over one another. The brickwork shall not be raised more than 14
courses per day. All iron fixtures, pipes, conduits, drains, sleeves, bolts, holdfasts of doors and windows
etc. which are required to be built in walls shall be embedded in cement mortar or cement concrete as
specified, in their correct position as the work proceeds.

Joints

Joints shall be restricted to 6 mm in first class brickwork and 10mm in second class brick work. All bed
joints shall be normal to the pressure upon them, radial in arches and at right angles to the face in
battered retaining walls. Care shall be taken that all joints are fully mortared (proportion as specified in the
schedule items) well flushed up and in case where no pointing to be done, neatly struck at the work
proceeds. The joints in faces which are to be plastered or pointed shall be squarely raked out to a depth
of 12 mm while the mortar is still green. The raked joints shall be well brushed to remove loose particles.
After the work the faces of work shall be cleared well by brush so as to remove any splashed mortar
during the course of raising the brickwork.

Curing
Green work shall be protected from rain by suitable covering. Masonry work shall be kept thoroughly well

watered on all faces for at least 10 days after completion. In case of fat lime mortar curing shall
commence two days after laying of masonry and shall continue for seven days.



6. Scaffolding

Scaffolding will generally be single but may be double if warranted for the particular work as approved by
the Engineer-in-charge. The contractor shall take all measure to ensure safety of work and the working
people.

Payment for brickwork shall be made on cubic metre basis on the volume of actual work done. Half brick
wall and brick on edge wall shall be paid on square metre basis. The rate of brick work shall include
scaffolding and all items mentioned above and no extra payment will be made for cutting bricks if required
either for openings or for rounding or insertions or for recesses at the time of brick wall construction.

7. Damp Proof Course

Damp proof course shall either be with cement concrete or with cement mortar of specified thickness as
mentioned in the relevant item of schedule. Damp proof course shall not be carried across doorways. It
shall be laid for all walls except verandah retaining wall or for particular wall only directed by the
Engineer-in-charge. It shall be laid flush with floor level or as instructed by the Engineer-in-charge.

Damp proof course with cement concrete shall be of 25 or 38 mm thick in cement concrete M15/M20 as
specified using 12mm. and down size aggregate well rammed and smoothened with trowel. It will be kept
wet for 40 hours and after it has dried, two coats of hot bitumen shall be applied over it and allowed it to
dry after which sand shall be sprinkled over it.

Damp proof course with cement mortar shall be 12 or 20 mm thick in cement mortar 1:3 well mixed with
crude oil at 5% by weight of cement used.

8. Cement Plastering:

Cement plastering shall be in accordance with IS — 1661 and TNBP -56 & 57, Cement mortar shall
conform to IS — 269. The mortar of specified mix and thickness shall be used.

The surface to be plastered shall be thoroughly cleaned so that it is free from dust, oil, salts etc., the joints
of masonry shall be racked out to a depth of at least 12 mm. On cement concrete surfaces the surface
shall be cleaned with wire brush and scarified by lines with trowel or hacking done. The surfaces in both
cases shall be washed properly and kept wet for 4 hours before plastering is commenced.

Plastering shall be started from top and gradually worked down towards the floor. It shall not at any place
be thinner than specified. To ensure even thickness plaster of about 15 cm X 15 cm shall be first applied
horizontally and vertically at not more than 2 metres intervals over the entire surface to serve as gauges.
The surface of these gauges shall be truly in the plane of finished surface. The mortar shall then be laid in
the wall or other surfaces between the gauges and finished even. All corners shall be rounded to a radius
of 24 mm unless otherwise directed. The contractor shall not be paid for any extra thickness of plaster
done than as specified.

Plaster, when more than 15 mm thick shall be applied in two coals, a base coat followed by the finishing
coat. Thickness of the base coat shall be just sufficient to fill up unevenness in the surface, no single
coat, however, shall exceed 12mm in thickness. The under coat shall be roughened or scratched before it
is fully hardened.

Curing shall start 24 hours after the plaster is laid. It shall be kept wet for 14 days. During this period it
shall be suitably protected from all damages at the contractor’s cost by such means as approved by the
Engineer-in-charge.

Any cracks which appear in the surface shall be cut out in rectangular shape and redone as directed by
the Engineer-in-charge. Wherever specified standard waterproofing compound as approved by the



Engineer-in-charge shall be added to the mortar at the rate of 2% or as specified by the manufacturer by
the weight of cement for which the rate shall be paid separately. The rate for plastering shall include cost
of scaffolding, swing etc., needed for the work with labour and material all complete.

9. Steel Door, Windows and Ventilators:

All steel doors, windows and ventilators shall conform to IS — 1038, IS — 1361 and IS 1081 or equivalent
as mentioned in the bill of quantities and as approved by the Engineer-in-charge.

Rolled steel sections shall conform to IS — 226. The sections shall be cold straightened and finished
goods shall be free from bends and other defects. Materials used in the fabrication shall be the best
procurable and conforming to relevant IS specification. Thickness and specification of the glass to be
provided shall be as indicated in the relevant item of the bill of quantities. Glass shall be free from flaws,
specks, bubbles, etc., Bolts, nuts, screws, peg stays and other mild steel fittings shall be treated for
corrosion as per relevant Indian Standards. Putty for glazing shall conform to IS — 420.

Doors, windows and ventilators, etc., shall be truly square and free from twist and warp. They shall be
constructed of sections which have been cut to the required lengths and welded or riveted at the corners
as per standard specifications.

All steel surfaces shall first be thoroughly cleaned free of rust scale or dirt and mill scale by approved
means and shall be painted with one coat of approved primer conforming IS — 102 before dispatch.
Alternatively if specified they may be galvanized by the “Hot dip” zinc spray or electro galvanizing process
described IS — 1361. Doors, windows and ventilators shall be fixed in positions, as specified under IS
1081.

Whenever contractor is required to supply the doors, windows and ventilators etc., he shall first submit to
the Engineer-in-charge, the details about source of supply, detailed drawing and specifications etc.,. for
prior approval.

11. Wooden Doors, Windows and Ventilators :

All wood work for doors, windows, ventilators cup board, shelves, etc., conform to relevant IS
specification and TNBP 82 and shall be well seasoned teak wood or well seasoned country wood
(Pillamarudu or Karumarudu) as the case may be. Timber shall be best quality and shall be free from
knots, injurious open shales, bore holes, decay, soft or spongy spots, hollow pockets and all other
defects and blemishes. Timber shall conform to IS 1003 (Part 1). Size of doors, windows and ventilators
shall as specified in the relevant item of schedule and detailed drawings and generally in conformity with
IS — 1003, part | and part Il. The rates for doors, windows and ventilators etc., shall be for the finished
work inclusive of fixing them in position with necessary iron hold fasts and furniture fitting of oxidized iron
or aluminium or oxidized brass as stated in the description of the relevant items of the bill of quantities
and as directed by the Engineer-in-charge. Fittings and furniture shall be of best quality and machine
made and robust type. Wherever glazed shutters are to be provided, the cost of glass panes of specified
thickness and fixing them in position should be included in the quoted rate. All glass shall be of superior
quality from approved manufacturer. In case of solid core flush doors, they should conform to 1S:2202
Part | and Part Il. The flush door shutters should have a finished thickness as specified in the scheduled
item. Flush door shutters shall be obtained from firms of repute as approved by the Engineer-in-charge.

12. ROOFING : (A) R.C.C Slabs :

Roof slab shall be of RCC of specified mix conforming to IS : 456, with adequate main tensile, transverse
and adhesive reinforcement of ribbed steel bars of mild steel rounds. Unless otherwise mentioned the
rates for RCC slab shall include cost of concrete, centering and shuttering charges, vibration charges,
rounding of corners, curing and finishing etc., complete. Expansion joints in reinforced cement slabs shall
be as per TNBP 30.



The ceiling should be finished as per Clause 30 of TNBP. No extra payment shall be made towards cost
of ceiling plaster necessitated on account of defective centering materials used or poor workmanship.

The top of roof slab shall be finished with weathering course treatment if so specified. The weathering
course work shall conform to TNBP 44-HJ and consist of concrete with broken brick in neat slacked lime
of specified thickness finished with one course of pressed split tiles / pressed tiles of specified thickness
and size as described in the bill of quantities.

13. A.C. Rain Water Pipes

The pipes shall be of standard quality conforming to IS 1628. These shall be straight, true smooth and
regular in thickness. They shall be free from cracks and other flaws. The supply shall include all
necessary pipe fittings and accessories.

All pipes shall be fixed to wall or columns by standard M.S butt holder clamps of approved make. The
spigot of the upper pipe shall be properly fitted into the socket of the lower pipe, such that there is
uniform annular space for filling with the jointing materials. One third depth of this annular space is to be
filled with spun yarn soaked in bitumen of approved quality and properly pressed with caulking tool. The
remaining two, third depth of the joint is to be filled with Cement Mortar 1:2 ( 1Cement : 2 coarse sand)
and shall be pressed with caulking tool and finished smooth at the top at an angle of 45 Deg. sloping up.

The rate shall include supplying and fixing pipes with specials and accessories, including sizing as
required, jointing, testing, cutting of walls and making good necessary scaffolding etc., complete.

14. Flooring :

Flooring shall consist of a base course of cement concrete of specified thickness and proportion laid over
the compacted earth or sand filling as specified and a finishing layer of concrete, mosaic, glazed tiles or
any other material as specified to be laid. Flooring work for Factory shop floors as well as mosaic flooring
shall be done as per the special specifications.

The bed flooring shall be prepared either level or sloped as per relevant drawing or as instructed by the
Engineer-in-charge. Filling in basement with earth or sand shall be in accordance with TNBP 25. On the
prepared bed, cement concrete of specified mix and thickness shall be laid and well consolidated.

A. Ellispattern, 1% Sort Flooring

On the clean wet surface of the concrete base before it has set, will be laid a layer of cement concrete to
give a finished depth of 20/25 mm over the base concrete. The cement concrete will be of 1:3 proportions
(1 cement and 3 hard broken stone chippings 3 to 10 mm Size). To make a coloured floor red oxide iron
powder or other approved materials should be mixed with cement at the rate 10% of the weight of
cement or as directed by the Engineer-in-charge. Ellis pattern flooring shall be done as described under
clause 41-G of TNBP.

B. Glazed Tile Flooring

The tiles shall be of ceramic white or coloured and of specified dimensions as described in the schedule
item. The top surface of tiles shall be glazed with a neat finish of uniform colour and texture and free from
flaws, cracks, craze, specks or other imperfections. Tiles shall be true and shape with straight edges,
non-absorbing and non — fading. Samples of tiles together with manufacturer's literature shall be
submitted to the Engineer-in-charge for approval. Tiles shall conform to IS 177 latest.



Over the prepared surface of the floor a bedding layer of Cement Mortar (1:3) of specified thickness shall
be laid-in-proper level and slope using screed patterns. The bedding layer shall be deeply scratched while
it is set. A mortar set bed of 6mm thickness in cement lime mortar 1:1:3 ( one cement one lime putty
and three sand ), shall be laid over the bedding layer. After mortar setting, bed has been leveled, a skin of
neat cement shall be trowel led to the mortar setting bed immediately before the tiles are set. As soon as
the mortar setting bed has sufficiently hardened, all tiles shall be finally secured in place and gently
beaten in and finished surface brought to desired level. When grouting the glazed tiles, special care shall
be taken to prevent scratching of the glazed surface. Joints shall be pointed with white or coloured
cement to match the tile surface and cured. No joint shall be more than 1.5 mm thick.

15. White Washing and Colour Washing

White washing and colour washing shall be done as per clauses 63 and 64 of TNBP. The surface shall be
thoroughly cleaned off mortar drops and foreign matter. All patching must be scraped properly. The white
washing shall be done from pure shell lime / Janathacem. Samples of lime shall be got approved by the
Engineer-in-charge. The wash shall be applied with a brush, the coats being laid on vertically and
horizontally alternatively, each coat being allowed to dry before next coat is applied. For colour washing
the desired shade shall be obtained by mixing approved quantity of colouring matter or distemper with
shell lime solution and applied as per white. The contractor shall take every precaution to prevent white
wash being splashed on wall, floor and other places and articles not to be white washed. No colour wash
shall be done unless a sample pattern of the mixed colour has been approved by the Engineer-in-charge.
The rates shall be inclusive of scaffolding charges, cost of ladder etc.,

16. Painting

All painting work shall be done in accordance with TNBP-66 and the relevant Indian Standard
Specifications. Paints, varnishes, cement paints etc., shall be the highest grade products of well known
approved manufacturer and shall be delivered to site in original sealed containers. It is desired that
materials of one manufacturer only shall be used as far as possible. Colours shall be uniform and
nonfading. Samples of all colours selected shall be submitted to the Engineer in charge for approval
before bulk purchase is made. All finished work shall match corresponding samples kept with the
Engineer.

Preparation of Surface :

Before painting wooden surfaces, protruding timber fibres shall be removed and nail marks shall be
covered with putty. The surface shall be thoroughly cleaned and sand prepared. In case of steel work it
shall be scraped, well brushed and cleaned free of rust, scale dirt. Base preparation for painting
concrete, masonry and plastered surfaces shall be carried out as per IS 2395 — Part |. Before actually
proceeding with the work of painting the concrete, masonry and plastered surfaces, it shall be verified
that the surfaces shall be completely dry, free from efflorescence and alkaline effect.

Application

The primer shall be applied with brushes and spread as evenly and as smooth as possible. For steel work
a priming coat of Red Oxide / Zinc Chromate paint shall be applied. Painting shall be done by skilled
labourers in a work-man like manner. All coats shall be of proper consistency and shall be well brushed
out, so that no brush marks are visible. The under coating should be nearest to the specified colour of the
finishing coat. Unless otherwise specified ready mixed synthetic enamel paints shall be used for
painting, wood and steel work. Under coats should be completely dry before finishing coat is taken up.
Priming coat and under coat shall be rubbed with sand paper and dusted clean. The finished coat of
approved paint shall then be applied.



17. Cement Painting

Cement Paint solution shall be applied to the surface with hair brushes in a number of coats to get
uniform finish. After the first coat of paints has hardened, it shall be cured with water at least for 24 hours.
The surface shall be wetted again before the application of the second coat. At least 24 hours should
lapse between the two coats, number of coats shall be as specified in the schedule of quantities. It shall
be kept damp at least for seven days.

18. French Polish

French polish to be used shall comply with IS 348. Polishing shall be obtained by dissolving 1 Ib, of
shellac in one gallon of mentholated spirit without applying any source of heat. After the shellac has
dissolved ¥ Ibs of cobalt, ¥ Ibs of lobano and 0.4 oz of crystals of desired pigment shall be added. The
solution shall be applied with a pad of fine muslin cloth tied as per general practice. The pad shall be
dipped into the solution and wrung with fingers and be rubbed hard on the surface in this way, the first
coat is to be given after this gets dried up, the successive coats shall be given in the same fashion till the
mirror like surface is obtained. The wood to be polished shall be first applied with filler composed of
1.25 Kg. of whiting mixed with one litre of mentholated spirit and then sand papered when dry. The
finished surface shall have uniform texture and gloss. Approved transparent sealer shall only be used in
base preparation.



b)

c)

d)

SPECIAL SPECIFICATION FOR CONTROLLED CONCRETE

PROPORTIONING MIX:

The proportion of aggregate, Cement and water to be used for controlled concrete shall be
designed by preliminary tests of the materials to be actually used to obtain the densest to
workable concrete requiring the minimum quantity of cement paste for binding the materials to
give the required strength. However the maximum total quantity of aggregate by weight per 50
kg. of cement shall not normally exceed 450kg All proportions shall be by weight. However water
may be added by weight or volume.

MIX DESIGN:

Immediately upon the receipt of the award of the contract, the Contractor shall inform the
Engineer-in-charge the exact location of the sources of materials which he proposes to use
and get the materials approved. The mix with the actual approved materials to be used shall
be got designed by the Contractor in an approved laboratory chosen by BHEL and got approved
by the Engineer-in-charge. These proportions shall be used so long as the materials continue
to be the same quality and from the same sources. |If during the progress of work, the
Contractor wishes to change the materials, the proportions shall be fixed on the basis of fresh
preliminary tests to give the required strength. No change of materials shall be allowed
unless fresh tests with new materials show satisfactory results.

STRENGTH REQUIREMENTS OF CONCRETE:

Controlled concrete shall be in the following grades, M 15, M 20, M 25, M30,andM35& M
40. The concrete mix shall be designed to produce the grade of concrete having the
required workability and characteristic strength not less than the appropriate values (as per
I.S. 456) as given in table below:

Sl. No Grade of. Concrete Specified Characteristic Cube Strength
Preliminary test N/mm2 Works test N/mm2
1. M 15 20 15
2. M 20 26 20
3. M 25 32 25
4. M 30 38 30
5. M 35 44 35
6. M 40 50 40

WORKABILITY OF CONCRETE:

The proportions chosen shall be such that the concrete is of adequate workability for the
conditions prevailing on the work in question, and shall be properly compacted. Water shall be
added to the mixer to give the required workability. The water content of each batch shall be
adjusted as necessary to maintain the required workability with simultaneous adjustment of
cement concrete such that the water cement ratio is not changed. The workability tests shall be
carried out in accordance with 1S : 1199 - Latest, "Methods of sampling and analysis".

Workability of concrete shall be controlled by direct measurement of water content, making
allowance for any surface water in the fine and coarse aggregates. Allowance shall be made for
surface water present in the aggregate when computing the water content. Surface water shall
be determined by one of the field methods described in IS : 2386, Part Ill.



f)

CONSISTENCY AND SLUMP:

The concrete shall have a consistency such that it will be workable in the required position. It
shall be of such consistency that when properly vibrated it will flow around reinforcing steel
and all embedded parts. The slump for concrete as determined by slump tests as per Indian
Standard 456 (latest edition) shall not exceed the maximum slumps indicated below for each
type of construction as approved by the Engineer-in-charge.

Workability
Slum in MM Type of Construction
Min. Max.
Medium 40 80 All RCC works

The contractor shall not place concrete having a slump outside the limits specified without the
approval of the Engineer-in-charge.

At least one slump test shall be made for every compressive strength test carried out.
More frequent tests shall be made if there is a distinct change in  job conditions or if
required by the Engineer-in-charge.

TESTS:

Test shall conform to the specifications laid down in IS : 456. These tests shall be got done in
an approved laboratory and in accordance with IS : 516 - Latest at the cost of the Contractor
(for making necessary cube moulds, transporting the cubes to the Laboratory and all other
incidental etc.). The test fees for the cubes shall be borne by the contractor. In order to
ensure proper quality control sampling of the concrete of each specification placed on any
day in work shall be done in accordance with the following table.

Quantity of Concrete in work Total Number of samples(each
sample to consist of 6 test cubes)

Up to 5.00 Cu.m. 1
Greater than 5.00 Cu.m. and less than 15.00 Cu.m 2
Greater than 15.00 Cu.m. and less than 30.00 Cu.m. 3
Greater than 30.00 Cu.m. and less than 50.00 Cu.m. 4
Greater than 50.00 Cu.m. 4 + one additional sample for each

additional 50 Cu.m. or part thereof.

i) The sampling shall be spread as evenly as possible throughout the day. When
wide changes in weather conditions occur during concreting, additional samples may be
taken as desired by Engineer-in-charge. Each sample shall consist of 6 cubes of 15 x 15 x
15 cm concrete. Test cubes shall be kept immersed in water until required for test which will
be usually at 7 days and minimum crushing strength of not less than the following:



Grade of Concrete M15 M20 M25 M30 M35 M40

Crushing strength in
N/mm?2 at the end of

a) 7 days 10 13.50 17 20 23.50 27

b) 28 days 15 20 25 30 35 40

All costs connected with the preliminary tests for proportioning the mix, sampling, curing,
handling, other incidental charges, labour charges and cost of materials shall be borne entirely
by the Contractor. Testing charges for cubes (work tests) shall be borne by contractor. Such
testing shall be conducted at approved laboratory as directed by the Engineer-in-charge or at
the contractor’'s own laboratory set up at site itself.

All samples for tests shall be taken in the presence of Engineer-in-charge and the Contractor or
his authorized agents.

A set of six specimens from random mixer batches, shall constitute a test, three being tested for
7 days and three being tested for 28 days strength.

The strength test result shall be the average strength of the three companion test specimens,
tested at 28 days, except that, if one specimen in a test shows manifest evidence of
improper sampling, moluding or testing, the result shall be discarded and the remaining two
strengths averaged.

ii) Normally, 7 days and 28 days tests shall be made on specimens. For any mix, a
correlation between 7 days and 28 days strengths may be made in the laboratory. Soon after
a job starts, a similar correlation will be evolved for samples of a concrete taken from the mixer.
After that correlation has been established, the results of the 7 days test may be used as an
indicator of the compressive strength which should be expected at 28 days, provided such
results are consistent, if 7 days tests shown compressive strength that are too low, corrective
measures shall be taken at once, at the Engineer's direction, without waiting for the results of
the 28 days tests.

iii) Each class of concrete shall meet the following strength requirements:

The average of any three consecutive strength tests shall have a value equal to or greater than
the specified strength subject to the condition that only one out of three consecutive tests may
give a value less than the specified strength but this shall not be less than 90% of the
specified strength.

iv) In the event that concrete tested in accordance with the requirements of this specification,
fails to meet the requirement, the Engineer shall have the right to require any one or all the
following.

1. Changes in the concrete mix proportions for the remaining work.
2. Curing and testing of the concrete represented by the tests which
failed.
3. Replacement of any such portions of the structure. (No payment for dismantled

concrete, associated from worker or reinforcement shall be made. Embedded
fixtures, reinforcement and adjoining structures, damaged during dismantling shall
be made good by the Contractor at his own expense).



4, Extended curing of the concrete represented by the specimen.
5. The contractor shall carry out all such measures as directed at his own expense.

Load tests of structural members may be required by the Engineer when the strength of the job
control tests falls below the required strength and is not acceptable as per "Acceptance
Criteria” stated earlier. The entire cost of the load test shall be borne by the Contractor. If
the load testing is decided by the Engineer, the member under consideration shall be
subjected to a superimposed load equal to one and quarter (1.25) times the specified
superimposed load used for design and this load shall be maintained for a period of 24 hours
before removal.

The detailed procedure of the test shall be decided by the Engineer-in-charge.

If, within 24 hours of the removal of the load, the structure does not show a recovery
of at least 75 percent of the deflection after the 24 hours under load, the test should be
repeated. The structure should be considered to have failed to pass the test if the recovery
after the second test is not at least 80 percent of the maximum deflection occuring during the
second test.

If the member shows evident failure, such changes as are necessary to make the structure
adequately strong, shall be made by the contractor free of cost to the Department. If on the
other hand, the failure becomes apparent, the Engineer under special circumstances, can retain
the portion of the structure under test, provided suitable strengthening and or load dispersed
arrangement is feasible. Cost of such strengthening or load dispersed arrangement shall be
borne by the Contractor.

Load test shall not be made until the expiry of 56 days of effective hardening of the concrete.

If a portion of the structure is found to be unacceptable it shall be dismantled and replaced by a
fresh structure as per specification. The cost of such dismantling and reconstruction should
be borne by the Contractor.

The proportions of cement, fine aggregate, coarse aggregate and water necessary to produce
a concrete mix which will fulfill the requirements of this specification for each grade of concrete
shall be determined on the basis of trial mixes conducted with the samples of the material to be
used in the work by the Engineer-in-charge in the field Laboratory.

All mix design and test data and results shall be maintained as part of the record of the
contract and shall be signed by the Engineer-in-charge and the Contractor. A register
showing such record shall be maintained at site of work.
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CHAPTER -1

1.In these General Conditions of Contract, the following terms shall have the meaning hereby
assigned to them, except where the context otherwise requires:-

a) The "Contract" means, the documents forming the tender and acceptance thereof, together with
all the documents referred to therein including general and special conditions to contract. All
these documents as applicable taken together shall be deemed to form one contract and shall
be complementary to one another.

b) The "work™ means, the work described in the tender documents in individual work-orders as
may be issued from time to time to the contractor by the Officer-In-charge within the power
conferred upon him including all notified or additional items of works and obligations to be
carried out as required for the performance of contract.

c) The "contractor" means, the individual Firm or Company whether incorporated or not,
undertaking the work and shall include the legal personal representatives of such individuals or
the persons composing the firm or Company or the successors of the firm or company and the
permitted assigns of such individual or firm or Company.

d) "The Officer-In charge" means, the Officer deputed by the SM/CP&S to supervise the work or
part of the work.

e) "Approved" and "Directed" means, the approval or direction of SM/CP&S, or person deputed by
him for the particular purposes.

f) "BHARAT HEAVY ELECTRICALS LIMITED" (herein after referred to as BHEL) shall mean the
Board of Directors, Chairman, Executive Director, General Manager or other Administrative
Officer of the said Company including SM/CP&S authorized to invite tenders and enter into
contract for works on behalf of the Company.

g) The "Contract sum" means, the sum accepted or the sum calculated in accordance with the
prices accepted in tender and / or the contract rates as payable to the contractor for the
execution of the work during the currency of the contract.

h) A "week" means, Seven Days, without regard to the number of hours worked or not worked in
any day in that week.

i) A "day" means, the day of 24 hours (TWENTY FOUR) irrespective of the number of hours
worked or not worked in that day.

) A "working day" means, any day other than that prescribed by the NEGOTIABLE
INSTRUMENTS ACT as being a Holiday, and consists of the number of hours of labour as
commonly recognized by good employers in the trade in the district where the work is carried
out or as laid down in the BHEL regulations.

K) In the case of Lump-sum Contracts 'CONTRACTOR's PERCENTAGE' means the percentage
offered by the Contractor as addition / deduction from the cost of building, or other works listed
in Schedule "A" to provide a Lump-sum quotation for performance of the contract inclusive of
all extra costs, profit, establishment charges, carriage, insurance etc., complete.
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l) Inthe case of Percentage rate contracts “Contractor's Percentage" shall, if the context so permits
mean the uniform percentage tendered by the Contractor and accepted by the Accepting Officer,
and the expression 'CONTRACT RATE shall likewise mean the rates in the BHEL Schedule of
Rate applicable as on date as adjusted by the said Contractor's percentage, if any.

m. 'EMERGENCY WORKS' means any urgent measures which in the opinion of the Engineer-in-
Charge, become necessary during the progress of the work to obviate any risk of accident or
failure which become necessary for security.

n. 'PROVISIONAL SUM' or "Provisional Lump-sum" means a Lump-sum included by the BHEL
in the tender documents and represents the estimated value of work for which details are not
available at the time of inviting the tender.

Q 'PROVISONAL ITEMS means items for which approximate quantities have been
included in the tender documents.

p. 'DAY WORK' means an item of work requiring the employment of labour with, or without
materials as the case may be which in the opinion of the Engineer-in-charge, is not capable
of being evaluated by the accepted methods of measurement or assessment and is paid for
on the basis of the actual labour and materials utilized on the particular item of work referred to.

g. The'DATE OF CONTRACT’ shall mean the date /dates on which the parties to the contract
have signed the contract agreement.

r.  MAINTENANCE PERIOD / GUARANTEE PERIOD shall mean the period during which the
contractor shall remain liable for satisfactory performance of the work under the contract, repair
or replacement of any part of the work performed under the contract.

s. ‘COST shall mean and include any liability, expenditure, overhead costs whether on the site or off the
site incurred by BHEL.

The contractor shall be deemed to have carefully examined all the documents to his
satisfaction. If he shall have no doubt as to the manner of the contract document, he shall
obtain the details / clarification from the Company before signing the contract.

MANNER OF EXECUTION OF CONTRACT:

The contract shall be deemed to have come into force from the date of Letter of Intent unless
otherwise provided in the Letter of Intent. Unless and until the contract agreement is executed,
the Letter of Intent read in conjunction with the tender documents will constitute a binding contract.
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CHAPTER - 11

SCOPE OF CONTRACT
2. Heading to Contract:
The heading to these conditions shall not affect the interpretation thereof.

3. Contract Documents:

The Accepting Officer shall furnish to the Contractor on demand "FREE OF COST” three copies of signed
Drawings and one copy of the signed agreement comprising of preamble to agreement, General and
Special Specification, Schedule A,B,C & D etc., (but excluding General Conditions of Contract and
Drawings) and three copies of all further drawing issued the progress of work.

However, for any additional copies of the agreement or drawings required by the Contractor, the same
will be supplied on payment of the specified cost. The Contractor shall keep one copy of all the
Drawings and the Specifications on the site and the Engineer-in-Charge or his representative shall
be at all reasonable times to have access to them. None of these documents shall be used by the
contractor for any purpose other than that of this contract.

3a. Secrecy

The Contractor shall take necessary steps to ensure that all persons employed by them on any work in
connection with this contract have noted that the Indian Officials Secret Act 1923 (XIX of 1923) & any
Company’s guidelines issued from time to time applies to them fully and shall continue so to apply
even after the execution of such work under this contract. All classified documents furnished to the
contractor shall be returned to the Engineer-in-charge on the completion of works or the earlier
determination of the Contract.

4. Works to be carried out

The Contract shall, except as provided under Schedules ‘B’ and ‘C’ include all labour materials, tools,
plant, equipment, and transport which may be required in preparation for and in the entire execution
and full completion of the work. Schedule ‘A’ shall be deemed to have been prepared in accordance with
good practice and recognized principles and unless otherwise stated, the descriptions given therein
shall be held to include waste on materials, carriage, cartage, lead, hoisting, setting and fixing in
position and all other labour necessary for the entire execution and full completion aforesaid. Any error
in description or quantity in Schedule ‘A’ or any omission there from shall not vitiate the Contract or
release the Contractor from the execution of the whole or any part of the work comprised therein
according to the Drawings and Specifications, or from any of his obligations under the Contract.

The insertion of the name of any firm of suppliers in the Tender Documents is for the purpose of
obtaining a particular class or quality of materials or workmanship but the articles or materials specified
may be obtained from any other firm subject to prior written approval of the Engineer-in-Charge.

In the case of a discrepancy between schedule ‘A’ and the specification and / or the Drawings, the
Accepting Officer shall be the sole deciding authority as to which shall prevail and his decision shall
be final and conclusive. If neither drawings nor specifications contain any mention of minor details of
construction, which is in the opinion of the Accepting Officer, whose decision shall be final and
conclusive, are reasonable and obviously and fairly intended for the satisfactory completion of the work,
such details shall be provided by the Contractor without any extra cost as if they were specially
mentioned and shall be deemed to be included in the contract.

The Contractor will be deemed to have satisfied himself as to the nature of the site, local facilities of

access and all matters affecting the execution and completion of the work. No extra charges
consequent on any mis-understanding in these respects or otherwise will be allowed.
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5. Provisional Items

The full amount of provisional Lump-sums and the value annexed to each provisional item inserted in the
Tender Documents shall be deducted from the contract sum and the value of work ordered and
executed there under shall be ascertained by measurement of valuation as for deviations.

No work under these items is to be begin without instructions in writing from the Engineer -in-charge.

The extent of quantities or items described as "Provisional” shall not be held to guarantee or limit
the amount and description of the work to be executed by the Contractor either in respect of the items
concerned or the work as a whole.

No addition or deduction shall be made by the Contractor to the amount of the provisional Lump-
sum as included in the tender documents.

6. Deviations

The contractor shall not make any alteration in addition to or omission from the work as described
in the tender documents except in pursuance of the written instructions of the Engineer-in-charge.
No such deviation from the work described in the tender documents shall be valid unless the same
has been specifically confirmed and accepted by the Accepting Officer in writing and incorporated in
the contract.

The Accepting Officer may deviate either by way of addition or deduction, from the work so described,
provided that the contract sum be not thereby varied on the whole by not more than percentage set
out in the tender documents. The value of all additions and deductions will be added to or, deducted
from the contract sum, whenever the Accepting Officer intends to exercise such aright, his intentions
shall specify the deviations which are to be made, the lump-sum assessment or the proposed basis
of payment, the extra time allowed if any, and the date for completion of the entire contract.

Any objection to the Contractor to any matter concerning the order shall be communicated by him in
writing to the Engineer-in-charge within seven days from the date of such order, but under no
circumstances shall the work be stopped (unless so ordered by the Engineer-in-charge in writing)
owing to differences or controversy that may arise from such an objection. In the absence such
communication of objection by the contractor, he will be deemed to have accepted the order and the
conditions stated therein, in the event of the contractor failing to agree with the Engineer-in-charge
regarding the terms of the proposed deviation, the objection shall be referred to the Head of Civil
Engineering Department whose decision shall be final, conclusive and binding on the contractor.

7. Time

Notwithstanding anything to the contrary, including, but not limited to, provisions relating to extension
of time and compensation/or delay, time is and shall be the essence of the contract and is specified
in the tender documents or in each individual Work Order. Time shall continue to be the essence of
the contract even in respect of extension(s) that may be granted as per the terms of the Contract.

As soon as possible after the contract is let or any substantial Work Order is placed and before work
order is to begin, the Engineer-in-charge and the Contractor shall

Agree to a Time and progress Chart. The Chart shall be prepared in direct relation to the time stated in
the tender documents or the Work Order for the completion of the individual items thereof and the
contract or order as a whole. It shall indicate the forecast of the dates for the commencement of the
various trade processes or sequence of the work and shall be amended as may be required by
agreement between the Engineer-in-charge and the Contractor within the limitation of the time imposed
in the tender, document or order.
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In the absence of any specific Time and Progress chart to be agreed to between the Contractor and
Engineer-in-charge the contractor shall ensure and maintain uninterrupted progress of the work such
that the entire work shall be completed within the time imposed in the Tender documents or Order and
that the proportion of the work completed up to any time in relation to the entire work to be under the
Contract or Order shall not be less than the proportion that the time elapsed bears to the total time of
completion provided in the Tender documents or Order.

The Contractor shall suspend the execution of the work, or any part or parts thereof whenever call upon
in writing by the Engineer-in-charge to do so, and shall not resume work thereon until so directed in
writing by the Engineer-in-charge. The Contractor will be allowed an extension of time for completion
not less than the period of suspension. However, no other claim in this respect for compensation or
otherwise, however will be admitted. Provided the cause for suspension is not attributable to any
default of the contractor's part to proceed with or fulfill the contractual obligations. This may also be
extended to allow for alteration of work made by the deviation order.

8. Stores and Materials
8.1 Materials to be supplied by the Contractor

The Contractor shall at his own cost and expense provide all materials required for the work other than
those listed in Schedule-B which are to be supplied by Bharat Heavy Electricals Ltd.

All materials to be provided by the Contractor shall be brand new and in conformity with the specifications
laid down in the contract and the Contractor shall if requested by the Engineer-in-charge furnish proof, to
the satisfaction of the Engineer-in-change, that the materials so comply.

The Contractor shall at his own cost and expense and without delay, supply to the Engineer-in-charge
samples of materials proposed to be used in the works. The Engineer-in-charge shall within seven
days of supply of samples or within such further period as he may require and intimate to the
Contractor in writing, inform, the Contractor whether samples are approved by him or not. If samples
are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-charge for his
approval fresh samples complying with the specification laid down in the contract.

The Engineer-in-charge shall have full powers to requires removal of any or all of the materials brought
to site by the Contractor which are not brand new and not in accordance with the contract specifications
or do not confirm in character or quality to samples approved by him. In case of default on the part of
the Contractor in removing rejected materials, the Engineer-in-charge shall be at liberty to have them
removed by other means at the Contractor's expense and risk. The Engineer-in-charge shall have full
power to require other proper materials to be substituted for rejected materials and in the event of the
contractor refusing to comply, he may cause the same to be procured by other means. All costs,
charges and expenses which may attend such substitution shall be borne by the contractor. All
charges on account of Octroi, terminal or sales tax and other duties on materials obtained for the
work from any source (excluding materials supplied by BHEL) shall be borne by the Contractor.

The Engineer-in-charge shall be entitled to have tests carried out as specified in the Contract for any
materials supplied by the Contractor other than those for which, as stated above, satisfactory proof
has already been furnished, at the cost ofthe Contractor and the Contractor shall provide at his expense
all facilities which the Engineer-in-charge may require for the purpose.
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8.2 Materials to be supplied by BHEL

Materials which BHEL are prepared to supply are shown in Schedule-B which also stipulates place of
issue and rate(s) to be charged in respect thereof. Soon after acceptance of the tender the Contractor
shall agree in writing with the Engineer-in-charge on a phased programme of his requirements with
regard to deliver of materials.

In the event of delay in supply of any Stores and materials mentioned in Schedule-B the contractor
shall be entitled to reasonable extension of time as provided for under condition-9 but no claim for
compensation or damage on any ground whatsoever shall be entertained by BHEL.

For the materials listed in Schedule-B the contractor shall give a reasonable notice in writing of his
requirement to the Engineer-in-charge in accordance with the phased programme.

All materials issued to the Contractor by BHEL for incorporation or fixing in the works shall on
completion or on foreclosure of the works and before submission of bills, be returned by the Contractor
at his expense, at the place of issue, after making due allowance for actual consumption reasonable
wear and tear and / or waste. If the Contractor is required to deliver such materials at a place other
than the place less the transportation charges which would have been incurred by the Contractor had
such materials been delivered at the place of issue, shall be borne by BHEL.

The Contractor shall bear the cost of loading, transporting to site, unloading storing under covered area
as necessary, assembling and joining the several parts together as necessary and incorporating or
fixing materials in the work including all preparatory work of whatever description as may be
required and of dosing preparing, loading and returning empty cases or containers to the place of
issue.

If, in the opinion of the Engineer-in-charge (which shall be final and conclusive) any stores supplied
by BHEL have either during currency of the work or after completion of the work whilst under the
custody, of the contractor, becomes damaged to such an extend that they cannot be usefully utilized,
either in the same work or in other works, the Engineer-in-charge shall not accept the stores and will
recover the cost at the rates specified in the contract. The contractor shall not be entitled to any claim
whatsoever on this account.

The Engineer-in-charge shall have access to the stores where materials issued by BHEL as per
schedule -B of the contract is stored to ensure the balance stock of materials on hand after taking into
consideration the materials used on the work is as per the issue and usage. If there be any
discrepancy, the cost towards the same will be recovered at the double recovery rate indicated
for the material concerned. This is without prejudice to and in addition to the overall reconciliation of
materials to be made at the completion of work.

If on completion of works, the Contractor fails to return surplus materials out of those supplied by
BHEL then, in addition to any other liability, which the Contractor would incur, the Engineer-in-charge
may, by written notice to the Contractor, request him to pay within a fortnight of receipt of the notice for
such un-returned surplus materials given in sub para-4.

The Contractor shall have to build a weather-proof shed for the storage of Cement (required for 15
days consumption of the work).
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8.3 General

Materials required for the works, whether brought by the Contractor or supplied by BHEL shall be stored
by the Contractor only at places approved by the Engineer-in-charge. Storage and safe custody of
materials shall be at the risk, cost and the responsibility of the Contractor.

Officials concerned with contract shall be entitled at any time to inspect and examine any materials
intended to be used in or in the works either on the site or at factory or workshop or other places
where such materials are assembled, fabricated or manufactured or at any place(s) where these are
lying or from which these are being obtained and the Contractor shall give such facilities as may be
required for such inspection and examination.

All materials brought to the site shall not be removed off the site without the prior written approval of
the Engineer-in-charge. But whenever the works are finally completed and advance if any, in respect
of any such materials is fully recovered the Contractor shall at his own expense forthwith remove from
the site all surplus materials out of originally supplied by him and upon such removal the same shall
revert in and became the property of the Contractor

Should the Engineer-in-charge consider at any time during the construction or reconstruction prior to
the expiry of the MAINTENANCE PERIOD that the stores or materials provided by the Contractor
are unsound or of a quality inferior to that contracted for or otherwise not in accordance with Contract
(in respect where of the decision of the Engineer-in-charge shall be final and conclusive) the contractor
shall on demand in, writing from the Engineer-in-charge specifying the Stores or materials complained
of not withstanding that the same may have been inadvertently passed, certified and paid for, forthwith
remove the Stores or materials so specified and provide other proper and suitable stores or materials
at his own expense, to the entire satisfaction of the Engineer-in-charge and in the event of his failing to
do so within a period to be specified by the Engineer-in-charge in his demand aforesaid the Engineer-in-
charge may replace with others the Stores or materials complained of at the risk and expense in all
respects of the Contractor. The liability of the Contractor under this condition shall not extend beyond
the maintenance period aforesaid except as regards Stores or materials which the Engineer-in-charge
shall have previously given notice to the Contractor to replace.

9. Delay and Extension of Time:

If, inthe opinion of Engineer-in-charge the work is delayed:

i) by reason of abnormally bad weather, OR

ii) by reason of serious loss or damage by fire OR

i) by reason of Civil commotion local combination of workmen, strike or lockout,
affecting any of the trades employed on the work, OR

iv) by delay on the part of the agency or tradesman engaged by BHEL in executing
work not forming part of this Contract OR

V) by reason of any other cause which in the absolute discretion of the Engineer-in-charge is (when he is
the Accepting Officer of the Contract), beyond the Contractor's reasonable control, then in such cases
the Accepting Officer, on the recommendation of the Engineer-in-charge or higher authority may make
fair and reasonable extension in the completion dates of the individual items of work of the Contract as
a whole. Such extension which will be communicated to the Contractor by the Engineer-in-charge in
writing shall be final and binding on the Contractor. No other claim in this respect for compensation or
otherwise howsoever is admissible. Upon the happening of any such event causing delay, the Contractor
shall immediately give notice thereof in writing to the Engineer-in-charge but shall nevertheless use
constantly his best endeavor to prevent or make good the delay and shall do all that may reasonably
be required to the satisfaction of the Engineer-in-charge to proceed with the work.
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10. Patent Rights

The Contractor shall fully indemnity BHEL or the agent, servant, employee of BHEL against any action,
claim or proceeding relating to infringement or the use of any patent or design or any alleged patent
of design rights, and shall pay any royalties which may be payable in respect of any article / or part
thereof included in the Contractor. In the event of any claim, being made or action brought against
BHEL or any agent, or servant or employee of BHEL in respect of the matters aforesaid. the Contractor
shall immmediately be notified thereof for taking necessary action provided that payment of indemnity
shall not apply when such infringement has taken place in complying with the specific directions
issued by the BHEL but the Contractors shall pay any royalties payable in respect of any such use.

11. Tax & Duties
BHEL will deduct all tax & duties for TDS of GST & IT
12. Royalties

Royalties fixed from time to time as per prevalent local rules will be recovered for materials, which the
Contractor may be allowed to remove from quarries situated on land which is in charge of the BHEL
authorities.

13. Plant & Equipment:

The Contractor shall at his own expense, supply all tools, plant and equipment (Herein after referred
to as T&P) required for the execution of the contract.

14. Assignment of Transfer of Contract

The Contractor shall not without the prior written approval of the BHEL, assign or transfer the contract
or any part thereof, or any share, or interest thereon to any other persons. No sum of money which
may become payable under the contract shall be payable to any person, other than the contractor
unless the prior written approval of the BHEL to the assignment or transfer of such money is given.

a. Sub-Contract
The Contractor shall not sub-let any portion of the contract without the prior written approval of the
BHEL.

15. Compliance to Regulations and Bye-Laws
The Contractor shall confirm to the provisions of any statute relating to the work and regulations and
Bye-Laws of any local authority. The Contractor shall be bound to give all notices required by statute

regulations or By-Laws as aforesaid and to pay all fees and taxes payable to any authority in respect
thereof.
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CHAPTER -llI

PERFORMANCE OF THE CONTRACT

16. Security deposit
a) The rate of Security Deposit (SD) will be 5% of the contract value.

b) 50% of the required Security Deposit, including the EMD, shall be collected before start of
the work from the Contractor. Balance of the Security Deposit can be collected by deducting
10% of the gross amount progressively from each of the running bills of the Contractor till the
total amount of the required Security Deposit is collected.

c) The security deposit may be furnished in any one of the following forms:

1) Local cheques of scheduled banks, subject to realization.

2) Pay order / Demand draft / Electronic fund transfer in favour of BHEL,

3) Bank guarantee from Scheduled Banks / Public Financial Institutions as defined in the
Companies Act. The Bank Guarantee format should have the approval of BHEL.

4) Fixed Deposit Receipt issued by Scheduled Banks / Public Financial Institutions as defined
in the Companies Act. The FDR should be in the name of the contractor, A/c BHEL, duly
discharged on the back and lieu marked by the bank in favor of BHEL.

5) Securities available from Post offices such as National Savings Certificates, Kisan Vikas
Patras etc. (Certificates should be held in the name of Contractor furnishing the security and
duly endorsed / hypothecated / pledged in favour of BHEL and discharged on the back).

EMD of the successful tenderer can be converted and adjusted against the security deposit.
The security deposit shall not carry any interest.

(Note: Acceptance of security deposit against Serial No.4 & 5 above will be subject to hypothecation
or endorsement on the documents in favour of BHEL. However BHEL will not be liable or responsible
in any manner for the collection of Interest or renewal of the documents or in any other matter
connected therewith.)

Security Deposit shall be released to the Contractor upon fulfilment of contractual
obligations as per terms of the contract.

Security Deposit shall not carry any interest.
17. Orders Under the Contract

All orders, notices etc. to be given under the contract shall be in writing, type-script or printed and if
sent by registered post to the address given in the tender of the Contract, shall be deemed to have
been served on the date, when in the ordinary course they would have been delivered to him. The
Contractor shall carry out without delay all orders given to him.
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18. Admission to Site

The contractor shall not enter on (other than for inspection purposes) or take possession of the site
unless permitted to do so by the Engineer-in-charge. The portions of the site to be occupied by the
Contractor will be clearly defined and marked on the site plan, and the contractor will not be allowed
to extend his operations beyond these areas The Contractor shall provide if necessary or required
at the site, temporary access thereto and shall alter, modify and maintain the same as required
from time to time. He shall clear away the access route when no longer required restoring the area
to its original condition

The Engineer-in-Charge shall have power to execute other works (whether or not connected with the
work, in the contract agreement) at the site contemporaneously with the execution of the original work
and contractor shall give reasonable facilities for this purpose.

BHEL reserves the right of taking over, at any time, any portion of .the site which they may require
and the contractor shall at his own expense clear such portion forthwith. No photographs of the site
or of the work or any part there of shall be taken or published or otherwise circulated without the prior
approval of the Engineer-in-charge.

No such approval shall however exempt the Contractor from complying with any statutory provision
in regard to the taking and publication of such photographs.

BHEL Officials connected with the Contract shall have the right of entry to the site at all times.

Engineer-in-change shall have the power to exclude from the site any person whose admission there to
may, in his opinion is undesirable for any reason whatsoever.

The Contract shall be governed by the security regulations of BHEL including the entry or exit timings
as may be in force from time to time. The Contractor should follow these regulations strictly and no
claims for any additional payment whatsoever will be entertained in this regard under any
circumstances.

19. Contractor’s Supervision

The Contractor shall either himself supervise the execution of the contract or shall appoint a
competent agent acceptable to the SM/CP&S to act in his stead.

Orders given to the Contractor's agent shall be considered to have the same force as if they have
been given to the Contractor himself.

The Contractor or his accredited agent shall attend when required without making any claim for doing
so, either the office of the SM / Civil Projects & Services or the OFFICER-INCHARGE, to receive
instructions.

The SM/CP&S shall have full powers and without assigning any reason, require the Contractor to
immediately cease to employ in connection with this contract, any agent, servant or employee where
continued employment is, in his opinion undesirable. The Contractor shall not be allowed any
compensation on this account.

TENDERER / CONTRACTOR 14 ACCEPTING OFFICER



20. Labour Laws

The Contractor shall remain liable for the payment of all wages or other moneys to his work-people
or employees under the payment of Wages Act 1936, Employees Liability Act. 1938, Workmen's
Compensation Act 1923 or any other Act or enactment, relating thereto and rules framed, thereunder
from time to time.

21. Safety Rules

The Contractor shall comply with all safety rules of BHEL and deploy qualified safety Officer in full
time at site works.

22. Water, Power, Compressor Air

The Contractor shall allow in his Tender and provide at his cost all water, power, compressed air
required for the work or his employees on the work, together with all pipes and fittings or other means
that may be necessary or required to ensure a proper and ample supply of water etc for all purposes
connected with the work.

In the event of a provision existing in the Tender documents for supply of water, power and compressed
air on payment by Bharat Heavy Electricals Limited, the same will be supplied from the BHEL supply
system or other sources. at any points fixed by the Engineer-in-charge on the site of work, the
contractor shall make necessary arrangement for lifting, pumping, carrying or Conveying the the same
as .'required at his own cost. The levy of charges to be borne by the contractor in such case shall
be specifically mentioned in the tender documents.

In the case of work to be carried at BHEL customer’s site, the terms and conditions on the
provision of power, water and compressed air will be subjected to BHEL contract with customer
and tender conditions.

23.Temporary workshops, Stores Etc.,

The Contract shall, during the progress of the work provide, erect and maintain at his own expense
all necessary temporary workshops. Offices etc., required for the proper and efficient execution
of the work. The planning, and erection of these buildings shall have the approval of the Engineer-in-
charge and the Contractor shall at times keep them tidy and in a clean and sanitary condition to the
entire satisfaction of the Engineer- in -charge.

On completion of the work all such temporary building shall be cleared away and the site restored and
left in a dean and tidy condition to the entire satisfaction of the Engineer - in - charge.

* %
| ]

24 Tools and Plant on site

All tools, plant and equipment brought to. the site shall not be removed from the site without the prior
written approval or the Engineer-in-charge. When the work is finally completed or the contract is
determined for reasons other than the default of the contractor he shall, forth with remove from the
site all tool plant, equipment etc.. (other than those as may have been provided by BHEL)

25. Statements of Hire Charges

A monthly detailed statement of the hire charge incurred in respect of BHEL tools, plant, equipments
etc. shall be given to the Contractor by the Engineer-in-charge.
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26. Precautions Against Risks

The Contractor shall be responsible for providing at his own expense for all precautions to prevent
loss or damage from any and all risks and to minimize the amount of any such loss or damage and
for the necessary steps to be taken for the said purpose.

27. Notices and Fees

The Contractor shall give all natices required by any Statutory provision or by the regulations and for
bye-laws of any local / or of any same are or will be connected. The contractor shall pay and indemnify
BHEL against any statutory fees and charges payable under such Acts, Regulation and / or bye-laws
in respect of the work and shall make and supply all drawings and plans required in connection with
any such notice.

28. Setting out of the works and Protective and Maintaining signals and works

The Engineer-in-charge shall supply dimensioned drawings, levels and other information necessary
to enable the contractor to set out the work, the contractor shall at his own expense set accurately
according to the drawings and figured dimension thereon, all the work comprised in the contract and any
extras or additions there to and shall be solely responsible for their being so set out and executed.

All bench marks, pegs, signals on the surface alignment stones, milestones and all similar marks
whether put in by BHEL Authorities for the purpose of checking the Contractor's work or in the nature
of permanent survey marks will during the tenure of the contract, be under the care of the Contractor
who shall at his own expense take all proper and reasonable precautions and care to preserve and
maintain them in their true position. In the event of these marks being disturbed or obliterated by accident
or due to any other cause whatsoever, the same may, if deemed necessary be replaced by the
Engineer-in-charge at the Contractor's expense and the cost thereof be deducted from any money then
or thereafter becoming due to the Contractor

Where requested by the Contractor, the level marks, centre line and chain age pegs corresponding
to those shown on the Drawing will be pointed out to the Contractor on the ground but all bench marks
or chain age pegs additional to those shown on the Drawing will be set out by BHEL authorities.

29. Site Drainage

All water that may accumulate on the site during the progress of the work, or in trenches and
excavations shall be removed to the entire satisfaction of the Engineer-in-charge and at Contractor's
expense.

30. Excavation, Relics, etc.

Materials of any kind obtained from excavation on the site shall remain the property of BHEL and shall
be disposed off as Engineer-in-charge directions.

All gold, silver, oil and other minerals of any description and all precious stones coins treasures,
relice, antiquities and other similar items which may be found in or. upon the site shall be the property
of Bharat Heavy Electrical Limited and the contractors shall duly preserve the same to the satisfaction
of the BHEL and shall from time to time deliver the same to such person or persons as the BHEL
may appoint to receive the same.
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31. Foundations

The Contractor shall not lay any, foundations until the excavations for the same have been examined
and approved in writing by the Engineer - in-charge.

32. Covering in work

The Contractor shall give reasonable notice in writing to the Engineer - in-charge whenever any
work is to be permanently covered up or concealed, whether by earth or other means so that it can
finally be inspected or measured, if necessary. In default of so doing, the Contractor shall if required
by the Engineer-in-charge un-cover such work at his own expense.

33. Approval of Works by Stages

All work embracing more than one process shall be subject to examination and approval at each
stage thereof and the Contractor shall give due notice in writing to the Engineer-in-charge when each
stage is ready. In default of such notice being received, the Engineer-in-charge shall be entitled to
approve the quality and extent thereof at any time he may choose and in the event of any dispute,
the decision of the Engineer-in-change thereon shall be final conclusive.

34. Execution of the work

The work shall be executed in a workman like manner and to the satisfaction in all respects of the
Engineer-in-charge.

The Engineer-in-charge will communicate or confirm his instructions to the Contractor in respect
of the execution of the works in a "Work Site Order Book" maintained at his office and the
Contractor shall visit this office daily and shall confirm receipt of such instruction by signing the
relevant entries in this book. Such entries will rank as order to notices in writing the intent and meaning
of these conditions.

35. Day Work
No ‘day — work’ shall be performed without the prior written instructions of the Accepting Officer.

The Contractor shall give to the Engineer-in-charge reasonable natice of the start of any work ordered
to be executed by day-work and shall deliver to the Engineer-in-charge within two days of the end of
each pay week a return in duplicate giving full detailed accounts of labour and materials for the pay
week. One copy of each of these returns, if found correct will be certified by the Engineer-in-charge
and returned to the Contractor and must be produced at the time of adjustment of accounts.

An Invoice in duplicate signed by the Contractor or his agent shall be sent with each delivery of
materials for day-work and the Contractor will be furnished with receipt signed by the Engineer-in-charge
specifying the description, quantities, weight or measurement (as the case may be) of the articles
approved, reference will made in this receipt in the return aforesaid and the Contractor's Bill.

In the case of Lump sum Contracts, the rates to be charged and the percentage addition for profit

and establishment charges etc. will be agreed upon between the Accepting Officer and the Contractor
prior to the execution of the work.
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36. Inspection of the Work

BHEL Officers concerned with the contract shall have power at any time to inspect and examine any
part of the work and the Contractor shall give such facilities as may be required to be given for such
inspection and examination.

Should Engineer-in-charge consider, at any time during the expiry of the maintenance period,
that any work has been executed with unsound, imperfect or unskilled workmanship or of a quality
inferior to that contracted for or not otherwise in accordance with the contract (in respect}. Where of the
decision of the Engineer-in-charge shall by final and conclusive the contractor shall, on demand in
writing from the Engineer-in-charge specifying the fault not withstanding that the same may have
been inadvertently passed, certified and paid for, forthwith rectify or removed and reconstruct the
work so specified in whole or in part a& the case may require at his own expense to the entire
satisfaction of the Engineer-in-charge and in the event of his failing to do so within a period lo be
specified by the Engineer-in-charge in his demand as aforesaid, the Engineer-in-charge whose
decision shall be final and binding may carry out the work by other means at the risk and expense in all
respects of the Contractor. However, the liability of the Contractor under this condition shall not extend
beyond the maintenance period except as regards workmanship which the Engineer-in-charge shall
have previously given notice to the Contractor to rectify.

37. Responsibility for Building

In the event of any building or part of any building being handed over to the' Contractor for the
execution of work there to under the provisions of the Contract he shall give a written receipt for all
fixtures, glass etc., and he shall be required to make good at his own expense all damages resulting
from the cause whatsoever while in his charge and on completion of the work to deliver the said building
or part thereof in a clean state complete in every particular to the entire satisfaction of the. Engineer-in-
charge.

38. Insurance

The contractor shall, within one month after the date of acceptance of the contract, insure the work
on "all risks" basis against loss and damage by fire, tempest, floods, earthquake, riots, strike and
against damage by aircraft with an insurance office approved by the accepting officer, from the date
of acceptance of work or actual commencement of work whichever is earlier. Such insurance shall
be effected in the name of BHEL and shall be for the full value of the contract sum. The contractor
shall lodge with BHEL the policies and receipts of the premiums for such insurance and shall
maintain such policies in force until the entire completion of the work as certified by the Engineer-
in-charge. The cover shall also include whenever necessary the risks of testing including breakdown
or explosion or plant and machinery undergoing testing, trial and commissioning operations. The
insurance shall also specifically cover removal of debris cost. The sum Insured shall represent the
estimated full value of the contract work inclusive of value of free supply materials by BHEL, transport
charges, customs dues, express freight, overtime charges, cost of erection, value of constructional
plants and machinery; removal of the debris and excavation of costs. Where the contract includes a
maintenance period, the Insurance cover shall specifically include the Contractor's liabilities during the
maintenance period. The insurance shall also be extended to cover third party personal injury and
property damage for a sum to be specified by BHEL.

If the contractor fails to comply with the terms of this condition, the accepting officer may insure the
work and may deduct the amount of premiums from any money that may become payable to the
contractor or may at his discretion refuse payment of any advance payment to the contractor until
the contractor shall have complied with the terms of this condition.
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Such insurance whether effected by the Accepting officer or the Contractor shall not be a limit or bar
to the liability and obligation of the contractor to complete the entire work in all respects as certified
by the Engineer-in-charge.

In case of such a loss or damage as aforesaid, the money payable under any such insurance shall
be received and may be retained by BHEL until the work is finally completed and shall then be
credited to the contractor in the final statement of accounts in the event of the contract not having
been previously cancelled under these conditions, after taking into account the delay in completion,
settlement to his workers for damages, damage to BHEL's property etc.

39. Damage & Loss to Private Property & Injury to Workmen

The Contractor shall at his own expense reinstate and make good to the satisfaction of the SM/CP&S
and pay compensation for any injury, loss or damage occurred to any property or rights whatever
including property and rights of BHEL (or agents) servants or employee of BHEL, the injury loss or
damage arising out of or in any way in connection with the execution or purported execution of the
contract and further the contractor shall indemnify, the BHEL against all claims enforceable against
BHEL (or any agent, servant or employee of BHEL) or which would be so enforceable against BHEL
where BHEL is a private person, in respect of any such injury (including injury resulting in death) loss
or damage to any person whomsoever or property including all claims which may arise under the
Workmen's Compensation Act or otherwise.

40. Completion:

The works shall completed to the entire satisfaction of the Engineer - in -charge and in accordance
with the Contractor's forecast of Time and progress where operative, and all unused stores and
materials, tools, plants equipment, temporary Building and things shall be removed from the site
and work cleared of rubbish and all waste materials and leveled up clean and tidy to the satisfaction
of the Engineer-in-charge at the Contractor's expense and/or before the Schedule date of
completion.

The BHEL shall have power to take over from the Contractor from time to time such sections of the
Work as have been completed to the satisfaction of the Engineer-in-charge. | n such an event, the
contractor is not entitied for any extension of time or any other compensation for executing the balance
work In case the Contractor fails to remove any of his properties, assets or fails to clear the rubbish
and waste materials within 30 days of the completion of the contract, it is lawful for the contracted, that
is BHEL to take such action as it deems fit to clear, dispose of such properties, assets or such waste
materials and charge the Contractor any expenses Incurred thereon.

The Engineer-in-charge shall certify to the Contractor the date on which the work is completed and
the state thereof.

The Engineer-in-charge shall also certify to the Contractor the state of the work at the end of
maintenance period, where applicable.
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41. Compensation for delay

If the Contractor fails to maintain the required progress in terms of condition 7 or to complete the
work and clear the site on or before the contracted or extended period of completion, he shall,
without prejudice to any other right or remedy of the BHEL on account of such breach pay as agreed
compensation an amount calculated as stipulated below or such smaller amount as may be fixed
by the BHEL on the contract value of the work for every week that the progress remains below
that specified in condition 7 or that the work remains incomplete.

This will also be applicable to items or groups of items for which separate period of completion
has been specified.

For the purpose term "Contract Value" shall be the value at contract rates of the work or
ordered,

a) Completion period (as originally at 1 percent per week
stipulated) not exceeding 6 months

b} Completion period (as originally at 2 percent per week
stipulated) exceeding 6 months and
not exceeding 2 Years

c) Completion period (as originally at ¥4% percent per week
stipulated) exceeding 2 years

Provided always that the total amount of compensation for delay to be paid under this condition
shall not exceed the under noted percentage of the contract value or of the item or group of items
of work for which a separate period of completion is given

a) Completion period (as originally 10 percent
stipulated) not exceeding 6 months

b) Completion period (as originally 7% percent
stipulated) exceeding 6 months and
not exceeding 2 Years

c) Completion period (as originally 5 percent
stipulated) exceeding 2 years

The amount of compensation may be adjusted or set-off against any sum payable to the
contractor under this or any other contract with the BHEL.

Over run charges: Notwithstanding anything contrary. BHEL shall not be liable over run
charges for any reason whatsoever.

42. Laws Governing the Contract

The contract shall be governed by the Indian Laws for time being in force.
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43. Cancellation of Contract for Corrupt Acts

BHEL, whose decision shall be final and conclusive, shall without prejudice to any other right or
remedy which shall have accrued shall accrue thereafter to BHEL cancel the contract in any of the
following cases and the Contractor shall be liable to make payment to BHEL for any loss or
damage resulting from any such cancellation to the same extend as provided in the case of
cancellation for default.

If the Contractor shall: -

a) Offer or give or agree to give to any person in BHEL service any gift or consideration of any
kind, as an inducement or reward for doing or for bearing to do or for having done or for borne
to do any act, in relation to the obtaining or execution of this or any other contract for BHEL
service,

OR

b) enter in to a contract with BHEL in connection with which commission has been paid or
agreed to be paid by him or with his knowledge, unless the particulars of any such
commission and the terms of payment thereof have previously been disclosed in writing to
BHEL,

OR

c) Obtain a contract with BHEL as a result of ring tendering or by non-bonafide methods of

competitive tendering, without first disclosing the fact in writing to BHEL.

44. Risk Purchase Clause

If the contractor fails to carry out the specified works as per the contract scope of work within the
timeframe as directed by SM/CP&S or his authorized officials and continues in that state after a
reasonable notice from SM/CP&S or his authorized officials, BHEL reserves the right to have the
work done by any means at the Contractor's risk and expenses provided always that in the event of
the cost of the work so done (as certified by SM/CP&S which is final and conclusive) being less than
the contract cost, the advantage shall accrue to the BHEL and if the cost exceeds the money due to
Contractor under the contract, the Contractor shall either pay the excess amount ordered by
SM/CP&S or the same shall be recovered from the Contractor by other means.

45, Cancellation of Contract for Insolvency Assignment of Transfer of Sub-Letting of Contract

BHEL, without prejudice to any other right or remedy, which shall have accrued or shall accrue
thereafter to BHEL, shall cancel the contract in any of the following cases:

If the Contractor,

a) being an individual or if a firm any partner thereof shall at any time be adjudged bankrupt or
have a receiving order for administration of his estate, made against him or shall take any
proceedings for liquidation or composition under any bankruptcy Act or assignment of his
effects of composition or arrangement for the benefit of his creditors or purport to do so, or
if any application made under any Bankruptcy Act for the time being in force for the
sequestration of his estate or if a trust deed be granted by him on behalf of his creditors

OR
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b)

d)

e)

being a Company, shall pass a resolution or the Court shall make an order for the liquidation
of its affairs, or a receiver or Manager on-behalf of the debenture holders shall be appointed
or circumstances shall arise which entitle the Court or debenture holders to appoint areceiver
or Manager,

OR

Assigns, Transfers, Sub-lets or attempts to assign, transfer or sub-let any portion of the work
without the prior written approval of the BHEL.

Whenever BHEL exercise the authority to cancel the contract under this conditions, BHEL
may have the work done by any means at the Contractor's risks and expenses provided
always that in the event of the cost of the work so done (as certified by SM/CP&S which is
final and conclusive) being less than the contract cost, the advantage shall accrue to the
BHEL and if the cost exceeds the money due to Contractor under the contract, the Contractor
shall either pay the excess amount ordered by SM/CP&S or the same shall be recovered
from the Contractor by other means.

In case BHEL carries-out the work under the provisions of this condition the cost to be taken
into account in determining the excess cost to be charged to the Contractor under this
condition shall consist of the cost of the materials, hire charges of tools and plants and/or
labour provided by the BHEL with an addition of such percentage to cover superintendence
and establishment charges as may be decided by the SM/CP&S whose decision shall be
final and conclusive.

46. Cancellation of Contract in Part or Full for Contractor’s Default

If the Contractor:

a)

b)

makes default in carrying out the work as directed and continues in that state after a
reasonable notice from SM/CP&S or his authorized representative;

fails to comply with any of the Terms and Conditions of the contract or after reasonable notice
in writing with orders properly issued thereunder;

BHEL, may without prejudice to any other right or remedy which shall have accrued or shall
accrue thereafter to BHEL CANCEL the contract as whole or in part thereof or only such work
order or items of work in default from the contract. Whenever BHEL exercise the authority to
cancel the contract as whole or part under this condition BHEL may complete the work at the
contractor's risk and cost (as certified by SM/Stores which is final and conclusive) being less
than the contract cost, the advantage shall accrue to the BHEL. If the cost exceeds the
moneys due to the Contractor under this contract the Contractor shall either pay the excess
amount ordered by SM/CP&S or the same shall be recovered from the Contractor by other
means. In case the BHEL carries out the work or any part thereof under the provisions of the
conditions the cost to be taken into account in determining the excess cost to be charged to
the Contractor under this condition shall consist of the cost of the materials, hire charges of
tools and plant and/or labour provided by the BHEL with an addition of such percentage to
cover the superintendence and establishment charges as may be decided by the SM/CP&S
whose decision shall be final and conclusive.
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47. Termination of Contract on Death of contractor

Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, or if the
firm is dissolved or the company is liquidated BHEL shall have the option of terminating the contract
without compensation to the Contractor.

48. Special powers of Determination

If at any time after the award of contract, BHEL shall for any reason whatsoever not require whole
or any part of the work to be carried out the SM/CP&S shall give notice in writing of the fact to the
Contractor who shall have no claim to any payment of compensation or otherwise howsoever on
account of any profit or advantage which he might have derived from the execution of the work in full
but which he did not derive in consequence of the fore-closing of the work.

He shall be paid at contract rates for the full amount of the executed including such additional works,
e, g. clearing of site, etc., as may be rendered necessary by the said foreclosing. He shall also be
allowed a reasonable payment (as decided by the Accepting office) for any expenses sustained
on account of labour and 'materials collected but which could not be utilized on the work, as verified
by the Engineer-in-charge. Neither shall the contractor have any claim for compensation on account of
any alterations have been made fn the original specifications, drawings, designs and instructions,
involving any curtailment of the work as original contemplated.

“If any employee / labourer working in the contract is found involved in corruption activities, the

contract will be terminated and the contractor will be banned for applying for any future contract for
3 years.”
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CHAPTER -V

VALUATION AND PAYMENT

49. Records and Measurements

All items having a financial value shall be entered in the BHEL Measurement Book (MB)so that a
complete record is obtained of all works performed under the contract. Buildings, etc., priced in
schedule 'A' as a unit Lump-sum will be entered by number at the unit Lump-sum.

Work carried out for agreed Lump-sum will be described and similarly recorded

Lump-sum omissions will be entered for deduction. Measurement shall be restricted to that required to
ascertain the financial liability of BHEL "under the contract"

Work, which fails to be measured in detail shall be measured physically, without reference to any local
custom that may obtain excepting where it may otherwise be directed in the tender documents. The
measurements shall be taken jointly by any person duly authorized on the part of the BHEL and-by
the contractor.

The engineer -in-charge shall give reasonable notice in writing to the contractor the date of
appointment of measurement.

The contractor shall without, extra charge, provide assistance with appliance and
other things necessary for-measurement.

The contractor shall bear all the cost of measurements of his work.

Measurements shall be entered in the BHEL measurement book and signed and dated by both parties
each day at the site, on completion of measurement. If the contractor objects to any of the
measurements recorded on behalf of the BHEL, a note to that effect to be made in the BHEL
measurement book or against the item or items objected to; and such note shall be signed and dated
by both the parties' engaged in taking the measurement.

If as a result of such objection, it becomes necessary to re-measure the work wholly or impart the
expense of such measurement shall be borne by the party requiring the measurement.

Measurement to be re-taken provided that a net error is found by this re measurement to
amount to less than 5% (Five percent) of the value as-recorded by the first measurement .But where
the net errors amount to 5% and over of the said value then the cost is to be borne by the other party.
In any case if the net value of errors found exceeded to Rs. 500 the expense or re-measurement is said
to be borne by th other party. If the contractor’s representative fails to attend when required, the
Engineer-in-charge shall have power to proceed by himself to take measurement and in that case
those measurements shall be considered as accepted by the contractor as final. The contractor shall,
once in every month submit to the engineer-in-charge with a copy to the Accepting officer details, of his
claims for the work done by him up to and including the previous month, which are covered by his
contract agreement in any of the following respects.
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a) Deviation from the items and specifications provided in the contract documents.

b)  Extra ltems / Items of work,
c)  Quantities in excess of those provided in the contract schedule.

d) Items in respect of which rates have not been settled. He should, in addition
furnish a clear certificate to the effect that the claims submitted by him as
aforesaid cover all his clams and that no further claims shall be raised by
him in respect of work done up to and including the period under report.

Except where any general to detailed description of the work in quantities expressly shows to contrary,
schedule of quantities shall be deemed to have been prepared and measurements shall be taken in
accordance with the procedure set forth in the schedule of rates specification not withstanding any
provision in the relevant standard method of measurement or any general or local custom. In the case
of items which are not covered by the schedule of rates / specification, measurement shalll be taken in
accordance with relevant standard method of measurement issued by the Indian Standard institution or
as per Standard engineering practice,

50. Valuation of Deviations
Rates for deviated items of work will be fixed as follows:

1. For any item of work required to be carried out after the contract has been awarded and which is
not covered by Contractor's Schedule but is covered by B.H.E.L schedule of Rates the payable for
such a fresh item will be derived from B.H.E.L. Schedule by the method of proportion as follows:

a) In the same proportion to the BHEL Schedule of rates as the tendered rate for the nearest
analogous item of work in contractor's schedule bears to rate for the particular analogous item
of work in BHEL schedule of rates. However in case of nearest analogous item of work in contract schedule
forms part of individual chapter of the BHEL schedule of rates the above proportion will be worked
out only for such items which are found both in contract schedule and BHEL Schedule
of rates as group of items under the chapter.

b) If a single appropriate analogous item of work is not available in both schedule (contractor's
and BHEL schedule) then the method of proportion will be applied to the nearest analogous group
items available in both the schedule referred to i,e., in the same proportion as the total tendered cost
of that particular group of item (the sum of the products of the tendered rates and the quantities for which
orders are placed) bears to the total cost of the same items and quantities and BHEL Schedule of Rates.

c) If even an appropriate analogous group of items is not available in contractor's schedule and
BHEL Schedule, then the methods of proportion will be applied to all those items of the whole
work, which are available in both the schedule and for which orders have been placed on the
contractor i. e., in the same proportion as the total cost of all these items of work (the work of the
products of the tendered rates and the quantities for which order are placed) bears to the total cost of the
same items and quantities all the BHEL schedule of rates.

The selection of analogous items or analogous group of items referred to above shall be done by the
Engineer-in-charge. Where the rates for deviated items or new items of work car be derived by the
selection of different analogous items or analogous group of items, the lowest of all such derived
rates shall be taken as the correct rate.
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In the case of the contracts for which the Engineer-in-charge is the Accepting officer ail disputes
regarding the settlement of rates of deviated or new items or work shall be referred to the Head of Civil
Engineering Department whose decision shall be final and conclusive as the case may be.

. If any work not covered by any of the foregoing is ordered of the contractor, the basis of payment
shall be decided by the Accepting Officer whose decision shall be final and conclusive and binding en
the parties.

51. Reimbursement / Refund on Variation in Price, Materials

If after submission of the tender and | or during the progress of the works, the price of any material (not
being a material supplied from the BHEL store in accordance with the conditions of the contract) is
increased or decreased by an Act of Legislature (central or state )and / or any notification there under or
on account of new duties or levies such as Octroi or on account of increase or decrease in such duties
affecting the price of materials required for incorporation in the works and made from materials of which
the price has increased or decreased as aforesaid and the contractor has thereupon to pay in respect
of such material or item, a price which is higher or lower than the price of that material or item as
prevailing immediacy before the passing of such act or levying, increasing / decreasing of such
duty, then BHEL shall increase in price or the duly reimbursed to the contractor the increase in price at
additional or increased duty paid by the contractor and in case of decrease in price the BHEL shall
be entitled to a refund of the reduction in the price or the reduction in duty. This will be applicable
only for material, which are directly incorporated on the work, the contractor shall however
indicate the assumption he has made while submitting the tender. However no reimbursement or
refund shall be made if the increase / decrease is not more than + 10% of the said price, and if so the
reimbursement or refund shall be made only / on the excess over + 10% provided always that any
such increase shall not be payable if, in the opinion of the Accepting officer (whose decision shall be
final and conclusive ) the increase is attributable to the delay in the execution of the contract with
the control of the contractor or that any such Increase has become operative after the contracted/ or
extended dated of completion of the works or items of work in question.

The Contractor shall, for the purpose of this condition, keep such books of account and other document
as are necessary to show the amount of any increase claimed or any reduction available and shall
allow inspection of the same by any duly authorized representative of the BHEL and further shall at
the request of the Engineer-in-charge furnish for verification such other information as the Engineer-
in-charge may require.

The Contractor shall within a reasonable time of his becoming, aware of any

alteration in the prices of any such materials give notice thereof in writing to-the Engineer-in-charge
stating that the rate is submitted in pursuance to this condition together with all information relating
thereto which he may be in a position to supply.

Except for the variation in prices as aforesaid, the contract price shall remain fixed during the tenure of
the contract, unless specifically provided for in the special conditions of the contract.

52. Advance on account

No payment shall be made for work estimated to cost less than Rupees ONE THOUSAND till after
the whole of the work shall have been completed and a certificate of completion given by the
Competent authority.

In the case of work estimated to cost more than Rupees FIVE THOUSAND the contractor may at
intervals of not less than one month or as otherwise provided for in the Contract documents, counting
from the date on which order to commence work is given by Engineer-in-charge submit claims on
BHEL forms for payment of advances on account of work done and of materials delivered in
connection with the Contract.
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The Contractor shall be paid in respect of such claims to the extent approved and passed by the
Engineer-in-charge subject to a maximum of 90% of the value of the work actually executed to the
satisfaction of the Engineer-in-charge. The certificate of the Engineer-in-charge regarding such
approval and passing of the sums so payable shall be final and conclusive against the contractor.

Notes:

"After the full amount of Security Deposit is made up through the 10% deduction from On account
bills, 100% payment of all subsequent bills may be made to the contractor, subject to statutory
deductions

The Contractor may also be paid during the progress of the work 75% of the value of any materials
which are in the opinion of the Engineer-in-charge in accordance with the Contract, and are actually
required for incorporation in the work and which have reasonably been brought to the site in connection
there with and are adequately stored and or protected against damage by weather or other, causes,
but which have not at the time of payment of the advance been incorporated the work on furnishing
a formal hypothecation deed. Payment of such advances, however shall be purely at the
discretion of the Accepting Officer provided always that payment shall not be made under these
periodical certificate in respect of perishable materials like lime, cement, timer, sand, kankar, etc.

Any sums, due from the Contractor on account of Tools and Plant, stores or any other items provided
by BHEL shall be deducted from the respective advances. The Engineer-in-charge shall from time
to time certify the sums payable to the Contractor after retaining the reserves.

Any certificate relating to work done or materials delivered may be modified or corrected by any
subsequent interim certificate or by the final certificate of the Engineer-in-charge supporting an
advance payment shall itself be conclusive evidence that any work or materials it relates are in
accordance with the contract. All such intermediate payments shall be regarded as advance against
the final payment only and shall not be considered an admission of the performance of the contract or
any part thereof in any respect or the accruing of any claim whatsoever.

Such intermediate payment shall not conclude, determine or affect in any way the powers of the
Engineer-in-charge as to the final settlement and adjustment of the account or otherwise or in any
way vary or affect the contract.

53. Final Bill
As soon as possible after the completion of the work to the satisfaction of the Engineer-in-charge,
the contractor shall forward a certified final account on BHEL forms, in duplicate.

It shall be accompanied by all abstracts, vouchers, etc, in support there of add shall be prepared
in the manner prescribed by the Engineer-in-charge.

No claims will be entertained after the receipt of the final bill.

The Final bill is to be submitted within 90 days of completion of work or within the time period extended
by the Officer —In-Charge. No claim of any nature will be entertained thereafter.

The Contractor shall be entitled to be paid the final sum less the value of payments already made on
account, subject to certification of the final bill by the Engineer-in-charge. Any sums due from the
Contractor on account of Tool and Plant, Stores or any other items provided by BHEL not yet
recovered from the contractor shall be deducted from the final sum aforesaid.

No charge shall be allowed to the Contractor on account of the preparation of the final bill.
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54. Submission of Bills by Contractor

The Contractor at the end of each month shall submit a bill in triplicate detailing the various items of
work done during the month supported by the requisitions issued from time to time. The Contractor
shall, once in every month, submit to the SM/CP&S separately details of his claims for the work done
by him up to and including the previous month which are not covered by his contract agreement in
any of the following respects:

a) Deviation from the items provided in the contract documents.
b) Extra items/new items of work.

c) Items in-respect of which rates have not been settled. He should in addition furnish a clear
certificate to the effect that the claims submitted by him as aforesaid cover all his claims and
that no further claims shall be raised by him in respect of the work done up to and including
the period under report.

55. Payment of Bills

All payments to be made to the Contractor, under this contract shall be by "CHEQUE" crossed
"A/C PAYEE ONLY" OR by NEFT / RTGS payment within a reasonable time after the certification
of bills by SM/CP&S.

56. Recovery from Contractor

Whenever under the contract, any sum of money, shall be recoverable from or payable by the
Contractors, the same may be deducted from or any sum then due or which at any time thereafter
may become due to Contractor under the contract or under any other contract with BHEL or from his
Security Deposit or he shall pay the claim on demand.

57. Post Technical Audit of Work and Bills

BHEL reserves the right to carry out the post-payment Audit and technical examination of the work
and final bill including all supporting vouchers, abstracts etc., and enforce recovery of any sum
becoming due as a result thereof in the manner provided in the presiding sub-paragraphs. However,
no such recovery shall be enforced after three years of passing the final bill.

58. Refund of Security Deposit

The Security Deposit mentioned in condition 16 above may be refunded to the Contractor after a
period of one month on termination or expiry of the contract provided always that the Contractor shall
first have been paid the last and final bill and have rendered a "NO DEMAND CERTIFICATE".
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59. Force Majeure Clause

If, at any time during the continuance of this Contract the performance in whole or in part by either
party of any obligations under this Contract shall be prevented or delayed by reason of any War,
Hostile acts of the public enemy Civil Commotion, Epidemics, or Acts of God (Floods, Storm/Cyclone,
Hurricane, Earth Quake etc.) then provided notice of happening of any such event is given by either
party to other within 7 days from the date of occurrence therefor neither party shall by reason of such
event be entitled to terminate this Contract nor shall either party have any claim for damages against
the other in respect of such non-performance and delay in performance under the contract shall be
resumed as soon as practicable after such event has come to an end or ceased to exist. If the
performance in whole or part of any obligation under this Contract is prevented or delayed by reason
of any such event, claims for extension of time shall be granted for periods considered reasonable
by the SM/CP&S subject to prompt notification by the contractor. However, Force Majeure shall not
include the following circumstances:

a. mechanical breakdown of equipments of the Contractor of whatsoever kind not
resulting itself from an event of Force Majeure;

b. Financial distress of Contractor or its subcontractor, lack of funds or the inability of

the Contractor to make payments in the manner specified herein;

inclement weather;

any event or circumstance that makes performance by the Contractor merely

uneconomic or commercially impracticable including without limitation due to

recession, depression, inflation, deflation, tax rate or law changes, exchange rate

fluctuations, or changes in prices;

e. any act or omission or default on the part of a subcontractor or a vendor that is not
itself attributable to an event of Force Majeure (as defined herein); and

f. the imposition of sanctions by any governmental authority due primarily to the failure
of the Contractor to comply with any Applicable Laws.

oo

60. Conciliation

The Parties agree that if at any time (whether before, during or after the arbitral or judicial
proceedings), any Disputes (which term shall mean and include any dispute, difference, question or
disagreement arising in connection with construction, meaning, operation, effect, interpretation or
breach of the agreement, contract or the Memorandum of Understanding (delete whichever is
inapplicable), which the Parties are unable to settle mutually), arise inter-se the Parties, the same
may, be referred by either party to Conciliation to be conducted through Independent Experts
Committee to be appointed by competent authority of BHEL from the BHEL Panel of Conciliators.
Notes:
1.No serving or a retired employee of BHEL/ Administrative Ministry of BHEL shall be included in the
BHEL Panel of Conciliators.
2.Any other person{s) can be appointed as Conciliator(s) who is/are mutually agreeable to both the
parties from outside the BHEL Panel of Conciliators.
The proceedings of Conciliation shall broadly be governed by Part-lll of the Arbitration and
Conciliation Act 1996 or any statutory modification thereof and the rules as provided at
http://www.bhel.com/pdf/Brief Procedure under BHEL Conciliation Scheme-06-10-18.pdf
(“Conciliation Rules”).
The Conciliation Rules together with it's Formats will be treated as if the same is part and parcel
hereof and shall be as effectual as if set out herein in this GCC.
The Contractor agrees that BHEL may make any amendments or modifications to the provisions
stipulated in the Conciliation Rules to this GCC from time to time and confirms that it shall be bound
by such amended or modified provisions of the Conciliation Rules with effect from the date as
intimated by BHEL to it.
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61. Arbitration

All disputes between the parties to the contract, arising out-of or relating to the contract, other than
those for which the decision of the SM/CP&S or Accepting Officer or any other person is by the
contract expressed to be final and conclusive shall after written notice by either party to the contract
to the other party be referred to the Arbitration by a sole Arbitrator to be appointed by the Unit Head
of BHEL Ranipet.

Unless the parties otherwise agree, such reference shall not take place until after the completion,
alleged completion or abandonment of the work or the determination of the contract.

The place of Arbitration shall be Ranipet. The venue of Arbitration may be at such a place or places
as may be fixed by the Arbitrator in his sole discretion. The award of the Arbitrator shall be final,
conclusive and binding on both parties to the contract.

The Contractor agrees that no claim for interest or damages will be entertained or be payable by
BHEL in respect of any money or balances or amounts of whatsoever nature which may be lying
with BHEL owing to any disputes or differences between the parties irrespective of whether the same
is decided by any authority to be paid or returned to the Contractor

In the event of any dispute or difference relating to the interpretation and application of the provisions
of commercial contract(s) between Central Public Sector Enterprises (CPSES)/ Port Trusts inter se
and also between CPSEs and Government Departments/Organizations (excluding disputes
concerning Railways, Income Tax, Customs & Excise Departments), such dispute or difference shall
be taken up by either party for resolution through AMRCD as mentioned in DPE OM No. 4(1)/2013-
DPE(GM)/FTS-1835 dated 22-05-2018.

62.Jurisdiction of Court

Subiject to the provisions of the contract relating to arbitration, for the purpose of Court proceeding, if
any, same shall be in the Court having jurisdiction over Ranipet - 632 406. (Vellore District,
Tamilnadu).

63.Signing of Contract

Each contract document shall be signed by the Contractor with his usual signature. Contract by
partnership of Hindu Joint Family firm, may be signed in the FIRM'S name by one of the Partners or
the Karta or Manager as the case may be or by any other duly authorized representative followed by
the name and designation of the persons so signing. Contracts by a Company shall be signed with
the name of the Company by a person authorized in this behalf and a power of attorney or other
satisfactory proof showing that the persons signing the Contract documents on behalf of the
Company is duly authorized to do so, shall accompany the contract.

All statutory requirements under Minimum Wages Act, 1948, Factories Act 1948, Workmen
Compensation Act 1923,Employees Provident Fund and Miscellaneous Provisions Act,
1952 ,Payment of Gratuity Act 1972, Employee State Insurance Act 1948, Contract Labour (R&A)
Act 1970, Payment of Bonus Act 1965, Income Tax Act, Goods and Services Tax Act and all other
applicable Acts shall be complied with by the Contractor.

Contractor shall comply with all statutory requirements, rules, regulations, notifications in relation to
employment of his employees issued from time to time by the concerned authorities.
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Contractor shall indemnify BHEL against all claims and losses under various Labour Laws, statutes
or any civil or criminal law in connection with employees deployed by him.

Contractor wherever applicable shall maintain proper records prescribed by the concerned statutory
authorities and provides a copy of the same to BHEL.

Contractor shall furnish proper returns to the concerned statutory authorities and provide a copy of
the same to BHEL.

Without prejudice to any other right of BHEL, BHEL shall have the right to recover any money which
in the sole opinion of BHEL is due from the Contractor from any money due to the Contractor under
this Contract or any other contract or from the Security Deposit furnished by the Contractor under
this Contract or any other contract.

No interest shall be payable by BHEL on Earnest Money or Security Deposit, if applicable, or any
money due to the Contractor by BHEL

For every month, the Contractor shall prepare and submit bills in the succeeding the month within
one week from the date of certification of quantity by user department.

Any billing related to query, clarification, document requirement, etc., shall be resolved in one go by
the Contractor within one week from the date of intimation.

*kkkkkkkhkkk

64. Health, Safety & Environment Policy

In BHEL, Health, Safety and Environment (HSE) responsibilities are driven by our commitment to
protect our employees and people we work with, community and environment. BHEL believes in
zero tolerance for unsafe work/non-conference to safety and in minimizing environmental footprint
associated with all its business activities. We commit to continually improve our HSE performance

by:

e Developing safety and sustainability culture through active leadership and by ensuring
availability of required resources.

e Ensuring compliance with applicable legislation, regulation and BHEL systems.

e Taking up activities for conservation of resources and adopting sound waste management
by following Reduce / Recycle / Reuse approach.

¢ Continually identifying, assessing and managing environmental impacts and Occupational
Health & Safety risks of all activities, products and services adopting approach based on
elimination / substitution / reduction / control.

e Incorporating appropriate Occupational Health, Safety and Environment criteria into
business decisions, design of products & systems and selection of plants, technologies and
services.

e Imparting appropriate structured training to all persons at workplace and promoting
awareness amongst customers, contractors and suppliers on HSE issues.

e Reviewing periodically this policy and HSE Management Systems to ensure its relevance,
appropriateness and effectiveness.

e Communicating this policy within BHEL and making it available to interested parties.

*kkkkk
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CHAPTER - X
Annexure =V

TERMS AND CONDITIONS REGARDING COMPLIANCE WITH VARIOUS LABOUR LAWS BY
THE CONTRACTORS FOR BHEL

1. The contractor shall employ labour in sufficient numbers either directly or through sub-contractors
to maintain the required date of progress and of quality to ensure workmanship to the degree
specified in the contract and to the satisfaction of the Engineer — in — charge.

2. The Contractor shall pay to labour employed by him, either directly or through sub-contractors,
wages not less than fair wages, as defined in the Contractor's Labour Regulations.

3. The Contractor shall in respect of labour employed by him, either directly or through sub-
contractors, complies with or cause to be complied with contractor’s labour Regulations in regard
to all matters provided therein.

4. The Contractor shall apply to the ESI Authorities, get himself registered with them and obtain a
code Number. He shall pay the remittances under his Code Number only.

5. The Contractor shall be liable to his contribution and the employee’s contribution towards PF as
per Provident Fund Rules and Regulations, in respect of all labour employed by him for the
execution of the contract. The Contractor shall apply to the PF Authorities, get himself registered
and obtain a code number from them. He shall pay the remittances towards PF under his code
number only.

6. The Engineer-in-charge shall, on a report having been made by an Inspecting Officer as defined
in the Contractor’'s Labour Regulations, have the power to deduct from the moneys due to the
contractor any sum required or estimated to be required, for making good the loss suffered by a
worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of
workers, non-payment of wages or of deductions made a from his or their wages which are not
justified by the terms of the Contract of non-observance of the said Contractor's Labour
Regulations.

7. The Contractor shall indemnify BHEL against any payment to be made under and for observance
of the Regulations aforesaid without prejudice to his right to claim indemnity from his sub-
contractors.

8. In the event of the Contractor committing a default or breach of any of the provisions of the
aforesaid contractor's Labour Regulations, as amended from time to time or furnishing any
information or submitting or filling any form / Register / Slip under the provisions of these
Regulations which is materially incorrect, then, on the report of the Inspecting Officers as defined
in the Contractors Labour Regulations, the Contractor shall without prejudice to any other liability
pay to BHEL a sum not exceeding Rs. 50/- as liquidated damages for every default, breach, or
furnishing, making, submitting, filling materially incorrect statements as may be fixed by the
Engineer-in-charge and in the event of the contractor’'s default continuing in this respect, the
liquidated damages may be enhanced to Rs. 50/- per day for each day of default subject to a
maximum percent of the estimated cost of works put to tender. The Contractor shall defend the
case by himself any action brought in by such Government Agencies for non-compliance of any
Labour Regulations and / or reimburse the expenses incurred by BHEL in this regard.
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9. The Engineer-in-charge shall deduct such amount from bills or security deposit of the Contractor
and credit the same to the welfare fund constituted under Regulations. The decisions of the
Engineer-in-charge in this respect shall be final and binding.

10. The contractor shall not employ in connection with the work any person who has not completed
18 years of age.

11. The contractor shall in respect of labour employed by him either directly or through sub-
contractors, comply with or cause to be complied with the following statutory provisions and rules
and in regard to all matters provided therein.

(&) The contract labour (Regulation and abolition Act 1970) and the related Tamilnadu Rules.

(b) The minimum wages Act1948 and the related Tamilnadu Rules.

(c) The payment of wages act 1936 and the related Tamilnadu Rules.

(d) The Factories Act 1948 and the related Tamilnadu Rules.

(e) The Employees Provident Fund and Miscellaneous Provisions Act 1952.

() The Employees State Insurance Act 1948.

(g) The workmen’s Compensation Act 1923.

(h) The Industrial Dispute Act 1947, and any other law, or modifications to the above or to the
rules made thereunder from time to time.

And any other law or maodifications to the above or there to the Rules made thereunder from time to

time.

12. REGISTRATION AND LICENSING:

Every contractor shall register his/her name with the welfare section of BHEL before taking up the
work awarded to him/her by giving the following information and getting a code number:

(&) The name of the contractor.

(b) Nature of contract work.

(c) Period of work.

(d) Number of maximum labour employed by him on any one day.

(e) License No. and date (applicable in case of contractors employing 20 or more worker)

(H Whether enrolled for PF, ESI etc., and enrolment no. (contractor shall obtain their own
PF code)

This information is called for the purpose of informing the inspector of Factories wherever they call
for information regarding contracts.

13. The contractor employing 20 or more workmen is required to obtain license from the authorities
(The Deputy Chief Inspector of Factories/Assistant Commissioner of Labour as the case may
be). This license shall be amended and/or renewed wherever there is an increase in the
workmen employed by him/her or in the event of contract being extended or renewed. The
contractor shall inform the license number to the BHEL management before taking up the work.

14. The contractor (Licensed or unlicensed) shall promptly furnish every information and document
required by BHEL authorities for the purpose of fulfilling their obligations as principal employer
and/or occupier of the factory and shall render all necessary assistance for the same.
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15. The contractor shall get the contract labourers engaged by him/her insured under workmen’s
compensation policy from General Insurance Corporation of India.

16. The contractor shall ensure that all his workmen are covered under the Employees State
Insurance Act and produce the registration number/enrolment number to the welfare section
before executing the contract.

17. The contractor shall also ensure that all his/her workmen are covered under Employees
Provident Fund and Misc. Provisions Act 1952.

WAGES

18. The tenderer has to ensure payment of Minimum Wages as per Tamil Nadu State Minimum
Wages as applicable under law from time to time (Normally the revision will be with effect
from 1%t April of every year) for the employment in General Engineering & Fabrication
Industry. In addition the contractor has to pay BHEL Ad-hoc payment of Rs.3200/- per
month for USW, Rs.3700/- per month for SSW & Rs.4100/- per month for SW etc. to the
workers deployed in the work.

Also the labourers shall be paid a minimum bonus which shall be 8.33% as per the
payment of Bonus Act 1965 for the Payment of minimum. The Contractor shall have to
remit EPF & ESI contributions at the rates applicable under law to the authorities
concerned for the total wages paid (i.e.) Payment of minimum wages as mentioned above.

19.The Contractor shall fix wage periods in respect of which wages shall be payable. No wage
period shall exceed one month.

20.The Contractor shall ensure payment of wages to the contract labour employed by him
within three days from the end of wage period in case the wage period is one week or a
fortnight and in all other cases before 10" day of the following month

21.All Payment of wages shall be made on working days on date notified in advance. In case
the work is completed before the expiry of the wage period final payment shall be made
within 48 hours of the last working day.

22.Where the employment of worker is terminated by or on behalf of the Contractor, the
wages earned by him shall be paid before the expiry of the second working day from the
day on which his employment is terminated.

23.Wages due to every worker shall be paid to him direct or to the person authorized him in
this behalf. All wages shall be paid in current coin or in both / Remittance of payment in
bank account of the workers.

24.The Contractor shall ensure the disbursement of wages in the presence of authorized
representative of BHEL Management / Remittance of payment in bank account of the
workers.

25.The above payment shall be verified by the authorized office / representative of BHEL

with the following certificate of the payment sheet “Certified that the amount shown in
Column No........... has been paid to the workmen concerned in the presenceon ..........
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26.A certificate of payment shall be furnished in duplicate by the Contractor to the Engineer
in charge each month in Form “A" enclosed. Copy of proof of remittance of payment in
bank account.

27. A notice showing the wage period and the place and time of disbursement of wages shall
be displayed at the work and a copy to be sent to the Welfare Department by the
Contractor under acknowledgement.

28.Notices showing the rate of wages, weekly rest days, hours of work, wage period, date of payment
of wages, names and addresses of the Inspector having jurisdiction, the date of unpaid wages shall
be displayed in Tamil and English in conspicuous places at the establishment and work at work site
by the Contractor. The Contractor shall inform the BHEL Management every month the details of
contract labour engaged for contract in this following form:

Serial Number.
Location.

Period of work.

No. of days worked.
No. of man worked.
Wages paid to workers.

~oooTw

The above statement shall be furnished to BHEL Management at the end of every month.

REGISTERS AND RECORDS AND COLLECTION OF STATISTICS

29.The following documents / formats under Contract Labour (Regulation & Abolition) Act 1970 and
Tamil Nadu Rules thereunder shall be maintained by each contractor.

Register of persons employed by the Contractor.

Employment Card.

Service Certificate.

Muster Roll, Wage Register, Deduction Register, wage slip, Overtime Register, register of
Fines, Register of Advances etc.,

coop

30.The Contractor shall display the abstract of the Contract Labour (Regulation & Abolition) Act and
the Rules thereunder both in English and Tamil.

31.Half yearly Return shall by the Contractor in duplicate to the Licensing Officer.

32.The Contractor shall submit the returns required under the Contract Labour (Regulation *
Abolition) Act 1970 periodically to BHEL Management.

33.The Contractor shall without fail give up to date information in writing to the attendance of the
workers employed by him.

34.The Contractor shall ensure that his workers keep and produce their Employment Card when
coming to duty and take them back when leaving duty.

35.All the above registers and records shall be preserved in original for a period of three years. All
the registers, records and notice maintained under the Act and rules shall be produced on demand
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by Inspector or any authority under the Act.

WORKING HOURS AND WORKING CONDITIONS

36.No worker shall be required or allowed to work on Sunday unless he has or will have a holiday
on anyone of the three days before or after the said say.

37.The Contractor shall inform BHEL Management in the prescribed form details of the contract
workers scheduled to work on Sunday, the way of rest and also indicate the substituted holiday in
lieu thereof. This shall be intimated two days in advance before his workmen and booked for work
Sunday.

38.The contract labour working for more than nine hours in any day or for more than 48 hours in any
week shall be paid wages at the rate of twice the ordinary rate of twice the ordinary rate of wages in
accordance with the provisions of Sections 59 of the Factories Act 1948.

39.The Contractor shall provide all safety devices and personal protective equipment to his workmen
at his own cost and shall ensure that his workmen wear / use such devices or equipment provided
to them while doing the work and there should not be any relaxation on this.

40.The Contractor shall give four paid National Holidays to his workers, viz., 26th January, 1st May
15th August and 2nd October.

41.The Contractor shall ensure that his workmen vacate the premises after the shift is over.

42.The contractor shall give leave with wages to his/her workmen who have worked for a period of
240 days or more in the factory premises during a calendar year. This leave shall be allowed during
the subsequent calendar year at the rate of one day for every 20 days or work performed by the
worker during the previous calendar year. The worker whose service commences on a day other
than the first of January shall be entitled to leave with wages at the above rate (one day for every 20
days or work) only if he had worked for a minimum of 2/3 of the total number of days in the reminder
of the calendar year. This leave will be admissible only during the subsequent calendar year.

43.No woman worker shall be required or allowed to work in the Factory except between the hours
of 6.00 A.M. and 7.00 P.M.

44.The Contractor shall comply with the provisions relating to Welfare and Health facilities as
provided in the Contractor Labour (Regulation and Abolition) Act 1970 read with the Tamil Nadu
Contract Labour Rules 1975.

NOTICE OF ACCIDENTS

45.Notwithstanding anything contrary to this, in the event of accident the contractor shall be required
to fill injury report and submit the Engineer in chare immediately and ensure the compliances of ESI
/ workmen’s compensation Act, Factories Act and Rules made there under. He shall also maintain a
register of accident as per the Act.

46.The Contractor shall get the contract labour engaged by him insured under Workmen’s
Compensation policy from general should be for the entire period of Contract. The Contract shall
comply with the provisions of the Workmen’s Compensation Act 1923. (This should be read in
conjunction with the provisions of ESI Act).
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COVERAGE UNDER THE ESI ACT / PE AND MISCELLANEOUS PROVISIONS ACT

47.The contractor shall ensure that all his workmen are covered under the Employee’s State
Insurance Act and producer to BHEL such Registration Number / Enrolment Number before
executing the contract work.

48.The Contractor shall regularly pay the amount of contribution. i.e., employer’s contributions as
well as employee’s contribution pursuance of the above scheme as time. The Contribution payable
presently is 1.75% wages to be recovered from his workmen and 4.75% of wages to be contributed
by the Contractor. Contributions recovered from employee and contribution made by the contractor
may be rounded to the higher multiples of five paise.

49.The Contractor shall take note of any amendment that may be brought forth in the above
contribution rate and act accordingly.

50.The contractor shall ensure that his workmen are covered under the EPF & Miscellaneous
Provisions Act 1952 and accordingly produce to the BHEL Management the registration / enrolment
number before awarding of contract work. As per the existing provisions every worker shall be
entitled and required to become a member of the fund. The employee’s contribution payable at
present is 12% of wages which will be recovered by the contractor from the wages of his workmen
and the contractor should pay equal contribution. The contractor is also liable to pay any
administrative charges in this behalf that may be decided from time to time. It will be the responsibility
of the contractor to ensure such contribution payable in respect of workmen employed through sub-
contractors also.

51.The Contractor shall take note of any amendment in the rate of contribution payable under the
scheme from time to time.

52.The Contractor shall with seven days of the close of every month submit to BHEL a statement
showing the amount of contribution payable / paid for employees engaged by him or through him
and shall also furnish to BHEL such information as Principal Employer is required to furnish under
the provisions of the ESI Act and PF as well as the schemes made thereunder to the authorities
concerned.

53.Whenever any sum of money is found to be recoverable from or payable by the contractor under
the above Act, the sum shall be deducted from any sum that may be due or which at any time
thereafter may become due to the Contractor under this contract or under any other contract or from
his security deposit, the contractor shall immediately thereafter such further sums as may be required
to replenish the shortage caused by such recoveries in amount of security deposit.

54.The Contractor shall abide by all the labour and other laws applicable to contract labour / worker
under this contract and shall at all times keep BHEL indemnified against all loses, claims,
prosecutions under any law.

55.In case of non-compliance of any of the provisions of the Acts and in case BHEL having complied
with the same BHEL will be entitled to recover the same from the contractor / sub-contractor.

56.Non-exercise of any of the powers of rights available to BHEL hereunder to under any law shall
not in any way operate as waiver thereof.
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Note: The Specimen forms for the following are available in BHEL.

1)
2)
3)
4)
5)
6)
7
8)

Form “A” - Payment Certificate.

Form IV - Application for License.

Form XIII - Register of Workmen employed by contractor.
Form XIV - Employment Card.

Form XV - Service Certificate.

Form XVI - Muster Roll.

Form XVII - Register of wages.

Form XIX - Wage up.

57.MODEL RULES FOR LABOUR WELFARE

The Contractor shall, at his own expense, comply with or cause to be complied with Model Rules for
Labour Welfare as appended to these conditions or rules framed by Government from time to time,
for the protection of health and for making sanitary arrangements for workers employed directly or
indirectly on the works. In case the Contractor fails to make arrangements as aforesaid, the
Engineer-in-charge shall be entitled to do so and recover the cost there from the contractor.

58.POLICE VERIFICATION

The Contractor shall obtain police verification of all his contract workers and submit the same to

BHEL at the commencement of work. The Contractor shall not deploy any contract worker without

such police verification.
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FORM -1V

(See Rule 21 (1} of Tamil Nadu Contract Labour Rules) Application for License

1. Name and Address of the Contractor
(including his Father's Name in case of
Individuals)

2. Date of Birth and age {in case of
Individuals)

03. Particulars of Establishment where
Contract Labour is to be employed

a) Name and Address of the
Establishment

b) Type of business .trade industry
manufacture

¢) Number and date of certificate of
Registration of occupation, which is
carried on the Establishment under
the Act.

d) Name and address of the Principal
Employer

4. Particulars of contract labour :

a) Nature of work in which contract
labour is employed or is to be
employed in the establishment

b) Duration of the proposed contract
work (give particulars of proposed
date of commencing and ending)

¢) Name and address of the agent or
Manager of contractor at the worksite

d) Maximum No. of contract labour
proposed to be employed in the
establishment on any date

5 Whether the contractor was convicted of
any offence within the proceeding rive
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years, jf so give details:

6. Whether there was any order against
the contractor revoking or suspending
license or forfeiting security deposit in
respect of an earlier contract if so the
date of such order:

7.  Whether the contactor has worked in
any other establishment within the past
five years, if so, give details of the
principal employer Establishment and nature of work:

8. whether a certificate by the principal
Employer in form V is enclosed

9. Amount of license fee paid No of
Treasury challan and Date

10 Particulars of security deposit if any,
requested to be adjusted, including
Treasury Receipt number

11. The amount of security deposit or
balance if any after adjustment of
amount to be refunded under rule
31 deposited with treasury Receipt
Number and date

DECLARATION

| hereby declare that the details above are correct to the best of my knowledge and belief.

PLACE : SIGNATURE OF THE APPLICANT
DATED : [CONTRACTOR]

NOTE : The application should be accompanied by a treasury Receipt for the appropriate
amount and a certificate in Form V From the principal employer.

(To be filled in the office of the Licensing officer) Date of receipt of the application with
challan for fees / security Deposit.

SIGNATURE OF THE LICENSING OFFICER CONTRACTOR
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FORM-XIII
See Rule 75 of Tamil Nadu Contract Labour Rules 1975}

Reqgister of workman employed bv contractor

Name and Address of the Contractor

Name and location of work

Name and address of establishment in, /under which contract is carried on

Name and address of Principal Employer

1. Serial Number

2. Name and surname of workman

3. Age and sex

4. Father's | Husband's Name

5. Nature of Employment /Designation

06. Permanent Home address of workman (village Taluk and District)

7. Local Address

8. Dale of commencement of Employment

9. Signature or Thump Impression of workman

10. Date of termination of Employment
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FORM - XIV

(See Rule 76 of Tamil Nadu Contract Labour Rules) EMPLOYMENT CARD

Name and Address of contractor : Name and address of

Establishment in/funder which
contract is carried on
Mature of work and location of work : Name and address of Principal Employer

1. Name of the workmen
2. Sl No. of register of workmen employed
3. Name of Employment / Designation

04. Wage rate (with particulars of unit in case of
Piece work) :

5. Wage period
6. Tenure of Employment

7. Remarks

SIGNATURE OF CONTRACTOR
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FORM - XV

Rule 77 of Tamil Nadu Contract Labour Rules} SERVICE CERTIFICATE

Name and Address of the contractor Name and address of
Establishment infunder which
contract is carried on

Name and location of the work

Name and address of the workman Name and address of Principal
Employer
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Age or Date of Birth

Identification marks Father's / Husband's

Name

SI.No Total period for Nature of Rate of wage (with Remarks
which employed work done particulars units
From To in case of piece of work

@ 2 6 @ 0

(6) (7)
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FORM - XVI

(See Rule 78 of Tamil Nadu Contract Labour Rules) MUSTER ROLL

Name and Address of contractor : Name and address of
Establishment infunder which contract is
carried on

Nature of location of the work : Mame and address of

Principal Employer

For the Month of

SI. No Name of Father's/Husbands Sex Dates Remarks
workmen Name 12345
01) 02) 03) (04) (05) (06)

SIGNATURE OF CONTRACTOR
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FORM - XVII

(See Rule 78(1) (a) (i) of Tamil Nadu Contract Labour Rules)

Reqister of wages

Name and Address of the Contractor

Nature and location of work

Name and address of establishment infunder
which contractor is carried on

Name and address of Principal Employer
Wage Period : MONTHLY

1. Serial Number

2. Name of workman

3. SL No. in Register of workman

4. Designation / Nature of work done
5. No, of days worked

06 Units work done

07. Daily rate of wages / Piece rate

6. Basic wages

9. Dearness allowance

10. Overtime

11. Other cash Payment
(Nature of payment to be indicated )

12. Total

13. Deductions, If any [indicate nature ]

14. Net amount paid

15. Signature / Thump impression of workman

16. Initials of contractor or his representative

CONTRACTOR
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FORM - XIX

(See Rule 78(1) (b) of Tamil Nadu Contract Labour (Rules)

Wage Slip
Name and Address of lhe Contractor Name and Father's /
Husband Name of the
workman
Name and location of work For the week / Fortnight / Month
ending

01. No of days worked

02- No. of units worked in case of piece rate
workers

03. Rate of daily wages /piece rate

04. Amount of over time wages

05, Gross wages Payable

06, Deductions, if any

07. Net amount of wages paid

INTIALS OF THE CONTRACTOR OR HIS
REPRESENTATIVE
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FORM - XX

(See Rule 78(1) (a) (i) of Tamil Nadu Contract Labour Rules)

Reqister of deductions to damage

Name and Address of the Contractor

Mature and location of work :

Name and address of establishment infunder
which contractor is carried on

Name and address of Principal Employer

5.

Serial Number :
Name of workman

Father's / Husband's Name

Designation / Nature of employment

Particular of damage or loss

0OB- Date of damage or loss

07. Whether workman showed cause

8.

against deduction ;

Name of person in which presence
employee's explanation was heard

9.  Amount of deduction imposed

Date of Recovery

10.

11.

12.

13.

No. of installments imposed
First Installments
Final Installments.

Remarks
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FORM-XXI

(See Rule 78(1) (a) (ii) of Tami Nadu Contract Labour Rules) Register of Fines

Name and Address of the Contractor Nature and location of work

Name and address of establishment infunder which contractor is carried
on

Name and address of Principal Employer

1. Serial Number

2. Name of workman

3. Father's / Husband's Name

4. Designation / Nature of employment'
5. Act/ Omission for which fine imposed
06 Date of offence

07. Whether workman showed cause against fine

03. Name of the person in whose presence employee's explanation was
heard

9. Wage period & Wage payable
10. Amount off me imposed
11. Date on which fine realized

12 Remarks
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FORM - XXl

(See Rule 78 (1) (a) (i) of Tamil Nadu Contract Labour Rules)

Reqister of Advance

Name and Address of the Contractor ;
Nature and location of work

Name and address of establishment infunder
which contractor is carried on

Name and address of Principal Employer

1. Serial Number

2.  Name of workman

3. Father's / Husband's Name

4. Designation / Nature of employment

5. Wage period and wages payable

6. Date and amount of advance given

7. Purposes (s) for which advance made

08 No, of installments by which advance to be repaid

9. Date and amount of each installment repaid :

10. Date on which installment was repaid

11. Remarks
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FORM-XXIII
(See Rule 78(1) (a) (iii) of Tamil Nadu Contract Labour Rules)

Register of Overtime

Nam e and Address of the Contractor
Nature and location of work

Name and address of establishment infunder
which contractor is carried on

Name and address of Principal Employer

1. Serial Number

2.  Name of workman

03 Father's / Husband's Name

4. Sex
Designation / Nature of employment

6. Dates on which overtime worked :

7. Total overtime worked or production in case of piece -rated

8. Normal rate of wages

9. Overtime rate of wages

10. Overtime earning

11. Date on which Overtime wages paid

12. Remarks
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PAYMENT CERTIFICATE

FORM "A”
Certified that

= TS oT0 ] (= Tox (0] o T

have made payment to all contract Labourers in full in respect of contract
o USRS as per terms of my contract
and in no case less than the rates applicable up to the period ending.

The above payment have been made by me in the presence of the authorized representative
0 ) ST

The necessary payment registers attendance register / Form A? . Leave
register/ book under Labour and industrial Law and other relevant
have been maintained by me and available with me for production as and when required.

No payment is due / outstanding to any contract Labourers engaged by
me in respect of the aforesaid contract up to the period ending.............

CONTRACTOR
NAME DATE
SUPERVISOR
NAME DESIGN
DATE
COUNTERSIGNED OFFICER
INCHARGE
NAME
DESIGN
DEPT.
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CHAPTER - IX

ANNEXURE VI: GENERAL SAFETY PRECAUTION TO BE FOLLOWED AT WORK SITE

DURING EXECUTION TO BE TAKEN BY THE CONTRACTORS

The Contractor must inspect the area of work to decide the safety precautions necessary for
executing this contract. The following safety measures should be strictly adhered to during execution
of works at sites.

1.

10.

11.

12.

13.

14.

15.

16.

Whenever people work at height more than six feet, platform shall be provided or the workers
shall wear safety belt to avoid fall from the height.

Wherever any area declared as dangerous, the workers shall not be allowed to work till a written
clearance is obtained from appropriate authorities.

No material of any kind shall be dropped or allowed to be dropped from any height.

Defective ladders shall not be used at all.

. All excavations must be barricaded and red lamps must be provided.

No work should be taken up of execution inside shop floor / factory premises, without obtaining
necessary work permit.

Providing helmet for high level work

All personal protective equipment conforms to standard specification as per the details given in
the code of conduct.

The necessary safety equipment’s such as gloves, boots, helmets etc. must be issued to the
workmen and strictly to be used while carrying out the work.

Providing dust or fume respirator in places where dust and fume concentration exist.
Providing goggles and welding screens.

Providing acid and alkali — proof rubber gloves for handling acid and alkali and chemical which
are corrosive.

Providing rubber gloves for working on electrical works.

All temporary electrical connections shall be properly earthed, insulated and periodically
checked.

Inflammable materials shall not be stored near places where the sparks are likely to occur.

The gas cylinders must be always handled on trolleys or kept tied down when not in use. They
should never be rolled as Roller for conveying.
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17. Cylinders should not be used without Regulators

18. If the contractor's workmen are found to be violating the safety precautions, punitive action will
be taken by withholding a sum of Rs.500/- to Rs.1000/- from the contractor’s bill for each
violation.

19. The working area shall be kept clean and free from all obstructions.

20. Ensuring proper lashing of the components while being transported in vehicles.

21. The vehicles must have side supports or have body to support the materials conveyed.

22. The materials should not to be allowed to extend or overflow the sides of the vehicles.

23. Materials should not be allowed to overhang from the rear edge of the body of the vehicle.

24. Driver of the vehicle must possess valid license.

25. Vehicle must not be overloaded beyond the prescribed limits.

26. Red flags and lights for parts projecting from the body of vehicle must be provided.

27. The speed restrictions within the factory premises must be strictly adhered to.

28. The contractor should maintain a register regarding the driver license particulars.

29. The contractor should arrange WORKMEN COMPENSATION / INSURANCE POLICY covered
for all his/her workmen. A copy of the policy has to be submitted before commencement of work.

30. All safety precautions are to be taken by the contractor at his cost.
31. These safety measures shall be deemed to form an integral part of the Work Order/ Agreement.

All Contractors including their sub-contractors, agents and labour engaged on the work are required
to scrupulously adhere to the safety regulations, safety precautions and measurers. Any violation
thereof will invite punitive action being taken against them. Also contractors with frequent violations
of safety regulations will not be entrusted with further work in this organization.

Contractor shall provide thick hat, safety glass with side shield, full face shield, ear plug set,
face mask, nose mask, protective & chemical resistant gloves, safety shoe, gum boots, safety
belt, rain coat, chemical resistant protective clothing to the workers wherever necessary / as
per instruction of Engineer in charge within the quoted rates.

SAFETY CODE

RESPONSIBILITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MEN, EQUIPMENT,
MATERIAL AND ENVIRONMENT

1. Before commencing the work, the contractor is required to submit a “SAFETY PLAN” to the
authorized BHEL official. The ‘safety plan’ shall indicate, in detail, the measure that would be
taken by the contractor to ensure safety of men, equipment, material and environment during
execution of work. The plan shall take care to satisfy all requirements specified hereunder.
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The contractor shall submit safety plan along with his offer. During negotiations before placing
of work order and during execution of the contract, BHEL shall have right to review and
suggest maodification in the safety plan. The contractor shall abide by BHEL’s decision in this
respect.

2. The contractor shall take all necessary safety precautions and arrange for appropriate
appliances as per direction of BHEL, or its authorized officials, to prevent loss to human lives,
injuries to personnel engaged, and damage to property and environment.

3. The contractor shall provide to its work force and ensure the use of the following personal
protective equipment as found necessary and as directed by the authorized BHEL officials:-

() Safety helmets conforming to 1S-2925: 1984.

(i)  Safety Belts conforming to 1S-3521:1983

(i)  Safety Shoes conforming to 1S-1989:1978.

(iv) Eye and Face protection devices conforming to 1S-8520:1977. And 1S-8940:1978.
(v) Hand and body protection devices conforming to

1. 1S-2573:1975 (2) 1S-6994:1973 (3) 1S-8807:1978 (4) IS-8519:1977.

4. All tools, tackles, lifting appliances, material handling equipment, scaffolds, cradles, safety
nets, ladders, equipment etc. used by the contractor shall be of safe design and construction.
These shall be tested and certificate of fitness obtained, before putting them to use and from
time to time as instructed by authorized BHEL official who shall have the right to ban the use
of any item.

5. All the electrical equipment, connections and wiring for constructions, power, its Distribution
and use shall conform to the requirement of Indian Electricity Act and Rules. Only electricians
licensed by the appropriate statutory authority shall be employed by the contractor to carry
out the all types of electrical works. All electrical appliances including portable electric tools
used by the contractor shall have safe plugging system to source of power and be
appropriately earthed.

6. The contractor shall not use any hand — lamp energized by electric power with supply voltage
of more than 24 Volts. For work in confined spaces, lighting shall be arranged with power
source of not more than 24 Volts.

7. The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety
at Construction sites” issued by the safety department of BHEL and as per the directions of
the authorized BHEL official. A copy of the above referred “Code for Fire Safety at
Construction sites” shall be made available by BHEL to the contractor for reference, on
demand by the contractor, during tendering stage itself.

8. Where it becomes necessary to provide and/or store Petroleum Products, explosives,
chemicals and liquid or gaseous fuel or any other substance that may cause fire or explosion,
the contractor shall be responsible for carrying out such provisions and / or storage in
accordance with the rules and regulations laid down in the relevant government acts, such
as Petroleum Act, Petroleum and Carbides of Calcium Manual of the Chief Controller of
Explosives, Govt. of India etc., Prior approval of the authorized BHEL official at the site shall
also be taken by the contractor in all such matters.
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9. The contractor shall arrange at his cost (wherever not specified), appropriate illumination at
all work spots for safe working when natural daylight may not be adequate for clear visibility.

10. The contractor shall be held responsible for any violation of statutory regulations local, state
or central and BHEL instructions, that may endanger safety of men, equipment, material and
environment in his scope of work or another contractor’s or agency’s. Cost of damages if any,
to life and property arising out of such violation of statutory regulations and BHEL instructions,
shall be borne by the contractor.

11. In case of fatal or disabling injury/accident to any person at construction / work sites due to
lapses by the contractor, the victim and/or his/her dependents shall be compensated by the
contractor as per statutory requirements. However, if considered necessary, BHEL have the
right to impose appropriate financial penalty on the contractor and recover the same from
payments due to the contractor for suitably compensating the victim and/or his/her
dependents. Before imposing any such penalty, appropriate enquiry shall be held by BHEL
giving opportunity to the contractor to present his case.

12. In case of any damage to property due to lapses by the contractor, BHEL shall have the right
to recover cost of such damages from payments due to the contactor after holding an
appropriate enquiry.

13. In case of any delay in the completion of a job due to mishaps attributable to lapses by the
contractor, BHEL shall have the right to recover cost of such delay from payments due to the
contractor, after notifying the contractor suitably and giving him opportunity to present his
case.

14. If the contractor fails to improve the standards of safety in its operation, to the satisfaction of
BHEL, after being given a reasonable opportunity to do so and / or / if the contractor fails to
take appropriate safety precautions or to provide necessary safety devices and equipment or
to carry out instructions regarding safety issued by the authorized BHEL official, BHEL shall
have the right to take corrective steps at the risk and cost of the contractor, after giving a
notice of not less than seven days, indicating the steps that would be taken by BHEL.

15. The contractor shall submit report of all accidents, fires and property damage, dangerous
occurrence to the authorized BHEL official immediately after such occurrence, but in any
case not later than twelve hours of the occurrence. Such reports shall be furnished in the
manner prescribed by the contractor to the authorized BHEL official from time to time as
prescribed.

16. Before commencing the work, the contractor shall appoint/nominate a responsible office to
supervise implementation of all safety measures and liaison with his counterpart of BHEL.

17. If the Safety record of the contractor is to the satisfaction of Safety Department of BHEL,

issue of an appropriate certificate to recognize the safety performance of the contractor may
be considered by BHEL after completion of the job.
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Tender Document

Tender Specification No: BAP: CF: OT: 23/2019-20 Dt:27/12/2019

Name of Work:

“CONSTRUCTION OF FIRE ESCAPE STAIRCASE AT
ADMINISTRATIVE BUILDING IN FACTORY AT BHEL, BAP,
RANIPET”.

Period of Contract: THREE MONTHS

Part - II - Price Bid

(Pages 118 - 149 including this cover page - Price bid only)

CIVIL PROJECTS & SERVICES
BHARAT HEAVY ELECTRICALS LIMITED
(A Government of India Undertaking)
BOILER AUXILIARIES PLANT
INDIRA GANDHI INDUSTRIAL COMPLEX
RANIPET - 632 406




Page 1 of 18 JAN-02-20 02: 42 PN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID
ESTIMATE REF NO : CF/MC/19/01
NAME OF WORK : PART-A-CSR 2019-20 - CONSTRUCTION OF GIRLS TOILET AT GOVT. ITI,VELLORE
CPVWD 2013 SLNO DESCRI PTI ON qQry UNI T RATE AMOUNT
REF RS P RS F
2.6 01 Earth work in excavation by mechani cal 0. 00 .00
means (Hydraulic excavator) / nanua
neans over areas (exceeding 30cmin
depth. 1.5 min width as well as 10
sgmon plan) including disposal of
excavated earth, |ead upto 50m and
lift upto 1.5m disposed earth to be
| evell ed and neatly dressed
2.6.1 01A # | All kinds of soil 15. 000 | cum 146. 50 2197.50
2.27 02 # | Supplying and filling in plinth with 2.000 | cum 843. 65 1687. 30

Jamuna sand under floors, including
wat eri ng, ramming, consolidating and
dressing conpl ete.

4.1 03 Providing and laying in position 0. 00 .00
cenment concrete of specified grade
excluding the cost of centering and
shuttering - All work up to plinth

|l eve

4.1.3 03A #]1:2:4 (1 cenent : 2 coarse sand : 4 1.450 | cum 2992.10 4338. 55
graded stone aggregate 20 mm nomi na
si ze)

4.1.8 03B #]|1:4:8 (1 Cenent : 4 coarse sand : 8 7.000 | cum 2895. 55 20268. 85
graded stone aggregate 40 nmm noni nal
si ze)

6.1 04 Brick work with common burnt clay 0. 00 .00

F.P.S. (non nodul ar) bricks of class
designation 7.5 in foundati on and

plinth in:

6.1.2 04A # | Cenment nortar 1:6 (1 cement : 6 coarse 1.500 | cum 4269. 63 6404. 45
sand)

6.4 05 Brick work with common burnt clay 0. 00 .00

F.P.S. (non nodul ar) bricks of class
designation 7.5 in superstructure
above plinth level up to floor V |eve
in all shapes and sizes in

6.4.2 O5A # | Cenent nortar 1:6 (1 cenent : 6 coarse 20. 000 | cum 4948. 23 98964. 60
sand)
6.12 06 Hal f brick masonry with conmmon burnt 0. 00 .00

clay F.P.S. (non nodul ar) bricks of
class designation 7.5 in foundations
and plinth in :

6.12.2 06A # | cement nortar 1:4 (1 cenment : 4 coarse 2.800 | sgm 510. 54 1429. 51
sand)
6.13 07 Hal f brick nasonry with common burnt 0. 00 .00

clay F.P.S. (non nodul ar) bricks of
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ESTIMATE REF NO :
NAME OF WORK

JAN- 02- 20 02: 42

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

CF/MC/19/01
PART-A-CSR 2019-20 - CONSTRUCTION OF GIRLS TOILET AT GOVT. ITI,VELLORE

PN

CPWD 2013

REF

SLNO

DESCRI PTI ON UNIT F\’ATIE

RS

AMOUNT
RS F

class designation 7.5 in
superstructure above plinth | evel up
to floor V level.

6.13.2

07A #

Cenent nmortar 1:4 (1 cenent :4 coarse 26.100 583. 74

sand)

sgm

15235. 61

5.9

08

Centering and shuttering including 0. 00
strutting, propping etc. and renoval

of formfor

.00

08A #

Suspended floors, roofs, |andings, 38. 000 371. 80

bal coni es and access platform

sgqm

14128. 40

5.9.5

08B #

Lintels, beans, plinth beans, girders, 16. 000 309. 80

bressuners and cantil evers

sgm

4956. 80

5.9.1

08C #

Foundati ons, footings, bases of 4. 000 186. 40

colums, etc. for mass concrete

sgqm

745. 60

09 #

Provi di ng, hoisting and fixing up to 0. 150 3906. 08
floor five |level precast reinforced
cenment concrete work in string
courses, bands, copings, bed plates,
anchor bl ocks, plain window sills and
the like, including the cost of
required centering, shuttering but
excludi ng cost of reinforcenent, with
1:2:4 (1 cenent: 2 coarse sand: 4
graded stone aggregate 20 nmm noni nal

si ze).

cum

585. 91

10

Providing and laying in position 0. 00
speci fied grade of reinforced cenent
concrete, excluding the cost of
centering, shuttering, finishing and
reinforcenent - Al work up to plinth

| evel

.00

10A #

1:2:4 (1 cenent 2 coarse sand : 4 0. 500 3226. 60
graded stone aggregate 20 mm noni nal

si ze)

cum

1613. 30

11 #

Rei nf orced cenent concrete work in
beans, suspended floors, roofs having
sl ope up to 15? | andi ngs, bal conies,
shel ves, chajjas, lintels, bands,

pl ain wi ndow sills, staircases and
spiral stair cases up to floor five
| evel , excluding the cost of
centering, shuttering, finishing and
reinforcement, with 1:2:4 (1 cenent
2 coarse sand : 4 graded stone
aggregate 20 mm nomi nal size).

0.500 | cum 4177.55

2088. 78

CONTRACTOR/ TENDERER
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ESTIMATE REF NO :
NAME OF WORK

JAN-02-20 02: 42 PN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

CF/MC/19/01
PART-A-CSR 2019-20 - CONSTRUCTION OF GIRLS TOILET AT GOVT. ITI,VELLORE

CPVWD 2013 SLNO DESCRI PTI ON qQry UNI T RATE AMOUNT
REF RS P RS F
5.22 12 Steel reinforcement for R C. C. work 0. 00 .00
i ncludi ng straightening, cutting,
bendi ng, placing in position and
binding all conplete upto plinth
| evel .
5.22.3 12A #| Cold twi sted bars 700. 000 | kil ogram 14. 15
CONTRACTOR/ TENDERER

ACCEPTING OFFICER




Page 4 of 18

ESTIMATE REF NO :
NAME OF WORK

JAN-02-20 02: 42 PN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET -

632406

PRICE BID

CF/MC/19/01

PART-A-CSR 2019-20 - CONSTRUCTION OF GIRLS TOILET AT GOVT. ITI,VELLORE

CPWD 2013

SLNO

DESCRI PTI ON

UNIT

RATIE AI\/QJN'IF'

RS RS

10325. 00

13.5

13

15 nm cenent plaster on rough side of
single or half brick wall of mx :

0.00 .00

13.5.2

13A #

1:6 (1 cement: 6 coarse sand)

100. 000

sgm

138. 82 13882. 00

13.4

14

12 mm cenent plaster of mix :

0. 00 .00

13.4.2

14A #

1:6 (1 cement: 6 coarse sand)

100. 000

sgqm

120. 54 12054. 00

2.25

15 #

Filling avail abl e excavated earth
(excluding rock) in trenches, plinth,
sides of foundations etc. in |ayers
not exceedi ng 20cm i n depth,

consol i dating each deposited | ayer by
ramring and watering, lead up to 50 m
and lift upto 1.5 m

37. 050

cum

101. 50 3760. 58

11. 37

16 #

Providing and | aying Ceramic gl azed
floor tiles of size 300x300 mm
(thickness to be specified by the
manuf acturer) of 1st quality
conformng to IS : 15622 of approved
make in colours such as Wite, lvory,
Gey, Fume Red Brown, laid on 20 mm
thick cenent nortar 1:4 (1 Cenent : 4
Coarse sand), including pointing the
joints with white cenent and matching
pi gment etc., conplete.

35. 000

sgqm

747. 21 26152. 35

11. 36

17 #

Providing and fixing Ist quality
ceram c glazed wall tiles conformng
to I'S: 15622 (thickness to be

speci fied by the manufacturer), of
approved nake, in all colours, shades
except burgundy, bottle green, black
of any size as approved by Engi neer-
in-Charge, in skirting, risers of
steps and dados, over 12 mmthick bed
of cement nortar 1:3 (1 cement : 3
coarse sand) and jointing with grey
cenent slurry @3.3kg per sgm
including pointing in white cenent

m xed with pignment of matching shade
conpl ete.

100. 000

sgqm

718.71 71871. 00

13. 46

18

Fi nishing walls with Acrylic Snooth
exterior paint of required shade :

0. 00 .00

CONTRACTOR/ TENDERER
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ESTIMATE REF NO :
NAME OF WORK

JAN-02-20 02: 42 PN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

CF/MC/19/01
PART-A-CSR 2019-20 - CONSTRUCTION OF GIRLS TOILET AT GOVT. ITI,VELLORE

CPWD 2013

REF

SLNO

DESCRI PTI ON Qry UNIT F\’ATIE

RS

AMOUNT
RS F

13.46.1

18A #

New work (Two or nore coat applied @ 168. 400
1.67 Itr/ 10 sgm over and i ncl udi ng
primng coat of exterior priner

applied @2.20 kg/ 10 sqgm

sgm 78.10

13152. 04

13.37 19

White washing with line to give an 0. 00

even shade :

.00

13.37.1

19A #

New work (three or nore coats) 100. 000 | sgm 14. 35

1435. 00

10.5 20

Providing and fixing 1lmmthick MS. 0. 00
sheet door with frame of 40x40x6 mm
angle iron and 3 nm M S. gusset plates
at the junctions and corners, all
necessary fittings conplete, including
applying a primng coat of approved
steel priner.

.00

10.5.2

20A #

Using flats 30x6nm for di agonal braces 1. 650 2783. 34

and central cross piece

sgqm

4592.51

13.61 21

Pai nting with synthetic enanel paint 0. 00
of approved brand and manufacture to

give an even shade :

.00

13.61.1

21A #

Two or nmore coats on new work 5.350 | sgm 63. 05

337.32

17.1 22

Providing and fixing water closet 0. 00
squatting pan (Indian type WC. pan )
with 100 mm sand cast Iron P or S
trap, 10 litre low level white P.V.C.
flushing cistern, including flush
pipe, with nanually controlled device
(handl e |l ever) conforming to IS :
7231, with all fittings and fixtures
conpl ete, including cutting and neki ng
good the walls and fl oors wherever
required :

.00

17.1.1

22A #

White Vitreous china Oissa pattern 7.000 | each 3235. 10

WC. pan of size 580x440 mmwith
integral type foot rests

22645.70

18. 48 23

Provi ding and placing on terrace (at
all floor levels) polyethyl ene water
storage tank, ISl 12701 marked, with
cover and suitable |ocking arrangenent
and maki ng necessary holes for inlet,
outl et and overflow pi pes but wthout
fittings and the base support for
tank.

2000. 000 | per lifre 630

CONTRACTOR/ TENDERER
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ESTIMATE REF NO :
NAME OF WORK

BO LER AUXI LI ARI ES PLANT

RANI PET -

632406

PRICE BID

CF/MC/19/01

PART-A-CSR 2019-20 - CONSTRUCTION OF GIRLS TOILET AT GOVT. ITI,VELLORE

JAN-02-20 02:42 PN
BHARAT HEAVY ELECTRICALS LIMITED

CPWD 2013

SLNO

DESCRI PTI ON

UNIT

RATE
RS P

AMOUNT
RS F

12600. 00

17.7

24

Providing and fixing wash basin with
C.1. brackets, 15 mm C P. brass pillar
taps, 32 mm C. P. brass waste of
standard pattern, including painting
of fittings and brackets, cutting and
maki ng good the walls wherever require

0.00

.00

17.7.3

24A #

White Vitreous China Wash basin size
550x400 mmwith a pair of 15 nmC. P
brass pillar taps

3. 000

each

1956. 28

5868. 84

17.28

25

Providing and fixing P.V.C. waste pipe
for sink or wash basin including
P.V.C. waste fittings conplete

0.00

.00

17.28.1

25A

Sem rigid pipe

0.00

.00

17.28.1.1

25A1 #

32 mmdia

3. 000

each

74.90

224.70

26

Providing and fixing 18 nmthick gang
saw cut, nmirror polished, prenoul ded
and prepolished, machine cut for
kitchen platforns, vanity counters
window sills , facias and simlar

| ocations of required size, approved
shade, colour and texture laid over 20
mm t hi ck base cement nortar 1:4 (1
cenent 4 coarse sand), joints
treated with white cenent, mixed with
mat chi ng pi gnent, epoxy touch ups

i ncl udi ng rubbing, curing, noulding
and polishing to edges to give high
gl oss finish etc. conplete at al

| evel s.

0. 00

.00

8.2.2

26A

Granite of any col our and shade

0.00

.00

8.2.2.1

26A1 #

Area of slab upto 0.50 sgm

1. 350

sgm

3669. 71

4954. 11

8.5

27 #

Extra for providing opening of
required size AND shape for wash
basin/ kitchen sink in kitchen
platform vanity counter and simlar

| ocation in marbl e/ G anite/stone work,
i ncl udi ng necessary holes for pillar
taps etc. including noul ding, rubbing
and polishing of cut edges etc

CONTRACTOR/ TENDERER

3. 000

each

350. 80

1052. 40

ACCEPTING OFFICER




Page 7 of 18
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BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

CF/MC/19/01
PART-A-CSR 2019-20 - CONSTRUCTION OF GIRLS TOILET AT GOVT. ITI,VELLORE

PN

CPVD
REF

2013

SLNO

DESCRI PTI ON Qry UNIT s F\’ATIE

AMOUNT
RS F

conpl et e.

19. 28

28

Constructing brick masonry road gully 0. 00
chanmber 45x45x77.5 cmw th bricks in
cenent nmortar 1:4 (1 cenent : 4 coarse
sand ) with pre- cast R C C. vertical
grating conplete as per standard
design :

.00

19.28.1

28A #

Wth common burnt clay F.P .S. (non 2.000 | each 3733.54
nodul ar) bricks of class designation
7.5

7467. 08

19.3

29

Constructing brick masonry chanber for
underground C.|. inspection chanber
and bends with bricks in cenent nortar
1:4 (1 cement : 4 coarse sand) C. |.
cover with frame (light duty) 455x610
mm i nternal di nensions, total weight
of cover with frame to be not |ess
than 38 kg (weight of cover 23 kg and
wei ght of frane 15 kg), R C.C. top
slab with 1:2:4 mx (1 cement : 2
coarse sand : 4 graded stone aggregate
20 mm nomi nal size), foundation
concrete 1:5:10 (1 cenment : 5 fine
sand : 10 graded stone aggregate 40 mm
nom nal size), inside plastering 12 nm
thick with cenent nortar 1:3 (1 cenent
3 coarse sand), finished smooth with
a floating coat of neat cenent on
wal I s and bed concrete etc. conplete
as per standard design :

.00

19.30.1

29A

I nsi de di nensi ons 455x610 nm and 45 cm 0. 00
deep for single pipe line :

.00

19.30.1.1

29A1 #

Wth common burnt clay F.P .S. (non 2.000 | each 3962. 30
nodul ar) bricks of class designation
7.5

7924. 60

19.33

30 #

Constructing soak pit 1.20x1.20x1.20 m 1. 000 | each 2049. 45
filled with brickbats including SSW

drain pipe 100 nmdianeter and 1.20 m
long conpl ete as per standard design.

2049. 45

10.11

31

Providing and fixing factory nade ISl 0. 00
mar ked steel glazed doors, w ndows and
ventilators, side /top /centre hung,
wi th beading and all nenbers such as
F7D, F4B, K11 B and K12 B etc.

conpl ete of standard rolled steel

CONTRACTOR/ TENDERER

.00
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ESTIMATE REF NO :
NAME OF WORK

BO LER AUXI LI ARI ES PLANT

RANI PET -

632406

PRICE BID

CF/MC/19/01

PART-A-CSR 2019-20 - CONSTRUCTION OF GIRLS TOILET AT GOVT. ITI,VELLORE

JAN-02-20 02:42 PN
BHARAT HEAVY ELECTRICALS LIMITED

CPWD 2013
REF

SLNO

DESCRI PTI ON

UNIT

RATE
RS P

AMOUNT
RS F

sections, joints mitred and flash butt
wel ded and sash bars tenoned and
riveted, including providing and
fixing of hinges, pivots, including
primng coat of approved steel priner,
but excluding the cost of other
fittings, conplete all as per
approved design, (sectional weight of
only steel nmenbers shall be neasured
for paynent)

10.11.1

31A #

Fixing with 15x3 mmlugs 10 cm | ong
enbedded in cenment concrete bl ock
15x10x10 cmof C. C. 1:3:6 (1 Cenent
3 coarse sand : 6 graded stone
aggregate 20 nmm noni nal si ze)

75. 000

kg

104. 32

7824. 00

10. 30.

32

Provi ding AND fixing glass panes with
putty and glazing clips in steel
doors, w ndows, clerestory w ndows,
all conplete with :

0.00

.00

10.30.1

32A #

4.0 mm thick gl ass panes

6. 300

sgqm

727.70

4584. 51

9.119

33 #

Providing and fixing factory nade
P.V.C. door frane of size 50x47 nm
with a wall thickness of 5 nm nude
out of extruded 5mmrigid PVC foam
sheet, mitred at corners and joined
with 2 Nos of 150 mm |l ong brackets of
15x15 nm M S. square tube, the
vertical door franme profiles to be
reinforced with 19x19 mfm M S. square
tube of 19 gauge, EPDM rubber gasket
weat her seal to be provided through
out the frame. The door franme to be
fixed to the wall using MS. screws of
65/ 100 mm si ze, conplete as per

manuf act urer?s specification and
direction of Engineer- in-Charge.

20. 000

netre

433.10

8662. 00

9. 120.

34

Providing and fixing factory made

panel PVC door shutter consisting of
frame made out of MS. tubes of 19
gauge thickness and size of 19 mmx 19
mm for styles and 15x15 nmfor top AND
bottomrails. MS. frame shall have a
coat of steel prinmers of approved make
and manufacture . MS. frame covered
with 5 nmthick heat noul ded PVC C

CONTRACTOR/ TENDERER

.00
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BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

CPWD 2013

SLNO

DESCRI PTI ON

UNIT

RATE
RS P

AMOUNT
RS F

channel of size 30 mmthickness, 70 mm
wi dth out of which 50 mm shall be flat
and 20 mm shall be tapered in 45
degree angl e on both side form ng
styles and 5 mmthick, 95 nm wi de PVC
sheet out of which 75 mmshall be flat
and 20 mm shall be tapered in 45
degree on the inner side to formtop
and bottomrail and 115 mm w de PVC
sheet out of which 75 mmshall be flat
and 20 mm shall be tapered on both
sides to formlock rail. Top, bottom
and lock rails shall be provided both
side of the panel. 10 nm (5 nmx 2 )
thick, 20 nm wi de cross PVC sheet be
provided as gap insert for top rail
AND bottomrail, paneling of 5 mm
thick both side PVC sheet to be fitted
inthe MS. frame wel ded/ sealed to
the styles AND rails with 7 nm (5 nm+2
mm) thick x 15 mm wi de PVC sheet
beadi ng on inner side, and joined
together with solvent cenment adhesive.
An additional 5 mmthick PVC strip of
20 mMmwidth is to be stuck on the
interior side of the C Channel using
PVC sol vent adhesive etc. conplete as
per direction of Engineer-in-charge,
manuf acturers specification AND

draw ng.

9.120.1

34A #

30 mmthick plain PVC door shutters

10. 000

sgm

2675. 15

26751. 50

18.7

35

Provi ding and fixing Chlorinated

Pol yvi nyl Chloride (CPVC) npipes,
having thermal stability for hot AND
cold water supply, including all CPVC
plain AND brass threaded fittings,
including fixing the pipe with cl anps
at 1.00 mspacing. This includes
jointing of pipes AND fittings with
one step CPVC sol vent cenent and
testing of joints conplete as per
direction of Engineer in Charge.
Internal work - Exposed on wall

0. 00

.00

18.7.3

35A #

25 nm nomi nal outer dia Pipes

CONTRACTOR/ TENDERER

50. 000

nmetre

222.48

11124. 00

ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

BO LER AUXI LI ARI ES PLANT

RANI PET -

632406

PRICE BID

CF/MC/19/01

PART-A-CSR 2019-20 - CONSTRUCTION OF GIRLS TOILET AT GOVT. ITI,VELLORE

JAN-02-20 02:42 PN
BHARAT HEAVY ELECTRICALS LIMITED

CPWD 2013
REF

SLNO

DESCRI PTI ON

UNIT

RATE
RS P

AMOUNT
RS F

18. 16

36

Provi ding and fixing brass stop cock
of approved quality

0. 00

.00

18.16.1

36A #

15 mm nom nal bore

15. 000

each

259. 85

3897. 75

9.98

37 #

Provi ding and fixing al um ni um pul

bolt Iock, ISl marked, anodised
(anodi c coating not |ess than grade AC
10 as per IS : 1868) transparent or
dyed to required col our and shade

with necessary screws bolts, nut and
washers etc. conplete.

8. 000

each

69. 80

558. 40

9.97

38

Providing and fixing al um ni um tower
bolts, ISl nmarked, anodised (anodic
coating not |less than grade AC 10 as
per IS : 1868 ) transparent or dyed to
requi red col our or shade, with
necessary screws etc. conplete

0. 00

.00

9.97.4

38A #

150x10 mm

8. 000

each

62.75

502. 00

18. 17

39

Providing and fixing gun netal gate
valve with C. 1. wheel of approved
quality (screwed end)

0. 00

.00

18.17.1

39A #

25 nm nomi nal bore

3. 000

each

427. 80

1283. 40

18.18

40

Providing and fixing ball valve
(brass) of approved quality, High or
|l ow pressure, with plastic floats
conplete :

0. 00

.00

18.18.3

40A #

25 mm nom nal bore

5. 000

each

446. 95

2234.75

DATA

41 #

PROVI DI NG AND LAYI NG ON TERRACE UPTO
FLOOR FI VE LEVEL LI ME CONCRETE W TH
GRADED BRI CK AGGREGATE 25 MM NOM NAL
SI ZE AND 50% MORTAR COWPRI SI NG OF 1

LI ME PUTTY : 2 SURKHI

3. 300

CuM

4649. 90

15344. 67

12. 20.

42 #

Providing and | aying pressed clay
tiles (as per approved pattern 20 nm
nom nal thickness of approved size) on
roofs jointed with cenent nortar 1:4
(1 cenent 4 coarse sand) mixed with
2% integral water proofing conpound

| aid over a bed of 20 mmthick cenent
mortar 1:4 (1 cenent 4 coarse sand)
and finished neat conplete

43. 550

sgqm

399. 58

17401.71

19.1

43

Providing, laying and jointing glazed
stoneware pipes class SP-1 with stiff

CONTRACTOR/ TENDERER

ACCEPTING OFFICER

.00
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ESTIMATE REF NO :
NAME OF WORK

RANI PET -

632406

PRICE BID

CF/MC/19/01

PART-A-CSR 2019-20 - CONSTRUCTION OF GIRLS TOILET AT GOVT. ITI,VELLORE

JAN-02-20 02: 42 PN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

CPWD 2013
REF

SLNO

DESCRI PTI ON

UNIT

RATE
RS P

RS

AI\/QJN'IF'

m xture of cement nortar in the
proportion of 1:1 (1 cenent 1 fine
sand) including testing of joints etc
conplete :

19.1.2

43A #

150 nm di anet er

30. 000

nmetre

282. 42

8472. 60

12. 41

44

Providing and fixing on wall face

unpl asticised Rigid PVC rai n water

pi pes confornming to IS : 13592 Type A
including jointing with seal ring
conformng to IS : 5382, leaving 10 mm
gap for thermal expansion, (i) Single
socket ed pi pes

0. 00

.00

12.41.2

44A #

110 mm di anet er

12. 000

nmetre

218. 60

2623. 20

12. 43

45

Providing and fixing unpl asticised -
PVC pi pe clips of approved design to
unpl asticised - PVC rain water pipes
by means of 50x50x50 nmm hard wood
plugs, screwed with MS. screws of
required length, including cutting
brick work and fixing in cenent nortar
1:4 (1 cenent 4 coarse sand) and
maki ng good the wall etc. conplete

0.00

.00

12.43.2

45A #

110 mMm

12. 000

each

173. 75

2085. 00

12. 42

46

Providing and fixing on wall face
unpl asticised - PVC nmoul ded fittings/
accessories for unplasticised Rigid
PVC rain water pipes conformng to IS
13592 Type A, including jointing
with seal ring conforming to IS
5382, leaving 10 nmgap for therm
expansi on.

.00

12.42.5

46A

Bend 87.5?

0.00

.00

12.42.5.2

46A1 #

110 nm bend

4. 000

each

160. 25

641. 00

12. 44

47 #

Providing and fixing to the inlet
mouth of rain water pipe cast iron
grating 15 cm di ameter and wei ghi ng
not |ess than 440 grans.

4.000

each

37.25

149. 00

19.16

48 #

Provi di ng orange col our safety foot
rest of mnimum6 nmthick plastic
encapsul ated as per IS : 10910, on 12
mm di a steel bar confornming to IS

CONTRACTOR/ TENDERER

4.000

each

283. 26

1133. 04

ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

RANI PET -

632406

PRICE BID

CF/MC/19/01

JAN-02-20 02: 42 PN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

PART-A-CSR 2019-20 - CONSTRUCTION OF GIRLS TOILET AT GOVT. ITI,VELLORE

CPVD

2013

REF

SLNO

DESCRI PTI ON

UNIT

RATE
RS P

AMOUNT
RS F

1786, havi ng m ni num cross section as
23 mmx25 nm and over all m ninum
length 263 nmmand width as 165 mMmmwith
m ni mum 112 nm space between protruded
legs having 2 mmtread on top surface
by ribbing or chequering besides
necessary and adequate anchoring
projections on tail length on 138 mm
as per standard draw ng and suitable
to with stand the bend test and
chemical resistance test as per
speci fications and havi ng manuf actures
permanent identification mark to be
visible even after fixing, including
fixing in manhol es with 30x20x15 cm
cenent concrete block 1:3:6 (1 cenent
3 coarse sand : 6 graded stone
aggregate 20 mm nomi nal size) conplete
as per design

19.

19

49

Providing and fixing in position pre-
cast R C.C. manhol e cover and frame of
requi red shape and approved quality

.00

19.

19.

49A

MD - 10

.00

19.

19.

2.1

49A1 #

Squar e shape 450 mm i nternal dinension

1. 000

each

978. 97

978. 97

17.

35

50

Providing and fixing soil, waste and
vent pipes

.00

17.

35.

50A

100 nm di a

.00

17.

35.

1.1

50A1 #

Sand cast iron SANDS pi pe as per IS
1729

2.000

nmetre

854. 85

1709. 70

13.

56

51

Painting (two or nmore coats) on rain
water, soil, waste and vent pipes and
fittings with synthetic enanel paint
of approved brand and manufacture and
required colour over a prinng coat of
approved steel prinmer on new work

.00

13.

56.

51A #

100 nm di anet er pipes

2.000

metre

33.95

67.90

15.

60.

52 #

Di sposal of building rubbish / malba /
simlar unserviceabl e, di smant| ed
or waste materials by mechanica

means, including | oadi ng,
transporting, unloading to approved
muni ci pal dunpi ng ground or as

CONTRACTOR/ TENDERER

18. 350

cum

123. 85

2272. 65

ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

BO LER AUXI LI ARI ES PLANT

RANI PET -

632406

PRICE BID

CF/MC/19/01

PART-A-CSR 2019-20 - CONSTRUCTION OF GIRLS TOILET AT GOVT. ITI,VELLORE

JAN-02-20 02:42 PN
BHARAT HEAVY ELECTRICALS LIMITED

CPWD 2013
REF

SLNO

DESCRI PTI ON

UNIT

RATE
RS P

AMOUNT
RS F

approved by Engi neer-in-charge, beyond
50 minitial | ead, for all |eads
including all lifts involved.

DATA

53

Supply and fixing of 19 mm D a G pipe
suitably bent wth necessary
couplings, screws etc on wall as
service pipe fromoutside of toilet

bl ock to MCB DB.

6. 000

METRE

300. 00

1800. 00

DATA

54

Supply and laying of 3 runs of 2.5 Sq
mm PVC insul ated copper wire as
service wire along with 1 run of
insulated netallic stay wire, with
reel insulators, from any nearby
building to new toil et building.

30. 000

METRE

200. 00

6000. 00

DATA

55

Supply and fixing of MCB Distribution
box with one no of 16 Anpere Double
pole MCB as inconming & 4 no of 5
Anpere single pole MCB as outgoing ?
within suitable M5 sheet steel box,
fixed firmy on wall with necessary
fixtures at outside wall of new toilet
bui I di ng.

1. 000

3000. 00

3000. 00

DATA

56

Supply and laying of 3 runs of 2.5 Sq
mm PVC | nsul ated, nulti-strand,
flexible copper wire as ~Run of

Mai ns?, in suitable PVC Conduit
clanped on wall with G clanmps from
MCB DB box to various lighting control
switch boxes ? as incoming wiring, as
required.

30. 000

METRE

140. 00

4200. 00

DATA

57

Supply and doing "Point wiring? with 3
runs of 1.5 Sg mm PVC I nsul at ed,

mul ti-strand, flexible copper wire, in
sui tabl e PVC Conduit cl anped on wal |
with @ clanps, for Lights & Exhaust
fan, with 1 No of 5 A nodular switch
in suitable open nounting PVC Mdul ar
box fixed on wall, with PVC batten
hol ders / Ceiling roses etc,. as
required.

11. 000

PO NT

654. 00

7194. 00

DATA

58

Supply & fixing of 4 feet, 40 Watts,

Fl uorescent Patty type light fitting,
with 1 no of 40 Wtube light on wall -
Work is inclusive of supply of silk
wire, adopter, interconnections etc as
required.

CONTRACTOR/ TENDERER

6. 000

554. 00

3324. 00

ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

BO LER AUXI LI ARI ES PLANT

RANI PET -

632406

PRICE BID

CF/MC/19/01

PART-A-CSR 2019-20 - CONSTRUCTION OF GIRLS TOILET AT GOVT. ITI,VELLORE

JAN-02-20 02:42 PN
BHARAT HEAVY ELECTRICALS LIMITED

CPWD 2013
REF

SLNO

DESCRI PTI ON

UNIT

RATE
RS P

AMOUNT
RS F

DATA

59 #

Supply and fixing of 12 inch dia
Exhaust fan on the existing opening,

i ncludi ng supply and fixing of
necessary fasteners, silk wire etc,.
Provi di ng interconnections, checking
and ensuring proper working of exhaust
fan.

2. 000

3020. 00

6040. 00

DATA

60 #

Supply and erection of G pipe EARTH
el ectrode using suitable length of G
pi pe, salt, char-coal, clanp,
fasteners etc, along with construction
of brick wall chanber around the Earth
el ectrode, RCC Slab cover over the
chanber.

1. 000

5000. 00

5000. 00

DATA

61 #

Supply and laying of 8 SW6 G Earth
wire, between MCB box to Earth pit &
provi di ng proper Earth connections of
bot h ends.

20. 000

METRE

20. 00

400. 00

17. 24

62 #

Provi ding and fixing white vitreous
china squatting plate urinal with
integral rimlongitudinal flush pipe.

10. 000

each

1719. 84

17198. 40

17.6

63

Providing and fixing one piece
construction white vitreous china
squatting plate with an integral

I ongi tudi nal flushing pipe, wiite
P.V.C. automatic flushing cistern,
with fittings, standard size G.I. /
PVC flush pipe for back and front
flush with standard spreader pipes
with fittings, G| clanps and C P.
brass coupling conplete, including
painting of fittings and cutting and
maki ng good the walls and floors etc.
wherever required :

0.00

.00

17.6.2

63A #

Range of two squatting plates with 5
litre P.V.C. automatic flushing
cistern

1. 000

each

5798. 69

5798. 69

64

Providing and laying in position
machi ne bat ched and machi ne ni xed
design m x M 25 grade cenment concrete
for reinforced cenent concrete work,
usi ng cenment content as per approved
design mx, including punping of
concrete to site of |aying but
excluding the cost of centering,
shuttering, finishing and

CONTRACTOR/ TENDERER

.00

ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

JAN- 02- 20 02: 42

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

CF/MC/19/01
PART-A-CSR 2019-20 - CONSTRUCTION OF GIRLS TOILET AT GOVT. ITI,VELLORE

PN

CPWD 2013

SLNO

DESCRI PTI ON Qry UNIT s F\’ATIE

AMOUNT
RS F

rei nforcement, including adm xtures in
recommended proportions as per |S:
9103 to accelerate, retard setting of
concrete, inprove workability w thout
inmpairing strength and durability as
per direction of Engineer-in-charge.
(Note :- Cenent content considered in
this itemis @330 kg/cum Excess/|ess
cenment used as per design mx is
payabl e/ recover abl e separately).

5.33.1

64A #

Al works upto plinth Ievel 2.000 | cum 3714.55

7429. 10

5.33.2

64B #

Al'l works above plinth [evel upto 6. 000 | cum 4363. 10
floor V level

26178. 60

# Escalation is not applicable for this ItemSl. No.

CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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AT BHARAT HEAVY ELECTRICALS LIMITED
; BO LER AUXI LI ARI ES PLANT
Hfffl RANI PET - 632406
PRICE BID
ESTIMATE REF NO : CF/MC/19/01
NAME OF WORK PART-A-CSR 2019-20 - CONSTRUCTION OF GIRLS TOILET AT GOVT. ITI,VELLORE
TOTAL ESTI MATED VALUE BEFORE ESCALATI ON 610858. 38
** ESCALATI ON € % 0. 00
TOTAL ESTI MATED VALUE (A) 610858. 38
CONTRACTOR TENDER PERCENTAGE @ ABOVE |
BELOW  []
0,
AT PAR Y (B) | |
(Percentage in words )
SUB TOTAL ] if above (A) + (B) CH |
Elif below (A - (B) (O | |
Blif at par (A (0O ‘ ‘
O “*eTe 9% (D | |
GST HEAD :
TOTAL VALUE OF WORK [ (Q) + (D) | (B | |
(Rupees in words )
NOTE: 1) Tick whichever is applicable. In case of ommission in Ticking, figures indicated in the amount
column will be considered.
2) Boxes 1,2,3 any one box is to be ticked as per quote. Boxes 4,5,6 any one box is to be filled in with
appropriate figures. Box 8 value is equal to Box 4 or 5 or 6 plus box 7.
3) Free Issue of Material by BHEL is Rs. 95151.80 /-
**4) Escalation not included for item sl no. marked with # symbol.
CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

ESTIMATE REFNO: CF/MC/19/01
NAME OF WORK : PART-A-CSR 2019-20 - CONSTRUCTION OF GIRLS TOILET AT GOVT. ITI,VELLORE

SPECIAL CONDITION

1 The quoted percentage will apply to the individual items uniformly and few of the items may / may not be operated.
The tenderer/ Contractor shall have no claims in this regard.

The above rates does not include PF & ESI remittance .The tenderer shall quote inclusive of PF & ESI contribution to
their workers.

2 The tenderer shall quote a percentage above or below or at par, the rates shown in the Bill of Quantities based on
CPWD DSR 2013. The percentage quoted shall be clearly written both in words and figures. The contractor should
accustom with CPWD DSR & Specifications before quoting.

The total value of this contract & Quantities of works indicated in this tender are tentative and is liable to vary
according to the needs of the BHEL without entitling the contractors to any compensation. Hence while quoting
percentage, the tenderer shall take this contigency into account and offer their quotation.

3 Items of work other than those mentioned in Bill of Quantities will have to be carried out at the rates to be fixed by
this organisation .The same offered percentage will be applicable with reference to CPWD DSR 2013.

4 Safety precautions should be taken while doing the work. You will have to follow all safety requirements to carry out
the work inside the factory premises.
5 CONTRACT CONDITIONS ON TAXES & DUTIES

a. The Tenderer shall have been Registered under Excise, Sales Tax, VAT, Service Tax regulations if applicable and
provide a copy of such registration to BHEL as part of the tender document. In case of fresh registration/amendment
thereon, the same shall be carried out before start of the work. PAN no shall be submitted as part the tender
document. (copy to be enclosed)

b. Service Tax shall be paid by the service provider namely the Tenderer.

c. Required Tax Invoice as per the existing provisions to be issued in required parts duly signed by the
Competent/Authorized Official of the Contractor to BHEL.

d. If due to deficiency in the document submitted, BHEL could not avail CENVAT, VAT Credit, the credit amount will
be recovered from the amount due to the Tenderer .

e. If payment of statutory dues are not made in accordance with the applicable provisions of the relevant Act within
the time specified and Penalty, Interest etc paid/payable by the Contractor, the same shall not be reimbursed by
BHEL and the entire implication is only to be born by the Contractor. The Tenderer shall clearly indicate the rate of
applicable taxes and duties for the work to be executed.

f. The Tenderer shall indicate all exemptions on account of thrushold limits or special notification under any stature.
Any modification theron shall also be intimated immediately on changes.

6 g. The quote submitted shall include all taxes and duties of whatsoever in nature but exclusive of Service Tax which
shall be quoted separately if applicable. The existing rate shall be quoted clearly. If reduced rates are applicable on
account of material, labour if any the same shall be indicated clearly. After tender opening addition of any tax & duty
is not admissible.

h. If any composition scheme is to be availed by the Tenderer, the all relevant terms and conditions shall be indicated
clearly in the offer. The required compliance under relevant statue shall be carried out.

i. Any statutory variation will be to the account of BHEL. But if the variation is effective during the delayed/extended
period of execution for reasons attributable to the vendor, the same shall be borne by the vendor only.

7 J1. Whether Servicable Turnover has crossed the Service Tax Threshold Limit as per Service Tax Rules for the
tenderer. YES NO Remarks
J2.Registered with Service Tax authorities Registered with Service Tax authorities YES NO
J3.If yes copy of Service Tax Regn. Is enclosed YES NO
J4.Service Tax Registration No.

CONTRACTOR/ TENDERER ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

ESTIMATE REFNO: CF/MC/19/01
NAME OF WORK : PART-A-CSR 2019-20 - CONSTRUCTION OF GIRLS TOILET AT GOVT. ITI,VELLORE

J5.Under which Service Head(s):

J6.Service Tax @ % is applicable as extra for this tender.

J7.Whether Input credit for the Materials is availed by the tenderer. YES NO

J8.Whether Input credit for the service portion is availed by the tenderer. YES NO

J9.The Toal Value of Work (A+B+C) quoted is in the Tender is Inclusive of Service Tax . (Must be quoted both in
figures and words)

J10.Tenderer has their own PF registration YES NO

J11.Tenderer has their own ESI registration YES NO

J12.PAN No. of the Tenderer

8 The contractor has to make their own arrangement for bringing the required quality of water at their own cost from
outside the premises for construction and testing purposes.

9 The contractor has to make their own arrangement for the required power supply for the execution of work.

10 All materials shall confirm to the latest IS / IRC specifications

11 Once the work is completed the contractor should remove all the unwanted materials from the site time to time and it
should be dispossed off as per the instructions of Engineer-in-charge without any further delay.

12 All works shall be carried out as per standard specifications and instructions of Engineer-in-charge.

13 All materials, colour, shade,brand, etc. shall be got approved from the Engineer-in-charge before the start of the
work and shall confirm to the latest IS/IRC specifications.

14 Minimum rates of labouremployed in General Engineering and Fabrication Industry as issued by Tamil Nadu
Government is applicable from time to time.

15 The contractor have to follow all statutory requirements like PF ,ESI etc.,through out the contract period.

16 The General conditions of contract in force shall apply to this contract.

17 The contractor is required to engage a Diploma holder Engineer through out the contract period.

18 Time is essence of the contract. Any delay beyond the delivery date will be subjected to LD.

19 "Tenderers are requested to visit the site and verify themselves about the actual site conditions to know about the
site facilities, distances and assess the site condition before quoting for the job. No compensation for not
acquainting themselves with the actual site conditions will be entertained at the later stage.

20 All materials shall confirm to the latest IS/IRC specifications.

21 Cement and Reinforcement steel will be issued free of cost for theoritical consumption. Excess consumption over
and above the theoritical consumption up to 5% will be charged at the recovery rate of Rs 6,030.00 / MT and Rs
54,050.00 / MT respectively. Structural steel will be issued free of cost for theoritical consumption Excess
consumption over and above the theoritical consumption up to 5% will be charged at a recovery rate of Rs 53,475.00 /
MT. Excess consumption of the free issue materials over and above 5% will be charged with penal recovery which
will be at double the rates specified above.

22 The tenderer has to take care of all safety precautions and safe width and depth of excavation to suit the man hole
inver levels without any extra cost.

23 No interest shall be payable by BHEL on Earnest Money or Security Deposit. if applicble, or any money due to the
contractor by BHEL.

CONTRACTOR/ TENDERER

ACCEPTING OFFICER



Page 1 of 6

ESTIMATE REF NO :
NAME OF WORK

JAN-02-20 02: 46 PN

BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET -

632406

PRICE BID

CF/MC/19/03

PART-B-CSR 2019-20 - PROVIDING ROOFING TO OPEN SCHOOL ASSEMBLY GROUND AT BOYS
HIGHER SECONDARY SHOOL,VANNIVEDU,WALAJAH.

SLNO

DESCRI PTI ON

qQry

UNIT

RS

RATE
P

AMOUNT
RS F

01

Earth work in excavation by mechani cal
means (Hydraulic excavator) / nanual
neans over areas (exceeding 30cmin
depth. 1.5 min width as well as 10
sgmon plan) including disposal of
excavated earth, |ead upto 50m and
lift upto 1.5m disposed earth to be
levell ed and neatly dressed.

.00

01A #

Al'l kinds of soil

20. 000

cum

146.

50

2930. 00

03

Providing and laying in position
cenent concrete of specified grade
excluding the cost of centering and
shuttering - All work up to plinth
| evel

0.00

.00

03A #

1:4:8 (1 Cenent : 4 coarse sand : 8
graded stone aggregate 40 nmm noni nal
si ze)

5. 000

cum

2895.

55

14477.75

04

Providing and laying in position
speci fied grade of reinforced cenent
concrete, excluding the cost of
centering, shuttering, finishing and
reinforcement - Al work up to plinth
| evel

0. 00

.00

04A #

1:2:4 (1 cenment : 2 coarse sand : 4
graded stone aggregate 20 mm nomi nal
si ze)

10. 000

cum

3226.

60

32266. 00

05

Centering and shuttering including
strutting, propping etc. and renoval
of formfor

0.00

.00

05A #

Foundati ons, footings, bases of
colums, etc. for nmmss concrete

30. 000

sgm

186.

20

5592. 00

06

Steel reinforcement for R C. C. work
i ncludi ng straightening, cutting,
bendi ng, placing in position and
binding all conplete upto plinth

| evel

.00

5.22.3

06A #

Col d twi sted bars

600. 000

ki | ogr 3

m

14. 7

CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

ESTIMATE REFNO: CF/MC/19/03

NAME OF WORK : PART-B-CSR 2019-20 - PROVIDING ROOFING TO OPEN SCHOOL ASSEMBLY GROUND AT BOYS
HIGHER SECONDARY SHOOL,VANNIVEDU,WALAJAH.

CPVWD 2013 SLNO DESCRI PTI ON qQry UNI T RATE AMOUNT
REF RS P RS F
8850. 00
13.5 07 15 nm cenent plaster on rough side of 0. 00 .00
single or half brick wall of mx :
13.5.2 0O7A #]1:6 (1 cement: 6 coarse sand) 45,000 | sgm 138. 82 6246. 90
2.25 08 #|Filling available excavated earth 10. 000 | cum 101. 50 1015. 00

(excluding rock) in trenches, plinth,
sides of foundations etc. in layers
not exceeding 20cmin depth,

consol i dati ng each deposited | ayer by
ramming and watering, lead up to 50 m
and lift upto 1.5 m

10.1 09 # | Structural steel work in single 100. 000 | kg 13. 37 1337. 00
section, fixed with or w thout
connecting plate, including cutting,
hoi sting, fixing in position and
applying a primng coat of approved
steel primer all conplete.

DATA 10 #|painting with syenthetic enanel paint 2.500 | Mr 1399. 08 3497.70
but for fabricated structural steel
wor ks. Pai nting coefficient for

fabricated structural will betaken as
22.19 sqm nt
DATA 11 # | Carrying fromBHEL stroes and fixing 500. 000 | SQMU 167. 10 83550. 00

of corrugated G S. Sheet roofing

i ncluding vertical/curved surface
fixed with polymer coated j or

Lhooks, bolts and nuts 8 nm di anet er
with bitumen and G I.linpet washers or
with GI.Linpet washers filled with
white |l ead and inclusing a coat of
approved steel prinmer and two coats of
approved pai nt on overl appi ng of
sheets conplete(up to any pitch in
hori zontal /vertical or curved

surface) excl uding the cost of
purlins,rafters and trusses and
including cutting to size and shape
wherever required 1.00 mmthick with
zinc coating not |ess than 275

gm n( G S. Sheets wul |l be issued at free
of cost by BHEL)

DATA 12 # | Carrying fromBHEL Stores and 2500. 000 | KG 16. 60 41500. 00
fabrication of Structural steel work
riveted, bolted or welded in built up

CONTRACTOR/ TENDERER ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

BO LER AUXI LI ARI ES PLANT

RANI PET -

632406

PRICE BID

CF/MC/19/03

JAN-02-20 02:46 PN
BHARAT HEAVY ELECTRICALS LIMITED

PART-B-CSR 2019-20 - PROVIDING ROOFING TO OPEN SCHOOL ASSEMBLY GROUND AT BOYS
HIGHER SECONDARY SHOOL,VANNIVEDU,WALAJAH.

factory made cement concrete

i nterlocking paver block of M-30
grade made by bl ock maeking machi ne
with strong vibratory conpaction, of
approved size, design AND shape, laid
in required colour and pattern over
and including 50mm thick conpacted bed
of coarse sand, filling the joints
with fine sand etc. all conplete as
per the direction of Engineer-in-

char ge.

CPVWD 2013 SLNO DESCRI PTI ON qQry UNI T RATE AMOUNT
REF RS P RS F
sections, trusses and framed work,
including cutting, hoisting, fixing in
position and applying a prining coat
of approved steel priner all
conpl ete. (Structural steel, Flats and
Bolts will be supplied by BHEL at free
of cost)
16. 68 13 Provi ding and | ayi ng 60mm t hi ck 10. 000 | sgm 557. 45 5574. 50

# Escalation is not applicable for this ItemSl. No.

CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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R BHARAT HEAVY ELECTRICALS LIMITED
: BO LER AUXI LI ARI ES PLANT
Hfffl RANI PET - 632406
PRICE BID

ESTIMATE REFNO: CF/MC/19/03

NAME OF WORK : PART-B-CSR 2019-20 - PROVIDING ROOFING TO OPEN SCHOOL ASSEMBLY GROUND AT BOYS
HIGHER SECONDARY SHOOL,VANNIVEDU,WALAJAH.

TOTAL ESTI MATED VALUE BEFORE ESCALATI ON 206836. 85
** ESCALATI ON € % 0. 00
TOTAL ESTI MATED VALUE (A) 206836. 85
CONTRACTOR TENDER PERCENTAGE @ ABOVE |
BELOW  []
0,
AT PAR Y (B) | |
(Percentage in words )
SUB TOTAL ] if above (A) + (B) CH |
Elif below (A - (B) (O | |
Blif at par (A (0O ‘ ‘
O “*eTe 9% (D | |
GST HEAD :
TOTAL VALUE OF WORK [ (Q) + (D) | (B | |
(Rupees in words )
NOTE: 1) Tick whichever is applicable. In case of ommission in Ticking, figures indicated in the amount
column will be considered.
2) Boxes 1,2,3 any one box is to be ticked as per quote. Boxes 4,5,6 any one box is to be filled in with
appropriate figures. Box 8 value is equal to Box 4 or 5 or 6 plus box 7.
3) Free Issue of Material by BHEL is Rs. 61986.31 /-
**4) Escalation not included for item sl no. marked with # symbol.
CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

ESTIMATE REFNO: CF/MC/19/03

NAME OF WORK : PART-B-CSR 2019-20 - PROVIDING ROOFING TO OPEN SCHOOL ASSEMBLY GROUND AT BOYS
HIGHER SECONDARY SHOOL,VANNIVEDU,WALAJAH.

SPECIAL CONDITION

1 The quoted percentage will apply to the individual items uniformly and few of the items may / may not be operated.
The tenderer/ Contractor shall have no claims in this regard.

The above rates does not include PF & ESI remittance .The tenderer shall quote inclusive of PF & ESI contribution to
their workers.

2 The tenderer shall quote a percentage above or below or at par, the rates shown in the Bill of Quantities based on
CPWD DSR 2013. The percentage quoted shall be clearly written both in words and figures. The contractor should
accustom with CPWD DSR & Specifications before quoting.

The total value of this contract & Quantities of works indicated in this tender are tentative and is liable to vary
according to the needs of the BHEL without entitling the contractors to any compensation. Hence while quoting
percentage, the tenderer shall take this contigency into account and offer their quotation.

3 Items of work other than those mentioned in Bill of Quantities will have to be carried out at the rates to be fixed by
this organisation .The same offered percentage will be applicable with reference to CPWD DSR 2013.

4 Safety precautions should be taken while doing the work. You will have to follow all safety requirements to carry out
the work inside the factory premises.
5 CONTRACT CONDITIONS ON TAXES & DUTIES

a. The Tenderer shall have been Registered under Excise, Sales Tax, VAT, Service Tax regulations if applicable and
provide a copy of such registration to BHEL as part of the tender document. In case of fresh registration/amendment
thereon, the same shall be carried out before start of the work. PAN no shall be submitted as part the tender
document. (copy to be enclosed)

b. Service Tax shall be paid by the service provider namely the Tenderer.

c. Required Tax Invoice as per the existing provisions to be issued in required parts duly signed by the
Competent/Authorized Official of the Contractor to BHEL.

d. If due to deficiency in the document submitted, BHEL could not avail CENVAT, VAT Credit, the credit amount will
be recovered from the amount due to the Tenderer .

e. If payment of statutory dues are not made in accordance with the applicable provisions of the relevant Act within
the time specified and Penalty, Interest etc paid/payable by the Contractor, the same shall not be reimbursed by
BHEL and the entire implication is only to be born by the Contractor. The Tenderer shall clearly indicate the rate of
applicable taxes and duties for the work to be executed.

f. The Tenderer shall indicate all exemptions on account of thrushold limits or special notification under any stature.
Any modification theron shall also be intimated immediately on changes.

6 g. The quote submitted shall include all taxes and duties of whatsoever in nature but exclusive of Service Tax which
shall be quoted separately if applicable. The existing rate shall be quoted clearly. If reduced rates are applicable on
account of material, labour if any the same shall be indicated clearly. After tender opening addition of any tax & duty
is not admissible.

h. If any composition scheme is to be availed by the Tenderer, the all relevant terms and conditions shall be indicated
clearly in the offer. The required compliance under relevant statue shall be carried out.

i. Any statutory variation will be to the account of BHEL. But if the variation is effective during the delayed/extended
period of execution for reasons attributable to the vendor, the same shall be borne by the vendor only.

7 J1. Whether Servicable Turnover has crossed the Service Tax Threshold Limit as per Service Tax Rules for the
tenderer. YES NO Remarks
J2.Registered with Service Tax authorities Registered with Service Tax authorities YES NO
J3.If yes copy of Service Tax Regn. Is enclosed YES NO
J4.Service Tax Registration No.

CONTRACTOR/ TENDERER ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

ESTIMATE REFNO: CF/MC/19/03
NAME OF WORK : PART-B-CSR 2019-20 - PROVIDING ROOFING TO OPEN SCHOOL ASSEMBLY GROUND AT BOYS

HIGHER SECONDARY SHOOL,VANNIVEDU,WALAJAH.

J5.Under which Service Head(s):

J6.Service Tax @ % is applicable as extra for this tender.

J7.Whether Input credit for the Materials is availed by the tenderer. YES NO

J8.Whether Input credit for the service portion is availed by the tenderer. YES NO

J9.The Toal Value of Work (A+B+C) quoted is in the Tender is Inclusive of Service Tax . (Must be quoted both in
figures and words)

J10.Tenderer has their own PF registration YES NO

J11.Tenderer has their own ESI registration YES NO

J12.PAN No. of the Tenderer

8 The contractor has to make their own arrangement for bringing the required quality of water at their own cost from
outside the premises for construction and testing purposes.

9 The contractor has to make their own arrangement for the required power supply for the execution of work.

10 All materials shall confirm to the latest IS / IRC specifications

11 Once the work is completed the contractor should remove all the unwanted materials from the site time to time and it
should be dispossed off as per the instructions of Engineer-in-charge without any further delay.

12 All works shall be carried out as per standard specifications and instructions of Engineer-in-charge.

13 All materials, colour, shade,brand, etc. shall be got approved from the Engineer-in-charge before the start of the
work and shall confirm to the latest IS/IRC specifications.

14 Minimum rates of labouremployed in General Engineering and Fabrication Industry as issued by Tamil Nadu
Government is applicable from time to time.

15 The contractor have to follow all statutory requirements like PF ,ESI etc.,through out the contract period.

16 The General conditions of contract in force shall apply to this contract.

17 The contractor is required to engage a Diploma holder Engineer through out the contract period.

18 Time is essence of the contract. Any delay beyond the delivery date will be subjected to LD.

19 "Tenderers are requested to visit the site and verify themselves about the actual site conditions to know about the
site facilities, distances and assess the site condition before quoting for the job. No compensation for not
acquainting themselves with the actual site conditions will be entertained at the later stage.

20 All materials shall confirm to the latest IS/IRC specifications.

21 Cement and Reinforcement steel will be issued free of cost for theoritical consumption. Excess consumption over
and above the theoritical consumption up to 5% will be charged at the recovery rate of Rs 6,030.00 / MT and Rs
54,050.00 / MT respectively. Structural steel will be issued free of cost for theoritical consumption Excess
consumption over and above the theoritical consumption up to 5% will be charged at a recovery rate of Rs 53,475.00 /
MT. Excess consumption of the free issue materials over and above 5% will be charged with penal recovery which
will be at double the rates specified above.

22 The tenderer has to take care of all safety precautions and safe width and depth of excavation to suit the man hole
inver levels without any extra cost.

23 No interest shall be payable by BHEL on Earnest Money or Security Deposit. if applicble, or any money due to the
contractor by BHEL.

CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

ESTIMATE REFNO: CF/MC/19/02

NAME OF WORK : PART C-CSR 2019-20-CONSTRUCTION OF TOILET & BATH ROOM TO PANCHAYAT MIDDLE
SCHOOL(BOYS & GIRLS) AT VETTUVANAM,ANAICUT TALUK,VELLORE.

CPWD 2013 | SLNO DESCRI PTI ON Qry UNIT RATIE

AMOUNT
REF RS F

RS

2.6 01 Earth work in excavation by mechani cal 0. 00 .00
means (Hydraulic excavator) / nanual
neans over areas (exceeding 30cmin
depth. 1.5 min width as well as 10
sgmon plan) including disposal of
excavated earth, |ead upto 50m and
lift upto 1.5m disposed earth to be
levell ed and neatly dressed.

2.6.1 01A #| All kinds of soil 10. 000 | cum 146. 50 1465. 00

4.1 02 Providing and laying in position 0. 00 .00
cenent concrete of specified grade
excluding the cost of centering and
shuttering - All work up to plinth
| evel

4.1.8 02A #]1:4:8 (1 Cenent : 4 coarse sand : 8 2.000 | cum 2895. 55 5791. 10
graded stone aggregate 40 nmm noni nal
si ze)

6.1 03 Brick work with common burnt clay 0. 00 .00
F.P.S. (non nodul ar) bricks of class
designation 7.5 in foundati on and
plinth in:

6.1.2 03A # | Cenment nortar 1:6 (1 cenment : 6 coarse 2.000 | cum 4269. 63 8539. 26
sand)

6.4 04 Brick work with common burnt clay 0. 00 .00
F.P.S. (non nodul ar) bricks of class
designation 7.5 in superstructure
above plinth level up to floor V |evel
in all shapes and sizes in :

6.4.2 04A # | Cenment nortar 1:6 (1 cenment : 6 coarse 2.000 | cum 4948. 23 9896. 46
sand)

6.12 05 Hal f brick nasonry with common burnt 0. 00 .00
clay F.P.S. (non nodul ar) bricks of
cl ass designation 7.5 in foundations
and plinth in :

6.12.2 05A # | cement nortar 1:4 (1 cenment : 4 coarse 3.000 | sgm 510. 54 1531. 62
sand)

6. 13 06 Hal f brick masonry with common burnt 0. 00 .00
clay F.P.S. (non nodular) bricks of
class designation 7.5 in
superstructure above plinth | evel up
to floor V level.

6.13.2 06A # | Cement nortar 1:4 (1 cenent :4 coarse 5.000 | sgm 583. 74 5837. 40
sand)

5.9 07 Centering and shuttering including 0. 00 .00
strutting, propping etc. and renoval

CONTRACTOR/ TENDERER ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

BHARAT HEAVY ELECTRICALS LIMITED

BO LER AUXI LI ARI ES PLANT

RANI PET -

632406

PRICE BID

CF/MC/19/02

JAN-02-20 02: 46 PN

PART C-CSR 2019-20-CONSTRUCTION OF TOILET & BATH ROOM TO PANCHAYAT MIDDLE
SCHOOL(BOYS & GIRLS) AT VETTUVANAM,ANAICUT TALUK,VELLORE.

CPWD 2013

SLNO

DESCRI PTI ON

qQry

UNIT

RATE
RS P

AMOUNT
RS F

of formfor :

5.9.1

07A #

Foundati ons, footings, bases of
columms, etc. for mass concrete

10. 000

sgqm

186. 40

1864. 00

08

Providing and laying in position
specified grade of reinforced cenent
concrete, excluding the cost of
centering, shuttering, finishing and
reinforcement - Al work up to plinth
| evel

0.00

.00

08A #

1:2:4 (1 cenent : 2 coarse sand : 4
graded stone aggregate 20 nmm noni nal
si ze)

1. 000

cum

3226. 60

3226. 60

09

Steel reinforcement for R C. C. work
i ncludi ng straightening, cutting,
bendi ng, placing in position and
binding all conplete upto plinth

| evel

.00

5.22.3

09A #

Col d twi sted bars

100. 000

ki | ogr 3

m

14. 7

CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

ESTIMATE REFNO: CF/MC/19/02

NAME OF WORK : PART C-CSR 2019-20-CONSTRUCTION OF TOILET & BATH ROOM TO PANCHAYAT MIDDLE
SCHOOL(BOYS & GIRLS) AT VETTUVANAM,ANAICUT TALUK,VELLORE.

CPVWD 2013 SLNO DESCRI PTI ON qQry UNI T RATE AMOUNT
RS P RS F
REF
1475. 00
13.5 10 15 nm cenent plaster on rough side of 0. 00 .00
single or half brick wall of mx :
13.5.2 10A #| 1.6 (1 cenment: 6 coarse sand) 50. 000 | sgm 138. 82 6941. 00
13. 4 11 12 mm cenent plaster of mix : 0. 00 .00
13.4.2 11A #| 1:6 (1 cenment: 6 coarse sand) 50. 000 | sgm 120. 54 6027. 00
2.25 12 #|Filling avail abl e excavated earth 10. 000 | cum 101. 50 1015. 00

(excluding rock) in trenches, plinth,
sides of foundations etc. in |ayers
not exceedi ng 20cm i n depth,

consol i dating each deposited | ayer by
ramring and watering, lead up to 50 m
and lift upto 1.5 m

11. 37 13 # | Providing and | aying Ceranic glazed 10. 000 | sgm 747.21 7472.10
floor tiles of size 300x300 mm
(thickness to be specified by the
manuf acturer) of 1st quality
conformng to IS : 15622 of approved
make in colours such as Wite, lvory,
Gey, Fume Red Brown, laid on 20 mm
thick cenent nortar 1:4 (1 Cenent : 4
Coarse sand), including pointing the
joints with white cenent and matching
pi gment etc., conplete.

11. 36 14 # | Providing and fixing Ist quality 20. 000 | sgm 718.71 14374. 20
ceram c glazed wall tiles conformng
to I'S: 15622 (thickness to be

speci fied by the manufacturer), of
approved nake, in all colours, shades
except burgundy, bottle green, black
of any size as approved by Engi neer-
in-Charge, in skirting, risers of
steps and dados, over 12 mmthick bed
of cement nortar 1:3 (1 cement : 3
coarse sand) and jointing with grey
cenent slurry @3.3kg per sgm
including pointing in white cenent

m xed with pignment of matching shade
conpl ete.

13. 46 15 Fi nishing walls with Acrylic Snooth 0. 00 .00
exterior paint of required shade :

CONTRACTOR/ TENDERER ACCEPTING OFFICER
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ESTIMATE REF NO :
NAME OF WORK

BO LER AUXI LI ARI ES PLANT

RANI PET -

632406

PRICE BID

CF/MC/19/02

JAN-02-20 02:46 PN
BHARAT HEAVY ELECTRICALS LIMITED

PART C-CSR 2019-20-CONSTRUCTION OF TOILET & BATH ROOM TO PANCHAYAT MIDDLE
SCHOOL(BOYS & GIRLS) AT VETTUVANAM,ANAICUT TALUK,VELLORE.

CPWD 2013

SLNO

DESCRI PTI ON

qQry

UNIT

RATE
RS P

AMOUNT
RS F

13.46.1

15A #

New work (Two or nore coat applied @
1.67 Itr/ 10 sgm over and i ncl udi ng
primng coat of exterior priner
applied @2.20 kg/ 10 sqgm

150.

000

sgqm

78. 10

11715. 00

13.37

16

Wiite washing with line to give an
even shade :

0. 00

.00

13.37.1

16A #

New work (three or nore coats)

50.

000

sgqm

14. 35

717.50

13.61

17

Painting with synthetic enanel paint
of approved brand and manufacture to
gi ve an even shade :

.00

13.61.1

17A #

Two or nore coats on new work

. 000

sgqm

63. 05

315. 25

15. 60.

18 #

Di sposal of building rubbish / nalba /
simlar unserviceabl e, di smant | ed
or waste naterials by nechani cal

neans, including | oadi ng,
transporting, unloading to approved
muni ci pal dunpi ng ground or as
approved by Engi neer-in-charge, beyond
50 minitial lead, for all |eads
including all lifts involved.

18.

350

cum

123.85

2272. 65

10.1

19 #

Structural steel work in single
section, fixed with or without
connecting plate, including cutting,
hoi sting, fixing in position and
applying a primng coat of approved
steel priner all conplete.

500.

000

kg

13.37

6685. 00

10.2

20 #

Structural steel work riveted, bolted
or welded in built up sections,
trusses and franed work, including
cutting, hoisting, fixing in position
and applying a primng coat of
approved steel primer all conplete.

100.

000

kg

20. 17

2017. 00

DATA

21 #

painting with syenthetic enanel paint
but for fabricated structural steel
wor ks. Pai nting coefficient for
fabricated structural will betaken as
22.19 sqm nt

. 600

1399. 08

839. 45

DATA

22 #

Carrying fromBHEL stroes and fixing
of corrugated G S. Sheet roofing
including vertical/curved surface
fixed with polyner coated j or

Lhooks, bolts and nuts 8 nm di aneter
with bitumen and G I.linpet washers or
with G 1.Linmpet washers filled with

CONTRACTOR/ TENDERER

100.

000

SQM

167. 10

83550. 00

ACCEPTING OFFICER
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R BHARAT HEAVY ELECTRICALS LIMITED
: BO LER AUXI LI ARI ES PLANT
Hfffl RANI PET - 632406
PRICE BID

ESTIMATE REFNO: CF/MC/19/02

NAME OF WORK : PART C-CSR 2019-20-CONSTRUCTION OF TOILET & BATH ROOM TO PANCHAYAT MIDDLE
SCHOOL(BOYS & GIRLS) AT VETTUVANAM,ANAICUT TALUK,VELLORE.

CPWD 2013 | SLNO DESCRI PTI ON Qry UNIT RATIE

AMOUNT
REF RS F

RS

white | ead and inclusing a coat of
approved steel primer and two coats of
approved paint on overl apping of
sheets conplete(up to any pitch in
hori zontal /vertical or curved
surface)excluding the cost of
purlins,rafters and trusses and
including cutting to size and shape
wherever required 1.00 nmthick with
zinc coating not |ess than 275

gm n( G S. Sheets wull be issued at free
of cost by BHEL)

# Escalation is not applicable for this ItemSl. No.

CONTRACTOR/ TENDERER ACCEPTING OFFICER
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R BHARAT HEAVY ELECTRICALS LIMITED
: BO LER AUXI LI ARI ES PLANT
Hfffl RANI PET - 632406
PRICE BID

ESTIMATE REFNO:  CF/MC/19/02

NAME OF WORK : PART C-CSR 2019-20-CONSTRUCTION OF TOILET & BATH ROOM TO PANCHAYAT MIDDLE
SCHOOL(BOYS & GIRLS) AT VETTUVANAM,ANAICUT TALUK,VELLORE.

TOTAL ESTI MATED VALUE BEFORE ESCALATI ON 183567. 59
** ESCALATI ON € % 0. 00
TOTAL ESTI MATED VALUE (A) 183567. 59
CONTRACTOR TENDER PERCENTAGE @ ABOVE |
BELOW  []
0,
AT PAR Y (B) | |
(Percentage in words )
SUB TOTAL ] if above (A) + (B) CH |
Elif below (A - (B) (O | |
Blif at par (A (0O ‘ ‘
O “*eTe 9% (D | |
GST HEAD :
TOTAL VALUE OF WORK [ (Q) + (D) | (B | |
(Rupees in words )
NOTE: 1) Tick whichever is applicable. In case of ommission in Ticking, figures indicated in the amount
column will be considered.
2) Boxes 1,2,3 any one box is to be ticked as per quote. Boxes 4,5,6 any one box is to be filled in with
appropriate figures. Box 8 value is equal to Box 4 or 5 or 6 plus box 7.
3) Free Issue of Material by BHEL is Rs. 47892.20 /-
**4) Escalation not included for item sl no. marked with # symbol.
CONTRACTOR/ TENDERER

ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

ESTIMATE REFNO:  CF/MC/19/02

NAME OF WORK : PART C-CSR 2019-20-CONSTRUCTION OF TOILET & BATH ROOM TO PANCHAYAT MIDDLE
SCHOOL(BOYS & GIRLS) AT VETTUVANAM,ANAICUT TALUK,VELLORE.

SPECIAL CONDITION

1 The quoted percentage will apply to the individual items uniformly and few of the items may / may not be operated.
The tenderer/ Contractor shall have no claims in this regard.

The above rates does not include PF & ESI remittance .The tenderer shall quote inclusive of PF & ESI contribution to
their workers.

2 The tenderer shall quote a percentage above or below or at par, the rates shown in the Bill of Quantities based on
CPWD DSR 2013. The percentage quoted shall be clearly written both in words and figures. The contractor should
accustom with CPWD DSR & Specifications before quoting.

The total value of this contract & Quantities of works indicated in this tender are tentative and is liable to vary
according to the needs of the BHEL without entitling the contractors to any compensation. Hence while quoting
percentage, the tenderer shall take this contigency into account and offer their quotation.

3 Items of work other than those mentioned in Bill of Quantities will have to be carried out at the rates to be fixed by
this organisation .The same offered percentage will be applicable with reference to CPWD DSR 2013.

4 Safety precautions should be taken while doing the work. You will have to follow all safety requirements to carry out
the work inside the factory premises.
5 CONTRACT CONDITIONS ON TAXES & DUTIES

a. The Tenderer shall have been Registered under Excise, Sales Tax, VAT, Service Tax regulations if applicable and
provide a copy of such registration to BHEL as part of the tender document. In case of fresh registration/amendment
thereon, the same shall be carried out before start of the work. PAN no shall be submitted as part the tender
document. (copy to be enclosed)

b. Service Tax shall be paid by the service provider namely the Tenderer.

c. Required Tax Invoice as per the existing provisions to be issued in required parts duly signed by the
Competent/Authorized Official of the Contractor to BHEL.

d. If due to deficiency in the document submitted, BHEL could not avail CENVAT, VAT Credit, the credit amount will
be recovered from the amount due to the Tenderer .

e. If payment of statutory dues are not made in accordance with the applicable provisions of the relevant Act within
the time specified and Penalty, Interest etc paid/payable by the Contractor, the same shall not be reimbursed by
BHEL and the entire implication is only to be born by the Contractor. The Tenderer shall clearly indicate the rate of
applicable taxes and duties for the work to be executed.

f. The Tenderer shall indicate all exemptions on account of thrushold limits or special notification under any stature.
Any modification theron shall also be intimated immediately on changes.

6 g. The quote submitted shall include all taxes and duties of whatsoever in nature but exclusive of Service Tax which
shall be quoted separately if applicable. The existing rate shall be quoted clearly. If reduced rates are applicable on
account of material, labour if any the same shall be indicated clearly. After tender opening addition of any tax & duty
is not admissible.

h. If any composition scheme is to be availed by the Tenderer, the all relevant terms and conditions shall be indicated
clearly in the offer. The required compliance under relevant statue shall be carried out.

i. Any statutory variation will be to the account of BHEL. But if the variation is effective during the delayed/extended
period of execution for reasons attributable to the vendor, the same shall be borne by the vendor only.

7 J1. Whether Servicable Turnover has crossed the Service Tax Threshold Limit as per Service Tax Rules for the
tenderer. YES NO Remarks
J2.Registered with Service Tax authorities Registered with Service Tax authorities YES NO
J3.If yes copy of Service Tax Regn. Is enclosed YES NO
J4.Service Tax Registration No.

CONTRACTOR/ TENDERER ACCEPTING OFFICER
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BHARAT HEAVY ELECTRICALS LIMITED
BOI LER AUXI LI ARI ES PLANT

RANI PET - 632406

PRICE BID

ESTIMATE REFNO:  CF/MC/19/02
NAME OF WORK : PART C-CSR 2019-20-CONSTRUCTION OF TOILET & BATH ROOM TO PANCHAYAT MIDDLE

SCHOOL(BOYS & GIRLS) AT VETTUVANAM,ANAICUT TALUK,VELLORE.

J5.Under which Service Head(s):

J6.Service Tax @ % is applicable as extra for this tender.

J7.Whether Input credit for the Materials is availed by the tenderer. YES NO

J8.Whether Input credit for the service portion is availed by the tenderer. YES NO

J9.The Toal Value of Work (A+B+C) quoted is in the Tender is Inclusive of Service Tax . (Must be quoted both in
figures and words)

J10.Tenderer has their own PF registration YES NO

J11.Tenderer has their own ESI registration YES NO

J12.PAN No. of the Tenderer

8 The contractor has to make their own arrangement for bringing the required quality of water at their own cost from
outside the premises for construction and testing purposes.

9 The contractor has to make their own arrangement for the required power supply for the execution of work.

10 All materials shall confirm to the latest IS / IRC specifications

11 Once the work is completed the contractor should remove all the unwanted materials from the site time to time and it
should be dispossed off as per the instructions of Engineer-in-charge without any further delay.

12 All works shall be carried out as per standard specifications and instructions of Engineer-in-charge.

13 All materials, colour, shade,brand, etc. shall be got approved from the Engineer-in-charge before the start of the
work and shall confirm to the latest IS/IRC specifications.

14 Minimum rates of labouremployed in General Engineering and Fabrication Industry as issued by Tamil Nadu
Government is applicable from time to time.

15 The contractor have to follow all statutory requirements like PF ,ESI etc.,through out the contract period.

16 The General conditions of contract in force shall apply to this contract.

17 The contractor is required to engage a Diploma holder Engineer through out the contract period.

18 Time is essence of the contract. Any delay beyond the delivery date will be subjected to LD.

19 "Tenderers are requested to visit the site and verify themselves about the actual site conditions to know about the
site facilities, distances and assess the site condition before quoting for the job. No compensation for not
acquainting themselves with the actual site conditions will be entertained at the later stage.

20 All materials shall confirm to the latest IS/IRC specifications.

21 Cement and Reinforcement steel will be issued free of cost for theoritical consumption. Excess consumption over
and above the theoritical consumption up to 5% will be charged at the recovery rate of Rs 6,030.00 / MT and Rs
54,050.00 / MT respectively. Structural steel will be issued free of cost for theoritical consumption Excess
consumption over and above the theoritical consumption up to 5% will be charged at a recovery rate of Rs 53,475.00 /
MT. Excess consumption of the free issue materials over and above 5% will be charged with penal recovery which
will be at double the rates specified above.

22 The tenderer has to take care of all safety precautions and safe width and depth of excavation to suit the man hole
inver levels without any extra cost.

23 No interest shall be payable by BHEL on Earnest Money or Security Deposit. if applicble, or any money due to the
contractor by BHEL.

CONTRACTOR/ TENDERER

ACCEPTING OFFICER



