BHARAT HEAVY ELECTRICALS LIMITED
BOILER AUXILIARIES PLANT-RANIPET
BAP:HR:CSR:I1A:01 28/08/2014

Request_for quotation for conducting Impact Assessment Study of Corporate Social
Responsibility initiatives of BHEL , Ranipet.

Bharat Heavy Electricals (BHEL) a Maharatna PSU, India’s largest Engineering and
manufacturing Company engaged in the design, engineering, manufacture, construction
testing, commissioning, and servicing of wide range of products, systems and services for
the core sectors of the economy, viz Power, Transmission, Industry, Transportation,
Renewable energy, Oil and gas and Defense, Ranipet Unit of BHEL intends to conduct the
third party impact assessment study of Corporate Social Responsibility Initiatives
undertaken during 2010-11, 2011-12, 2012-13, 2013-14 (Annexure-E)under the guidelines
issued by Department of Public Enterprises, Government of India.

a) Objective of the Impact Assessment Study

Assessment Criteria Assessment Questions

Relevance Did the overall goal match needs of the project area?
Did the project’s baseline data correctly address
needs of the area?

Efficiency What outputs were achieved and whether they were
according to the plan?

Was the implementation schedule as planned?

Was the project cost within planned limit?

Was the fund utilization prudent?

Effectiveness & Uniqueness Did the outputs help achieve the goal?

Did the project have any unique feature? Comparing
the inputs to the extent of goals achieved, can project
implementation be considered to be effective?

Can the project be replicated?

Impact What were the various tangible and intangible
positive and negative impacts (Socio-economic,
Environment, Policy, Technology, Awareness) on
different stakeholders of the project?

Sustainability Would the impacts created by the project sustain?
Considering the present course of project, is the
project sustainable?

If not, what modifications and corrections need to be
done with project execution methodology?




b) Impact report may cover the following :
i.  Objective of the Project .
ii. Whether objective met, If yes, then to what extent.
iii. Outcome of the project are based on the conclusion of Baseline Indicators
iv. Expected impacts in the long run
v. Coverage of other points as mentioned in the Objectives Tabulated at point as
above
vi. Intangible benefits derived from completed projects.

c) Methodology, Coverage and Sampling Plan

I.) The selected agency has to visit the project site(s) and interact with various
stakeholder ( beneficiaries, project implementation agency and their representatives,
BHEL’s CSR co-coordinators, public authorities etc.) for the purpose of study.

ii.) Agency has to submit a brief research proposal, describing the proposed research
methodology to be adopted including methods and tools to be used for data collection
interpretation. The proposal must have the timelines and the man power requirement
defined for the study, keeping in view geographical distribution of samples.

d) Security Deposit:

Security Deposit of 10% of the tender value should be furnished before the
commencement of the work in the form of Bank guarantee/DD/National Saving Certificates
/ FDR from any scheduled bank/Public Financial Institutions as defined in the Companies
Act. The FDR should be in the name of the contractor, A/C BHEL, duly discharged on the
back.

e) Agreement

A formal agreement in twenty rupees non judicial stamp paper outlining the
roles & responsibilities of the agency shall be signed with the selected, incorporating the
accepted conditions, payment terms, indemnity clause etc.

f) Service Tax
The Bidder shall not include Service Tax in their quoted rates; but the bidder has
to separately indicate the Service Tax rate, amount and workings thereof in the Price sheet.

If service tax amount is not indicated separately in the price sheet, it will be
Presumed that the quoted rate is inclusive of applicable service tax and bids will be
evaluated accordingly.



1) Recovery and penalty
During the contract period if the contractor is not able to complete the study the
Security Deposit will be forfeited.

j) Discrepancy in “word & Figures”

a) If, in the price structure quoted for the required goods/services/works, there is
discrepancy between the unit and the total price (which is obtained by multiplying the unit
price by the quantity), the unit price shall prevail and the total price corrected
accordingly, unless in the opinion of the purchaser there is an obvious misplacement of the
decimal point and the unit price corrected accordingly, unless in the opinion of the
purchaser there is an obvious misplacement of the decimal point in the unit price, in which
case the total price as quoted shall govern and the unit price corrected accordingly.

b) If there is an error in a total corresponding to the addition or subtraction of sub totals,
the sub totals shall prevail and the total shall be corrected: and

c) If there is a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words related to an arithmetic error, in which case the
amount in figures shall prevail subject of (a) and (b) above.

d) If there is such discrepancy in an offer, the same shall be conveyed to the bidder with
target date up to which the bidder has to send his acceptance on the above lines and if the
bidder does not agree to the decision of the purchaser, the bid is liable to be ignored

k) Arbitration:

All disputes between the parties to the contract, arising out-of or relating to the contract,
other than those for which decision of the BHEL or any of its employee is by the contract
expressed to be final and conclusive shall after written notice by either party to the
contract to the other party be referred to the sole Arbitration of AGM/HR&IC or other
Officers of BHEL appointed as Arbitrator, by the AGM/HR&IC of BHEL in his sole
discretion.

The venue of Arbitration shall be such a place or places as may be fixed by the Arbitrator
in his sole discretion. The award of Arbitrator shall be final, conclusive and binding on
both parties to the contract.

Language of the arbitration proceedings shall be in English.

Subject to the above, Court at Ranipet alone shall have the exclusive jurisdiction.



g) Key Dates:

Last date for submission of Tender : 30.09.2014 at 2.00PM
Opening of Tender 1 30.09.2014 at 2.30 PM
h) Address for Communication / further clarification

DY.MANAGER/Administration,
Bharat Heavy Electricals Limited
Ranipet-632 406
craja@bhelrpt.co.in

Phone nos: 04172-284362,284022

Note: This tender is limited only to the approved vendors to whom it is addressed. The tender is
hosted in BHEL web site, The Indian Government tenders web site & Central Public
Procurement Portal web site for information purpose only. Other vendors interested may
submit their details with valid documents & credentials for evaluation and enlistment subject
to suitability. However, the other vendors who have submitted the details, will be considered
for future tender only, after enlistment.



Details to be furnished by agency applying for Impact Assessment

Annexure-A
(Sheet 1 of 3)

A. General Information

1. Name of the Agency

2. Registration number and Date of Registration (copy / proof to be attached)

3. Name of the Contact Person with designation

4. Address for Communication with telephone number, Fax & Email

5. Geographical Area/span of operation (mention districts in which projects
undertaken)

6. Brief introduction about agency and the services offered

7. Details of the Manpower proposed to be deployed for the assignment.

SI.LNo | Name of the Key Qualificaton/ Experience | Major Tasks | CV/Profile
Person(s)/ Specialization | in years performed attached
Experts(s) (proof (Y?N)

attached)
8. Details of Experience of the Agency

Sl. | Name of the Name of | Start End Date | Major Location | Details

No | assignment the client | Date Tasks of the attached (at
(Impact Performed | project page no)
Assessment)

a) | Corporate Social Responsibility/ Sustainability Service/ Community Development
Projects:

b) | Wildlife Protection/Environment and Ecology/Rural Development/Entrepreneurship and
Livelihood

c) | Development Projects financed by any Central Ministry/World Bank/NABARD and/or
other international donor institution (e.g., ADB, EU etc) or Central/State PSE




9. Financial Capacity:

Annexure-A
(Sheet 2 of 3)

Financial statements consisting of Auditor’s report, balance sheet, Profit & Loss Account
Income & Expenditure Statement and cash Flow Statement for the last 3 Financial Years

and also specific details as per table.

SI.No

Financial Yeara

Net Worth (Positive / Negative)

Annual Turnover

10. Executive Summary of all the Impact Assessments/Monitoring & Evaluation work
completed by the agency in the domain of Corporate Social Responsibility /
Sustainability Services / Community Development Projects, financed by any Central
Ministry / World Bank / NABARD and/or other international donor institution
(e.g., ADB, EU etc) or Central / State PSE.




Annexure A
(Sheet 3 of 3)

11. Declaration signed by agency (Refer sample declaration form)

DECLARATION (Sample)

It is certified that:

The information given above / in the proposal No. dated
for

. submitted to BHEL., is TRUE to the best of my knowledge.
The organization shall stand liable for any information given herewith which is later
found to be false / incorrect.

Our agency /Organization/Institution is interested to undertake the proposed
evaluation/study.

We have gone through the terms and conditions and agree to abide by the same.

I am competent/authorized to sign this Declaration.

Authorized Signatory

Name:

Date: Designation
Place:

Seal of the Organization:



PRICE-SHEET

Annexure-B

To be placed in a separate envelope duly superscripting the “BHEL-CSR Impact
Study, Name of the Agency and Cost Estimates” on the left hand corner of the
envelop)

SI.No

Project Year

Amount

(A)

Tax %

Tax Amount (B)

Total Amount
(A+B)

2010-11

2011-12

2012-13

AIWINPF

2013-14

Total
(1+2+3+4) of A+B

L1 agency will be decided based on the total of all four years as package




Time Schedule:

Annexure C

The entire exercise has to be completed within a period of maximum 30 days from

the date of start of Impact Assessment.
S.No. | Activity Duration in Days
1 Study of the Project by the agency —its nature, area
of operation, etc.
2 Preparation & submission of evaluation materials,
Sampling method and action plan
3 Pre-testing, adjustment of evaluation materials /
and Pilot testing Within a period of
4 Site movement, Data Collection maximum of 30 days.
5 Data Entry, Compilation, Processing and Data
Analysis
6 Submission of 1°' Draft to BHEL
7 Preparation, submission and acceptance of final
report after receiving the comments from BHEL

Payment terms:

The payment shall be made to the selected agency through EFT, as per the following

norms:

|1

\ Submission and acceptance of the same by BHEL

| 100 %




2010-11 UNIT CSR ACTIVITIES

Annexure-D

Name of the Village / Location
where the CSR activity was done

Nature of CSR activity done

Seekarajapuram-NH Junction

High Mast Lighting near

Gowt. High School, SIPCOT

40 Sets of Desk & Benches

Govt. High School, Tiruvalam

40 Sets of Desk & Benches

PU School, Vannivedu Mottur

Providing RCC roofing for the School

Deenabandhu Ashram — Walaja

Providing RCC roofing & reconstruction
of damaged walls

2011-12 — UNIT CSR ACTIVITIES

S. No. Name of the Village / Location Nature of CSR activity done

where the CSR activity was done

1. | NH4 Bye-Pass (Seekarajapuram &

Malaimedu Village)

Street lighting in the NH4 Bye-Pass
Road on 2km stretch

2. | SIPCOT, Ranipet

Construction of toilet facility in Govt.
High School, SIPCOT, Ranipet.

3. | Vinnampalli / School

40 Set Bench & Desks

Ozhugur / School

40 Set Bench & Desk

5. Vellam / School

20 Set Bench & Desk




2012-13 — UNIT CSR ACTIVITIES

Name of the Village / Location
S. No. where the CSR activity was done

Nature of CSR activity done

NH4 Bye-Pass (Seekarajapuram &
1. | Malaimedu Village)

Street lighting in the NH4 Bye-Pass
Road on 2km stretch

2. | Govt. Girls High School, Arcot

Construction of Laboratory

3. | T.V.K. Aided Elementary School, Malaimedu

Construction of Class Room &
Renovation of toilet

4. | Govt. High School, Vilapakkam

30 Set Bench & Desks

5. | Govt. High School, Walaja

30 Set Bench & Desks

6. | Govt. Elementary School, SIPCOT.

25 Set Bench & Desks

7. | Govt. Middle School, Uppupet

5 Set Bench & Desks

2013-14 — UNIT CSR ACTIVITIES

S. Name of the Schools / Location
No. where the CSR activity was done

Nature of CSR activity done

Construction of compound wall for Govt. Girls Higher

1. Secondary School, Sholinghur Construction of Compound Wall
5 Providing RO Water fa_C|I|ty for Govt. Girls Higher RO Plant installation

Secondary School, Sholinghur
3 Construction of Kitchen, Store Room and distribution | Kitchen and Store Room

area for mid-day meal at SRK-BHEL School, Ranipet | construction

4. | Sri SRK-BHEL School, Ranipet

Furniture for SRK-BHEL
School.

Digging of Bore-well and Water Tank for Dr.
Ambedkar Charitable Trust

Poor people study centre

local vendors at Shanty at BHEL Township.

Construction of Toilet, providing drinking water for Facility for the Shanty (open

market) users




