SCOPE OF WORK - REPAIR OF Tata P&H 955-2

Objective: Vertical shaft replacement. Removing the Horizontal propel shaft bushing in a carbody for bearing cap and HP shaft bring down the car body. Ensure sufficient clearance is available below.	S.No.	Description	Remarks
clearance is available below. HP shaft jaw clutches bevel gears left and right sleeve assembly. For worn out components replacing the damaged drive bewel gear assembling sliding rings shifter yoke assembling. The horizontal propel shaft OAW clutches, bevel gear aligning properly to facilitate the probel system. Dismantling the cabing roof bring down from cabin, assembly, removing hoist rope, dismantling hoist brake band clutch lining, power lowering brake, air planetary brake operating levers from cabin assembling remove the drum shaft bearing cap bring down from cabin. Dismantling deck gears shifting assembling from car body removing and refitting car body upper bushes, bottom bushes, removing damaged vertical propel shaft bring down from car body. Re assemblying new vertical shaft deck gear, shifter yoke checkin the gear backlash and aligning properly for free running. Main hoist drum re assembly with car body, hoist drum assembly in to components checking for backlash with other functioning parts and locking the end bearing with corrict torque. Hoist brake bands hoist power lowering brake, pawlinechanism clutches assembly hoist drum shaft. Assemblying and checking for effective running hydraulic operating mechanism, wheel cylinders air planetary. Brake chambers, assembly if any and checking througly functioning each components after assembly. Re assemblying applying grease and applying Dorsa compound. Lubricating line , rectifying the defective lines and assemblying with car body. Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc.,) and shall comply with BHEL Safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender		·	
HP shaft jaw clutches bevel gears left and right sleeve assembly. For worn out components replacing the damaged drive bewel gear assembling rings shifter yoke assembling. The horizontal propel shaft OAW clutches, bevel gear aligning properly to facilitate the probel system. Dismantling the cabing roof bring down from cabin, assembly, removing hoist rope, dismantling hoist brake band clutch lining, power lowering brake, air planetary brake operating levers from cabin assembling remove the drum shaft bearing cap bring down from cabin. Dismantling deck gears shifting assembling from car body removing and refitting car body upper bushes, bottom bushes, removing damaged vertical propel shaft bring down from car body. Re assemblying new vertical shaft deck gear, shifter yoke checkin the gear backlash and aligning properly for free running. Main hoist drum re assembly with car body, hoist drum assembly in to components checking for backlash with other functioning parts and locking the end bearing with corrict torque. Hoist brake bands hoist power lowering brake, pawlmechanism clutches assembly hoist drum shaft. Assemblying and checking for effective running hydraulic operating mechanism, wheel cylinders air planetary. Brake chambers, assembly if any and checking throughy functioning each components after assembly. Re assemblying cabin, stopper pipe assy. 'A' frame assy, winding hoist rope, equalizer bar assemblying applying grease and applying Dorsa compound. Lubricating line , rectifying the defective lines and assemblying with car body. Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc.,) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit		carbody for bearing cap and HP shaft bring down the car body. Ensure sufficient	
components replacing the damaged drive bewel gear assembling sliding rings shifter yoke assembling. The horizontal propel shaft OAW clutches, bevel gear aligning properly to facilitate the probel system. Dismantling the cabing roof bring down from cabin, assembly, removing hoist rope, dismantling hoist brake band clutch lining, power lowering brake, air planetary brake operating levers from cabin assembling remove the drum shaft bearing cap bring down from cabin. Dismantling deck gears shifting assembling from car body removing and refitting car body upper bushes, bottom bushes, removing damaged vertical propel shaft bring down from car body. Re assemblying new vertical shaft deck gear, shifter yoke checking the gear backlash and aligning properly for free running. Main hoist drum re assembly with car body, hoist drum assembly in to components checking for backlash with other functioning parts and locking the end bearing with corrict torque. Hoist brake bands hoist power lowering brake, pawlmechanism clutches assembly hoist drum shaft. Assemblying and checking for effective running hydraulic operating mechanism, wheel cylinders air planetary. Brake chambers, assembly if any and checking througly functioning each components after assembly. Re assemblying cabin, stopper pipe assy. 'Ar' frame assy, winding hoist rope, equalizer bar assemblying applying grease and applying Dorsa compound. Lubricating line, rectifying the defective lines and assemblying with car body. Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender		clearance is available below.	
yoke assembling. The horizontal propel shaft OAW clutches, bevel gear aligning properly to facilitate the probel system. Dismantling the cabing roof bring down from cabin, assembly, removing hoist rope, dismantling hoist brake band clutch lining, power lowering brake, air planetary brake operating levers from cabin assembling remove the drum shaft bearing cap bring down from cabin. Dismantling deck gears shifting assembling from car body removing and refitting car body upper bushes, bottom bushes, removing damaged vertical propel shaft bring down from car body. Re assemblying new vertical shaft deck gear, shifter yoke checking the gear backlash and aligning properly for free running. Main hoist drum re assembly with car body, hoist drum assembly in to components checking for backlash with other functioning parts and locking the end bearing with corrict torque. Hoist brake bands hoist power lowering brake, pawlmechanism clutches assembly hoist drum shaft. Assemblying and checking for effective running hydraulic operating mechanism, wheel cylinders air planetary. Brake chambers, assembly if any and checking througly functioning each components after assembly. Re assemblying abin, stopper pipe assy. "A" frame assy, winding hoist rope, equalizer bar assemblying applying grease and applying Dorsa compound. Lubricating line, rectifying the defective lines and assemblying with car body. Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc.,) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender	2	HP shaft jaw clutches bevel gears left and right sleeve assembly. For worn out	
yoke assembling. The horizontal propel shaft OAW clutches, bevel gear aligning properly to facilitate the probel system. Dismantling the cabing roof bring down from cabin, assembly, removing hoist rope, dismantling hoist brake band clutch lining, power lowering brake, air planetary brake operating levers from cabin assembling remove the drum shaft bearing cap bring down from cabin. Dismantling deck gears shifting assembling from car body removing and refitting car body upper bushes, bottom bushes, removing damaged vertical propel shaft bring down from car body. Re assemblying new vertical shaft deck gear, shifter yoke checking the gear backlash and aligning properly for free running. Main hoist drum re assembly with car body, hoist drum assembly in to components checking for backlash with other functioning parts and locking the end bearing with corrict torque. Hoist brake bands hoist power lowering brake, pawlmechanism clutches assembly hoist drum shaft. Assemblying and checking for effective running hydraulic operating mechanism, wheel cylinders air planetary. Brake chambers, assembly if any and checking throughy functioning each components after assembly. Re assemblying cabin, stopper pipe assy. 'A' frame assy, winding hoist rope, equalizer bar assemblying applying grease and applying Dorsa compound. Lubricating line, rectifying the defective lines and assemblying with car body. Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender			
Dismantling the cabing roof bring down from cabin, assembly, removing hoist rope, dismantling hoist brake band clutch lining, power lowering brake, air planetary brake operating levers from cabin assembling remove the drum shaft bearing cap bring down from cabin. Dismantling deck gears shifting assembling from car body removing and refitting car body upper bushes, bottom bushes, removing damaged vertical propel shaft bring down from car body. Re assemblying new vertical shaft deck gear, shifter yoke checkin ground, digging the gear backlash and aligning properly for free running. Main hoist drum re assembly with car body, hoist drum assembly in to components checking for backlash with other functioning parts and locking the end bearing with corrict torque. Hoist brake bands hoist power lowering brake, pawlmechanism clutches assembly hoist drum shaft. Assemblying and checking for effective running hydraulic operating mechanism, wheel cylinders air planetary. Brake chambers, assembly if any and checking througly functioning each components after assembly. Re assemblying cabin, stopper pipe assy. 'A' frame assy, winding hoist rope, equalizer bar assemblying applying grease and applying Dorsa compound. Lubricating line , rectifying the defective lines and assemblying with car body. Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor Tools and tackles required for repair are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender POC			
dismantling hoist brake band clutch lining, power lowering brake, air planetary brake operating levers from cabin assembling remove the drum shaft bearing cap bring down from cabin. Dismantling deck gears shifting assembling from car body removing and refitting car body upper bushes, bottom bushes, removing damaged vertical propel shaft bring down from car body. Re assemblying new vertical shaft deck gear, shifter yoke checkin the gear backlash and aligning properly for free running. Main hoist drum re assembly with car body, hoist drum assembly in to components checking for backlash with other functioning parts and locking the end bearing with corrict torque. Hoist brake bands hoist power lowering brake, pawlmechanism clutches assembly hoist drum shaft. Assemblying and checking for effective running hydraulic operating mechanism, wheel cylinders air planetary. Brake chambers, assembly if any and checking throughy functioning each components after assembly. Re assemblying cabin, stopper pipe assy. 'A' frame assy, winding hoist rope, equalizer bar assemblying applying grease and applying Dorsa compound. Lubricating line , rectifying the defective lines and assemblying with car body. Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender			
operating levers from cabin assembling remove the drum shaft bearing cap bring down from cabin. Dismantling deck gears shifting assembling from car body removing and refitting car body upper bushes, bottom bushes, removing damaged vertical propel shaft bring down from car body. Re assemblying new vertical shaft deck gear, shifter yoke checking the gear backlash and aligning properly for free running. Main hoist drum re assembly with car body, hoist drum assembly in to components checking for backlash with other functioning parts and locking the end bearing with corrict torque. Hoist brake bands hoist power lowering brake, pawlmechanism clutches assembly hoist drum shaft. Assemblying and checking for effective running hydraulic operating mechanism, wheel cylinders air planetary. Brake chambers, assembly if any and checking througly functioning each components after assembly. Re assemblying cabin, stopper pipe assy. 'A' frame assy, winding hoist rope, equalizer bar assemblying applying grease and applying Dorsa compound. Lubricating line , rectifying the defective lines and assemblying with car body. Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc.,) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender	3		
from cabin. Dismantling deck gears shifting assembling from car body removing and refitting car body upper bushes, bottom bushes, removing damaged vertical propel shaft bring down from car body. Re assemblying new vertical shaft deck gear, shifter yoke checkin the gear backlash and aligning properly for free running. Main hoist drum re assembly with car body, hoist drum assembly in to components checking for backlash with other functioning parts and locking the end bearing with corrict torque. Hoist brake bands hoist power lowering brake, pawlmechanism clutches assembly hoist drum shaft. Assemblying and checking for effective running hydraulic operating mechanism, wheel cylinders air planetary. Brake chambers, assembly if any and checking throughy functioning each components after assembly. Re assemblying cabin, stopper pipe assy. 'A' frame assy, winding hoist rope, equalizer bar assemblying applying grease and applying Dorsa compound. Lubricating line, rectifying the defective lines and assemblying with car body. Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender PQC			
Dismantling deck gears shifting assembling from car body removing and refitting car body upper bushes, bottom bushes, removing damaged vertical propel shaft bring down from car body. Re assemblying new vertical shaft deck gear, shifter yoke checkin the gear backlash and aligning properly for free running. Main hoist drum re assembly with car body, hoist drum assembly in to components checking for backlash with other functioning parts and locking the end bearing with corrict torque. Hoist brake bands hoist power lowering brake, pawlmechanism clutches assembly hoist drum shaft. Assemblying and checking for effective running hydraulic operating mechanism, wheel cylinders air planetary. Brake chambers, assembly if any and checking throughy functioning each components after assembly. Re assemblying cabin, stopper pipe assy. 'A' frame assy, winding hoist rope, equalizer bar assemblying applying grease and applying Dorsa compound. Lubricating line , rectifying the defective lines and assemblying with car body. Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc.,) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender			
body upper bushes, bottom bushes, removing damaged vertical propel shaft bring down from car body. Re assemblying new vertical shaft deck gear, shifter yoke checkin the gear backlash and aligning properly for free running. Main hoist drum re assembly with car body, hoist drum assembly in to components checking for backlash with other functioning parts and locking the end bearing with corrict torque. Hoist brake bands hoist power lowering brake, pawlmechanism clutches assembly hoist drum shaft. Assemblying and checking for effective running hydraulic operating mechanism, wheel cylinders air planetary. Brake chambers, assembly if any and checking throughy functioning each components after assembly. Re assemblying cabin, stopper pipe assy. 'A' frame assy, winding hoist rope, equalizer bar assemblying applying grease and applying Dorsa compound. Lubricating line , rectifying the defective lines and assemblying with car body. Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc.,) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender POC			T
down from car body. Re assemblying new vertical shaft deck gear, shifter yoke checkin the gear backlash and aligning properly for free running. Main hoist drum re assembly with car body, hoist drum assembly in to components checking for backlash with other functioning parts and locking the end bearing with corrict torque. Hoist brake bands hoist power lowering brake, pawlmechanism clutches assembly hoist drum shaft. Assemblying and checking for effective running hydraulic operating mechanism, wheel cylinders air planetary. Brake chambers, assembly if any and checking througly functioning each components after assembly. Re assemblying applying grease and applying Dorsa compound. Lubricating line , rectifying the defective lines and assemblying with car body. Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc.,) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender POC	4		· ·
the gear backlash and aligning properly for free running. work if any is in the scope of BHEI (Fact Civil) Main hoist drum re assembly with car body, hoist drum assembly in to components checking for backlash with other functioning parts and locking the end bearing with corrict torque. Hoist brake bands hoist power lowering brake, pawlmechanism clutches assembly hoist drum shaft. Assemblying and checking for effective running hydraulic operating mechanism, wheel cylinders air planetary. Brake chambers, assembly if any and checking througly functioning each components after assembly. Re assemblying cabin, stopper pipe assy. 'A' frame assy, winding hoist rope, equalizer bar assemblying applying grease and applying Dorsa compound. Lubricating line , rectifying the defective lines and assemblying with car body. Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc.,) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender POC			
the scope of BHEI (Fact Civil) Main hoist drum re assembly with car body, hoist drum assembly in to components checking for backlash with other functioning parts and locking the end bearing with corrict torque. Hoist brake bands hoist power lowering brake, pawlmechanism clutches assembly hoist drum shaft. Assemblying and checking for effective running hydraulic operating mechanism, wheel cylinders air planetary. Brake chambers, assembly if any and checking througly functioning each components after assembly. Re assemblying cabin, stopper pipe assy. 'A' frame assy, winding hoist rope, equalizer bar assemblying applying grease and applying Dorsa compound. Lubricating line , rectifying the defective lines and assemblying with car body. Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc.,) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender POC			
Get Civil		are gear sacradar and anglining property for mee raining.	'=
Main hoist drum re assembly with car body, hoist drum assembly in to components checking for backlash with other functioning parts and locking the end bearing with corrict torque. Hoist brake bands hoist power lowering brake, pawlmechanism clutches assembly hoist drum shaft. Assemblying and checking for effective running hydraulic operating mechanism, wheel cylinders air planetary. Brake chambers, assembly if any and checking througly functioning each components after assembly. Re assemblying cabin, stopper pipe assy. 'A' frame assy, winding hoist rope, equalizer bar assemblying applying grease and applying Dorsa compound. Lubricating line, rectifying the defective lines and assemblying with car body. Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc.,) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender PQC			· ·
checking for backlash with other functioning parts and locking the end bearing with corrict torque. Hoist brake bands hoist power lowering brake, pawlmechanism clutches assembly hoist drum shaft. Assemblying and checking for effective running hydraulic operating mechanism, wheel cylinders air planetary. Brake chambers, assembly if any and checking througly functioning each components after assembly. Re assemblying cabin, stopper pipe assy. 'A' frame assy, winding hoist rope, equalizer bar assemblying applying grease and applying Dorsa compound. Lubricating line , rectifying the defective lines and assemblying with car body. Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc.,) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender POC		Main hoist drum re assembly with car body, hoist drum assembly in to components	,
Hoist brake bands hoist power lowering brake, pawlmechanism clutches assembly hoist drum shaft. Assemblying and checking for effective running hydraulic operating mechanism, wheel cylinders air planetary. Brake chambers, assembly if any and checking througly functioning each components after assembly. Re assemblying cabin, stopper pipe assy. 'A' frame assy, winding hoist rope, equalizer bar assemblying applying grease and applying Dorsa compound. Lubricating line , rectifying the defective lines and assemblying with car body. Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc.,) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender POC	5		
drum shaft. Assemblying and checking for effective running hydraulic operating mechanism, wheel cylinders air planetary. Brake chambers, assembly if any and checking througly functioning each components after assembly. Re assemblying cabin, stopper pipe assy. 'A' frame assy, winding hoist rope, equalizer bar assemblying applying grease and applying Dorsa compound. Lubricating line , rectifying the defective lines and assemblying with car body. Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc.,) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender PQC 10		corrict torque.	
mechanism, wheel cylinders air planetary. Brake chambers, assembly if any and checking througly functioning each components after assembly. Re assemblying cabin, stopper pipe assy. 'A' frame assy, winding hoist rope, equalizer bar assemblying applying grease and applying Dorsa compound. Lubricating line, rectifying the defective lines and assemblying with car body. Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc.,) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender PQC 10	6	Hoist brake bands hoist power lowering brake, pawlmechanism clutches assembly hoist	
mechanism, wheel cylinders air planetary. Brake chambers, assembly if any and checking througly functioning each components after assembly. Re assemblying cabin, stopper pipe assy. 'A' frame assy, winding hoist rope, equalizer bar assemblying applying grease and applying Dorsa compound. Lubricating line, rectifying the defective lines and assemblying with car body. Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc.,) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender PQC 10		drum shaft. Assemblying and checking for effective running hydraulic operating	
Re assemblying cabin, stopper pipe assy. 'A' frame assy, winding hoist rope, equalizer bar assemblying applying grease and applying Dorsa compound. Lubricating line, rectifying the defective lines and assemblying with car body. Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc.,) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender PQC 10		mechanism, wheel cylinders air planetary. Brake chambers, assembly if any and checking	
bar assemblying applying grease and applying Dorsa compound. Lubricating line , rectifying the defective lines and assemblying with car body. Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc.,) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender PQC 10			
Bar assemblying applying grease and applying Dorsa compound. Lubricating line , rectifying the defective lines and assemblying with car body. Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc.,) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender PQC 10	7		
Others Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc.,) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender PQC			
Safety of the workmen is the sole responsibility of the contractor Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc.,) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender PQC	8		
Tools and tackles required for repair are in the scope of Contractor The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc.,) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender PQC	9		
The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc.,) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender PQC 10			
The contractor and his/her workmen shall use the necessary safety equipment (like safety belts, helmets etc.,) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender PQC 10		Tools and tackles required for repair are in the scope of Contractor	
safety belts, helmets etc.,) and shall comply with BHEL safety rules. Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor Vendor is requested to visit the site and see the condition of crane before participating in tender PQC 10		The contractor and his/her workmen shall use the necessary safety equipment (like	
Vendor is requested to visit the site and see the condition of crane before participating in tender POC			
in tender PQC		Mobile crane, trailer lorry for shifting etc., are in the scope of the contractor	
10 <u>PQC</u>		Vendor is requested to visit the site and see the condition of crane before participating	
10		in tender	
a) Vendors who have experience in operation / maintenance of mobile cranes.		<u>PQC</u>	
	10	a) Vendors who have experience in operation / maintenance of mobile cranes.	

Signature of the contractor