
E-TENDER ENQUIRY NO.: PSER:PUR:KDM-S398:19 (ENQ:19:PP:0015:PUR:152)                Date-20/03/2020 

  
 

  Bharat Heavy Electricals Limited  
(A Govt. Of India Undertaking)  

   

Power Sector, Eastern Region  
BHEL Bhawan, Plot No. DJ-9/1, Sector- II,  
Salt Lake City, Kolkata, WEST BENGAL, INDIA  
Phone: 033-23398220, 23211690, FAX: 033-23211960  

 

 
 

NOTICE INVITING TENDER (NIT) 
 

OFFERS ARE INVITED FROM REPUTED & EXPERIENCED BIDDERS (MEETING PRE-QUALIFICATION 

CRITERIA AS MENTIONED) THROUGH E-PROCUREMENT PORTAL https://bhel.abcprocure.com ONLY for 

THE SUBJECT JOB BY THE UNDERSIGNED ON BEHALF OF BHARAT HEAVY ELECTRICALS LIMITED AS 

PER THE TENDER DOCUMENT. ISSUE OF TENDER TO ANY BIDDER SHALL NOT CONSTRUE THAT THE 

BIDDER IS CONSIDERED TO BE QUALIFIED. FOLLOWING POINTS RELEVANT TO THE TENDER MAY 

PLEASE BE NOTED AND COMPLIED WITH.   
 

Salient Features of NIT 
 

S. NO ISSUE DESCRIPTION 

i E-TENDER NUMBER PSER:PUR:KDM-S398:19 (ENQ:19:PP:0015:PUR:152)   Date-20/03/2020 

ii BROAD SCOPE OF JOB 
OVERHAULING OF TURBINE (HP, IP & LP), GENERATOR, TDBFP-
TURBINE AND AUXILIARY WORKS OF UNIT-1, 500 MW (KWU DESIGN) 
AT KODERMA TPS-DVC, JHARKHAND 

iii 
ISSUE OF TENDER 

DOCUMENTS 

a) Online through e-procurement platform at 
https://bhel.abcprocure.com) 

 

b) in BHEL website (www.bhel.com, CPP Portal):  
For tender view purpose only 

Start Date – 20/03/2020 

1.Applicable 
 
 

2. Applicable 

iv 
DUE DATE & TIME OF 
OFFER SUBMISSION 

Date: 23/03/2020, Time: 15-00 Hrs.  
(Offer to be submitted online only through e-procurement 
platform at https://bhel.abcprocure.com) 

Applicable 

v 

TECHNO-COMMERCIAL 
BID OPENING OF 

TENDER 

Date: 23/03/2020, Time: 16-00 Hrs. 
(online only through e-procurement platform at 
https://bhel.abcprocure.com, participating bidders may 
witness the same online only) 

Applicable 

vi EMD AMOUNT 
INR 1,91,283.00 (Indian Rupees One Lakh Ninety One 
Thousand Two Hundred & Eighty Three Only) [To be 
submitted in the form and manner as mentioned below] 

Applicable 

vii COST OF TENDER -- Not Applicable 

viii 
LAST DATE FOR 

SEEKING 
CLARIFICATION 

Date: 23/03/2020 (UP TO 11:00 Hrs.) Applicable 

ix 
SCHEDULE OF Pre Bid 

Discussion (PBD) 
If any, shall be intimated through Tender Change Notice 
(TCN) 

Not Applicable 

x 
INTEGRITY PACT & 

DETAILS OF INDEPENDENT 
EXTERNAL MONITOR (IEM) 

-- Not Applicable 

 

xi 

 

LATEST UPDATES 

Latest updates on the important dates, Amendments, 
Correspondences, Corrigenda, Clarifications, Changes, Errata, 
Modifications, Revisions, etc to Tender Specifications will be 
hosted in BHEL webpage (www.bhel.com →Tender Notifications 
→View Corrigendums  & CPP portal →Tender Notice & E-
PROCUREMENT PORTAL https://bhel.abcprocure.com) and not in 
the newspapers. Bidders to keep themselves updated with all such 
information. 

Shall be 
intimated to 

bidder 
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The offer shall be submitted as per the instructions of tender document. Only One set of tender document (in 
original, downloaded from website) signed by authorised company representative of bidder and stamped on 
each page shall be submitted as detailed further, as given below. Bidders to note specifically that all pages of 
tender document, including these NIT pages etc. appearing in the website for this particular tender shall be 
submitted by them (after signing/stamping on each page) as a part of their offer. Price shall not be mentioned 
by them anywhere in the techno-commercial portion of offer. Price shall be mentioned in the relevant 
price schedule only and to be submitted in e-procurement portal/platform in the form and manner 
mentioned in tender. 

 
For E-PROCUREMENT ASSISTANCE & TRAINING, M/s E-PROCUREMENT TECHNOLOGIES LIMITED HELPDESK 
PERSONS AS PER FOLLOWING: - 
 

a) Mr. Swapnil Hamilton, Support Executive, Ph: +91 7968136867, e-mail ID: swapnil.h@eptl.in    

b) Mr. Hardik Oza, Support Executive, Ph: +91 7940270560, e-mail ID: hardik.oza@eptl.in  

c) Mr. Ankur Bhatt, Support Executive, Ph: +91 7968136823/ 9265562819, e-mail ID: ankur.bhatt@eptl.in  

d) Mr. Prashant Rajyaguru, Asst. Manager – Implementation & Support, Ph: +91 7968136872, e-mail ID: prashant@eptl.in  
 

or for any difficulty in downloading the tender from internet website, they should contact this office 
(Dy. Engineer, Purchase, Sr. Engineer, Purchase or Sr. DGM, Purchase Phone no. 033-
23398222/8223/8220). No alteration/changes by bidders is permitted in the tender/NIT appeared in the 
website.   
 

1.0 Successful bidder shall have to submit additional set of tender/sign on tender document provided by BHEL, if 
so decided by BHEL.  

2.0 Earnest Money Deposit (EMD) of INR 1,91,283.00 (Indian Rupees One Lakh Ninety One Thousand Two Hundred & 

Eighty Three Only) in the form & manner prescribed in tender, shall be submitted by bidder as mentioned below, 
failing which the bidder‟s offer is liable for rejection. 
 
SCAN COPY OF DOCUMENTS IN SUPPORT OF SUBMISSION OF EMD TO BE UPLOADED ALONG WITH 
TECHNO-COMMERCIAL OFFER IN M/s E-PROCUREMENT TECHNOLOGIES LIMITED E-PROCUREMENT 
PORTAL/PLATFORM. IN CASE OF EMD SUBMISSION THROUGH BANKER’S CHEQUE/PAY ORDER/DEMAND 
DRAFT, SAME TO BE SUBMITTED IN SEALED ENVELOPE (SUPERSCRIBING TENDER REFERENCE) TO HEAD-
PURCHASE or DY. ENGINEER/PURCHASE, BHEL BHAWAN, DJ-9/1, SECTOR-2, KARUNAMOYEE, SALT LAKE 
CITY, KOLKATA-700091, WEST BENGAL PRIOR TO LATEST DUE DATE OF SUBMISSION OF OFFER. 

       
One time EMD of Rs. 5,00,000/- (Rupees Five Lakh only) for BHEL-PSER, SAS jobs will also be valid for all 
such PSER-SAS jobs. Parties/bidders who have submitted/submits One Time EMD (OEMD) in this Power 
Sector Region (i.e. BHEL-PSER) for Service After Sales (SAS) a sum of amount Rs. 5,00,000/- (Rupees 
Five Lakh only) are exempted from payment of E.M.D. on each such tender in that unit on case to case basis 
(evidence of deposit must be submitted in scanned copy and to be uploaded along with techno-commercial 
offer in M/s E-PROCUREMENT TECHNOLOGIES LIMITED portal/platform) will be exempted from 
submission of EMD with this tender. The followings may be noted: 

 
In case the bidder deposits separate EMD as mentioned above, there will be no change 

a) In existing clauses of this tender. 
b) In case of bidders having one time EMD; one time EMD can not be used for SD purpose.  
c) Security deposit shall be submitted as per provision of tender. Security deposit shall cover the entire 

duration of work plus the performance guarantee period plus three months notice period prior 
to release of the same. 

d) The EMD shall be enclosed with the Techno-Commercial Bid in the form and manner as 
mentioned above. 
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3.0 This is an e-tender floated online through our E-Procurement Site https://bhel.abcprocure.com. The 
bidder should respond by submitting their offer online only in our e-Procurement platform at 
https://bhel.abcprocure.com. Offers are invited in two-parts only. No Hard copy bid or bids through 
email/ fax shall be accepted. Bids are invited in two parts & shall be submitted as described below: 
 

 

OFFER DESCRIPTION DOCUMENTS TO BE UPLOADED & MODALITY OF UPLOADING 

 
TECHNICAL OFFER 

1. Scanned copy of Covering letter of offer (To be attached in Attachment 
section). 
2. Scanned copy of Entire tender documents signed & stamped in each page by 
authorized representative of the bidder except price bid (To be attached in 
Attachment section). 
3. Scanned copy of Techno-Commercial Offer (To be attached in Attachment 
section). 
4. Duly filled all annexures except price & unpriced format (To be attached in 
Attachment section). 
5. Copy of records notes of Pre-Bid Conference, if applicable/ pre-bid MOM. (To 
be attached in Attachment section). 
6. Copy of Tender change notice (TCN), if applicable (To be attached in 
Attachment section) 
7. All supporting documents/ Annexures etc. as applicable (To be attached in 
Attachment section).  
8. No deviation certificate in bidder‟s letterhead as per format given in Tender 
(To be attached in Attachment section).  

PRE-QUALIFICATION 
PART 

9. Pre-qualifying documents with all credentials as per tender. (To be attached in 
PQ Attachment section). 

UNPRICED PRICE BID 
10. Price schedule –Unpriced but mentioning only quoted / unquoted against 
each item as per tender. (To be attached in Unpriced bid Attachment section) 

PRICE BID 

11. Duly filled in Price Schedule as per tender. (To be attached in price bid 
Attachment section) 
Any other document uploaded in the price bid, apart from tendered Price 
schedule, shall not be taken into cognizance for evaluation of offer.  

SPECIAL NOTE:   
A)      Offer & documents submitted with the offer shall be signed and stamped in each page by authorised 

representative of the bidder. No overwriting/correction in tender documents by bidders shall be allowed. 
However, if correction is unavoidable, the same may be signed by authorized signatory. 

B)     All documents / Annexures submitted with the offer shall be properly annexed and placed in respective 
places of the offer as per enclosure list mentioned in the covering letter. BHEL shall not be responsible 
for any missing documents.  

4.0 No deviation with respect to tender clauses and no additional clauses/suggestions/clarification in Techno-
commercial bid/Price bid shall normally be considered by BHEL. Bidders are requested to positively comply 
with the same. Offers with deviation are liable for rejection.  

5.0 BHEL reserves the right to accept or reject any or all offer without assigning any reasons thereof. BHEL 
also reserve the right to cancel the tender wholly or partly without assigning any reason thereof. BHEL also 
reserve the right to split/part award the job. Also, BHEL shall not entertain any correspondence from 
bidders in this matter (except for the refund of EMD).  

6.0 Since the job shall be executed at site, the bidders must visit site/ work area and study the job content, 
facilities available, availability of materials, prevailing site conditions including Law and Order situation, 
applicable Wage structure, Wage rules, present condition of machines etc. before quoting for this tender. 
They may also consult this office before submitting their offers, for any clarifications regarding scope of 
work, facilities available at sites or on terms and conditions. No additional claim shall be entertained by 
BHEL in future, on account of non-acquaintance of site/machine conditions at the time of bidding.   

7.0 For any clarification on the tender document, you may seek the same in writing or through e-procurement 
portal/platform as per specified format within the last date of seeking clarification as per tender. BHEL shall 
not be responsible for receipt of queries after due date of seeking clarification due to postal delay, and 
receipt of any query after due date shall not be entertained. 

8.0 BHEL may decide holding Pre-bid Discussion [PBD] with all intending bidders. On such communication 
from BHEL, the bidder shall ensure participation for the same at the appointed time, date and place as may 
be decided by BHEL. Outcome of PBD (if any) shall also form part of tender. 

9.0 In case of absence of any queries from bidder(s), their quoted price will be PRESUMED to be final and 
complete with reference to the tender documents (including Tender change notes (TCNs), clarifications, 
corrigendum issued by BHEL, if any). Bidders are requested to study the tender documents in detail and 
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prepare their queries/clarifications accordingly. All such queries / clarifications shall be cleared/replied by 
BHEL. Such clarification letters, corrigendum and/or Tender change notes (TCNs), if issued by BHEL, shall 
form part of tender document. 

10.0 In the event of any conflict between requirement of any clause of this specification/documents/drawings 
/data sheets etc. or requirements of different codes/standards specified/contradictions between any two 
clauses of tender document, the same to be brought to the knowledge of BHEL by bidders in writing for 
clarification before due date of seeking clarification, otherwise, more stringent requirement as may be 
interpreted by BHEL shall prevail and shall be binding on you. Any typing error/missing pages/ other clerical 
errors in the tender documents, noticed by you must be pointed out before submission of offer, or else, 
BHEL‟s interpretation shall prevail & binding on you.  

11.0 Unless specifically mentioned otherwise, bidder‟s quoted price shall deemed to be in compliance with 
tender including PBD. 

12.0 Tender document containing above mentioned volumes shall be signed & stamped in all pages including 
this covering letter. Price bid shall be furnished in the specified format enclosed with the tender. Any 
additional copy, if required, may be taken by photocopying from the tender document given in the web.  

13.0 The Bidder has to satisfy the Pre-Qualifying Requirements stipulated for this Tender in order to be 
qualified. The Price Bids of only those bidders will be opened, who will qualify for the subject job on 
the basis of pre-qualification evaluation & Techno-Commercial bids etc. BHEL reserves the right to 
reject the bidders with unsatisfactory past performance in the execution of a contract. BHEL’s 
decision in this regard shall be final & binding. 

14.0 While BHEL reserve the right to open the price bid of the offers in camera, the date & time to open the 
PRICE BID, tender opening shall be intimated to the bidders in case BHEL decides it to be „Public opening‟ 
and in such a case, one authorised representative of the bidder shall be allowed to attend.  

15.0 Validity of the offer shall be for Six months from the due date of offer submission (including 
extension, if any) unless specified otherwise.  

16.0 Firm prices are to be quoted in whole rupees, in the place meant for price or on the price schedule 
enclosed as applicable for the full scope of work given in tender. The rates quoted must be in 
figures and words as well (Prices quoted must be workable too for the job involved). Prices quoted 
by the bidders should be inclusive of all taxes and duties leviable by any Statutory Authority for this 
job as on the date of the tender opening (excluding GST & BOCW Cess). 

17.0 Price Bids shall be evaluated in the manner as prescribed in Price Schedule. However, Unit Rates shall 
also be furnished if applicable in the Price Schedule. 

18.0 Bid should be free from correction, overwriting, using corrective fluid, etc. Any interlineation, cutting, erasure 
or overwriting shall be valid only if they are attested under full signature(s) of person(s) signing the bid else 
bid shall be liable for rejection.  

19.0 Bidders are required to submit their BEST price as per tender Price Schedule format in e-procurement 
portal/platform in the form & manner as mentioned in tender. 

20.0 "BHEL reserves the right to go for Reverse Auction (RA) (Guidelines as available on www.bhel.com) 
instead of opening the sealed envelope price bid, submitted by the bidder. This will be decided after 
techno-commercial evaluation. Bidders to give their acceptance with the offer for participation in 
RA. Non-acceptance to participate in RA may result in non-consideration of their bids, in case BHEL 
decides to go for RA. 

21.0 Those bidders who have given their acceptance to participate in Reverse Auction will have to 
necessarily submit 'Process compliance form' (to the designated service provider) as well as 
'Online sealed bid' in the Reverse Auction. Non-submission of 'Process compliance form' or 'Online 
sealed bid' by the agreed bidder(s) will be considered as tampering of the tender process and will 
invite action by BHEL as per extant guidelines for suspension of business dealings with suppliers/ 
contractors (as available on www.bhel.com). 

22.0 The bidders have to necessarily submit online sealed bid less than or equal to their envelope sealed 
price bid already submitted to BHEL along with the offer. The envelope sealed price bid of 
successful L1 bidder in RA, if conducted, shall also be opened after RA and the order will be placed 
on lower of the two bids (RA closing price & envelope sealed price) thus obtained. The bidder 
having submitted this offer specifically agrees to this condition and undertakes to execute the 
contract on thus awarded rates.  

In case of enquiry through e-procurement portal/platform, the sealed electronic price bid (e-bid) is 
to be treated as sealed envelope bid.  

23.0 If it is found that L1 bidder has quoted higher in online seal bid in comparison to envelope sealed 
bid for any item(s), the bidder will be issued a warning letter to this effect. However, if the same 
bidder again defaults on this count in any subsequent tender in the unit, it will be considered as 
fraud and will invite action by BHEL as per extant guidelines for suspension of business dealings 
with suppliers/ contractors (as available on www.bhel.com). 
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24.0 Reverse Auction is the type of auction typically conducted to buy goods/items over Internet in which the 
lowest price bidder wins. In case, the bidders are willing to know the details about the methodology, they 
may please contact SDGM/PURCHASE OR Sr. ENGINEER /PURCHASE, BHEL, KOLKATA. 

25.0 However, if Reverse Auction process is not adopted or Reverse Auction is unsuccessful as defined 
in the RA rules/procedures, or for whatsoever reason, then the ‘PRICE BID’ and price impacts (if 
any), already submitted in e-procurement portal/platform, submitted by the bidder shall be opened 
for deciding the successful bidder, as per BHEL’s standard practice. BHEL’s decision in this regard 
will be final and binding on bidder. 

26.0 Bidders are requested to note that the accepted/agreed tender terms (technical, commercial or on Reverse 
Auction) in their original offer can not be altered / withdrawn by their own during the processing of tender.  

27.0 The Bidder along with its associate/collaborators/sub-contractors/sub-vendors/consultants/ service 
providers shall strictly adhere to BHEL Fraud Prevention Policy displayed on BHEL website 
http://www.bhel.com and shall immediately bring to the notice of BHEL management about any 
fraud or suspected fraud as soon as it comes to their notice. 

28.0 The offers of the bidders who are on the banned list as also the offer of the bidders, who engages 
the services of the banned firms, shall be rejected. The list of banned firms is available on BHEL 
web site www.bhel.com. 

29.0 The bidder shall submit documents in support of possession of ‘Qualifying Requirements’ duly self 
certified and stamped/ digitally signed (as applicable) by the authorized signatory, indexed and 
properly linked in the format for PQR. In case BHEL requires any other documents/proofs, these 
shall be submitted immediately. 

30.0 The bidder may have to produce original document for verification if so decided by BHEL. 

31.0 Suspension of Business dealings with Suppliers/ Contractors: BHEL reserves the right to take action 
against contractors who fail to perform or indulge in malpractices, by suspending business dealings with 
them as detailed in Annexure-A. 

32.0 Indian suppliers, falling under the purview of Public procurement (preference to make in India) order 2017 
by Govt. of India, vide order no. P-45021/2/2017-B.E.-II dated 15th June-2017, & all subsequent 
clarifications can avail the intended benefits, as per provisions of the order subject to minimum local content 
shall be 50%, margin of Purchase preference shall be 20% & modality of preference to Make in India shall 
be as per aforesaid order. 
Any Indian Bidder intending to avail the benefits as shall submit the requisite documents as per the 
aforesaid order. 

33.0 For this Procurement, Public Procurement (Preference to Make in India) Order 2017dated 15.06.2017,  
28.05.2018 and 29/05/2019 subsequent Orders issued by the respective Nodal Ministry shall be applicable 
even if issued after issue of this NIT but before finalization of contract/PO/WO against this NIT. In the event 
of any Nodal Ministry prescribing higher or lower percentage of purchase preference and/or local content in 
respect of this procurement, same shall be applicable. 

34.0 "MSE suppliers can avail the intended benefits in respect of the procurements related to the Goods and 
Services only (Definition of Goods and Services as enumerated by Govt. of India vide Office Memorandum 
F. No. 21(8)/2011-MA dtd. 09/11/2016 office of AS & DC, MSME) if they submit along with the offer, 
attested copies of either EM II certificate having deemed validity (five years from the date of issue of 
acknowledgement in EM II) /Udyog Aadhar Memorandum(UAM) or valid NSIC certificate or EM II certificate 
along with attested copy of a CA certificate (Format enclosed at Annexure-B where deemed validity of EM II 
certificate of five years has expired) applicable for the relevant financial year (latest audited). Date to be 
reckoned for determining the deemed validity will be the date of bid opening (Part 1 in case of two part bid). 
Non submission of such documents will lead to consideration of their bid at par with other bidders. No 
benefit shall be applicable for this enquiry if any deficiency in the above required documents are not 
submitted before price bid opening. If the tender .is to be submitted through e-procurement portal, then the 
above required documents are to be uploaded on the portal. Documents should be notarized or attested by 
a Gazetted officer." 
Any Bidder falling under MSME category, shall furnish the following details & submit documentary 
evidence/Govt. Certificate etc. in support of the same along with their techno-commercial offer: - 

Type under MSME SC/ST owned Others 
Micro   
Small   
Medium   

Note: - If the bidder does not furnish the above, offer shall be processed construing that the 
bidder is not falling under MSME category. 
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35.0 Order of Precedence: In the event of any ambiguity or conflict between the Tender Documents, the 
order of precedence shall be in the order below:- 
  

i) Amendments/Clarifications/Corrigenda/Errata/Tender change notice (TCN) etc. issued in respect of the 
tender documents by BHEL  

ii) Notice Inviting Tender (NIT)  
iii) Price Schedule  
iv) Scope of work & other details - Annexure-I, Annexure-BOCW, Annexure-SAS-I, Annexure-II, Annexure-

III, Annexure for HSE & OHSAS and Special note to bidders. 
iv) SPECIFIC TERMS AND CONDITIONS FOR SERVICES JOBS  
v) GENERAL & SPECIAL CONDITIONS OF CONTRACT FOR SERVICES JOB 

 
All the bidders are requested to note that all the errata / technical clarifications / corrigendum / extension etc. shall 
be published THROUGH E-PROCUREMENT PORTAL https://bhel.abcprocure.com and in website, 
www.bhel.com & http://eprocure.gov.in . As such, all the bidders are requested to be in continuous touch with 
these websites.  

 

for BHARAT HEAVY ELECTRICALS LTD. 

 
 
                                                                                  Sr. ENGINEER (PURCHASE)  
 
 

Agency Contact details 

BHEL, PSER, 
Kolkata 

Address 
BHARAT HEAVY ELECTRICALS LIMITED, POWER SECTOR – EASTERN REGION 2ND 
FLOOR, BLOCK-DJ, PLOT- 9/1, SECTOR-II, SALT LAKE CITY, KOLKATA – 700 091 

Phone no. 033-23398222, 23398223, 23398220, 23211690 

FAX  no. 033-23211960 

E-mail ID rajabali@bhel.in; ujjwalh@bhel.in;  avijitpan@bhel.in   

M/s E-
PROCUREMENT 
TECHNOLOGIES 
LIMITED 

For E-PROCUREMENT ASSISTANCE & TRAINING, M/s E-PROCUREMENT TECHNOLOGIES 
LIMITED HELPDESK PERSONS AS PER FOLLOWING: - 
 

1) Mr. Swapnil Hamilton, Support Executive, Ph: +91 7968136867, e-mail ID: swapnil.h@eptl.in    

2) Mr. Hardik Oza, Support Executive, Ph: +91 7940270560, e-mail ID: hardik.oza@eptl.in  

3) Mr. Ankur Bhatt, Support Executive, Ph: +91 7968136823/ 9265562819, e-mail ID: 
ankur.bhatt@eptl.in  

4) Mr.Prashant Rajyaguru, Asst. Manager– Implementation & Support, Ph: +91 7968136872, e-mail ID: 
prashant@eptl.in 
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ANNEXURE - IV 

 

FORMAT FOR NO DEVIATION CERTIFICATE 

 
(To be submitted in the bidder’s letter head) 

 
 
 
 To,  
 BHARAT HEAVY ELECTRICALS LIMITED, 
 POWER SECTOR – EASTERN REGION, 
 2ND FLOOR, BLOCK-DJ, PLOT- 9/1, SECTOR-II,  
 SALT LAKE CITY, KOLKATA – 700 091 
 FAX – 033-2321-1960 

 
JOB: OVERHAULING OF TURBINE (HP, IP & LP), GENERATOR, TDBFP-TURBINE AND AUXILIARY 

WORKS OF UNIT-1, 500 MW (KWU DESIGN) AT KODERMA TPS-DVC, JHARKHAND. 

 
E-Tender No.: PSER:PUR:KDM-S398:19 (ENQ:19:PP:0015:PUR:152)   Date-20/03/2020 

 
Dear Sir/Madam, 
 
With reference to above, this is to confirm that as per tender conditions, we have visited site before 
submission of our offer and noted the job content & site conditions etc.  We also confirm that we have 
not changed/modified the tender documents as appeared in the website/newspapers and in case of 
observance at any stage, it shall be treated as null and void. 
 

We hereby confirm that we have not taken any deviation from tender clauses together with other 
references as enumerated in the above referred NIT and confirm our acceptance to reverse 

auctioning process and we hereby convey our unqualified acceptance to all terms and conditions as 
stipulated in the tender and NIT. 
 

In the event of observance of any deviation in any part of our offer at a later date whether implicit or 
explicit, the deviations shall stand null & void. 
 

We confirm to have submitted offer strictly in accordance with tender instructions. 
 
Thanking you, 
 
                                                                               

                                  Yours faithfully, 
 
 
 
 
 
                                                                     (Signature, date & seal of authorized  
                                                                         representative of the contractor) 
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ANNEXURE - V 

 

PRE – QUALIFICATION CRITERIA 
 

JOB: OVERHAULING OF TURBINE (HP, IP & LP), GENERATOR, TDBFP-TURBINE AND AUXILIARY 

WORKS OF UNIT-1, 500 MW (KWU DESIGN) AT KODERMA TPS-DVC, JHARKHAND 
 

E-Tender No.: PSER:PUR:KDM-S398:19 (ENQ:19:PP:0015:PUR:152)   Date-20/03/2020 
 

SL  
NO 

CRITERIA 

A PRE-QUALIFICATION CRITERIA 
 

1.0  (a) 
 

BIDDER SHOULD HAVE AVERAGE ANNUAL TURNOVER OF MINIMUM Rs 28.69 LAKHS DURING LAST 3 
(THREE) FINANCIAL YEARS, ENDING ON 31-03-2019 AND SHOULD HAVE POSITIVE NET WORTH AS ON 
LATEST AUDITED ACCOUNTS AS SUBMITTED FOR PARA 1(c).  

(b) BIDDER MUST HAVE EARNED PROFIT IN ANY ONE OF THE LAST THREE FINANCIAL YEARS ENDING ON 
31-03-2019. AUDITED BALANCE SHEET AND PROFIT & LOSS ACCOUNT OF THE COMPANY FOR LAST 3 
(THREE) FINANCIAL YEARS, ENDING ON 31-03-2019 NEED TO BE SUBMITTED IN SUPPORT OF ABOVE.  

(c) IN CASE AUDITED BALANCE SHEET AND PROFIT & LOSS ACCOUNT HAS NOT BEEN SUBMITTED FOR 
ALL THREE YEARS INDICATED ABOVE THEN APPLICABLE FINANCIAL AUDITED STATEMENTS 
SUBMITTED BY THE BIDDER AGAINST THE REQUISITE THREE YEARS WILL BE AVERAGED FOR THREE 
YEARS.  
 
 

(d) IF FINANCIAL STATEMENTS ARE NOT REQUIRED TO BE AUDITED STATUTORILY, THEN INSTEAD OF 
AUDITED FINANCIAL STATEMENTS, FINANCIAL STATEMENTS ARE REQUIRED TO BE CERTIFIED BY 
CHARTERED ACCOUNTANT. 

2.0 BIDDER SHOULD HAVE EXECUTED AT LEAST ONE JOB OF “ERECTION & COMMISSIONING OF STG & 
AUX. JOBS” OR “OVERHAULING OF STG & AUX. JOBS” OF AN UNIT OF RATING 200 MW OR ABOVE (KWU 
DESIGN) IN ANY UTILITY/ INDUSTRIAL PROJECT IN LAST 3 (THREE) YEARS, ENDING ON LATEST DUE 
DATE OF SUBMISSION OF OFFER. 
 
RELEVANT SUPPORTING DOCUMENTS FROM PURCHASER / END USER SHALL BE SUBMITTED. 

NOTE FOR SL NO 2.0 ABOVE 

 
THE WORD EXECUTED MEANS: THE WORK SHALL HAVE BEEN COMPLETED UPTO SYNCHRONISATION EVEN IF 
THE CONTRACT HAS NOT BEEN COMPLETED OR CLOSED  

3.0 BIDDER SHOULD HAVE VALID PAN. 
RELEVANT SUPPORTING DOCUMENTS SHALL BE SUBMITTED.  

4.0 NO CONSORTIUM / JV BIDDING IS ALLOWED FOR THIS TENDER. 
 

5.0 CONSIDERATION OF OFFER WILL BE SUBJECT TO CUSTOMER’S APPROVAL OF BIDDER 

6.0 BIDDER MUST NOT BE UNDER BANKRUPTCY CODE PROCEEDINGS (IBC) BY NCLT OR UNDER 
LIQUIDATION / BIFR, WHICH WILL RENDER HIM INELIGIBLE FOR PARTICIPATION IN THIS TENDER, AND 
SHALL SUBMIT UNDERTAKING TO THIS EFFECT. 

Note AFTER SATISFACTORY FULFILLMENT OF ALL THE ABOVE CRITERIA, OFFER SHALL BE CONSIDERED 
FOR FURTHER EVALUATION AS PER NIT AND ALL OTHER TERMS OF THE TENDER.  
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GENERAL INFORMATION: 

 
 
VENDOR SHOULD FURNISH INFORMATION REGARDING PROJECTS IN HAND, DETAILS OF 
CURRENT LITIGATION AND ARBITRATION CASES, ORDERS REGARDING EXCLUSION/ 
EXPULSION OR BLACK LISTING, IF ANY.  
 
 
CORRIGENDUM/EXTENSION (IF ANY) OF THIS TENDER WILL BE PUBLISHED IN WEBSITES.  
 
 
INTERESTED BIDDERS MEETING THE ABOVE QUALIFYING REQUIREMENTS MAY 
DOWNLOAD TENDER DOCUMENTS FROM AFORESAID WEBSITE(S).  
 

i)  DOWNLOAD OF TENDER DOCUMENT STARTS 20/03/2020 

ii)  TENDER DOWNLOAD CLOSES ON  
23/03/2020 AT 15:00 HRS. IST 

iii)  LAST DATE OF SEEKING CLARIFICATIONS 23/03/2020 UP TO 11:00 HRS. IST 

iv)  PRE-BID DISCUSSION (IF REQUIRED) ON         N.A. 

v)  LAST DATE OF SUBMISSION OF OFFER    
23/03/2020 UP TO 15:00 HRS. IST 

vi)  DATE OF TECHNO-COMMERCIAL BID OPENING 23/03/2020 AT 16:00 HRS. IST 

 
BHEL RESERVE THE RIGHT TO ACCEPT/REJECT ANY OR ALL THE BIDS WITHOUT 
ASSIGNING ANY REASON THEREOF.  
 
NOTE: PRE-BID DISCUSSION, IF TAKE PLACE, SHALL FORM PART OF THE TENDER 
DOCUMENT. NO CLARIFICATIONS/QUIERIES FROM THE TENDERERS AFTER 23/03/2020 (UP 
TO 11:00 HRS. IST) OR AFTER PRE-BID DISCUSSION (IF TAKES PLACE) SHALL BE 
ENTERTAINED BY BHEL.  
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ENCLOSURES: - 
 

1. SCOPE OF WORK, TAXES AND DUTIES & OTHER DETAILS: (ANNEXURE - I: 13 PAGES) 

2. SPECIFIC CLAUSE WITH RESPECT TO BOCW ACT & CESS ACT: (ANNEXURE-BOCW: 01 PAGE) 

3. ESSENTIAL CONDITIONS TO BE FULFILLED BY SUCCESSFUL BIDDER: (ANNEXURE-SAS-I: 01 

PAGES) 

4. TENTATIVE LIST OF T & P AND CONSUMABLES (ANNEXURE-II: 04 PAGE) 

5. INPUTS TO BE ARRANGED BY THE CONTRACTOR (ANNEXURE-III: 01 PAGE) 

6. SPECIAL NOTE TO BIDDERS: 02 PAGES  

7. ANNEXURE FOR HSE & OHSAS: 16 PAGES 

8. CUSTOMER SAFETY CLAUSES: 04 PAGES 

9. GENERAL & SPECIAL CONDITIONS OF CONTRACT FOR SERVICES JOB (23 PAGES) 

10. SPECIFIC TERMS AND CONDITIONS FOR SERVICES JOB (14 PAGES) 

11. NO DEVIATION CERTIFICATE AS PER PRESCRIBED FORMAT (ANNEXURE-IV) 

12. PRE-QUALIFICATION CRITERIA (ANNEXURE-V) 

13. DECLARATION OF THE BIDDERS (ANNEXURE-VI) 

14. PRICE SCHEDULE  

15. GENERAL TERMS & CONDITIONS OF REVERSE AUCTION (PART – D) 

16. FORMAT FOR BANK GUARANTEE FOR PERFORMANCE SECURITY 

17. FORMAT FOR PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT) 

18. RTGS FORMAT (REAL TIME GROSS SETTLEMENT) 

19. SUSPENSION OF BUSINESS DEALING WITH SUPPLIERS/CONTRACTORS - ANNEXURE-A 

20. FORMAT FOR CERTIFICATE BY CHARTERED ACCOUNTANT ON LETTER HEAD - ANNEXURE-B 

21. FORMAT FOR DECLARATION FOR RELATION IN BHEL 

22. FORMAT FOR SEEKING CLARIFICATION 

23. FORMAT FOR DETAILS OF BIDDER 

24. RTGS DETAILS OF BHEL-PSER FOR EFT BY BIDDER/CONTRACTOR  

 

 

ALL THE PAGES OF NIT SHALL BE DULY SIGNED BY THE BIDDER WHILE SUBMITTING THE 
OFFER. 
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PARTICULARS OF THE TENDER 

 
A) E-TENDER NUMBER :  PSER:PUR:KDM-S398:19 (ENQ:19:PP:0015:PUR:152)   Date-20/03/2020 
 

B) WORK : OVERHAULING OF TURBINE (HP, IP & LP), GENERATOR, TDBFP-
TURBINE AND AUXILIARY WORKS OF UNIT-1, 500 MW (KWU DESIGN) AT 
KODERMA TPS-DVC, JHARKHAND 

 
C) TENDER SUBMISSION DUE DATE  :  ON 23/03/2020 UP TO 15:00 HRS. IST 
 
D) TECHNICAL BID OPENING DATE :  ON 23/03/2020 AT 16:00 HRS. IST 

                                      
E ) PRICE BID OPENING    :  ……………………………………………... 

                                      
F ) VALIDITY OF OFFER   : Six months from the due date of offer submission  
                                                                         (Including extension, if any) 
 

G) MOBILIZATION TIME                           : As per Annexure-I  

 

H) COMPLETION PERIOD                          : (As per Annexure-I) 

                                                                                                                                                                        

I) TARGET COMPLETION DATE  : ……………………………………………… 

 

J) The vendors should furnish the following documents for our scrutiny along with papers for pre-

qualification for qualifying for price bid opening. 

1) Credential / Experience certificates in line with Pre-Q & requirements in line with tender 

specifications 

2) PAN NO & Photo Copy of PAN CARD. 

3) Photo Copy of GSTN Registration Certificate. 

4) Latest Banker’s certificate for financial soundness. 

5) Balance sheets & P&L Accounts for the preceding three years in line with Pre-Q. 

6) Organizational chart 

7) Relevant list of T&P held by the vendor earmarked for the tendered job 

8) List of concurrent contracts held by the Contractor.   

 

Facilities to be provided to contractors as described below:- 

 

All T&P required / recommended for the work against this tender shall have to be mobilized by the 

contractor fully at their expense within the quoted price. 

 

Any special T&P i.e. T&P made available by the manufacture of the equipment to the customer can be 

made available to the contractor free of charges subject to availability at site. 

 

Any consumables required / recommended for the work against this tender shall have to be mobilized 

by the contractor fully at their expenses within the quoted price. 

 

Regarding other facilities for the contractors the following table clarifies adequately. Vendors are 

expected to quote considering these without any deviations from the provisions of “Notice Inviting 

Tender”. 
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Deviated offers are liable for rejection of price bid opening   

 

a) Water   Free of Charges 

b) Power  Free of Charges 

c) Storage Space                                        Free of Charges 

d) Covered Space                                       Free of Charges 

e) Uncovered Space                               Free of Charges 

 f) E.O.T. Crane  Free of Charges 

g) Operators for the above Cannot be provided 

h) Residential accommodation  Cannot be provided  

i) Compressed air Free of Charges 

j) Work shop facilities  Cannot be provided 

k) 

  

i) Mobile Crane/Hydra for heavy 

materials, if available  

Cannot be provided 

ii) Operator for K (i)                       Cannot be provided 

iii) Fuel charges for K (i)               Cannot be provided 

o) Other material handling equipment                  Cannot be provided 

p) Trailor  Cannot be provided 

q) Sleepers                                 Cannot be provided 

r) Tarpaulins                                               Cannot be provided  

s) Scaffolding materials                        Cannot be provided 

 
No advance is payable to the contractors for mobilizing the site. Any payment can be made only 

against running bills as per payment terms. 

 

 

          For & on behalf of  

           BHARAT HEAVY ELECTRICALS LIMITED  
 

 

 

 
               Sr. ENGINEER (PURCHASE) 
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ANNEXURE-VI 

 

DECLARATION OF THE BIDDERS 

 
JOB: OVERHAULING OF TURBINE (HP, IP & LP), GENERATOR, TDBFP-TURBINE AND AUXILIARY 
WORKS OF UNIT-1, 500 MW (KWU DESIGN) AT KODERMA TPS-DVC, JHARKHAND 

 
01. I, …………………………………... hereby certify that all the information and data 

furnished by me with regard to this E-Tender No. PSER:PUR:KDM-S398:19 

(ENQ:19:PP:0015:PUR:152)   Date-20/03/2020 are true and complete to the best of my 
knowledge. 

 
02. I have gone through the tender specifications, scope of work, terms and conditions 

mentioned in Annexure as well as General and Special conditions of contract and various 
stipulations in detail and agree to abide by them and comply with the requirements and 
intent of specifications. 

 
03. I also certify that there have been no deviations from the tender requirements in the bid 

submitted against this tender. 
 
04. I further certify that I am duly authorized representative of the under mentioned tenderer 

and hold a valid power of attorney to this effect, a copy of which is enclosed. 
 
 
       Signature: 
 
       Name : 
     
       Date : 
 
       Designation: 
 
         Seal: 
 
 
Tenderers Name and address  
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PART-D  
General Terms & Conditions of Reverse Auction  

 

Against this enquiry for the subject item/ system with detailed scope of supply as per enquiry specifications, 
BHEL may resort to “REVERSE AUCTION PROCEDURE” i.e. ONLINE BIDDING (THROUGH A SERVICE 
PROVIDER). The philosophy followed for reverse auction shall be English Reverse (No ties). 
 

1. For the proposed reverse auction, technically and commercially acceptable bidders only shall be eligible 
to participate. 

 

2. Those bidders who have given their acceptance for Reverse Auction (quoted against this tender 
enquiry) will have to necessarily submit „online sealed bid‟ in the Reverse Auction. Non-submission of 
„online sealed bid‟ by the bidder for any of the eligible items for which techno-commercially qualified, will 
be considered as tampering of the tender process and will invite action by BHEL as per extant 
guidelines in vogue. 

 

3. BHEL will engage the services of a service provider who will provide all necessary training and 
assistance before commencement of on line bidding on internet. 

 

4. In case of reverse auction, BHEL will inform the bidders the details of Service Provider to enable them 
to contact & get trained. 

 

5. Business rules like event date, time, bid decrement, extension etc. also will be communicated through 
service provider for compliance. 

 

6. Bidders have to fax the Process Compliance form (Annexure-III of Business Rule Document of 
Reverse Auction – shall be shared to bidders along with intimation of RA schedule) before start of 
Reverse auction. Without this, the bidder will not be eligible to participate in the event. 

 

7. In line with the NIT terms, BHEL will provide the calculation sheet (e.g., EXCEL sheet) which will help to 
arrive at “Total Cost to BHEL” like Packing & forwarding charges, Taxes and Duties, Freight charges, 
Insurance, GST and loading factors (for non-compliance to BHEL standard Commercial terms & 
conditions) for each of the bidder to enable them to fill-in the price and keep it ready for keying in during 
the Auction. 

 

8. Reverse auction will be conducted on scheduled date & time. 
 

9. At the end of Reverse Auction event, the lowest bidder value will be known on auction portal. 
 

10. The lowest bidder has to fax/e-mail the duly signed and filled-in prescribed format for price breakup 
including that of line items, if required, (as per Annexure-IV of Business Rule Document of Reverse 
Auction) as provided on case-to-case basis to Service provider within two working days of Auction 
without fail. 

 

11.  In case BHEL decides not to go for Reverse Auction procedure for this tender enquiry, the Price bids 
and price impacts, if any, already submitted and available with BHEL shall be opened as per BHEL‟s 
standard practice. 

 

12. Bidders shall be required to read the “Terms and Conditions” section of the auctions site of Service 
provider, using the Login IDs and passwords given to them by the service provider before reverse 
auction event. Bidders should acquaint themselves of the „Business Rules of Reverse Auction‟, which 
will be communicated before the Reverse Auction. 

 

13. If the Bidder or any of his representatives are found to be involved in Price manipulation/ cartel 
formation of any kind, directly or indirectly by communicating with other bidders, action as per extant 
BHEL guidelines, shall be initiated by BHEL and the results of the RA scrapped/ aborted. 

 

14. The Bidder shall not divulge either his Bids or any other exclusive details of BHEL to any other party. 
 

15. In case BHEL decides to go for reverse auction, the H1 bidder (whose quote is highest in online sealed 
bid) will not be allowed to participate in further RA process provided minimum three bidders are left after 
removal of H1 bidder. In case of tie for H1 bid (identical online sealed bids), 15 minutes‟ additional time 
shall be provided and all the participating bidders shall be informed by mail/message on bidding screen 
to enable bidders submit revised online sealed bids so as to break the tie. 
 

16. In case H1 bidder happen to be MSE and was removed from further bidding but is within L1 + 15% 
band, then this bid shall also be considered and to be processed in line with „Public Procurement Policy 
for Micro & Small Enterprises (MSEs) order, 2012‟. 
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                                                                                               Annexure-I 

SCOPE OF WORK 

 
JOB DESCRIPTION: OVERHAULING OF TURBINE (HP, IP & LP), GENERATOR, TDBFP-
TURBINE AND AUXILIARY WORKS OF UNIT-1, 500 MW (KWU DESIGN) AT KODERMA 
TPS-DVC, JHARKHAND 
 
JOB DURATION: 35 DAYS FROM START OF WORK TO SYNCHRONIZATION OF THE UNIT. Start of work shall be 
certified by BHEL site engineer and shall commence from date of BG out or within 5 days from date of intimation 
by BHEL, whichever is later. 
 
MOBILISATION TIME: WITHIN 5 DAYS FROM DATE OF INTIMATION BY BHEL 
 
The scope under this specification is not exhaustive but indicative only. However, any activity covered under the normal 
course of overhauling job shall be deemed to be within the scope. The scope shall also include, manpower assistance 
during trim balancing as may be required including post overhauling vibration signature analysis. Time is the essence of 
this contract. Hence contractor must mobilize site with adequate manpower for round the clock 12 hours shifts 
work during the entire duration. Workmen   will not be allowed to work more than 12hrs a day. Also adequate 
T&P, Consumables and inspection/measuring and monitoring devices are to be mobilized at site for two shift 
operations to avoid any hold up during execution of the work.  Post overhauling and synchronization of the unit, 
observation for 72 hrs at stable load and attending all works to rectify defects if any, is included within the scope 
of work. Prior to mobilization of site list of work men shift wise with the concerned work area supervisor shall be 
finalized in BHEL-PSER, HQ. 
 
In case any part of the job is not required to be carried out, a deduction will be effected as per percentage shown 
against those items. 
 
NOTE:  

 
1) INDUCTION HEATING MACHINE ALONG WITH OPERATOR WILL BE ARRANGED BY BHEL FOR HP, IP, LP 

TURBINE, CRH & HRH FLANGE OPENING. FOR VALVE BODY STUDS OPENING, VENDOR HAS TO 
ARRANGE GAS/ INDUCTION HEATING WITH EQUIPMENT. MANPOWER ASSISTANCE DURING PARTING 
PLANE BOLT/STUD OPENING AND CLOSING WILL BE PROVIDED BY VENDOR. VENDOR TO ARRANGE 
INDUCTION/ GAS HEATING FOR BREECH NUT OPENING AND CLOSING.  

2) VENDOR HAS TO ARRANGE SPECIFIC REPUTED PARTY  TO CARRY OUT DIGITAL MAPPING (VENDOR 
SHOULD HAVE CREDENTIAL OF SUCH WORKS) OF TG ROTOR COUPLING FACES, CASING PARTING 
PLANE MATCHING, CASING OVALITY, PEDESTAL LEVELLING/ CATENARY & HPT INNER TO OUTER 
CENETERING. 

3) RE-INSULATION (CERAMIC PAD TYPE) OF TDBFP TURBINE IS INCLUDED IN VENDOR’S SCOPE. BUT 
FOR OTHER ITEMS RE-INSULATION IS NOT INCLUDED IN VENDOR’S SCOPE.   

4) NECESSARY SCAFFOLDING MATERIAL TO BE ARRANGED BY VENDOR TO MAKE PLATFORMS. 
 

 TOTAL (100.00%) 

A SECTION-I (12.00%) 

 HPT MODULE OVERHAULING  

1 Removal of insulation and all connecting pipes of HP module, which will obstruct during lifting of the 
HP Module. Dismantling of casing thermocouples. Disposal of insulation and scrap material to 
designated location including arrangement of its transportation.                                                                    

0.50 % 

2 Checking of all the clearances (roll check, bump check, centering check, horn drop check etc.) and 
secure valve support before removal of the HP Module from the pedestal.  Initial/final measurement of 
reference readings of HP module. Coupled run out to be checked.                

0.50 % 

3 Removal of breech nut (02 nos.) and CRH pipe lines by induction heating/gas heating & other related 
pipelines. Locking of pipe lines as required.  

1.00 % 

PSER:PUR:KDM-S398:19 (ENQ:19:PP:0015:PUR:152)   Date-20/03/2020

Page 15 of 112



 2 

4 If required, cutting of breech nut as well as MS pipe UT, subsequent welding and SR of MS pipe 
joint after re-welding according to BHEL specified welding procedure, necessary arrangement of gas 
is included in vendor scope within quoted price. 

1.00 % 

5 Locking of turbine shaft with outer casing by locking arrangement.   Removal of both bearing no 01 
and 02 bottom halves bearings.                                                                                                                       

0.25 % 

6 Lifting of complete HP module from pedestal and placing on fixture.                                     0.25 % 

7 Tilting of complete module and placing in vertical position.                                                    0.25 % 

8 Dismantling of both end glands including removal of sealing segments. Locking of rotor with respect to 
inner casing and outer casing both axially and radially.               

0.25 % 

9 Loosening of threaded ring from barrel and removal of the same.         0.25 % 

10 Removal of rotor with inner casing from barrel with the help of attachment etc. and placing of the 
same on fixture in horizontal position for inspection as required. 

0.25 % 

11 Removal of top half of inner casing after loosening of parting plane studs. Inspection of rotor and 
stator blades, fins, etc. Assistance during loosening of inner casing parting plane nut by Induction 
heating equipment. 

0.25 % 

12 Removal of rotor from bottom half.  Removal of sealing segments from both half of HP inner casing.  0.25 % 

13 Measurement of parting plane stud length and replacement if required. Testing of spring support on 
sealing segments, sealing strips etc. and replacement as required. 

0.25 % 

14 Placement of top half casing on bottom half casing and aligning the alignment shaft. 0.25 % 

15 Insertion of inner casing in outer barrel and aligning the inner casing in casing inlet section and fitting 
in with the fitted keys. Replacement of keys as required. 

0.25 % 

16 Facial and free run-out measurement. Correction of face as required to get desired swing values. 
Arrangement of annular surface plate (considering spigot) for coupling face correction is in vendor‟s 
scope.                                                                                                      

0.25 % 

17 Thorough inspection of rotor, casing & gland seals. Minor repair of rotor and inner casing blade 
shifting. 

0.25 % 

18 Measurement of axial and radial clearances (flow path) and corrections to be made if required.                   0.25 % 

19 Ovality checking of HP inner casing. Correction of shroud parting plane gap. Assistance during heat 
tightening by induction heating equipment.  

0.25 % 

20 Alumina (size 80 grit) cleaning of the rotor and HP inner casing (top and bottom) blades, studs, 
sealing segments etc. Arrangement of alumina, blasting nozzles/ other arrangements, enclosure 
including covering by tarpaulins and proper illumination of enclosure is included in vendor‟s scope of 
work.                     

0.75 % 

21 Re-finning of rotor gland area & sealing segments, subsequent machining of the same at site, as 
may be required. Arrangement of machining fixture included in vendor‟s scope. To and fro 
transportation of gland box/ segments for machining to BHEL MU (Haridwar/ Varanasi) as 
required is also included in vendor’s scope. Replacement of new gland ring/ segments as may be 
required. 

1.00 % 

22 Measurement of „U‟ seal ring compression. Replacement of „U‟ seal rings as may be required. To and 
fro transportation of „U‟ seal ring for machining to BHEL MU (Haridwar/ Varanasi) as required is 
also included in vendor’s scope.   

1.00 % 

23 Checking of axial and radial clearances for sealing segments after insertion of the same and 
placement of the rotor. Dressing of fins to be done wherever damaged. 

0.25 % 

24 Inspection of HPT internals & fasteners and carrying out cleaning, repair, replacement of components 
etc. and DPT as required.   

0.25 % 

25 Turbine shaft insertion in bottom half for final assembly and top half to be placed in position. 
Tightening of the studs with Induction Heating device.                                   

0.25 % 

26 Minor dressing/ hand machining of casing & rotor inter stage fins as may be required to maintain 
design radial clearance. 

0.25 % 

27 Roll check and bump check of assembled inner casing. Measurement of axial reference.                 0.25 % 

28 Assistance during slow speed balancing of HP rotor. 0.25 % 

29 Locking of inner casing with rotor for inserting in casing. Inner casing to be inserted in the inlet section 
after fitting of the internals etc.                               

0.25 % 

30 Assembly of front gland sealing segments, glands etc. with new or re-finned ones & subsequent 
machining of sealing segments. Hand machining of sealing segment to maintain height is included in 
vendor scope.         

0.25 % 

PSER:PUR:KDM-S398:19 (ENQ:19:PP:0015:PUR:152)   Date-20/03/2020
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31 Assembled module to be put back on the pedestal.                                                                0.25 % 

32 Final connections of all pipe lines, breech nuts, welding of gland steam pipe lines and stress relieving, 
UT, X-ray of joints including steam gland pipes as applicable.   Arrangement of welding rods, filler rod 
is included in vendor‟s scope.            

0.25 % 

B SECTIION-II (10.00%) 

 IPT MODULE OVERHAULING  

1 Insulation removal. Disposal of the same to designated location.                             0.50 % 

2 Record reference readings, Perform radial and axial clearance checks, roll check, bump check, horn 
drop test etc.      

0.50 % 

3 Assistance to loosen heat tightened bolts (casing & HRH flange) with the help of induction heating 
machine and lift top half case (outer). Before above activities, locking of IP bottom casing.        

0.50 % 

4 Perform roll check & centering of inner casing. Assistance to loosen heat tightened bolt of inner 
casing by induction heating device, removal of studs and lift inner top half casing.                            

0.50 % 

5 Measurement of axial and radial clearances (flow path) and corrections to be made if required.                   0.50 % 

6 Alumina cleaning of rotor, inner casing and gland segments. Arrangement of alumina (80 grit size), 
blasting nozzles/ other arrangements, enclosure including covering by tarpaulins and proper 
illumination of enclosure is included in vendor‟s scope of work.                     

0.75 % 

7 Thorough inspection of rotor, casing & gland seals. Minor repair of rotor and inner casing blade 
shifting. Inspect the balancing weights of the rotor for any erosion and replace if necessary.          

0.50 % 

8 Inspect the upper and lower inlet inserts and its angle rings. Replacement as required including 
locking.                                                                                                                                      

0.50 % 

9 Minor dressing/ hand machining of casing & rotor inter stage fins as may be required to maintain 
design radial clearance. 

0.50 % 

10 Re-finning of rotor gland area & sealing segments, subsequent machining of the same at site, as 
may be required. Arrangement of machining fixture included in vendor‟s scope. To and fro 
transportation of gland box/ segments for machining to BHEL MU (Haridwar/ Varanasi) as 
required is also included in vendor’s scope. Replacement of new gland ring/ segments as may be 
required. 

1.00 % 

11 Check free and facial run out of IP rotor and lift rotor out and place it on the rotor stand. Correction of 
face to achieve desired swing value. Arrangement of annular surface plate (considering spigot) for 
coupling face correction is in vendor‟s scope.                                                                         

1.00 % 

12 Assistance during slow speed balancing of IP rotor. 0.50 % 

13 Removal of bottom half inner casing & replacement of casing thermo couples.                                                      0.50 % 

14 Inspect IPT internals and do maintenance work like cleaning, repair, replacement of components etc. 
as required. Carry out   UT / DPT   wherever required.  

0.50 % 

15 Place lower inner casing in position and insert TSE sensors. Check inner casing ovality. Correction of 
parting plane gap on shrouds. 

0.50 % 

16 Place IP rotor and align with HP rotor end. Check radial and axial clearance of                                                         
shaft seals and blades. 

0.25 % 

17 Assemble IP inner casing top half. Perform radial and axial clearance check.                         
Final heat tightening of casing parting plane cap nut by induction heating equipment. Roll check and 
bump check of inner casing. 

0.50 % 

18 Assemble IP outer casing top half. Perform radial and axial clearance check. Final heat tightening of 
outer casing parting plane cap nut by induction heating equipment. 

0.50 % 

C SECTION-III (13.00 %) 

 LPT MODULE OVERHAULING  

1 Loosening of L P casing parting plane joints bolts and removal of LP outer shell.                           0.25 % 

2 Covering of condenser tubes from inside the condenser and prepare platform of LP casing joints 
plane. Jacking LP casing and necessary arrangement of platform. Arrangement of pipe & clamp 
cover is included in vendor’s scope of work. Condenser spring locking and unlocking is in 
vendor scope. 

0.50 % 

3 Assistance during loosening of joints plane bolts by Induction/ gas heating and removal of LP inner-
outer casing and LP inner- inner casing.  

0.25 % 

4 Record all necessary readings, roll check during dismantling of casing. Dismantling of both end cone.                                                   0.25 % 

5 Inspection of LP turbine internals and record radial and axial clearances of fixed                     and 
moving blades and rotor gland seals. Removing of LP rotor and placing it on rotor support. 

0.25 % 
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6 Thorough cleaning of bottom and top casing halves and the rotor.                                               
Alumina blasting of LP rotor and top inner-inner, inner-outer casing etc including arrangement of 
alumina.  

0.25 % 

7 Thorough inspection of rotor and casing. D P test of rotor and casing in the suspected area /zone.                                                           0.25 % 

8 Deformation and gap checking of inner-inner and inner-outer casing parting plane and correction by 
welding as per BHEL WPS & post welding treatment is included in vendor‟s scope of work. Casing 
deformation measurement to be done by piano wire. 

0.75 % 

9 Replacement / repair of damaged sealing rings of rotor and cylinder. Inspection and replacement 
of inter-stage fins as possible of LP Rotor, as per requirement. 

0.25 % 

10 Free & facial run-out measurement at both end of LP rotor. Correction of face to achieve desired 
swing value. Arrangement of annular surface plate (considering spigot) for coupling face correction is 
in vendor‟s scope.                                                               Inspection of balancing weight for 
looseness and replacement if found damaged.                                      

0.75 % 

11 Visual inspection and DPT (including supply of DPT kit) of steam inlet bellows, all LP extractions 
bellows, LP front and rear expansion bellows of the gland box.  

0.50 % 

12 Repair/ replacement of inlet/ extractions/ expansion bellows up to 2 numbers as per requirement 
including arrangement of filler, welding rods and high pressure welders. Necessary Compensator 
protection pipes shall be removed by party for Compensator Inspection. 

1.00 % 

13 Ovality checking of LP inner-inner and inner outer casing , correction by grinding as per requirement 0.50 % 

14 Placement of LP rotor inside bottom casing.                                                                            0.25 % 

15 Boxing-up of LP inner- inner and inner- outer casing. Tightening by induction/gas heating.                                                   0.75 % 

16 Roll check of LPC. Correction of internal radial and axial clearances.                                   0.25 % 

17 Boxing- up of LP outer cover.                                                                                                   0.25 % 

18 Setting of gland boxes as per recommended clearances. Removal and replacement of gland 
segments and springs, re-fining and hand machining of gland seal segments as required. 
Cleaning of LP front and rear seal segments by alumina blasting. Checking and setting of 
clearances of jack bolts after 24 hours of synchronization.  

0.50 % 

19 Inspection of safety diaphragms and replacement as required.                                               0.25% 

20 The balancing weights are to be inspected. Hot-well cleaning after box-up of LPC. Opening and 
closing of Hot-well manhole.  

0.50 % 

21 Removal of LP last three/ two stage blades (3L & 3R, 2L&2R or 1L &1R as per tech cir. No X-68), 
cleaning of blades at root, assistance during NFT, matching as required to get improved NFT values, 
assembly of blade with technological pieces, removal of blades, final assembly of blades with 
clamping pieces and locking the blades etc.  Replacement of defective blade, if required including its 
transportation from store. 

1.00 % 

22 Arrangement of NFT team along with operator, technological pieces, for measurement and 
rectification work for improvement of NFT value. Expert for blade root matching to be arranged by 
vendor. 

2.00% 

23 MPI of all dismantled blades and rotor grooves, Arrangement of MPI kits (coil method) including 
operator is included in the vendor‟s scope Consumables for MPI (preferably made by MAGNAFLUX) 
as required are to be supplied by successful bidder.  

1.00 % 

24 Checking of LPBP spray nozzle. Checking and inspection of exhaust spray nozzles.  0.50 % 

D SECTION-IV (15.00%) 

 GENERAL ACTIVITIES OF TURBINE  

1 Dismantling and re assembly of TG enclosure.                                                                                     0.25 % 

2 Opening of bearing pedestal covers and removal of bearings (Brg 1 to Brg 4) for inspection. 
Recording of rotor and casing control dimensions.  

0.25 % 

3 Coupled run out and float of rotor system to be checked and recorded.                                     0.25 % 

4 De-coupling of LP rotor, IP rotor, HP rotor and MOP.                                                               0.25 % 

5 Alignment check of turbine rotors and corrections                                                                       0.25 % 

6 Locking of deck spring before dismantling and final floating of deck after box-up. Arrangement of M/S 
GERB expert during catenary correction and final floating of deck. 

1.00 % 

7 D P test and ultrasonic test of turbine bearings, thrust pads. for cracks metal bonding. UT & DPT of 
new bearings if replacement is required. 

0.25 % 

8 Blue matching of torus piece with base plate if required to the extent possible at site. Replacement of 
bearings if found not acceptable. 

0.25 % 
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9 Coupling of LP/IP, IP/HP, and HP/ MOP. Reaming and honing of coupling holes and replacement 
of coupling bolts including machining of coupling bolts outside plant if required. 

1.00 % 

10 Adjustment of bearing clearances and thrust float, boxing-up of all bearings, resetting of bearing yoke 
keys, pads and oil guard rings after repair / replacement, if any.  

0.25 % 

11 Inspection of the clearance between the rotor and the oil guard ring is to be done .If it has exceeded 
the limit then the fins /sealing strips are to be replaced and machining (if required, outside 
power plant) to get the designed value. To & fro transportation of the items for machining 
outside the power plant is also included in vendor’s scope. 

1.00 % 

12 Adjustment of thrust bearing trip device, over speed trip device, barring gear nozzle etc as applicable. 
Servicing of over speed trip bolts, inspection of turning gear overrun clutch as applicable. 

0.25 % 

13 Centering check, rolling check, axial bump check, swing check and Horn drop test of HP, IP & LP 
cylinder, Fixing and Lubrication of all sliding keys and packers of the cylinders etc. maintaining proper 
clearances. Preparation for platform below HP and IP turbine as required to carry out the job.   

0.25 % 

14 Dismantling of MOP, Inspection of bearings, seal rings, shaft impeller etc and                       
replacement of damaged parts including bearings, impeller etc. Machining of bearings outside plant as 
applicable is included in scope.  

0.25 % 

15 Catenary checking of all pedestal & correction as per requirement. Arrangement of 07 numbers pot 
along with pipe lines included in vendor’s scope.  

0.50 % 

16 Foundation bolt stretching / tightness checking as required of all bearing pedestal including generator 
and exciter foundation bolt. Stretching device arrangement to be done by vendor. Proper 
scaffolding to be carried out by vendor. 

0.75 % 

17 Oil flushing of turbine bearings, resetting of throttles including periodic cleaning of bearing filter, 
basket filter of MOT, thrust bearing duplex filters. Setting of JOP header pressure and checking of 
individual lift. Bearings normalization after oil flushing. 

0.25 % 

18 Putting the machine on barring gear with proper adjustment of jacking oil and Lube oil pressure at 
bearings. Assistance during barring gear. 

0.50 % 

19 Assistance during dismantling, cleaning, servicing and re-fixing of Bearing RTDs, thermocouples, all 
the turbovisory instruments (TSI) viz. shaft and shell vibration probes, control valves position 
transmitter, DE of HP, IP& LP turbine etc. Assistance during recalibration of all these turbovisory 
instruments (TSI). 

1.00 % 

20 Carrying out hanger setting & adjustment of turbine area hangers in MS, CRH & HRH, PRDS & BP 
line in turbine area piping etc. as given below. Hanger cold & hot readings are to be recorded. 
Scaffolding has to be made by the vendor as per requirement.  
a. Checking of Freeness of hangers.  
b. Checking of fouling of hanger with the structure/wall  
c. Removal of welding of hanger support with surrounding structure for the purpose of temporary 
supports if any.  
d. Checking for any visual deviation of hanger elevation noticeable or looseness of hangers.  
e. Adjustment of necessary hangers & supports as per requirement. 
f. Any modification / rectification for the above job as required to be done by the vendor. Arrangement 
of hanger experts duly vetted by BHEL Site-In-Charge for a period of 8 days.  Scaffolding as 
required.           

1.00 % 

21 Arrangement of FOUR crane operators duly vetted by customer and BHEL sit-in-charge for round the 
clock basis during entire duration of work.    

1.00 % 

22 Painting of LP outer casing, pedestals, GEN & Exciter, governing and LPBP rack with standard color 
code, Servomotors of HP, IP, HPBP & LPBP stop and control valves. (supply of paints included in 
vendor‟s scope). 

1.50 % 

23 Machining of casing and bearing yoke keys etc.  0.50 %  

24 To and fro transportation of slow speed balancing machine from PSER site located at west 
Bengal/ Jharkhand / Odisha to Koderma site including arrangement of necessary trailer (32 
feet). Transportation of stub shaft also included from same place. 

1.50 % 

25 ARRANGEMENT OF SURFACE PLATE-0.01 MM ACCURACY, 4NOS. OF 50 TONNES, 4 NOS. OF 
25 TONNES & 4 NOS. OF 100 TONNES HYDRAULIC JACKS WITH PUMPING UNITS IN GOOD 
WORKING CONDITIONS. 

0.75 % 

E SECTION-V  

 DIGITAL PROFILE MAPPING   (9.00%) 
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 VENDOR HAS TO ARRANGE SPECIFIC REPUTED PARTY TO CARRY OUT FOLLOWING 
WORKS BY DIGITAL PROFILE MAPPING TECHNIQUE. VENDOR SHOULD HAVE CREDENTIAL 
OF SUCH WORKS.  
 
DIGITAL MAPPING TO BE APPLIED ON FOLLOWING WORKS: 
1. TG ROTOR COUPLING FACE RUN OUT CHECKING  
2. TURBINE CASING PARTING PLANE MATCHING 
3. TURBINE CASING OVALITY MEASUREMENT 
4. TG PEDESTAL LEVELLING/ CATENARY  
5. HPT INNER CASING CENTERING WITH OUTER CASING 
 

 

F SECTION-VI  

 TURBINE VALVES & LP BYPASS SYSTEM OVERHAULING   (5.00%) 

 I. HP stop and control valve with servomotors            -  2 Sets 
II. IP stop and control valve with servomotors              - 2 Sets 

III. CRH NRV with servomotors                                   - 1 set    
             (for PRDS:- valves servicing only included in the scope, actuators excluded) 
 
WORK TO BE DONE AS UNDER FOR TURBINE VALVES: - 

a) Dismantling of insulation as required , preparation of platform / scaffolding for execution 
purposes 

b) Draining of oil from valve servomotors housing. Disconnection of oil pipelines and steam leak 
off lines. 

c) Decoupling of valve and servomotors stem. Removal of actuator and valve cover with valve 
cone.  

d) Arrangement of gas/ induction heating for opening valve casing studs. 
e) Dismantling of servomotors and valves. Cleaning of all components, replacement of damaged 

parts of valves of operation. Modification of valve bush and cone clearances, if found 
necessary. Assembly of valve and actuator as per the designed clearances. 

f) Blue matching of all valve seat with seating. Lapping to be done with fabrication of lapping 
devices as per requirement 

g) Placement of valve and servomotors and coupling etc. Dismantling and assembly of C&I 
probes along with limit switch. Calibration and setting of the strokes. 

h) Reconnection of oil and steam lines. 
i) Dismantling and fixing of position transmitter. 
j) Setting of valve characteristics. 
k) Minor repair/ welding/ machining of spindle/ stems/ seats etc as required (if required machining 

outside plant including transportation) Assistance (manpower and consumable) during Seat 
cutting of valves as required. Erection of scaffolding, as required. 

l) Replacement of seal ring segments with seal ring assembly of HP and IP turbine to 
arrest the gland steam leakage .  

 

G SECTION-VII  

 HP BYPASS SYSTEM, STEAM AND SPRAY VALVES WITH ACTUATORS (1.00%) 

 I. HP bypass main valves with actuator                 -02 sets 
II. Spray valves (BPE and BD) with actuators         -03 nos 

 
WORK TO BE DONE AS UNDER: - 

a) Changing of line filters. 
b) Checking of nitrogen pressure and filling as necessary. Nitrogen will be arranged by BHEL/ 

customer. 
c) Oil pressure setting and adjustment as necessary. 
d) Servicing of servomotors of BP, BPE and BD valves etc. 
e) Dismantling of valves, lapping and blue matching etc. Assistance during seat cutting of valves. 

Cutting, welding of spray line for spindle removal. SR and RT of welded joint to be carried out 
by vendor. 

f) Final assembly of valve and actuators etc. 
g) Dismantling of HP bypass main valves with actuator (02 sets). Replacement of any 

damaged/worn out components. 
h) Dismantling/assembly of spray valve with actuators (03 nos.). Replacement of any 
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damaged/worn out components including valve seat. 
i) Replacement of valve seats, as required. Assistance (manpower and consumable) during Seat 

cutting of valves as required. Erection of scaffolding, as required. 
j) Dismantling/assembly/calibration of valve strokes, C&I system and limit switches. 
k) Arrangement of one expert duly vetted by BHEL Site Engineer in charge for servicing of 

HPBP along with hydraulic servomotors/ actuators and calibration. 

H SECTION-VIII  

 MAIN GOVERNING RACK / LPBP  RACKS OVERHAULING (1.00%) 

  
WORK TO BE DONE AS UNDER: - 
a) Overhauling of governing rack including EHG.   
b) Recalibration and resetting of HPSV‟ s and CV‟ s, IPSV‟ s and CV‟s, LPBP SV‟ s and CV‟s, CRH 

NRV and EXT. NRV‟ s along with checking of test valves (if required) etc. 
c) Assistance during checking of governing characteristics and recalibration as per protocols / 

standard curves supplied by BHEL. 
d) Complete overhauling of LP bypass rack elements and assistance during recalibration of rack & 

LPBP SV & CVs. 
e) Servicing of LPBP water injection valves (04 nos) including servomotors. Overhauling of Pilot 

valves of LPBP stop and control valve. 
f) Servicing of over speed trip device, thrust bearing trip device and assistance while setting.  

 

I SECTION-IX  

 
MS & HRH STRAINER REMOVAL, INSPECTION, CORRECTION  (1.50%) 

 WORK TO BE DONE AS UNDER: - 
a) Removal of steam strainers from the strainer housing after removing the insulation and cutting 

of the pipelines as required. Arrangement of gas for dismantling. 
b) Checking the inner space of the strainer housing, Inspection, DPT etc of the steam strainers 

and other components. Welding between strainer and disc, If required.  
c) Re-assembling of steam strainers into the strainer housing as per the standard procedure and 

re-welding of all pipelines as per the drawing.  New strainer element to be welded to the 
blanking plate if required. Consumable electrode (Thermanit Nicro 82, EN ISO 14172: E Ni 
6082 (NiCr20Mn3Nb) AWS A  5.11 -05: ENiCrFe-3 (mod.)) or equivalent to be supplied by 
vendor. This includes cutting of the drain pipe, IBR welding, stress relieving, radiography etc 
& providing required consumables & equipments also. Re insulation of the pipe lines, strainer 
body, as required. Supply of welding rods is included in bidder‟s scope.  

 

J SECTION-X   

 PIPE LINE (1.50%) 

 a) Erection work of waste fluid line similar to pipe erection (SS/CS pipes of Φ 21.3 X 2.11 mm : 20 
Mtr. and Φ 88.9 X 3.05 mm : 70 Mtr. length ) 

b) Required consumables including electrode for SS or CS pipe, pipe bending machine etc to be 
arranged by vendor.  

c) DPT of joints to be done. 

 

K OVERHAULING & RE-INSULATION OF DRIVE TURBINE OF TDBFP-1 No.  (8.00%) 

1 Assistance during pre-shutdown & post shut down inspection of the machine and recording the parameters. 
Removal of covers and insulations of Turbine. Dismounting of coupling guards.  Dismounting of spacer of 
turbine-main pump.  Dismounting of spacer of turbine-gear box. Dismounting of spacer of gear box - booster 
pump 

0.25% 

2 Checking alignment of turbine-main pump and coupling distance. Checking alignment of turbine-gear box and 
coupling distance. Checking alignment of gearbox-booster pump and coupling distance. Checking of float of 
thrust bearing (Turbine, Main pump and Booster pump). Removal of thermometers and probes. Disconnecting of 
nozzle control valve.  Disconnecting of LP trip valve. Disconnecting of HP trip valve. Disconnecting of Turning 
Gear. 

0.25% 

3 Removal of nozzle control valve from Turbine upper half. Placing of control valve on suitable support.  
Inspection of valve disc, lapping and blue matching with seat if required. Adjustment of steam admission valves 
if required. Replacement of valve chest body bush & lantern ring if required. 

0.25% 

4 Removal of turbine casing split bolts & taper pins & inside casing bolts (from exhaust casing). Fitting of guide 
pins and removal of housing caps. 

0.25% 

PSER:PUR:KDM-S398:19 (ENQ:19:PP:0015:PUR:152)   Date-20/03/2020

Page 21 of 112



 8 

5 Lifting of turbine upper half, removal of HP gland upper half. Placing of upper half on suitable support in inverted 
position. Measurement of clearances of non-spring loaded seals. Check thrust bearing float and total float after 
removing thrust bearing. 

0.25% 

6 Measurement of clearances of gland labyrinth seals and inter-stage seal. Removal of bearing caps of turbine 
and thrust bearing.  Inspection of bearings, repair/replacement if required. 

0.25% 

7 DPT & UT of Journal & thrust bearings. Check out bearing contact area at journals. 0.25% 

8 Lifting  of  rotor  and  placing  on  suitable  support,  checking  of  rotor  and blades, checking of diaphragms with 
dummy shaft. Inspection of blades for erosion and deposits. Cleaning / alumina blasting. 

0.25% 

9 Removal of diaphragms from turbine bottom half, casing.  Inspection of diaphragms and rotor blades for 
deposits and erosion. Cleaning / alumina blasting, material builds up and blue matching if required. 

0.25% 

10 Removal of diaphragm from upper casing. Inspection of diaphragms for deposits and erosion. Cleaning, material 
build up and blue matching if required. 

0.25% 

11 a) Overhaul HP trip valve with servomotor: Dismantling of valve. Inspection of disc and seat lapping and blue 
matching if required. Decoupling of servomotor, removal of spring and piston. Cleaning, inspection clearance 
check, replacement of O rings seals etc. Assembly of servomotor and coupling with valve. 
 b) Overhaul LP trip valve with servomotor: Dismantling of valve. Inspection of disc and seat lapping and blue 
matching if required. Decoupling of servomotor, removal of spring and piston. 
Cleaning, inspection clearance check, replacement of O rings seals etc. Assembly of servomotor and coupling 
with valve.  
c) Overhaul HP control valve: Dismantling of valve, inspection of seat, plug cleaning / lapping if required. 
d) Overhaul Turning Gear: Checking of all bearings, inspection of gears and linkages etc. 

0.50% 

12 Mounting of diaphragm bottom half, checking with dummy shaft and adjust. Checking of diaphragm radial play 
and adjustment if required. 

0.25% 

13 Placing of Rotor in bottom half after placing bottom pad of both front and rear bearings. Mounting of thrust 
bearing. Check axial float of rotor and adjust thrust bearing positioning shim. Mounting of diaphragms in top half 
and adjust as per diaphragm protocol. Mounting of labyrinth seals. 

0.25% 

14 Mounting of turbine top half on bottom and tightening of split bolts, use manganese gasket. Mounting of control 
valves. Mounting of radial bearings and housing caps. Mounting of HP and LP trip valves and connecting HP 
control valve. Mounting of instruments on turbine. 

0.25% 

15 Check alignment turbine-main pump, turbine-gearbox, gearbox booster pump adjust. Check float of main pump 
and Booster pump. Adjust accordingly.  Check main pump and Booster pump bearing clearances. Mount 
coupling guards. 

0.25% 

16 Overhaul servomotor for nozzle control valves. Dismantling of servomotor, Cleaning of pilot repair / replacement 
if required. Replace power piston bushing O-ring. Boxing up of servomotor and connection of linkages. 
Adjustment of pilot if required. Pipe support/hangers support to be checked. 

0.25% 

17 Adjustment of spring heights of deck before removal of components and during final alignment correction for 
spring deck system. Arrangement of Hydraulic jacks, scaffolding near spring deck as may be required. Deck 
locking, adjustment, necessary correction as per requirement under supervision of M/s GERB expert. 
Arrangement of GERB expert is included in the vendor's scope. 

0.50% 

18 Adjust over speed trip device if required. Install couplings. Rectification of any defect including vibration of 
turbine if observed. 

0.25% 

19 Checking of Main pump float, inspection of main pump bearing, measuring the clearances of bearing, 
adjustment of float if required. 

0.25% 

20 Checking  of  Booster  pump  float,  inspection  of  bearings,  measuring  the clearances of bearings, adjustment 
of float if required. 

0.25% 

21 Re-insulation of valves &  turbine (supply & application of ceramic pad insulation material is included in vendor‟s 
scope) 

2.50% 

L GENERATOR (PW, HYDROGEN & EXCITER COOLERS AND SHAFT SEALS) (21.00%) 

L.1 General :                (1.00%) 

1 Conducting Air tightness test of Generator stator. Checking for any leakages in the gas line system and 
attending same. Removal of Exciter dome after removing all electrical and C&I connections. Removal of Diode 
Wheel Cover. 

0.25% 

 

2 Taking CRO of LP-Gen. Note down alignment reading of LP-Gen. Decouple LP-Gen 0.25% 

3  Locking of spring deck before rotor thread out and release after Generator OH works. 0.25% 

4 Cutting, cleaning and re-welding of Bearing chamber exhaust fan suction header drain line. If required 
replacement of ½ inch line with 1 inch line (approx. 25 mtr) 

    0.25% 

L.2 Stator :                  (4.00%) 

1  Dismantling of Stator end shields and replacement of gaskets. Check condition of Stator core and winding. 0.25% 

2 Complete cleaning of entire stator. Internal inspection of generator stator casing and stator core is to be carried 
out by opening all the manholes. Replacement of all gaskets “O” rings, including all manholes, pressure covers, 

0.25% 
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pipeline connections to end shields, stator frames etc. are to be carried out.  

3 Check slot wedge tightness and rectify defect (core repair, wedge replacement). Assistance during Wedge 
deflection test De wedging & Re wedging as per requirement. Assistance during Digital ELICID test on stator 
core and rectification of core packets, if any. 

0.25% 

4  Check winding support structure and all other stator bolts and rectify defects. Checking of slot wedging system 
and end winding support structure. Over hang winding locking and tightness is to be checked after removal of 
lock shoes. It is to be assembled again after applying putty materials. 

0.25% 

5 Check Teflon expansion joints and hose connections. Dismantling and inspection of Generator phase and 
neutral side bushings, primary water connections to generator, PW header, Teflon hoses for any kind of damage 
& tracking including disconnection of links with bus ducts.  

0.25% 

6  Replace all necessary Generator flange gaskets. Check expansion joint of stator water pipeline. 0.25% 

7 Carrying out winding Hydraulic test as per protocol and attending to leakages if any in water and Nitrogen circuit 
system after Generator Rotor thread out and finally before rotor thread in. 

0.25% 

 

8 Dismantling and cleaning of H2 coolers, replacement of all gaskets and conducting Hydraulic    Test of all 
coolers and attending leakages if any. Painting of Water box with anti-rust paint and Cooler body with grey paint, 
including supply of paint is within vendor scope. Check condition and matching of coolers water inlet & outlet 
pipes, vent pipes and drain pipes. Arranging union joints for generator 7 exciter coolers vents for easy 
dismantling and inspection purpose.    

 

0.50% 

 

9  Removal of Generator phase and Neutral Link and replacement of Bushing sealing Gaskets, O rings and 
bushing Insulator.(if required)  

0.25% 

 

10 Checking of all electrical connections of stator like bushing connection, bar to bar connection and rectification of 
defects. 

0.25% 

 

11 Assisting in conducting electrical testing of stator winding like IR, PI, Partial Discharge Test, DC resistance and 
Tan Delta of stator winding. Test kit with operator shall be arranged by BHEL. 

0.25% 

12  Conducting final air tightness test of Generator and attending leakages. If any. Checking of Seal-off bushing of 
generator. 

0.25% 

13 Thorough cleaning of stator winding, dry out, varnishing of stator winding. Vender has to supply varnish at their 
own cost. 

0.50% 

 

14 Checking RTDs for healthiness, to be replaced if found defective. Tite seal compound injection before and after 
air leak test 

0.25% 

L.3 ROTOR :              (6.00%) 

1 Perform Run-out checks as per protocol. Decouple rotor, thread out rotor and check rotor visually. 0.50% 

2 Take IR value of rotor and assistance during conducting electrical test on rotor winding like DC resistance, AC 
impedance of rotor, DC split voltage test, RSO. Test kit with operator shall be arranged by BHEL. 

0.25% 

3 Check rotor wedge and retaining rings. Inspect the winding and Gas duct. 0.25% 

4 Dismantle & physical inspection of Compressor Assembly, florescent DP of compressor blade (required 
materials for the test to be arranged by vendor). Measurement of axial & Radial clearance. 
Adjustment/Repair/replacement if any as per requirement. 

0.50% 

5 Carry out DP test & UT of retaining ring after removal of paint. Fluorescent DP test of Compressor blades. Paint 
Removal to be supplied by the party. DP Kit is in the scope of the agency. 

 

 0.50% 

6  Check the IR of the compressor segments and rectify if found less. Surface matching of coupling face. Check 
bearing surface and shaft Seal surface and rectify any defect. 

0.50% 

7 Check for MULTI CONTACT system, conduct leakage test. Any leakages from the CC bolt, sealing washers 
during air leakage are to be attended. Air leakage of Rotor to be done as per norm. Arrangement of extpert 
technician along with required T & Ps (including Torque Wrench upto 1700 NM) and  consumables 
Compound-K & Hardener T 37) for attending CC bolt leakage are in vender’s scope 

1.50% 

8 Clean all dismantled parts thoroughly before box up. Through cleaning of rotor winding, dry-out & varnishing of 
rotor winding with Epoxy varnish. Vendor has to supply epoxy varnish at their own cost. 

0.75% 

9 Rotor thread in and box-up. Boxing up of all dismantled parts as per procedure, seal body IR measurement and 
bringing the IR value to the recommended value. 

0.75% 

10 Alignment of LP-Gen. (shifting / lifting of stator to be done. Reaming Honing if and as Required.  0.50% 

L.4 BEARINGS :                       (2.50%) 

1 Removal of pedestal cover and brg yoke and removal of Bearings 5,6 and 7 top and bottom Halves. DP Test 
and UT of Bearings. 

0.50% 

2 Matching of side and bottom pads of brgs with half ring support & IR measurement of oil catcher and oil guard. 
Correction of seal bore as per requirement. Brg clearances, yoke key clearances measurement and setting. 
Replacement of jacking oil hoses as per requirement. 

0.50% 

3 Replacement of oil guard fins as per requirement & clearance setting. Replacement of half ring support of brgs 5 
& 6, if require. Box up Bearings and yoke keys. Catenary check of Pedestal 5, 6 and 7. 

0.75% 

PSER:PUR:KDM-S398:19 (ENQ:19:PP:0015:PUR:152)   Date-20/03/2020

Page 23 of 112



 10 

4  DP and UT of coupling bolts of LP-Gen and Gen-Exciter couplings. Placement of pedestal cover of Brgs after 
inspection work. Replacement of Bearings (Brg Nos 5, 6 & 7) if any is in bidder‟s scope within the quoted price. 

0.75% 

L.5 EXCITER :                                                                             (5.00%) 

1 Decoupling of Gen-Exciter. Removal of PMG stator after removing electrical connections. 0.25% 

2 Removal of all pipe lines of Brg No.7, top cover of brg No 7 and top half of Bearing shell. Checking of IR value of 
pedestal and if found less attending the same. 

0.25% 

3 Removal of exciter coolers and Flap gates. Swing check of Exciter rotor for reference. 0.25% 

4 Removal of top half of main exciter, exciter rotor and placing it on stand.  0.25% 

5 Check MULTI CONTACT system and conduct leakage test. All leakages to be attended. Replacement of exciter 
current carrying bolt and washers, if   
Necessary. Exciter CC bolts (04 nos.) -- All sealing washers and gaskets are to be replaced. Arrangement of 
expert technician duly vetted by BHEL-Site incharge along with required T & Ps (including Torque 
Wrench up to 1700 NM) and consumables (Compound-K & Hardener T 37) for attending CC bolt leakage 
to be done by bidder within the quoted price.       

0.75% 

 

6  Cleaning of all dismantled parts and windings thoroughly.  0.25% 

7  Inspect the bandage wire for any looseness or damage and rectifying the same found Necessary 0.25% 

8   Check and blue match the coupling flange.  0.25% 

9   Check the multi-contact band and replace the same if found defective. Visually inspect the exciter rotor bearing 
seating portion and rectify any defect. 

0.25% 

10 Cleaning of Exciter coolers and carrying out Hydraulic testing of the same as per protocol and attending 
leakages if any.  

 

0.50% 

11  Check ground fault detection system and rectify any fault. Checking of Dehumidifier, shutdown heaters and 
lighting  

0.25% 

12 Complete assembly of exciter unit and sealing of air leakages. 0.25% 

13 Assistance during IR, PI and winding resistance measurement of exciter rotor and exciter stator as well as PMG. 
Test kit with operator shall be arranged by BHEL Clean the filters of exciter dome & DP test of exciter rotor fan 
hub. 

0.25% 

14  Replacement of all gaskets and providing proper sealing of exciter dome.  0.25% 

15  Checking of all foundation bolts of exciter bed and if found loose or damaged to be attended. 0.25% 

16  Alignment of Gen-exciter, swing check and coupling. Torque wrench for Gen-Exciter Coupling to be provided by 
the party. 

0.50% 

 

L.6 DIODE WHEEL ASSEMBLY :                                               (0.50%) 

1 Assistance during inspection of diode wheel (test kit with operator shall be arranged by BHEL) including 
checking of diodes and fuses. Replacement (if required) of positive and negative wheel to detect any crack, 
overheating marks, deformation or any other defect of wheels, diodes, fuses, heat sinks, links, Insulations.  

 
2  Inspection and replacement (if required) of all fasteners and lock washers for their intactness & Visual 

inspection of stroboscope and its light source where installed. 

3 Measurement and replacement (if required) of fuse resistance (acceptance value given by OEM) 

L.7 SHAFT SEALS :                                                         (1.00%) 

1 Shaft seals insulation replacement, checking of seal ring clearance and replacement as per requirement after 
machining of new seal rings to the required dimensions. Marching of seal ring and oil catcher included in 
vendor‟s scope.  

 
2 Check seal body, Teflon bushes. 

3 Conduct leak test at recommended pressure & attend defect. 

4 
 

Blue matching of seal body parting plane oil catcher parting plane and seal oil Teflon bush surface. Inspection of 
all Teflon bushes and replacement of the same if found damaged. Checking of seal oil hoses of impulse lines 
and replacing the same if found damaged 

L.8 PRIMARY WATER SYSTEM :                                (0.50%) 

1  Check and clean all filters.  

2 Hydraulic test of Primary water system, rectification of leakage of nitrogen gas system. 

3 DP testing of the weld joints of all the primary water pipe lines and nitrogen pipe lines including supply of 
standard DP materials, tools & tackle. 

4 Replacement of O-rings in the Primary water system 

L.9 Generator Bushing: (0.50%) 

1 Inspection of terminal bushing, replacement of old O-rings and gaskets if required  

2 Leak test of bushings 
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3 Complete cleaning of bushing and its compartment 

4 Replacement of bushing with new one if required & tightness checking of bushing connection 

Note 

 
Bidder has to arrange one expert winder for 10 days within the quoted price, failing which an amount of 
Rs 5000/- per man-day will be deducted. 

 

M HSE COMPLIANCE & HOUSEKEEPING & ASSISTANCE DURING SYNCHRONIZATION/ COMMISSIONING 
OF THE UNIT 

(2.00%) 

1 Deployment of two Safety Officer having qualification of Diploma in Safety & Safety compliance at site 1.00% 

2 Housekeeping at BHEL site office 0.20% 

3 ASSISTANCE DURING COMMISSIONING/SYNCHRONIZATION OF THE UNIT AND OBSERVATION FOR 72 
HRS AFTER SYNCRONIZATION OF MACHINE 

0.80% 

 

  

REQUIRED FROM SUCCESSFUL BIDDER    

01.  4NOS. OF 50 TONNES , 2 NOS. OF 25 TONNES & 2 NOS. OF 100 TONNES HYDRAULIC JACKS WITH PUMPING 
UNITS IN GOOD WORKING CONDITIONS. 

02. GRANITE SURFACE PLATE OF 0.01 MM ACCURACY OF 1 X 1 METER2 SIZE.  
03.  T & P AND IMTEs FOR PERFORMING THE SUBJECT JOB 
04. SPECIAL TOOLS REQUIRED FOR C& I JOBS: 

1. Digital Multimeter( 4 ½)   02 nos 
2. Walkie-Talkie/ Telephone  set  01 set 
3. Screw driver set   03 nos 
4. Combination plier    03nos 
5. Soldering Iron & acc.  01 no. 
6. Crimping tool   01 no. 
7. Apart from above list, T&P‟s used for mechanical job are also required viz. Dial gauge, feeler  

 
 
General scope of work and terms: 
 

01. Transportation of spares from CUSTOMER store to site and return to store if not used. 
02. Transportation of special T& Ps, lifting tackles etc from CUSTOMER store to site and return to store after job 

completion. 
03. Issuing and returning of materials from CUSTOMER store and returning back & material reconciliation. 
04. General illumination is available but for carrying out overhauling job any illumination is required is to be arranged. 
05. After completion of work, the area shall be cleared up to the satisfaction of BHEL Site Engineer in 

charge/CUSTOMER. Disposal of scrap/ waste/ insulation / debris generated while overhauling work to be 
disposed off at predetermined place as indicated by CUSTOMER by the bidder including transportation of the 
waste. 

06. The contractor shall have to bear for the loss of any damage to the items belonging to CUSTOMER due to 
Improper handling / storing or improper fitting etc. and necessary recoveries will be made from the Contractor. 

07. The contractor shall erect approach platform as per requirement and dismantle the same. Scaffolding material 
shall be brought by the contractor. 

08. The contractor shall be fully responsible for maintenance of records of his employees. 
09. Contractor shall engage his personnel round the clock and shall submit detailed work plan, bar chart, manpower 

deployment plan (in nos. and skill level only) round the clock and work progress and these shall be discussed 
and agreed prior to award of contract. 

10. Housekeeping: Maintaining proper cleanliness around the work area is the contractor‟s responsibility. The 
contractor has to depute separately identified persons exclusively for area cleaning. 

11. Safety Requirements: All persons working shall strictly follow the CUSTOMER safety norms. Contractor shall be 
solely responsible for ensuring the safety of his all worker / employees. 

12. Contractor shall provide and ensure the proper use of all safety gadgets to / by his all employees / workers 
engaged for this work. Contractor shall provide following safety gadgets confirming to the IS norms: safety 
helmets, safety goggles, safety shoes, hand gloves, & safety belts. Failing to the issue or use of the safety 
gadgets based on the requirement (abiding to the safety norms) a penalty of Rs. 2000/-shall be imposed. 

13. The contractor shall ensure that safety related awareness training has been given to his all workers / employees 
at the time of start of contract and it is mandatory to obtain identity card for the same from CUSTOMER safety 
department. 

14. Qualified safety supervisor(s) must be engaged by the contractor to take care of safety exclusively of his workers 
/ employees engaged for the subject work. Contractor shall also ensure that there shall not be any safety hazard 
to the persons / machines in the vicinity due to his activities. 
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15. All lifting tools and tackles to be used shall be having the valid test certificate (with proper identification mark on 
the tools) from government approved agency and the same shall be produced to Engineer before start of work. 

16. Other Requirements: Contractor shall ensure that environmental related awareness training has been given to 
his workers / employees at the time of start of contract. 

17. Agency has to arrange their own incoming / outgoing Road permit for the T&Ps, materials, consumables 
etc required for the work. 

18. Deployment of Safety Officer (round the clock) having qualification of Diploma in Safety for entire 
duration of the job. 

 
 
For all the above cases arrangement of Mobile Crane, Trolley-Tractor, Hydra Crane & other Material handling 
equipment (if required) will be in vendor’s scope 
 
TAXES & DUTIES –GST REGIME 
 

1.0 TAXES & DUTIES, ETC.  

1.1 
All taxes excluding  GST with applicable cess &  BOCW Cess (mentioned elsewhere in the  Tender) but 
including, Charges, Royalties, , any State or Central Levy and other Taxes for materials if any obtained for the 
work and for the execution of the contract shall be borne by the bidder and shall not be payable extra by BHEL. 

1.2 
Any increase in the above at any stage during execution including extension of the contract, if any, shall have to 
be borne by the contractor. Quoted/ accepted rates/ price shall be inclusive of all such requirements.  

1.3 
GST with applicable Cess, legally leviable & payable by the successful bidder as per GST Law, shall be 
paid extra by BHEL. Hence, Bidder shall not include GST with applicable Cess in their quoted price. 

1.4 
The successful bidder shall furnish proof of GST registration with GSTN Portal covering the services under this 
contract. Registration should also bear endorsement for the premises from where the billing shall be done by the 
successful bidder on BHEL for this project/ work. 

1.5 
Since GST on output will be paid by BHEL separately as enumerated above, bidder’s quoted rates/ price 
should be after considering the Input Credit under GST law at their end. 

1.6 
TDS under Income Tax shall be deducted at prevailing rates on gross invoice value from the running bills unless 
exemption certificate from the appropriate authority/ authorities is furnished. 

1.7 TDS under GST shall be deducted at applicable rates on gross invoice value from the running bills.  

1.8 

Bidder shall note that the GST Tax Invoice complying with GST Invoice Rules (Section 31 of GST Act & Rules 
referred there under) wherein the  „Bill To‟ details shall be as per following. 

BHEL GSTN – 20AAACB4146P5ZP 

NAME: Bharat Heavy Electricals Limited 

ADDRESS: BHEL SITE OFFICE, 2 X 500 MW Koderma Power Project, Bnajhedih, P.O. Jhumri Telaiya, Dist. 
Koderma-825409 (Jharkand) 

1.9 

Bidder to intimate immediately on the day of removal of Goods(in case of any supply of goods) to BHEL along 
with all relevant details and a scanned copy of Tax Invoice through following communication mode for enabling 
BHEL to meet its GST related compliances  

 

Portal Address – Shall be intimated later.          

And 

Email Address – Shall be intimated later. 

 

In case of delay in submission of the abovementioned documents on the date of dispatch, BHEL may incur 
penalty /interest for not adhering to Invoicing Rules under GST Law. The same will be liable to be recovered 
from the successful bidder, if such delay is attributable to the bidder. 

1.10 
In case of raising any Supplementary Tax Invoice (Debit / Credit Note) Bidder shall issue the same containing all 
the details as referred to in Section 34 read with Section 31 of GST Act & Rules referred there under. 

1.11 
Bidder shall Comply with the Time limit prescribed under the GST Law and rules thereof for raising of the tax 
invoice. If any supply of goods is applicable, Bidder shall also ensure prompt delivery of Goods after dispatch. 

1.12 
Bidder shall note that in case GST credit is delayed/ denied to BHEL due to delayed / non receipt of goods and 
/or tax invoice or expiry of the timeline prescribed in GST Law for availing such ITC, or any other reasons 
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attributable to the bidder, GST amount shall be recoverable from the bidder along with interest levied / leviable 
on BHEL, as the case may be. 

1.13 

Bidder shall upload the Invoices raised on BHEL in GSTR-1 within the prescribed time as given in the GST Act. 
Bidder shall note that in case of delay in declaring such invoice in your  return  and GST credit availed by  BHEL 
is denied or reversed subsequently as per GST Law , GST amount paid by BHEL towards such ITC reversal as 
per GST law shall be recoverable from the bidder along with interest levied / leviable on BHEL. 

1.14 

Way Bill: Successful Bidder shall arrange way bill / e-waybill for any transfer of goods for the execution of the 

contract.  

The Bidder has to make their own arrangement at their cost for completing the formalities, if required, with 
Issuing Authorities, for bringing materials, plants & machinery at site for execution of the works under this 
contract, Road Permit/ Way Bill, if required, shall be arranged by the contractor and BHEL will not supply any 
Road Permit/ Way Bill for this purpose.  

1.15 

Any new taxes & duties, if imposed subsequent to the due date of offer submission as per NIT & TCN, by 
statutory authority during contract period (including extensions for which delay is not attributable to the bidder), 
shall be reimbursed by BHEL on  production of relevant supporting document to the satisfaction of BHEL. 
However, bidder shall obtain prior approval from BHEL before depositing any such new taxes and duties.  

Benefits and/or abolition of all existing taxes must be passed on to BHEL against new taxes, if any, introduced 
at a later date. 
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ANNEXURE – BOCW 
Specific clause wrt BOCW Act & Cess Act 

1 

1.  It shall be the sole responsibility of the contractor as employer to ensure compliance of all the statutory 
obligations under the Building and other Construction Workers’ (Regulation of Employment and Conditions of 
Service) Act, 1996 and the Building and other Construction Workers’ Welfare Cess Act, 1996 and the rules made 
thereunder.  

2.  It shall be sole responsibility of the contractor engaging Building Workers in connection with the building or other 
construction works in the capacity of employer to apply and obtain registration certificate specifying the scope of 
work under the relevant provisions of the Building and Other Construction Workers’ (Regulation of Employment 
and Conditions of Service) Act, 1996 from the appropriate Authorities.  

3.  It shall be responsibility of the contractor to furnish a copy of such Registration Certificate within a period of one 
month from the date of commencement of Work.   

4.  It is responsibility of the contractor to register under the Building and other Construction Workers’ Welfare Cess 
Act, 1996 and deposit the required Cess for the purposes of the Building and other Construction Workers’ 
(Regulation of Employment and Conditions of Service) Act, 1996 at such rate as the Central Government may, by 
notification in the Official Gazette, from time to time specify.  However, before registering and deposit of Cess 
under the Building and other Construction Workers’ Welfare Cess Act, 1996, the contractor will seek written prior 
approval from the Construction Manager.  

5.  In case where the contractor has been accorded written approval by the Construction Manager and the 
contractor is required to furnish information in Form I and deposit the Cess under the Building and other 
Construction Workers’ Welfare Cess Act, 1996, fails to do so, BHEL reserves right to impose penalty at the rate 
of 30% of Cess Amount. 

6.  It shall be sole responsibility of the contractor as employer to get registered every Building Worker, who is 
between the age of 18 to 60 years of age and who has been engaged in any building or other construction work 
for not less than ninety days during the preceding twelve months as Beneficiary under the Building and other 
Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 1996. 

7.  It shall be sole responsibility of the contractor as employer to maintain all the registers, records, notices and 
submit returns under the Building and other Construction Workers’ (Regulation of Employment and Conditions of 
Service) Act, 1996 and the Building and other Construction Workers’ Welfare Cess Act, 1996 and the rules made 
thereunder. 

8.  It shall be sole responsibility of the contractor as employer to provide notice of poisoning or occupation notifiable 
diseases, to report of accident and dangerous occurrences to the concerned authorities under the Building and 
other Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 1996 and the rules made 
thereunder and to make payment of all statutory payments & compensation under the Employees’ Compensation 
Act, 1923. 

9.  It shall be responsibility of the Contractor to furnish BHEL on monthly basis,  Receipts/ Challans towards Deposit 
of the Cess under  the  Building and other Construction Workers’ Welfare Cess Act, 1996 and the rules made 
thereunder along with following statistics :  

(i) Number of Building Workers employed during preceding one month. 
(ii) Number of Building workers registered as Beneficiary during preceding one month. 
(iii) Disbursement of Wages made to the Building Workers for preceding wage month.  
(iv) Remittance of Contribution of Beneficiaries made during the preceding month 

10.  BHEL shall reimburse the contractor the Cess amount deposited for the purposes of the Building and other 
Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 1996 under the Building and 
other Construction Workers’ Welfare Cess Act, 1996 and the rules made thereunder. However, BHEL shall not 
reimburse the Fee paid towards the registration of establishment, fees paid towards registration of Beneficiaries 
and Contribution of Beneficiaries remitted. 

11.  It shall be responsibility of the Building Worker engaged by the Contractor and registered as a beneficiary under 
the Building and other Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 1996 to 
contribute to the Fund at such rate per mensem as may be specified by the State government by notification in 
the Official Gazette.  Where such beneficiary authorizes the contractor being his employer to deduct his 
contribution from his monthly wages and to remit the same, the contractor shall remit such contribution to the 
Building and other construction Workers’ Welfare Board in such manner as may be directed by the Board, within 
the fifteen days from such deduction.   

12.  If any point of time during the contract period, non-compliance of the provisions of the Building and other 
Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 1996 and the Building and 
other Construction Workers’ Welfare Cess Act, 1996 and the rules made thereunder is observed, BHEL reserves 
the right to withhold a reasonable amount from the payables to discharge any obligations on behalf of 
Contractors. The reasonable amount shall be decided by the Construction Manager in consultation with Resident 
Accounts Officer & Head HR and shall be final.   

13.  The contractor shall declare to undertake any liability or claim arising out of employment of building workers and 
shall indemnify BHEL from all consequences / liabilities / penalties in case of non compliance of the provisions of 
the Building and other Construction Workers’ (Regulation of Employment and Conditions of Service) Act, 1996 
and the Building and other Construction Workers’ Welfare Cess Act, 1996 and the rules made thereunder. 
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ANNEXURE – SAS-I 
 

ESSENTIAL CONDITIONS TO BE FULFILLED BY SUCCESSFUL BIDDER 
 

 

01. Successful bidder has to arrange 6 copies of overhauling reports which will include various 
protocols with necessary data / MOMs / important correspondences / log sheets/ colour 
photographs etc. and the books shall be spiral bound with thick acetate papers in front and back 
along with  BHEL logo printed suitably on thick art paper at the front. 

02. Bidder has to arrange to provide PC with internet connection, with colour printer and Xerox 
paper as required for taking print out compatible with WINDOW vista version or, latest 
version loaded with necessary software, during entire period of execution of job at site , for 
preparing /maintaining / up keeping of various correspondences/ protocols/log shts. etc. . PC 
shall be operated by PC operator conversant with AUTOCAD and other softwares to be 
arranged by the successful bidder within the scope. All data thus stored during the execution of 
job shall be handed over to Resident Manager at site after the Overhauling for submission to 
Customer. In case vendor fails to provide the PC operator, Rs 8000/- per month shall be 
deducted from vendor’s bill. 

03. Successful bidder is to render services for proper up-keepment   of BHEL site office as 
required. Full time office boy is required to be provided by the successful bidder at site for up 
keepment of site office. 

04. After dismantling and during execution of the job, successful bidder has to suitably tag the 
components and sub-assemblies for trace ability and store properly before final assembly. This 
is as per Doc. Nos. PSER:PMX:002:94 & PSER:PMX:001:94. 

05. Process control of Special Processes like Welding and Heat Treatment shall be carried by 
successful bidder as per Doc. Nos. PSER:QLY:001:99, PSER:QLY:001:94 (3 VOL) and 
PSER:QLY:003:99. 

06. Proper segregation, identification, tagging and up-keep of all dismantled items at work site 
during job execution have to be done by successful bidder. 

07. Successful bidder is to obtain necessary "No Dues" certificates before de- mobilisation from 
site. 

08. Successful bidder is to comply with all the statutory and regulatory norms, rules and practices 
as applicable for the job/site. 

09. Successful bidder shall provide valid calibration certificates for IMTEs, fitness certificates for    
T&Ps and Construction Equipment ( e.g. wire ropes, hand operated chain pulley blocks, pulling 
and lifting machines, electric welding generators, arc welding transformers etc.). Calibration of 
IMTEs is to be arranged from the accredited agencies. Calibration certificates should have the 
traceability as per national/international standards. At work site the IMTEs, T&Ps and 
Construction Equipment shall be checked/tested/inspected by BHEL engineers. The procedure 
for fitness testing and storage preservation and maintenance of Construction Equipment and 
T&Ps shall be as per Doc. Nos. PSER:FEX:001:94, PSER:SAS(CAL):016:95 and 
PSER:FEX:002:94 available with BHEL site engineers. 

10. Successful bidder should follow all safety norms at work site. The Doc. No.PSER:PMX: 
004:94 in this regard is available with BHEL engineer at site. 

11. Any NDT within the scope shall be as per Non-Destructive Examination manual (Doc. No. 
PSER: QLY:002:99 available with BHEL site engineer. 

12. Provision of packaged drinking water facility at BHEL site office. 
13. The successful bidder is to arrange a full set of First Aid kit for attending to manpower 

deployed by him at site as per requirement. 
14. The successful bidder is to arrange extra illumination at work site to augment the existing site 

illumination if required to enable round-the-clock safe working. 
15. Within the quoted price, the bidder has to arrange new set of utensils ( cooking & serving ),  

stoves, gas cylinders / gas oven , electric heaters , chairs , tables etc. including cooks / helpers 
for preparation of food for 5 to 8 nos. BHEL persons.  The successful bidder will also be 
responsible for taking over and vacate the BHEL mess quarter. Bidder has to provide foods for 
the cook and helper. 

16. Vendor shall submit shall submit daily job plan & progress report to the concerned BHEL 
engineer, review the programme from time to time.  
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ANNEXURE-II 

TENTATIVE LIST OF T & P 
Tentative List T&Ps for the job is mentioned below. Vendor has to arrange T&Ps as may be required for 
successful completion of the job.  T&Ps are to be mobilized by vendor as and when required to match the 
work schedule & complete the job on time. BHEL has the authority to penalize the contractor suitably 
including termination of contract if the required/necessary T&P’s are not mobilized in time for successful 
completion of job. 
 
 

Sl. 
No. MEASURING TOOLS 

 Quantity 

1.01 Dial Indicator with Magnetic Base  6 sets 
1.02 Dial indicator – button type and LASTWARD (3 mm 

travel, 25 mm dia dial with links for coupling 
alignment) 

 2 set each 

1.03 Slip gauge upt 10 mm  1 set 
1.04 Micro-head level, accuracy 0.1 mm per metre, 150 mm 

long 
 1 no. 

1.05 Square level for leveling major parts for installation 
(accuracy 0.1 mm, 150 mmX150 mm) 

 1 no. 

1.06 Vernier Caliper 150 mm and 300 mm  1 no. each 
1.07 Set of spring caliper and divider(150 mm)  1 set 
1.08 Zenith caliper for marking (150 mm)  1 no. 
1.09 Steel Scale 150 mm, 300 mm, 1000 mm  2 nos each 
1.10 Telescopic gauge up to 150 mm  1 set 
1.11 Bore dial gauge up to 75 mm  1 set 
1.12 Inside micrometer up to 1500 mm  1 set 
1.13 Outside micrometer  0-25 mm 2 nos 
  0-50 mm 1 no. 
  50-200 mm 1 no. 
  200-300 mm 1 no. 
  300-400 mm 1 no. 
  400-500 mm 1 no. 
1.14 Taper Gauge up to 20 mm  1 no. 
1.15 Taper gauge 0.1 – 10 mm  1 no 
1.16 Feeler gauge 100 mm, 200 mm, 300 mm long (from 

0.03 to 1.0 mm thick) 
 1 set each 

1.17 Feeler strip 0.03 mm, 0.04 mm, 0.05 mm, 0.10 mm X 
300 mm long 

 5 each 

1.18 Thread Gauge M4 to M56  1 set 
1.19 Depth micrometer 0-25 mm  1 no. 
1.20 Surface plate 300 mm X 300 mm  1 no. 
1.21 Combination set   1 no. 
1.22 Ball pen gauge for 3 to 10 mm bore  1 set 
1.23 Measuring steel tape 3 M, 15 M  2 each 
1.24 500 V hand / motorized megger  1 no. 
1.25 1000 V hand / motorized megger  1 no. 
1.26 250 V megger  1 no. 
1.27 3 1/2  Digit digital multimeter  1 no. 
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CUTTING TOOL 

  

 
 

  

2.01 Tap set M 5 to M42 (including M27 & m 33)  1 set each 
2.02 Die set M 14 to M 65  1 set each 
2.03 Pistol Drill 6 mm 2 nos. 
 -Do- 15 mm 1 no. 
 -Do- with magnetic stand 19 mm 1 no. 
2.04 Straight grinder GQ 4  3 nos. 
2.05 Angle grinder AG 7 and AG 5 2 nos. each
2.06 Pistol grinder  1 no. 
2.07 Flexible grinder with necessary accessories  2 nos. 
2.08 Bench grinder 150 mm  1 no. 
2.09 Hole punch up to 32 mm  1 set 
2.10 Easy out up to M 24  1 set 
2.11 Taper reamer up to 18 mm  1 set 
2.12 Hand ratchet  2 nos. 
    
 

LIFTING TOOL 
  

 
 

  

3.01 Sling- 8 mm, 2.5 metre long tip to tip along with 150 
mm eye at both end 

 1 pair 

3.02 Sling 12 mm, eye at both end of 300 mm,  1.5 metre long 1 pair  
  2.5 metre long 1 pair 
  3.5 metre long 1 pair 
3.03 Sling 19 mm, eye at both end of 450 mm,  2.0 metre long 1 pair 
  3.0 metre long 1 pair 
3.04 Sling 25 mm, eye at both end of 450 mm,  3.0 metre long 1 pair 
  6.0 metre long 1 pair 
3.05 Eye bolt 10, 12, 14 & 16  4 nos. each 
3.06 Eye bolt 20, 24, 27, 36 & 42  2 nos. each 
3.07 D-shackles pin dia. 10 mm, 12 mm   5 pairs each 
 D-shackles pin dia. 20 mm, 25 mm, 32 mm, 36 mm & 

44 mm 
 1 pair each 

3.08 Ratchet hoist 0.5 T  1 no. 
3.09 Chain block 2 T, 5 T  1 no. each 
3.10 Manila rope 25 mm, 30 metre long  1 pair 
3.11 Cotton rope 25 mm, 10 metre long  1 no. 
    
 

OTHER T & P 
  

4.01 Gas welding machine  1 set 
4.02 Hand lamp with 30 metre cable  6 nos. 
4.03 Switch board with 50 metre cord  2 nos. 
4.04 Scissors-300 mm  1 set 
4.05 Shim cutter – 350 mm  1 set 
4.06 Magnifying glass – 75 mm dia  1 no. 
4.07 Mirror with handle  1 no. 
4.08 Vacuum cleaner  1 no. 
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4.09 Carpenter’s saw  1 no. 
4.10 Carpenter’s chisel  3 nos. 
4.11 Open “D” D.E. spanner 36X41, 41X46  2 nos. each 
4.12 S.E. span “D” spanner 46, 50, 55, 65, 70, 75, 80, 85, 

90, 95, 100, 105 
 1 no each 

4.13 Slogging spanners 36, 41, 55, 65  2 nos. each 
4.14 Slogging spanner 46 mm  4 nos. 
4.15 Slogging spanners 50, 60, 70, 75, 80, 85, 90, 95, 100, 

105 
 1 each 

4.16 Box spanner set with straight handle, ratchet handle, 
universal extension piece – all heavy duty, up to 46 
mm 

 1 set 

4.17 Tubular spanner 20 to 46 mm  1 set 
4.18 Allen key set 4 to 27  2 sets 
4.19 Pipe wrench 150, 350 & 450 mm  1 no. each 
4.20 Slide wrench 200 mm, 300 mm  2 nos. each 
4.21 Spray gun for generator varnishing / painting with 

necessary high pressure hose 
 1 no. 

4.22 High pressure air hose at least 30 metre long  1 no. 
4.23 Tubular spanner  1 set 
4.24 Gland packing remover  1 set 
    
    
 

HAND TOOLS 
  

 
 

  

5.01 Chisels (Chrome-Vanadium) 1 mm  6 nos. 
5.02 Center punch (Chrome-Vanadium) small & big  1 each 
5.03 Letter punch – 4 mm size  1 set 
5.04 Number punch – 6 mm size  1 set 
5.05 Bearing scrapper – half round and triangular  2 nos. each 
5.06 Flat scrapper (made out of 1.5 inch power saw blades 

and pipes 
 8 nos. 

5.07 Hammer 250 gms., 500 gms.  1 no. each 
5.08 Hammer 1 kg., 2 kg.  3 nos. each 
5.09 Hammer 5 kg.  2 nos. 
5.10 Hammer 8 kg.  1 no. 
5.11 Copper Hammer 2 kg.  1` no. 
5.12 Lead Hammer 2 kg.  1 no. 
5.13 Nylon mallet  3 nos. 
5.14 Needle file  2 sets 
5.15 Assorted file  4 dozens 
5.16 Screw driver 150 mm, 300 mm, 450 mm (Taparia 

make) 
 2 nos. each 

5.17 Tommy bar 32 mm X 1 metre  1 no. 
5.18 Crow bar – big and small  2 nos. each 
5.19 Hole bar (Assorted size)  4 nos. 
5.20 Hacksaw frame (good quality)  2 nos. 
5.21 Pliers, cutting nose, grip, O/S circlip,  I/S circlip  2 nos. each 
5.22 Magnetic needle for dust in small holes  1 no. 
5.23 Oil stone (rough and smooth)  6 nos. each 
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5.24 H.S.S. 12 mm square section X 100 mm parallel bits 
(accurate with 0.01 mm in section) 

 2 nos. 

5.25 Copper rod 12 mm dia., 25 mm dia., 50 mm dia., 300 
mm length 

 1 pc. Each 

5.26 Bench vice 150 mm  2 nos. 
5.27 Channel lock 150 mm  2 nos. 
5.28 Vice grip 150 mm  1 no. 
5.29 Cutogen gas cutting set with hose, jubilee clamps and 

regulators 
 1 set 

5.30 Hydraulic jacks (50 tons capacity)  4 nos. 
5.31 Welding generators (with lead holder)  1 no. 
5.32 Brazing torch set  2 no. 
5.33 Cutting nozzle no 19, 20  2 no each 

5.34 Hydraulic jacks (25 tons and 100 tons capacity) 
 

 4 nos. each 
 

The above list of T&P’s are not exhaustive but indicative only .Any shortage may be made up  
by the vendor as may be required for overall job completion.  
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ANNEXURE – III 
 
LIST OF CONSUMABLES TO BE ARRANGED BY THE CONTRACTOR IN 
ADDITION TO THE NORMAL CONSUMABLES. 
 
1) Dye penetration test kit                                             As may be required . 
2) Emery paper ( fine and coarse )                                                     As may be required . 
3) Emery clothes sheets.                                                                  As may be required 
4) Eutectic electrode L & T – 670/680                                            As may be required. 
5) All consumables as may be required for  
    welding , brazing , gas cutting etc. 

         6)Petrol ,Diesel                                                                           As may be required . 
         7)Rustolene.                                                                                   As may be required .   
         8)25 mm thick planks X 200mm wideX 3000 mm long for keeping dismantled parts 

9 )Asbestos cloth and asbestos powder .                                      As may be required 
10)ACETONE.                                                                          As may be required 
11)Stag B , Molykote,Holdtite,M seals,Hylomar,Selastic etc. As may be required. 
 
Any other consumables , supplementary requirement has to be provided by the vendor  
for successful completion of the job. 
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SPECIAL NOTE TO BIDDERS 
 
01. LUMPSUM PRICE: 

The bidders should quote lump sum price for the total scope of work mentioned in ANNEXURE– I   
Compliance to Annexure SAS – I is mandatory. If successful bidder fails for compliance of Annexure SAS 
I, then total expenditure towards the said items shall be deducted from the successful bidder’s bill.  

  
02. Successful bidder has to submit the following documents on and during execution of the job: 
   

a) Labour license for the subject work. 
b) Insurance coverage of the total workers engaged for the job. 
c) Monthly wage certificate of the total work force. 
d) EPF for the workers engaged. 
e) Submit safety plan. 
f) Submit bar chart / job completion schedule as & when asked for. 
g) No due certificate from KODERMA TPS/DVC personnel dept. 

Successful bidder has to obtain “No Objection Certificates” from concerned depts. and P&A dept. of 
customer. 
 
The scope under the specification (as per Annexure –I of scope of work) is not exhaustive but indicative 
only. However, any activity covered under the normal course of works mentioned in annexure-I at 
KODERMA TPS/DVC shall be deemed to be within the scope.  
Transportation of materials, T & Ps including Special T & Ps, lifting tackles etc from KODERMA TPS/DVC 
site stores to work spot as per requirement along with material reconciliation and also transportation of the 
T&P’s / Instruments etc. from BHEL-KOL HQ / OTHER Eastern Region Sites to KODERMA TPS/DVC site   
& back, is included in the scope of the vendor at their own cost. In case any part of the job is not carried 
out, a deduction will be effected as per percentage shown against those items. 
 

03.                      Any related work not detailed under the above schedule of work but found essential for completion of the 
job has to be executed by vendor free of cost. 

 
04. The vendor has to strictly comply with the SAFETY RULES & procedures of the KODERMA TPS /DVC. It 

is suggested that the prospective bidders may visit & contact KODERMA TPS/DVC to know further details 
of their safety rules before quoting their price.  

 
05 Disposal of scrap/ waste/ insulation generated while overhauling work to be disposed off at 

predetermined place as indicated by KODERMA TPS/DVC by the bidder including transportation of the 
waste. 
 

06.                Defect liability period against bad workmanship shall be 6 (six) months from the date of 
commissioning/synchronization of the unit. During this period if any re work are required to be carried out, 
then the same are to be done by the successful bidder. The successful bidder shall be responsible for 
timely execution and quality of overhauling job and stand guarantee against any defect due to bad 
workmanship. Once defect is registered within defect liability period, the successful bidder has to rectify 
the same free of cost during next available opportunity. 

 
07.                     Security Deposit:    Vendor shall furnish security deposit as per clause no.1.8 of GENERAL & SPECIAL 

CONDITIONS OF CONTRACT [FOR SERVICES JOB] and clause no (D) of SPECIFIC TERMS AND 
CONDITIONS FOR SERVICES JOBS.  Security Deposit shall be released to vendor after successful 
completion of defect liability period of six (06) months and this shall be read in conjunction with clause 
no.1.8.9 of GENERAL & SPECIAL CONDITIONS OF CONTRACT [FOR SERVICES JOB].  

 
08.  Terms of Payment:  Clause no (F), Sub clause 03(Terms of Payment), SPECIFIC TERMS AND 

CONDITIONS FOR SERVICES JOBS shall be read as bellow: - 
a) 80% of the contract value plus BOCW cess (as applicable) but excluding the amount of GST shall be 

payable against submission of three progressive running bills. Each of the billed amount shall 
correspond to the quantum of job actually completed and to that effect the claim can be preferred 
based on percentage allotments (to be given in the work order) made. This, however, has to be 
certified by the resident manager / engineer of the site.  
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b) 10% of contract value value plus BOCW cess (as applicable) but excluding the amount of GST shall 
be payable on submission of statutory documents & ‘no due certificate from customer’s personnel 
department’. 

c) Balance 10% of contract value value plus BOCW cess (as applicable) but excluding the amount of 
GST shall be payable after synchronization of the unit and on receipt of final payment by BHEL from 
Customer KODERMA TPS / DVC & after confirmation of full GST Credit to BHEL. Any Interest if 
levied thereon for reasons elaborated in Tax clause of the tender which is not attributable to BHEL   
will be recovered for the Final Payment / Retention. 
 

  BHEL at its discretion may further split up the percentage break up given in billing schedule and 
effect payment to suit site condition, cash flow requirement etc. according to progress of work. 

 
d) Applicable GST shall be released to the vendor upon compliance of following: - 

i. Vendor declaring such Invoice in his GSTR-1 
ii. Material Receipt Certificate (MRC)/ Engineering Protocol 
iii. Confirmation of payment of GST thereon by vendor on GSTN Portal 
iv. Above is subject to receipt of goods / service and tax invoice thereof along with vendor declaring 
invoice in his return and paying GST within timeline prescribed for availing ITC by BHEL. 

 
 
09.             EXTRA WORK RATES CURRENTLY BEING ADMITTED BY BHEL, PS-ER [Page-10, SPECIFIC TERMS 

AND CONDITIONS FOR SERVICES JOBS, clause no. A (a) & A (b)] shall be read as below:- 
a) Average single man hour rate including overtime if any, supervision, T&P, other site expenses and 

incidentals including consumables as certified by site-in-charge of BHEL. 
                    Rs 60/- per man hour (Rupees sixty per man hour only) 
 
         b) Same as above (a) but excluding supply of consumables by vendor. 
                   Rs 40/- per man hour (Rupees forty per man hour only) 
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ANNEXURE-S 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 

SAFETY PROVISION RELATING TO CONTRACTOR 
 
 
 
 
 
Note: Annexure-S shall be read in conjunction with “HSE & OHSAS” clause of the 
tender.  In case of any conflict or inconsistency between “Annexure-S” and “HSE & 
OHSAS” clause of the tender, the provisions in the “Annexure-S” shall prevail and shall 
be binding on the vendor. 
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Safety Clauses in GCC of O&M Contracts: 
 

CLA-

USE 

NO. 

REQUIREMENT 

1.0 

 

 

 

 

 

 

 

 

 

 

 

 

2.0 

 

 

2.1 

 

 

 

. 

 

2.2 

 

 

 

 

 

2.3 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

The contractor/ agency shall comply with all the requirements of the Factories Act, State 

Factories Rules as amended time to time, and all other statutory requirements as applicable to 

his work, like Indian Electricity Act, ESI Act (Wherever the facility is available), PF Act, 

Workmen’s Compensation Act, Motor Vehicles Act, etc.  He shall ensure compliance of all 

the responsibilities of the Occupier and Factory Manager as mentioned in the Factories Act, in 

his activities of work.   

 

Additionally, the contractor shall comply with all the Rules framed by DVC (Also referred 

here as DVC), relating to Safety of all those working/ present in the work place, and ensure 

compliance with all types of permit to work. He shall also comply with all directions given by 

the Engineer In-charge or Head of DVC Project Safety Deptt. Or, their nominated 

representative with specific regard to Safety and Health of the workers.   

 

The Contractor/ Agency shall frame and implement its Safety and Health Policy, which shall 

contain all the provisions relating to compliance of DVC Safety/ Health and Safety Policy.  

 

The Contractor shall appoint a full time Engineer with qualification of either Degree in 

Engineering,  with not less than 1 years of supervisory experience or Diploma in Engineering  

with not less than 3 years of experience,  in supervising the  work for each 50 workers/ staff or 

a part thereof.  Where the work is of hazardous in nature the supervisor shall be appointed for 

first 20 workers also. 

 

If at any time the contractor employs more than 150 workers including staff, he shall appoint 

from the start of work itself a Safety Officer, with the qualification as mentioned in the 

Factories Act/ State Factories Rules applicable to the state, in which the work is carried out. 

The Safety Officer of the Contractor shall discharge only those responsibilities as mentioned 

in statutory rules for the Safety Officers. 

 

Before start of work by the Contractor, the Contractor shall sign an MOU with Head of DVC 

Project Safety Deptt. and Engineer In charge of the contract, wherein he shall submit following 

documents also: 

 

a) Safety Plan of the Contractor for his own as well as his sub- contractors and action plan 

to implement it; 

 

b) Methodology (Including responsibility) of accident reporting to DVC authorities and 

Statutory authorities, conduct of enquiries, and implementation of corrective measures. 

 

c) The Contractor shall get all his Lifting equipments and tackles thoroughly examined / 

tested through a Competent Persons, approved by the local state 

 Government, where the work is being undertaken. 

 

d) For contracts, which are for one year or more year’s duration, before start of work by 

the Contractor, the Contractor shall purchase new required  personal protective 

equipments’  and get it verified from  Head of DVC Safety Deptt, for inspection of 

quality and quantity purchased. Safety Department will inspect these Safety Shoes, 

Safety Helmets and Safety Harnesses for it’s suitability. Only after this inspection and 
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clearance in writing from DVC,   above referred items shall be used or issued by the 

Contractor.  

 

DVC shall reimburse the cost of these three Personal Protective Equipments once for 

those numbers working for one year, if these are purchased from the party with which 

the rate contract had been made by DVC; at the rate at which rate contract had been 

made by DVC; or from the original IS Marked equipment manufacturer (Or his 

authorized representative), registered with Bureau of Indian Standard. However, the 

rate of payment of these equipment’s shall not exceed to the rates at which these 

equipment’s are currently/ last purchased by DVC. The payment of Safety Shoes and 

Safety Helmets shall be limited to the number of employees, for which the contractor 

had taken the labour licence or DVC had approved to hire; for the Safety Harness 

payment shall be restricted to the decided quantity between the Contractor and DVC.  

 

e) Before using the lifting equipments and other safety related items, the contractor shall 

present these to Head of DVC Safety Deptt, and Engineer In charge, for inspection, 

who will inspect these equipments for its safety. Only after their clearance in writing,   

these items shall be used by the Contractor. However, all liabilities for statutory 

violations for these equipment shall be of the Contractor.   

 

f) Before Start of the contract, and subsequently after every 6 months, the Contractor shall 

provide appropriate Safety Training to all his workers, of at least one full day duration, 

through an external agency, with faculty having the qualification as mentioned in the 

Factories Act/ State Rules for the Safety Officer, and having minimum 5 years of power 

plant site exposure, with regard to implementing safety provisions. DVC will reimburse 

the actual cost of such training restricted to Rs 6000/- for each batch of 40 worker or 

Rs150/- per trained worker, whichever is less.  The DVC Management has a right to 

refuse issue of gate pass to the workers, if the workers are not trained before start of 

work and subsequently every 6 months. 

 

g) Before Start of the work by the Contractor, the Contractor shall get occupational health 

examination (Specifically lung function test, coal miner’s pneumoconiosis and 

audiometry) of  his workers, working/ to work in hazardous activities, through a 

Medical Practitioner/ Certifying surgeon, approved by the State Government for 

conduct of occupational health examination, and subsequently as mentioned in the state 

factories rules.  DVC shall reimburse the cost of such Occupational Health 

Examination at the rates approved by the state Government or decided by DVC 

Management- if these are not approved by the state government.  Only those who are 

found fit in such medical examination shall be employed by the Contractor. 

 

h) In case of occurrence of any accident/ mishap/ violation of statutory provisions/ DVC 

Rules, Competent authority in DVC may constitute inquiry Committee,  to find out the 

circumstances or causes into it, remedial measures to prevent recurrence of similar 

accidents/mishaps/ violations etc.. The Contractor shall provide full cooperation in 

conduct of inquiry, conducted by such Inquiry Committee and also send his workers to 

attend the inquiry and give statement, with full wages for the day.  

 

        i) Wherever there is probability of fall of worker/ material from more than 8 Ft, to prevent 

his fall, the contractor shall provide Full Body Safety Harness with ISI mark to all his 

workers and ensure it’s use.  He shall also provide safety net below such work place. 

He shall ensure compliance of all provisions of Permit for working at height advised 

by DVC. If the fall arrester is provided by DVC, the Contractor shall ensure it’s right 

use.   
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2.5 

 

 

 

 

 

 

 

 

 

 

 

3.0 

 

 

 

 

 

4.0 

 

 

 

 

 

 

 

 

5.0 

 

 

 

 

 

6.0 

The contractor shall use only double insulated power tools at the construction place. He shall 

only use 3 Core cable for Single phase supply and 4 Core Cable for 3 Phase supply. For all 

electrical connections appropriate ELCB shall be used by the Contractor. 

 

a) In no case any electric supply shall be taken through loose wire like supply without 

Plug Top.  

 

b) No electrical repair work shall be carried out on any live equipment.  It shall be done 

only by the Electrician having either ITI qualification or Wireman’s certificate issued 

by the State Government. No work shall start without obtaining work permit from DVC 

Engineer In charge or his authorized representative. 

 

In case any accident occurs during the construction or erection work or other associated 

activities, undertaken by the Contractor, it shall be the responsibility of the Contractor to 

promptly inform the same to the Engineer In-charge, DVC Head of Safety Deptt. in the 

prescribed form (Which can be collected by the Contractor/ Agency from the Project Safety 

Deptt.), and also to all the statutory authorities envisaged under the applicable laws. 

 

The Engineer In-charge as well as DVC Head of Safety Deptt. or their nominated 

representative,  shall have the right at his sole discretion to stop the work, if in his opinion the 

work is being carried out in such a way that it may cause accidents and endanger the safety of 

the persons and / or property, and / or equipments.  In such cases, the contractor shall be 

informed in writing, and the contractor shall immediately stop the work, and comply to remove 

short-comings promptly. After ensuring compliance of instructions given by Engineer In 

charge, he shall inform him of completion of compliance, and after his written permission only, 

shall restart the work.  

 

If the Contractor does not provide personal protective equipment’s to his workers or fails to 

discharge of his other responsibilities, statutory or otherwise, as mentioned above, DVC may 

provide the same and recover the expenditure along with overhead cost etc. However, this does 

not absolve the contractor from his responsibility as mentioned in these conditions at  Para 1. 

 

 

If the Contractor fails complying with the provisions as mentioned above, the financial 

deductions shall be made by DVC, at the rate of Rs. 2,000/- per day or part thereof, from the 

contractor’s bill for contract value exceeding Rs Thirty Lakhs;  and  at the rate of Rs 500/- per 

day for the contract value not exceeding Rs Thirty Lakhs,  till the provisions are complied with.  

 

In case of injury, the compensation as calculated/ directed by the State Government Authorities 

shall be paid by the Contractor to the Victim/ his legal heir, in accordance with the statutory 

provisions. 

 

However, in case of accident, additionally, following financial deductions shall be made by 

DVC, from the   bill of the Contractor: 

 

a Fatal injury or accident causing death 10 % of contract value or Rs. 1,00,000/- per 

person, whichever is less. 

 

 

b Major injuries or accident causing 

25% or more permanent disablement 

to workmen or employees 

2.5 % of contract value or Rs.  25,000/- per 

person whichever is less 
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HSE & OHSAS 
1.0 OCCUPATIONAL HEALTH, SAFETY & ENVIRONMENT MANAGEMENT/

QUALITY ASSURANCE PROGRAMME : 
BHEL, Power Sector Regions (PSNR/ER/WR/SR) are each certified for ISO 
9001. Quality of work to customer's satisfaction and fulfillment of system
requirements are  the  essence of  ISO  9001  certification. BHEL,  PS Regions
have HSE certification (ISO 14001 & OHSAS 18001) and therefore Contracto
also shall organize / plan/ perform all their activities to meet with the applicable
requirements of these standards.

1.1 HSE (Health, safety & Environment):
Contractor will comply with HSE (Health, safety & Environment) requirements of
BHEL. HSE requirements in brief, are given below :-

1.1.1 Contractor will nominate one of their qualified and experienced employees as
Safety Officer, who will be responsible for all HSE related issues of contractors
work area. Safety Officer will have authority to stop any activity, in case he
observes that  the  activity is  not being  carried  out  in  safe  manner.  He  will
conduct surprise inspection as well as periodic inspection/drill (at least once in a
Week) and submit such reports to BHEL. He will conduct periodic meetings
with working groups and explain HSE issues and use of PPEs to them. Reports
of such meetings will be submitted to BHEL. Contractor will develop suitable
work procedures based upon HSE guidelines and OCPs and implement it. Such
work procedures will consist of Area of work, T&P Details, Work Procedure,
PPE requirements etc. 

Contractor  should highlight  the  requirement  of  safety  to  staff  and  labour
through daily tool box meeting before start of the days job

1.1.2 The contractor shall ensure that proper job specific health check-up is done by
medical  professional  for   their   employees  during  initial  mobilization and
thereafter if there is any change of job.

1.1.3 Following personnel protective equipments (PPEs), in adequate numbers, will
be made available at site & their regular use by all concerned will be ensured :-
- HELMET
- SAFETY GOGGLES & WELDING FACE SHIELDS
- SAFETY BELTS AND PROTECTIVE NET FOR WORKING AT HEIGHT
- SAFETY SHOES
- EAR PLUG
- ANY OTHER SAFETY EQUIPMENT REQUIRED FOR SAFE COMPLETION

OF THE WORK
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HSE & OHSAS 
1.1.4 Providing appropriate First Aid facilities for prompt treatment of injuries and

illness at work place. Arranging training to contractor workmen/ employees for
giving first aid.

1.1.5 Arranging ambulance in case of any emergency situation .

1.1.6 Identification of nearest hospital and health check-up of workmen/employees

1.1.7 Providing filtered drinking water at work place in cool container.

1.1.8 Providing appropriate fire fighting equipment at designated work place and 
nominate a fire officer/warden adequately trained for his job.

1.1.9 Identification of nearest fire station and display contact telephone nos. /
person’s name around work places for cases of emergencies .

1.1.10 Providing adequate no. of 24 V sources and ensure that no hand lamps are
operating at voltage level above 24 Volts.

1.1.11 Fulfilling safety requirements at all power tapping points.

1.1.12 Red & White caution tape of proper width(1.5 to 2 inch) to be used for 
cordoning unsafe area such as open trench, excavation area etc.

1.1.13 Providing contractors company logo on cloths /uniform/ proper identity cards
with photographs, for correct identification of people working at project site .

1.1.14 High/ Low pressure welders to be identified with separate colour clothings. No
welders will be deployed without passing appropriate tests and holding valid
welding certificates. Approved welding procedure should be displayed at work
place.

1.1.15 Displaying safe handling procedures for all chemicals such as lube oil, acid,
alkali, sealing compounds etc , at work place .

1.1.16 All scaffolding/ platforms should be made from materials of appropriate
quality/grade so that these are safe for use. It should be certified/declared safe 
for use by an experienced contractor person, before any scaffolding/platform is
used.

1.1.17 All T&Ps/ MMEs should be of reputed brand/appropriate quality & must have
valid test/calibration certificates bearing endorsement from competent authority
of BHEL.

1.1.18 Ensure that the regulatory requirement of excessive weight limit (to carry/lift/
move weights beyond prescribed limits) for male and female workers are 
complied with.

1.1.19 Safety slogan, Safety/ Caution boards , wherever required to be displayed in 
consultation with BHEL.
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HSE & OHSAS 
1.1.20 Take suitable measures for waste management and environment relate

laws/legislation as a part of normal construction activities. Compliance with the 
legal  requirements on  storage/ disposal of  paint  drums  (including the empty
ones), Lubricant  containers, Chemical Containers, and  transportation  and
storage  of  hazardous  chemicals  will  be  strictly  maintained.  Ensure  proper
cleanliness  of  work  place, housekeeping  and waste  management  (including
proper waste disposal ) on daily basis.

1.1.21 The Contractor is required to provide proper safety net systems where ever the 
hazard of fall from height is present as per instruction of BHEL Engineer. The 
safety nets shall be fire resistant, duly tested and shall be of ISI Mark and the 
nets  shall  be  located as  per  site  requirements to  arrest  or  to  reduce  the 
consequences of a possible fall of persons working at different heights.

1.1.22 All applicable OCPs (Operational control procedures) will be followed by
contractor as per BHEL instructions. This will be done as part of normal scope 
of work. List of  such OCPs  is given below . In case any other OCP is found to
be applicable during the execution of work at site, then contractor will follow this 
as  well,  within quoted  rate.  These  OCPs  (applicable ones)  will  be  made
available to contractor during work execution at site. However for reference 
purpose,  these  are  kept with  Safety  Officer  of  BHEL  at  the  Power  Sector 
Regional HQ, or available in downloadable format in the website, which may be
refereed by contractor, if they so desire.
� OCP for safe handling of chemicals
� OCP for Electrical safety
� OCP for energy conservation
� OCP for safe welding and gas cutting operation
� OCP for fire safety
� OCP for safety in use of hand tools
� OCP for first aid
� OCP for food safety at canteen
� OCP for safety in use of cranes
� OCP for storage and handing of gas cylinders

d 
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HSE & OHSAS 
� OCP for manual arc welding
� OCP for safe use of helmets
� OCP for good house keeping
� OCP for working at height
� OCP for safe excavation
� OCP for safe filling of Hydrogen in cylinder
� OCP for illumination
� OCP for handling and erection of heavy metals
� OCP for safe acid cleaning
� OCP for safe alkali boil out
� OCP for safe oil flushing
� OCP for steam blowing
� OCP for safe working in confined area
� OCP for safe operation of passenger lift, material hoists & cages
� OCP for Vehicle maintenance
� OCP for safe radiography
� OCP for waste disposal
� OCP for working at night
� OCP for blasting
� OCP for DG Set
� OCP for handling & storage of mineral wool
� OCP for drilling, reaming and grinding(machining) etc.
� OCP for hydraulic test
� OCP for spray insulation
� OCP for  trial run of rotary equipment
� OCP for stress relieving
� OCP for  material preservation
� OCP for  cable laying/tray work
� OCP for electrical maintenance
� OCP for  transformer charging
� OCP for  safe handling of battery system
� OCP for  computer operation
� OCP for  storage in open yard
� OCP for  sanitary maintenance
� OCP for  batching
� OCP for  piling rig operation
� OCP for  gas distribution test
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� OCP for  cleaning of hotwell / 
deaerator
� OCP for electro-resistance heating
� OCP for  compressor operation
� OCP for O&M of control of AC plant & system
� OCP for  air compressor
� OCP for  passivation
� OCP for Safe EDTA Cleaning
� OCP for Safe Chemical cleaning of Pre boiler system
� OCP for Safe Boiler Light up
� OCP for Safe Rolling and Synchronisation
� OCP for Safe Loading of Unit

1.2 SAFETY AND CLEANLINESS : 
The  contractor  shall  take all necessary  safety  precautions and  arrange  for
appropriate appliances as per discretion of BHEL or its authorised officials (Site
Construction Manager) to prevent loss of human lives, injuries, to personne 
engaged and damage to property. Before commencing the work, the contracto 
shall submit a  “Safety Plan” to the above authorised BHEL official and obtain 
approval on the same. The safety plan shall indicate  in detail the measures tha
would be taken by the contractor to ensure safety of men, equipment, materials 
and environment during execution of the work. This will also include an 
organization  structure,  role and  responsibilities  of  the  concerned  key 
personnel, the safety practices that will be followed, PPEs deployed, plan fo
handling critical activities and emergencies.

1.3      If  the  contractor  fails  to  take appropriate  safety  precautions  or  to  provide
necessary safety devices and equipment or to carry out instructions issued by
the authorised BHEL official, BHEL shall have the right to take corrective steps 
at the risk and cost of the contractor.

1.4 During the course of construction, alternation or repairs, scrap with  protruding
nail, sharp edge etc and all other debris shall be kept clean from working areas, 
passage, ways and stairs in and around site.

1.5  Combustible scrap and debris shall be removed at regular intervals during the
course of execution. Safe means shall be provided to facilitate such removal.
The combustible scrap should be stored in safe place away from the plant
materials to avoid fire accidents. The area shall be chosen in consultation with 
the Engineer and to be cordoned off. 

1.6 Rigging equipment for materials handling shall be inspected prior to use in 
each shift and as necessary during its use to ensure that it is safe. Defective 
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rigging equipment will be removed from service.

1.7 Rigging equipment shall not be loaded in excess of its recommended safe
working load. Rigging equipment, when not in use, shall be removed from the
original work area so as not to present a hazard to employees.

1.8 Contractor shall notify the engineer, of his intention to bring on to site any
equipment or any container, with liquid or gaseous fuel or other substance 
which may create a hazard. The Engineer shall have the right to prescribe the 
condition under which such equipment or container may be handled and used 
during the performance of the works and the contractor shall strictly adhere to
such instructions. The Engineer shall have the right to inspect any construction
tool and to forbid its use, if in his opinion it is unsafe. No claim due to such 
prohibition will be entertained.

1.9 Where it is necessary to provide and/or store petroleum products or petroleum
mixture & explosives, the contractor shall be responsible for carrying out such 
provision / storage in accordance with the rules & regulations laid down in the 
relevant petroleum act, explosive act and petroleum and carbide of calcium
manual, published by the chief inspector of explosives of India. All such storage 
shall have prior approval if necessary from the chief inspector of explosives o
any other statutory authority. The contractor shall be responsible for obtaining
the same.

1.10 Cylinders shall be moved by tilting and rolling them on their bottom edges. They
shall not  be  intentionally  dragged,  struck  or permitted to  strike  each  othe
violently.

1.11 When cylinders are transported by powered vehicle they shall be secured in a
vertical position.

1.12 All workmen of the contractor working on construction area shall wear safety
shoes, hand gloves,  safety  helmets  and  safety  belt  as  applicable.  The 
contractor  shall  provide  to  its workforce  and ensure  the  use  of  following
personnel protective equipment as found necessary and as directed by BHEL.

1.12.1 Safety Helmets conforming to IS-2965 : 1984

1.12.2 Safety Belts conforming to IS-3521:1983

1.12.3 Safety Shoes conforming to IS-1989 : 1978

1.12.4 Eye and face protection devices conforming to IS – 8620 : 1977 & IS – 8950 :
1978.
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1.12.5 Hand and body protection devices conforming to IS – 2575  : 1975 and IS – 

6994 : 1973, IS – 8907 : 1970 & 8619 : 1977 

1.13 The contractor shall insure his workmen against all accidents and the policy
shall be presented to BHEL Engineer  on demand. Other wise, BHEL will 
arrange the same and  the expenditure towards this will be debited to the 
contractor. In  case  of a  fatal  or disabling injury  accident to any  person  at
construction  site due  to  lapses  by  the  contractor,  the  victim and/or his/her 
dependants shall be compensated by the contractor as per statutory 
requirements. However, if considered necessary BHEL shall have the right to
impose appropriate financial penalty on contractor and recover the same from 
payments due to the contractor for suitably compensating the victim and/or 
his/her dependence before  imposing any  such penalty.  Appropriate enquiry 
shall be held by BHEL giving opportunity to the contractor for presenting his 
case.  Above safety  conditions are not  exhaustive but gives  an  idea  for  the
contractor and  contractor  shall adhere  to all  safety  precaution given  by  the
Engineer at site.

1.14         The contractor shall arrange at his cost adequate lighting facilities e.g.  flood
lighting, hand lamps, area lighting etc. at various levels for safe and proper
working operations during night hours at the work spot as well as at the pre- 
assembly area. 

1.15 The contractor shall be responsible for provision of all the safety notices and 
safety equipment as enjoined on him by the application of relevant statutory 
regulation / provisions and/or as called upon by BHEL from time to time. He
shall be held responsible for any violation of statutory regulations (local, state or 
central) and BHEL instruction that may endanger safety of men, equipment and
material. 

1.16         The contractor shall provide temporary fencing wherever required as a safety
measure against accident and damage to properties. Suitable caution notices 
shall be displayed where access to any part is found to be unsafe and
hazardous.

1.17 Contractor shall ensure safety  of all  the workmen, material and equipment
either belonging to him or to others working at site. He shall observe safety 
rules and codes applied by BHEL without exception. 

1.18         It will  be  the  responsibility  of  the  contractor  to ensure  safe lifting  of  the
equipment, taking due precaution to avoid any accident and damage to other
equipment and personnel.  All  requisite  tests  and  inspection  of handling 
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equipment, tools & tackle shall be periodically done by the contractor. Defective
equipment shall be removed from service. Any equipment shall not be loaded in
excess of its recommended safe working load.

1.19 The contractor shall provide necessary first aid facilities for all his employees, 
representatives and workmen at site and BHEL shall have no obligation in this 
regard. The first aid boxes should be placed at various elevations so as to make 
them  available  within  the  reach  and  at  the quickest possible  time.  The 
contractor should conduct periodical first –aid classes to keep his supervisor
and Engineers properly trained for attending to any emergency.

1.20 All the contractor’s supervisory personnel and sufficient number of workers shal
be trained for fire protection systems. Enough number of such trained personne
must be available during the tenure of contract. Contractor should nominate his 
supervisor to coordinate and implement the safety measures.

1.21 Contractor shall provide enough fire protecting equipment of the types and
numbers at his office, stores, temporary structure in labour colony etc. Such fire 
protection equipment  shall  be easy and  kept open  at all  times.  The  fire
extinguishers shall be properly refilled and kept ready which should be certified
at periodic intervals. The date of changing should be marked on the Cylinders. A
other fire safety measures as laid down in the “codes for fire safety at 
construction site” issued by safety coordinator of BHEL shall be followed. Non-
compliance  of  the  above  requirement under  fire  protection  shall  in  no way
relieve the contractor of any of his responsibility and liabilities to fire accident
occurring either to his materials or equipment or those of others.

1.22 The contractor shall at his cost, remove from vicinity of work at least once each
day all combustible waste, scrap, panting materials, rubbish, unused or other
materials and deposit them in places specified by BHEL to keep the work site
clear and tidy. Use of undercoated canvas paper, corrugated paper, fabricated
carton, plastic or other flammable materials shall be restricted to the minimum
and promptly removed.

1.23 The contractor shall not use any hand lamp energized by Electric power with
supply voltage of more than 24 volts in confined spaces like inside water boxes
turbine casings, condensers etc.

1.24 All portable electric tools used by the contractor shall have safe plugging
system  to  source  of  power and  be appropriately earthed.  Only  electricians 
licensed by appropriate statutory authority shall be employed by the contractor 
to carry out all types of electrical works.

l 
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1.25 In case of any delay in completion of a job due to mishaps attributable to

lapses by the contractor, BHEL shall have the right to recover cost of such
delay from the payments due to the contractor, after notifying the contractor 
suitably.

1.26 Valve protection caps shall be kept in place and secured.

1.27 The contractor shall be responsible for the safe storage and handling of his 
radio-active sources as per BARC rules and regulations.

1.28 Tarpaulin being inflammable should not be used (instead, only non infusible
covering materials shall be used) as protective cover while preheating, welding,
stress relieving etc. at site.

1.29 If the contractor fails to improve the standards of safety in its operation to the
satisfaction of BHEL after being given reasonable opportunity to do so and/or if
the  contractor  fails  to  take appropriate  safety  precautions  or  to  provide
necessary safety devices and equipment or to carry out instruction regarding 
safety issued by BHEL, BHEL shall have the right to take corrective steps at th
risk and cost of the contractor after giving a notice of not less than 7 days
indicating the steps that would be taken by BHEL.

1.30 If the contractor succeeds in carrying out its job in time with out any fatal or
disabling injury accident and without any damage to property BHEL may, at its
sole discretion,  favorably  consider  to  reward  the  contractor  suitably  for  the
performance.

1.31 The contractor shall carefully follow the safety requirement of BHEL/ the 
purchaser with the regard to voltages used in critical areas.

1.32 The contractor shall use only properly insulated and armored cables which
conform to the requirement of Indian Electricity Act and Rules for all wiring, 
electrical applications at site. BHEL reserves the right to replace any unsafe 
electrical installations, wiring, cabling etc.  at the cost of the contractor. All 
electrical appliances used in the work shall be in good working condition and 
shall be properly earthed. No maintenance work shall be carried out on live
equipment.  The   contractor  shall   maintain adequate number  of qualified
electricians to maintain his temporary electrical installations.

1.33 The contractor shall arrange adequate number of persons specifically for
clearing any  debris  and  for house  keeping  of  the  erection  area  including
restacking of components in the erection areas.

e 
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1.34 In case of any damage to property due to lapses by the contractor, BHEL shall

have the right to recover the cost of such damages from the contractor after
holding an appropriate enquiry.

1.35 The contractor shall submit report of all accidents, fires and property damage
etc to the Engineer immediately after such occurrence, but in any case not later 
then 24 hours of the occurrence. Such reports shall be furnished in the manner 
prescribed  by  BHEL.  In  addition periodic  reports  on  safety  shall also be
submitted by the contractor  to BHEL from time to time as prescribed by the
Engineer.

1.36 Before commencing the work, the contractor shall appoint/nominate
responsible person  to  supervise  implementation of all  safety  measures  and
liaison with his counterpart of BHEL.

1.37 Suitable scaffolds shall be provided for workman for all works that cannot safely
be done from the ground, or from solid construction except in the case of short
duration of work which can be done safely from ladders. When a ladder is used, 
it shall be of rigid construction made of steel. The steps shall have a minimum
width of 45 cm and a maximum rise of 30 cm. Suitable handholds of good
quality  wood  or  steel  shall  be  provided  and  the ladder  shall  be given  an
inclination not steeper then ¼ horizontal and 1 vertical.

1.38 Scaffolding or staging more than 3.6 m above the ground floor, swung or
suspended from an overhead support or erected with stationery support shall 
have a guard rail properly bolted, braced or otherwise secured, at least 90 cm
above the floor or platform of such scaffolding or staging and extending along 
the entire length of the out side and ends thereof with only such openings as 
may be necessary for the delivery of materials. Such scaffolding or staging shall 
be so fastened as to prevent it form saver, from swaying, from the building or 
structure.

1.39 Working platforms, gangways and stairways shall be so constructed that they
do not sag unduly or unequally and if the height of the platform gangways 
provided is more than 3.6 m above ground level or floor level, they shall be
closely boarded and shall have adequate width which shall not be less than 750
mm and be suitably fenced as described above.

1.40 Every opening in the floor or a building or in a working platform shall be
provided with suitable means to prevent the fall of persons or materials by
providing suitable fencing or railing whose minimum height shall be 90 cm.

a 

Page 10 of 16

PSER:PUR:KDM-S398:19 (ENQ:19:PP:0015:PUR:152)   Date-20/03/2020

Page 50 of 112



HSE & OHSAS 
1.41 Wherever there are open excavation in ground, they shall be fenced off by

suitable railing and danger signals installed at night so as to prevent persons
slipping into the excavations.

1.42 Safe means of access shall be provided to all working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 9 m in the length
while the width between side rails in rung ladder shall in no case be less than
app. 29.2 cm for ladder upto and including 3 m in length. For longer ladders this
width shall be increased at least ¼’’ for each additional foot of length.

1.43 A sketch of the ladders and scaffolds proposed to be used shall be prepared 
and approval of the Engineer obtained prior to Construction.

1.44 All personnel of the Contactor working within the plant site shall be provide 
with safety helmets. All welders shall wear welding goggles while doing welding
work  and all  metal worker  shall  be  provided  with  safety  gloves.  Persons 
employed on metal cutting and grinding shall wear safety glasses.

1.45 Adequate precautions shall be taken to prevent danger for electrical equipment.
No materials on any of the sites of work shall be so stacked or placed as to
cause danger or inconvenience to any person or the public.

1.46 All trenches, four feet or more in depth, shall at all times be supplied with at
least one ladder for each 30 m in length or fraction thereof. The ladder shall be
extended from bottom of the trench to at least 90 cm above the surface of the 
ground. Sides of the trenches which are 1.50 m or more in depth shall be
stepped back to give suitable slope or securely held by timer bracing, so as to
avoid the danger  of  sides  collapsing. The excavated materials shall not  be
placed within 1.5 m of the edges of the trench or half of the depth of the trench
whichever  is  more. Cutting  shall  be  done  from  top  to bottom. Under  no
circumstances undermining or undercutting shall be done.

1.47 The Contactor shall take all measures at the sites of the work to protect all
persons from accidents and shall be bound to bear the expenses of defense of
every  suit,  action  or  other  proceeding at law  that  may  be  brought  by  any
persons for injury sustained or death owing to neglect of the above precautions 
and to pay any such persons such compensation or which may with the consent
of the Contractor be paid to compromise any claim by any such person should
such claim proceeding be filed against BHEL, the Contractor hereby agrees to
indemnify BHEL against the same.

1.48 Before any demolition work is commenced and also during the process of the

d 
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work the following shall be ensured:

1.48.1 All roads and open areas adjacent to the work site shall either be closed or
suitably protected.

1.48.2 No electric cable or apparatus which is liable to be a source of danger nor a
cable or an apparatus used by the operator shall remain electrically charged.

1.48.3 All practical steps shall be taken to prevent danger to persons employed from
the risks of fire or explosion or flooding. No floor, roof or other part of the
building shall be so  overloaded with debris or  materials as to render them
unsafe.

1.49 All necessary personnel safety equipment as considered adequate by the
Engineer should be kept available for the use of the persons employed in the 
Site and maintained in a condition suitable for immediate use and the Contactor 
should  take adequate steps  to  ensure  proper  use  of equipment by  those 
concerned.

1.49.1 Workers employed on mixing asphalted materials, cement and lime mortars 
shall be provided with protective foot wear and protective goggles.

1.49.2 Those engaged in white washing and mixing or stacking of cement bags or any
materials  which  is  injurious  to  the  eyes  shall  be  provided  with  protective
goggles.

1.49.3 Those engaged in welding works shall be provided with welder’s protective 
eyesight lids.

1.49.4 Stone breakers shall be provided with protective goggles and protective clothing
and seated sufficient to safe intervals.

1.49.5 Where workers are employed in sewers and manholes, which are in use, the
Contractor shall ensure that the manhole covers are opened and ventilated at
least for an hour before the workers are allowed to get into manhole, and the 
manholes so opened shall be cordoned off with suitable railing and provided 
with warning signals or boards to prevent accident to the public.

1.49.6 The Contractor shall not employ men below the age of 18 years and women 
on the work of painting with products containing lead in any form. Wherever 
men above the age of 18 are employed on the work of lead painting, the 
following precautions should be taken.

1.49.6.1 No paint containing lead or lead products shall be used except in the form of
paste or ready made paint.
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1.49.6.2 Suitably face masks should be supplied for use by the workers where   paints

are applied in the form of spray or a surface having lead paint dry rubbed and
scrapped.

1.49.6.3 Overalls shall be supplied by the Contractor to the workmen and adequate
facilities shall be provided to enable the working painters to wash during the
cessation of work.

1.50 When the work is being done near any place where there is risk of drowning all
necessary equipment  should  be  provided  and  kept  ready  for  use and all 
necessary steps taken for prompt rescue of any person in danger and adequate
provision should be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work.

1.51 Motors, gearing, transmission, electric wiring and other dangerous parts of
hoisting  appliances  should  be  provided with  efficient  safe guards. Hoisting
appliance should be provided with such means as will reduce to the minimum 
the risk of any part of a suspended load becoming accidentally displaced. When
workers  employed  on electrical  installations which  are already  energized,
insulting mats, wearing apparel, such as gloves, sleeves and boots as may be
necessary should be provided. The worker should not wear any rings, watches 
and carry keys or other materials which are good conductor of electricity.

1.52 All scaffolds, ladders and other safety devices mentioned or described herei
shall be maintained in safe condition and no scaffold, ladder or equipment sha
be altered or removed while it is in use. Adequate washing facilities should be
provided at or near the places of work.

1.53 The contractor shall maintain and ensure necessary safety measures as
required for inspection and tests HV test, Pneumatic test, Hydraulic test, Spring
test, Bend test etc as applicable, to enable. inspection Agency for performing
Inspection. If any test equipment is found not  complying with proper safety 
requirements then the Inspection Agency may withhold inspection, till such time
the desired safety requirements are met.

1.54 The Contractor shall notify BHEL of his intention to bring to site any equipment
or material which may create hazard. BHEL shall have the right to prescribe the 
conditions under which such equipment or materials may be handled and the 
contractor shall adhere to such instructions. BHEL may prohibit the use of any 
construction  machinery, which  according  to him  is  unsafe.  No  claim  for 
compensation due to such prohibition will be entertained by BHEL.

n 
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1.55 All safety precautions shall be taken for welding and cutting operations as per

IS-818.  All  safety  precautions  shall  be   taken  for   foundation and  other
excavation marks as per IS-3764.

1.56 These safety provisions should be brought to the notice of all concerned by
display on a notice board at a prominent, place at work spot. The persons 
responsible for compliance of the safety code shall be named therein by the 
Contractor.

1.57 To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangement made by the contract shall be open to inspection 
by the Engineer of the Engineer’s Representative.

1.58 Keeping the work area clean/ free from debris, removed scaffoldings, scraps
insulation/sheeting wastage /cut pieces,  temporary structures, packing woods
etc. will be in the scope of the contractor. Such cleanings has to be done by
contractor within quoted  rate,  on daily  basis  by  an identified group.  If  such
activity is not carried out by contractor / BHEL is not satisfied,  then BHEL  may
get it done by other agency and actual cost alongwith BHEL overheads will be 
deducted from contractor's bill. Such decisions of BHEL shall be binding on th
contractor.

1.59 Notwithstanding the above clauses there is nothing to exit the Contractor fro 
the operations of any other Act or Rule in force in area of work in this respect. 

Provided always that all safety measures apart from those specifically provide
in this agreement which are brought to the notice of the Contractor from time t
time by the Engineer shall be complied by the Contractor. Provided further tha
all consequences, damages, or losses arising by  reason of  any safety cod
shall be met with by the Contractor.

1.60 NON COMPLIANCE:-
NONCONFORMITY OF SAFETY RULES AND SAFETY APPLIANCES WILL
BE VIEWED SERIOUSLY AND BHEL HAS RIGHT TO IMPOSE FINES ON
THE CONTRACTOR AS UNDER for every instance of violation noticed:

SN Violation of Safety Norms Fine
(in Rs)

01 Not Wearing Safety Helmet 50/-
02. Not wearing Safety Belt 100/-
03. Grinding Without Goggles 50/-
04. Not using 24 V Supply For Internal Work 500/-

e
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05. Electrical Plugs Not used for hand Machine 100/-
06. Not Slinging property 200/-
07. Using Damaged Sling 200/-
08. Lifting Cylinders Without Cage 500/-
09. Not Using Proper Welding Cable With Lot of Joints

And Not Insulated Property.
200/-

10. Not Removing Small Scrap From Platforms 200/-
11. Gas Cutting Without Taking Proper  Precaution or

Not Using Sheet Below Gas Cutting
200/-

12. Not Maintaining Electric Winches Which are
Operated Dangerously

500/-

13. Improper Earthing Of Electrical T&P 500/-
14. Accident Resulting in Partial Loss in Earning

Capacity
25,000/-
per 
victim

15. Fatal  Accident/Accidents Resulting in  total loss  in
Earning Capacity

1,00,000/
- per 
victim

Any other non-conformity noticed not listed above will also be fined as deeme
fit by BHEL. The decision of BHEL engineer is final on the above.  The amoun
will  be deducted from  running bills  of  the  contractor. The  amount collecte
above will  be  utilized  for giving award  to  the  employees who  could  avo
accident by following safety rules. Also the amount will be spent for purchasin
the safety appliances and supporting the safety activity at site.

1.61 CITATION:-If safety record of the contractor in execution of the awarded job is 
to  the  satisfaction  of  safety  department  of  BHEL,  issue  of  an appropriate 
certificate  to  recognize  the  safety  performance  of  the  contractor  may  be
considered by BHEL after completion of the job

1.62 MEMORANDUM OF UNDERSTANDING
After Award Of Work, Contractors Are Required To Enter Into A Memorandum 
Of Understanding As Given Below:

Memorandum of Understanding
BHEL, Power Sector    Region is committed to Health, Safety and
Environment Policy (EHS Policy). 
M/s   do hereby also commit to the same

d
t
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EHS Policy while executing the Contract Number                                    
M/s    shall ensure that safe work practices
not limited to the above are followed by all construction workers and
supervisors. Spirit and content therein shall be reached to all workers and
supervisors for compliance.
BHEL  will be carrying out EHS audits twice a year and M/s
   shall ensure    to  close   any non-conformity
observed/reported within fifteen days.

Signed by authorized representative of M/s --------------------------------------- 

Name : 

Place & Date:
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ANNEXURE-A 

Suspension of business dealings with Suppliers/ Contractors 
1.0 Suspension of Business dealings with Suppliers/ Contractors 

1.1 
BHEL reserves the right to take action against Suppliers/ Contractors who fail to perform or indulge in malpractices, by 
suspending business dealings with them. 

1.2 

Suspension of business dealings with Suppliers/ Contractors could be in the form of following: -- 
a) Hold within the unit for specific item(s)/ material category(ies)/ type of work(s) for one year.  
b) Hold within the unit for all item(s)/ material category(ies)/ type of work(s) for two years  
c) Banning across BHEL for all items/ material category(ies)/ type of work(s) for three years.  
The Supplier may be either put on hold or banned, as detailed hereinafter on the basis of one or more of the category wise 
reasons as enumerated hereunder. 

1.3 

Hold within the unit for a specific item(s)/ material category(ies)/ type of work(s) shall be imposed in the following 
cases, if 
i) In the last three consecutive supplies of a specific material category, average quality rating, as provided in the supplier 

performance rating (SPR) as per SEARP, falls below 80% of the quality weightage. This is irrespective of supplies against 
PO(s) having single/ multiple delivery schedules.  

Note: Not applicable in cases for erection works of Power Sector Regions, where separate guidelines for evaluation of capacity 
of bidders is being followed. 
ii) Two consecutive delays, for reasons of delay attributed to the Supplier, in execution of the contracts where delay occurred 

is such that  
a) prescribed maximum LD time limits of the contracts is exceeded or 
b)  delay period has equaled/ exceeded half the original delivery period specified in the contracts whichever among the 

above is earlier.  
iii)  

a)  Overall SPR (Supplier Performance Rating) in that particular Unit in line with SEARP falls below 60% of the specific 
material category.  

b)  Bids of contractors (in PS-MSX portal) shall not be considered (if average score of last six months falls 60% or below 
as per guidelines for evaluation of capacity of bidders formula). 

 Note: – for (b), No specific period of hold shall be applicable. 
iv) Supplier works are under strike/ lockout for a period of more than three months.  

Hold within the unit for all item(s)/material category(ies)/ type of work(s) shall be put in the following cases, if  
i) Supplier tampers with tendering procedure affecting ordering process.  
ii) Supplier has misused BHEL documents/ drawings/ technical information or has breached the confidentiality agreement with 

BHEL.  
iii) after placement of order, Supplier fails to execute the contract.  
iv) within warranty period as per contract, Supplier continues to supply low/ less/ non-performing equipment/ services, 

repetitive failures, remains non-responsive.  
v) Wherever risk purchase clause (amounting to more than 5% of contract value) has been invoked.  

1.4 Banning across BHEL shall be imposed in following cases, if 

1.4.1 

i) After price bid opening but before placement of order, Supplier withdraws his offer or varies it in any manner within the 
validity period.  

ii) Supplier is found to be responsible for submitting fake/ false/ forged documents, certificates, or information or 
misrepresentation/ wilful suppression of facts, or has resorted to unethical, illegal means or has forged BHEL documents, 
certificates etc. for securing business, meeting PQR or for enlistment in BHEL or with customers other than BHEL.  

iii) In spite of warnings, the Supplier persistently violates or circumvents the provisions of labour laws/ regulations/ rules or 
other statutory requirements.  

iv) Supplier is found to be involved in cartel formation or in any other act so as to influence the bidding process or influence the 
price.  

v) The Supplier has indulged in malpractices or misconduct such as bribery, corruption and fraud, pilferage, coercion etc.  
vi) The Supplier is found guilty by any court of law for criminal activity/ offences involving moral turpitude in relation to business 

dealings.  
vii)  Supplier is found to have obtained any internal information/ documentation of BHEL by unauthorized means.  
viii) The foreign Principals along with the representing Agent shall be banned together if information submitted by them about 

their precise relationship, commission/ remuneration etc. payable/ receivable and other particulars as asked by BHEL, as 
per the extant guidelines regarding dealing with Agents of Foreign Suppliers is found false/ incorrect, at any stage.  

1.4.2 
A Supplier can also be banned with the approval of Director (E, R&D) provided a direction to this effect has been received from 
the administrative ministry of the Government. 

 

Note: Above shall be applicable along with Guidelines for “Suspension of Business dealings with Suppliers/ Contractors” 
available in BHEL website http://www.bhel.com. These shall form part of tender documents. 
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ANNEXURE-B 
 

Certificate by Chartered Accountant on letter head 
 
This is to Certify that M/S ......................................................................................................................., 
(hereinafter referred to as 'company') having its registered office at 
.................................................................. is registered under MSMED Act 2006, (Entrepreneur 
Memorandum No (Part-II) ........................................................................................ dtd:......................... , 
Category: ......................... (Micro /Small)). (Copy enclosed). 
 
Further verified from the Books of Accounts that the investment of the company as per the latest 
audited financial year ....................... as per MSMED Act 2006 is as follows: 
 
 
1. For Manufacturing Enterprises: Investment in plant and machinery (i.e. original cost excluding land 

and building and the items specified by the Ministry of Small Scale Industries vide its notification 
No.S.O.I722(E) dated October 5, 2006 :  
 
Rs…………….... Lacs 

 
2. For Service Enterprises: Investment in equipment (original cost excluding land and building and 

furniture, fittings and other items not directly related to the service rendered or as may be notified 
under the MSMED Act, 2006: 

 
Rs…………….... Lacs 

 
 

(Strike off whichever is not applicable) 
 

 
The above investment of Rs ..................... Lacs is within permissible limit of Rs............. …..Lacs 
for................................ Micro I Small (Strike off which is not applicable) Category under MSMED Act 
2006. 

 
Or 

 
The company has been graduated from its original category (Micro/ Small) (Strike off which is not 
applicable) and the date of graduation of such enterprise from its original category is ......................  
(dd/mm/yyyy) which is within the period of 3 years from the date of graduation of such enterprise from 
its original category as notified vide 5.0. No. 3322(E) dated 01.11.2013 published in the gazette 
notification dated 04.11.2013 by Ministry of MSME. 
 
 
Date: 
 
(Signature) 
 
Name- 
 
Membership number - 
 
Seal of Chartered Accountant 
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DECLARATION FOR RELATION IN BHEL 
 

(To be typed and submitted in the Letter Head of the Company/Firm of Bidder failing 
which the offer of Bidder is liable to be summarily rejected) 

 
To,  
  
 
 
(Write Name & Address of Officer of BHEL inviting the Tender)  
  
Dear Sir,  
  
Sub: Declaration for relation in BHEL  
 
Ref: 1) NIT/Tender Specification No: …………………………,  
  
I/We hereby submit the following information pertaining to relation/relatives of  
Proprieter/Partner(s)/Director(s) employed in BHEL. 
 
Tick (√) any one as applicable:  
 
1. The Proprietor, Partner(s), Director(s) of our Company/Firm DO NOT have any  
relation or relatives employed in BHEL  
 
OR  
 
2. The Proprietor, Partner(s), or Director(s) of our Company/Firm HAVE  
relation/relatives employed in BHEL and their particulars are as below:  
  
(i)  
 
(ii)  
  

 
 

Signature of the Authorized Signatory  
 
 
 
Note:  

1. Attach separate sheet, if necessary.  
 

2. If BHEL Management comes to know at a later date that the information furnished 
by the Bidder is false, BHEL reserves the right to take suitable against the 
Bidder/Contractor.  
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FORMAT FOR SEEKING CLARIFICATION 
(To be typed and submitted in the Letter Head of the Company/Firm of Bidder) 

--------------------------------------------------------------------------------------------------------------------- 
 
To,  
  
 
(Write Name & Address of Officer of BHEL inviting the Tender)  
  
  
 
 
 
 
Dear Sir,  
  
Sub: Request for Clarification  
 
Ref: 1) NIT/Tender Specification No: …………………………,  
        2) All other pertinent issues till date  
 

Sl 
no 
 

Reference 
clause of Tender 

Document 

Existing provision 
 

Bidder's query BHEL’s clarification 

1 
    

2 
    

3 
    

 
 
Yours faithfully,  
  
  

 
 
 
 
 
 
 
 

 (Signature, date & seal of Authorized  
 Representative of the Bidder) 
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FORMAT FOR DETAILS OF BIDDER 

 

NAME OF BIDDER 
 

FAX NO. 
 

Registration Number*  
 

Name of Partners / Directors 
 

Bidder Type 
Indian/ Foreign* 

 

City* 
 

State* 
 

Country* 
 

Postal Code* 
 

PAN/TAN Number*  
 

Company's Establishment Year  

Company's Nature of Business*  

Company's Legal Status* {limited 
company/undertaking/joint 
venture/partnership/other} 

 

Company Category* {micro unit as per 
MSME/small unit as per MSME/medium 
unit as per MSME/Ancillary unit/project 
affected person of this company/ssi/ 
other} 

 

Enter Company's Contact Person Details
Title(Mr. / Mrs. / Ms. / Dr. / Shri)* 

 

Contact Name*  

Date Of Birth*   

Correspondence Email* 
(Correspondence Email ID can be same 
as your Login ID. All the mail 
correspondence will be sent only to the 
Correspondence Email ID.)  

 

Designation  

Phone*  

Mobile*  
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PROFORMA OF BANK GUARANTEE (in lieu of SECURITY DEPOSIT) 

In consideration of the Bharat Heavy Electricals Limited (hereinafter referred to as the 'Employer' which 

expression shall unless repugnant to the context or meaning thereof, include its successors and 

permitted assigns) incorporated under the Companies Act, 1956 and having its registered office at  

BHEL House, Siri Fort, Asiad, New Delhi – 110049 through its Unit at Bharat Heavy Electricals Limited, 

Power Sector Eastern Region, BHEL Bhawan, Plot No 9/1, DJ Block, Sector-II, Salt lake City, Kolkata – 

700091 having agreed to exempt ( Name of the Vendor / Contractor / Supplier) having its registered 

office at_________ 1 (hereinafter called the said Contractor which term includes supplier), from demand 

under the terms and conditions of the Contract reference No.__________________________ 2 dated 

__________2 valued at Rs…………2 ( Rupees ------------------------)2 for <Nature of the Work>3 

(hereinafter called the said Contract)  of Security Deposit for the due fulfilment by the said contractor of 

the terms and conditions contained in the said Contract, on production of a Bank Guarantee for 

Rs.________________ 4 (Rupees __________________________________________________ only),  

we ____(indicate the name and address of the Bank) having its Head Office at ___________(address of 

the head Office) (hereinafter referred to as the Bank) at the request of 

_____________________________ [Name of Contractor(s)] do hereby undertake to pay to the 

Employer an amount not exceeding Rs._______________ in the event  of any breach by the said 

Contractor(s) of any of the terms and conditions contained in the said Contract.  

  

We, _______(indicate the name of the Bank), do hereby undertake to pay the amounts due and payable 

under this guarantee without any demur, merely on a demand from the Employer.  Any such demand 

made on the bank, shall be conclusive as regards the amount due and payable by the Bank under this 

guarantee.  However, our liability under this guarantee shall be restricted to an amount not exceeding 

Rs._______________.  

 

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes 

raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating 

thereto our liability under this present being absolute and unequivocal.  

 

The payment so made by us under this guarantee shall be a valid discharge of our liability for payment 

hereunder and the Contractor(s) shall have no claim against us for making such payment. 
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We, further agree that the guarantee herein contained shall remain in full force and effect during the 

period that would be taken for the performance of the said Contract and that it shall continue to be 

enforceable till all the dues of the Employer under or by virtue of the said Contract have been fully paid 

and its claim satisfied or discharged or till _______________ 5  or till the office/Department/Division of 

Bharat Heavy Electricals Limited certifies that the terms and conditions of the said Contract have been 

fully and properly carried out by the said contractor(s) and also including the satisfactory performance of 

the equipment during guarantee period and accordingly discharges this guarantee.  Unless a demand or 

claim under this guarantee is made on us in writing on or before the __________________6, (3 months 

more than the present date of validity of Bank Guarantee) we shall be discharged from all the liability 

under this guarantee thereafter.  

 

We, ____(indicate the name of the Bank)____ further agree with the Employer that the Employer shall 

have the fullest liberty without our consent and without affecting in any manner our obligations hereunder 

to vary any of the terms and conditions of the said Contract or to extend time of performance by the said 

contractor(s) from time to time or to postpone for any time or from time to time any of the powers 

exercisable by the Employer against the said contractor(s) and to forbear or enforce any of the terms 

and conditions relating to the said Contract and we shall not be relieved from our liability by any reason 

of any such variation or extension being granted to the said contractor(s) or for any forbearance, act or 

omission on the part of the Employer or any indulgence by the Employer to the said contractor(s) or by 

any such matter or thing whatsoever which under the law relating to sureties would but for this provision 

have effect of so relieving us.  

 

This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s).  

We,………………. BANK lastly undertake not to revoke this guarantee during its currency except with 

the previous consent of the Employer in writing. 

Notwithstanding anything  to the contrary contained hereinabove: 

a) The liability of the Bank under this Guarantee shall not exceed………………………… 7 

b)  This Guarantee shall be valid up to ………………8 

c) Unless the Bank is served a written claim or demand on or before _____________9 (3 months 

more than the present date of validity of Bank Guarantee) all rights under this guarantee shall be 

forfeited and the Bank shall be relieved and discharged from all liabilities under this guarantee 

irrespective of whether or not the original bank guarantee is returned to the Bank. 

 

We, ____(indicate the name of the Bank)____ lastly undertake not to revoke this guarantee during its 

currency except with the previous consent of the Employer in writing. 
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Any claim or dispute arising under the terms of this document shall only be enforced or settled in the 
courts of at Kolkata only. 
  

 
Date _____________ Day of __________ 

for____(indicate the name of the Bank)__  
 

 

                   (Signature of Authorised signatory)  
 

 

 
1 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER .  
  
2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE  
 
3 PROJECT/SUPPLY DETAILS 
 
4 BG AMOUNT IN FIGURES AND WORDS  
 
5 VALIDITY DATE 
 
6 DATE OF EXPIRY OF CLAIM PERIOD 
  
7  BG AMOUNT IN FIGURES AND WORDS. 
 

8 VALIDITY DATE 
 
9 DATE OF EXPIRY OF CLAIM PERIOD 
 

Note:  

1. Units are advised that expiry of claim period may be kept 2/3 months after validity date. 
 

2. In Case of Bank Guarantees submitted by Foreign Vendors- 

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks  (BG issued by 
Branches in India) can be accepted subject to the condition that the Bank Guarantee should 
be enforceable in the town/city or at nearest branch where the Unit is located  i.e. Demand can 
be presented at the Branch located in the town/city or at nearest branch where the Unit is 
located. 
 

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch 
of the Vendor country’s Bank) 
 

b.1    In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank 
Guarantee issued by  any of the  Consortium Banks only will be accepted by BHEL. As 
such, Foreign Vendor needs to make necessary arrangements for issuance of Counter- 
Guarantee by Foreign Bank in favour of the Indian Bank (BHEL’s Consortium Bank). It is 
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advisable that all charges for issuance of Bank Guarantee/ counter- Guarantee should be 
borne by the Foreign Vendor. The tender stipulation should clearly specify these requirements.  

 

b.2      In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium 
Bank (e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the 
procedure at sl.no. b.1 will required to be followed. 

b.3     The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 
758 (as amended from time to time). In case, of Foreign Vendors, the BG Format provided to 
them should clearly specify the same. 

b.4    The BG should clearly specify that the demand or other document can be presented in 
electronic form. 
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BANK GUARANTEE FOR PERFORMANCE SECURITY 

 

Bank Guarantee No: 

Date: 

To 

NAME 

 & ADDRESSES OF THE BENEFICIARY 

Dear Sirs, 

 

In consideration of the Bharat Heavy Electricals Limited  (hereinafter referred to as the 'Employer' which 

expression shall unless repugnant to the context or meaning thereof, include its successors and permitted 

assigns) incorporated under the Companies Act, 1956 and having its registered office at BHEL House, Siri 

Fort, Asiad, New Delhi – 110049 through its Unit at Bharat Heavy Electricals Limited, Power Sector Eastern 

Region, BHEL Bhawan, Plot No 9/1, DJ Block, Sector-II, Salt lake City, Kolkata – 700091 having awarded 

to ( Name of the Vendor / Contractor / Supplier) having its registered office at_________1 hereinafter 

referred to as the 'Contractor/Supplier', which expression shall unless repugnant to the context or meaning 

thereof, include its successors and permitted assigns), a contract Ref No……………………dated 

………………………………….2 valued at Rs…………2 ( Rupees ------------------------)for <Nature of Work>3 

(hereinafter called the 'Contract') and the Contractor having agreed to provide a Contract Performance 

Guarantee, equivalent to ……% (…. Percent) of the said value of the Contract to the Employer for the 

faithful performance of the Contract, 

 

we, …………………, (hereinafter referred to as the Bank), having registered/Head office at ……………. and 

inter alia a branch at ………… being the Guarantor under this Guarantee, hereby, irrevocably and 

unconditionally undertake to forthwith and immediately pay to the Employer a maximum amount   Rs ---------

-----------  ( Rupees ------------------------)4 without any demur, immediately on a demand from the Employer, . 

Any such demand made on the Bank shall be conclusive as regards the amount due and payable by the 

Bank under this guarantee. However, our liability under this guarantee shall be restricted to an amount not 

exceeding Rs. _______________ ________________________. 

We undertake to pay to the Employer any money so demanded notwithstanding any dispute or disputes 

raised by the Contractor/ Supplier in any suit or proceeding pending before any Court or Tribunal relating 

thereto our liability under this present being absolute and unequivocal. 

 

The payment so made by us under this Guarantee shall be a valid discharge of our liability for payment 

thereunder and the contractors/supplier shall have no claim against us for making such payment. 
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We the ……………………bank further agree that the guarantee herein contained shall remain in full force 

and effect during the period that would be taken for the performance of the said Contract and that it shall 

continue to be enforceable till all the dues of the Employer under or by virtue of the said Contract have been 

fully paid and its claims satisfied or discharged.   
 

We …………….. BANK further agree with the Employer  that the Employer  shall have the fullest liberty 

without our consent and without affecting in any manner our obligations hereunder to vary any of the terms 

and conditions of the said Contract or to extend time of performance by the said Contractor/Supplier from 

time to time or to postpone for any time or from time to time any of the powers exercisable by the Employer  

against the said Contractor/Supplier and to forbear or enforce any of the terms and conditions relating to 

the said Agreement and we shall not be relieved from our liability by reason of any such variation, or 

extension being granted to the said Contractor/Supplier or for any forbearance, act or omission on the part 

of the Employer  or any indulgence by the Employer  to the said Contractor/Supplier or by any such matter 

or thing whatsoever which under the law relating to sureties would but for this provision have effect of so 

relieving us. 
 

The Bank also agrees that the Employer at its option shall be entitled to enforce this Guarantee against the 

Bank as a principal debtor, in the first instance without proceeding against the Contractor and 

notwithstanding any security or other guarantee that the Employer may have in relation to the Contractor's 

liabilities. 
 

This Guarantee shall remain in force upto and including…………………………….. 5 and shall be extended 

from time to time for such period as may be desired by Employer.   
 

This Guarantee shall not be determined or affected by liquidation or winding up, dissolution or change of 

constitution or insolvency of the Contractor/Supplier but shall in all respects and for all purposes be binding 

and operative until payment of all money payable to the Employer in terms thereof. 
 

Unless a demand or claim under this guarantee is made on us in writing on or before the 

……………………………….6 (3 months more than the present date of validity of Bank Guarantee) we shall 

be discharged from all liabilities under this guarantee thereafter. 
 

We, ……………… BANK lastly undertake not to revoke this guarantee during its currency except with the 

previous consent of the Employer in writing. 

Notwithstanding anything to the contrary contained hereinabove: 

a) The liability of the Bank under this Guarantee shall not exceed………………………… 7 

b)  This Guarantee shall be valid up to ………………8  

c) Unless the Bank is served a written claim or demand on or before _____________9 (3 months more 

than the present date of validity of Bank Guarantee) all rights under this guarantee shall be forfeited 

and the Bank shall be relieved and discharged from all liabilities under this guarantee irrespective of 

whether or not the original bank guarantee is returned to the Bank. 
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We, _____________ Bank, have power to issue this Guarantee under law and the undersigned as a duly 

authorized person has full powers to sign this Guarantee on behalf of the Bank. 

 

Any claim or dispute arising under the terms of this document shall only be enforced or settled in the courts 
of at Kolkata only. 
 

            

           For and on behalf of  

           (Name of the Bank) 

    

Dated………………. 

Place of Issue………………. 

 
 
1 NAME AND ADDRESS OF THE VENDOR /CONTRACTOR / SUPPLIER.  
  
2 DETAILS ABOUT THE NOTICE OF AWARD/CONTRACT REFERENCE  
 
3  PROJECT/SUPPLY DETAILS 
 
4 BG AMOUNT IN FIGURES AND WORDS  
 
5 VALIDITY DATE 
 
6 DATE OF EXPIRY OF CLAIM PERIOD 
  
7  BG AMOUNT IN FIGURES AND WORDS. 
 

8 VALIDITY DATE 
 
9 DATE OF EXPIRY OF CLAIM PERIOD 
 
Note:  

1. Units are advised that expiry of claim period may be kept 2/3 months after validity date. 
 

2. In Case of Bank Guarantees submitted by Foreign Vendors- 

a. From Nationalized/Public Sector / Private Sector/ Foreign Banks (BG issued by Branches 
in India) can be accepted subject to the condition that the Bank Guarantee should be 
enforceable in the town/city or at nearest branch where the Unit is located i.e. Demand can be 
presented at the Branch located in the town/city or at nearest branch where the Unit is located. 
 

b. From Foreign Banks (wherein Foreign Vendors intend to provide BG from local branch of 
the Vendor country’s Bank) 
 

b.1    In such cases, in the Tender Enquiry/ Contract itself, it may be clearly specified that Bank 
Guarantee issued by  any of the  Consortium Banks only will be accepted by BHEL. As such, 
Foreign Vendor needs to make necessary arrangements for issuance of Counter- Guarantee by 
Foreign Bank in favour of the Indian Bank (BHEL’s Consortium Bank). It is advisable that all 
charges for issuance of Bank Guarantee/ counter- Guarantee should be borne by the Foreign 
Vendor. The tender stipulation should clearly specify these requirements.  

 
b.2     In case, Foreign Vendors intend to provide BG from Overseas Branch of our Consortium Bank 

(e.g. if a BG is to be issued by SBI Frankfurt), the same is acceptable. However, the procedure at 
sl.no. b.1 will required to be followed. 
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b.3     The BG issued may preferably be subject to Uniform Rules for Demand Guarantees (URDG) 758 
(as amended from time to time). In case, of Foreign Vendors, the BG Format provided to them 
should clearly specify the same. 

 

b.4    The BG should clearly specify that the demand or other document can be presented in electronic 
form. 
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RTGS FORMAT 
 

Form for getting payment through RTGS (Real Time Gross Settlement) 

01. NAME OF VENDOR 

02. ADDRESS 

03. VENDOR’S BANK A/C NAME 

04. VENDOR’S BANK A/C NO. 

05. NAME OF BANK 

06. NAME OF BRANCH 

07. BRANCH PH. NO. 

08. CITY 

09. IFSC CODE OF THE BRANCH 

 

THE CHARGES IF ANY FOR PAYMENT THROUGH RTGS MAY BE RECOVERED FROM 
THE BILL SUBMITTED BY US. 

 

 

SIGNATURE OF AUTHORISED REPRESENTATIVE 
OF VENDOR WITH DATE & SEAL 

 

CONFIRMATION BY BANKER WITH 
OFFICE SEAL 

 

Note : Incorrect information will crate accounting complications and payment will 
be delayed. 
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Form jar getting payment through 1?  it 
 ;S (Heal Time Gross Settlement) 

1. (if k'citrior 	
H PRAT- HEAVY FLECTRICALS LTD. 

13HE 1 1-10us 	S ( R I F-CAT N.D.E LH I 

2. Address  

(12. 	Vendors Bank ,tie  \ante 	BHARAT 1-I- EAVY 

D -7 Sto0Z9 

T A-TE 3 AN K OF I ND IA  

CoMMER.ctAL BR, 	 LAKE /CEcTo12-li 
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033- 0,23S 75665  

KOL KAT I 

Branch 	s -BiN 000 1-102_89 

The charges if any tor payment through HT(;S mar be ,rearmed from 

the Bill submitted by to. 

 ot  /41kiititivic. K. COSIfi 
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- 
OM - TOO OM 

WEL : PSER i Kotkata700 091 *. O. I trM.  • • ' ' . 

Note : Incorrect information will create Accounting complications 

and payment will be delayed 

bJelS 

 Signature 	

'I- 

E LE.cTztc ALS LTD. 

4. Vendors Bank Ah .  :\  (). 

5. Name of Bank 

6. Name of Branch 

7. Branch Phone No. 

8. (...it• 

9. IFS(' 'ode 0/ the 

RTGS DETAILS OF BHEL-PSER FOR EFT BY BIDDER/CONTRACTOR 
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GENERAL & SPECIAL CONDITIONS
OF CONTRACT  [FOR SERVICES JOB]

PSER
KOLKATA

 

SECTION – I 
Instructions to Tenderers 

GENERAL INSTRUCTION TO TENDERERS 
 
1.1 Submission of Tender in “Three Parts”. 

 
(1) Technical Tender: All particulars asked for from the Vendor except the Price Bid & 

E.M.D in an envelope. 
 

(2) EMD in a sealed envelope clearly superscribing on the envelope “E.M.D”, the 
Tender Number, Name of Work, addresses of Vendor and addressee. One time 
EMD holders needn’t enclose this provided that proof of EMD remittance is 
enclosed in the technical tender. 

 
(3) Price Bid in the price schedule enclosed in the tender, in sealed envelope, clearly 

superscribing “Price Bid”, Tender Number, Name of Work, Name of the Vendor 
and addressee. 

 
All the above “Parts” can be placed in an sufficiently large outer envelope for 
submission. 

 
1.1.1a This Tender specification as a whole, duly furnishing the following details shall be duly 

signed and sent in a sealed cover superscribing : 
 

TENDER FOR                               
TENDER SPECIFICATION NO.                                
DUE ON                                                                                                    

 
 

1.1.1b DURATION OF JOB 
 
1.1.1.1 Earnest Money Deposit. 

 
1.1.1.2 Income Tax & Sales Tax Clearance Certificate. 

 
1.1.1.3 Detailed organisation chart for manpower resources available with the 

tenderer and to be employed for the present jobs. 
 
1.1.1.4 Time to be taken for commencement and completion of Work. 

 
1.1.1.5 A list of experience as mentioned in the tender document. 

 
1.1.1.6 The details of the present jobs being handled. 

 
1.1.1.7 Certificate from the BHEL’s scheduled Banks to establish financial 

capability of the tenderer as per format enclosed at Annexure-I. 
 
1.1.1.8 Attested copies of partnership deed, power of attorney and tender specifications duly 

signed as mentioned in the tender documents. 
 
1.1.1.9 Price schedule and other relevant information. 

 

NOTE: All Xerox copies enclosed by the Vendor should be attested and sealed for 
authenticity. 
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1.1.2 The tender shall be addressed to: 

HEAD, PURCHASE DEPARTMENT 
BHARAT HEAVY ELECTRICALS LIMITED, 
POWER SECTOR, EASTERN REGION, (2ND   FLOOR), 
PLOT-9/1, BLOCK-DJ, SECTOR-II, SALT LAKE, 
KOLKATA – 700091. 

 
1.1.3 Tenders     submitted     by     post     shall     be     sent “REGISTERED     POST 

ACKNOWLEDGEMENT DUE” and shall be posted with the due allowance for any 
postal delay. The tenders received after the due date and time of opening are liable to 
be rejected. Telegraphic offers and offers received by telex may not be considered 
unless confirmed in writing by a detailed offer. 

 
1.1.4 Tenders shall be opened by the authorised officer of BHEL at his office at the time and 

date as specified in the tender notice in the presence of such of those tenderers or 
their authorised representatives who may be present. 

 
1.1.5 The Tenderer shall c losely peruse all the c lauses, specifications and 

drawings indicated in the Tender Documents before quoting. Should the tenderer 
have any doubt about the meaning of any portion of the Tender Specifications or find 
discrepancies or omission in the drawings or the tender documents issued are 
incomplete or shall require clarification on any of the technical aspect, scope of work 
etc., he shall at once contact the authority inviting the tender for clarification before the 
submission of the offer. 

 
1.1.6 Before tendering, the tenderer  is adv ised to inspect  the s i te of  work and 

the environments and be well acquainted with the actual working and other prevalent 
conditions, facilities available, position of material and labour. No claim will be 
entertained later on the ground of lack of knowledge. 

 
1.1.7 Tenderers must fill up all the schedules and furnish all the required information as per 

the instructions given in various sections of the tender specification. Each and every 
page of the Tender Specification & deceleration must be signed bearing seal and 
submitted along with the offers by the Tender in token of complete acceptance thereof. 
The information furnished shall be complete by itself. The booklet of G.S.C.C may be 
retained by the bidder if deceleration is enc losed along with the bid duly filled in and 
signed and sealed. 

 
1.1.8 The tender shall quote the rates in English language and internationals numerals. The 

rates shall be in whole rupees. These rates shall be entered in figures as well as in 
words. For the purpose of the tender, the metric system of units shall be used. 

 
1.1.9 All entries in the tender shall either be typed or be in ink. Erasures and overwriting are 

not permitted and may render such tenders liable to summary rejection. All 
cancellations and insertions shall be duly attested by the tenderer. 

 
1.2 Qualifications of Tenderers: 

Only t e n d e r e r s  who  h a v e  p r e v i o u s  expe r i ence  in  w o r k  o f  t h i s  n a t u r e  
a n d  description detailed in this tender specification and/or registered with BHEL, PS- 
ER-SAS for such works are expected to quote for this work duly detailing their 
experience along with the offer. Offers from tenderers who do not have established 
experience in the field are not likely to be considered. 
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1.3 Data to be enclosed: 

 
Full in format ion shall be g iven by the tender  in respect  of fo l lowing.  Non- 
submission of this information may lead to rejection of the offer/tender. 

 
1.3.1 Financial Status: 

 

 a) A certificate from BHEL’s scheduled Bank to prove his financial capacity/capability
to undertakes the work of solvency certificate from the concerned Government
Authority. 

 

b) 
 

Contractors other than those who are registered in ER, should submit their audited
annual accounts for three years preceding the financial year in which tenders are
called for. 

 

1.3.2   

Income Tax / Sales Tax Certificate : 
 

A certificate of Income Tax / Sales Tax verification from the appropriate authority in 
the forms prescribed therefor duly indicating annual turnover. The certificates shall 
be valid for one year from the date of issue or for the period prescribed therein for all 
tenders submitted during the period. 

 
1.3.3 Previous Experience: 

 
A statement giving particulars duly supported by documentary evidence of the various 
services rendered for each similar work by the tenderer indicating the particulars and 
value of each work, the site location and the duration and date of completion and also 
a list of site locations and particulars and value of various services that are under 
progress. 

 
1.3.4 Organisation Chart: 

 
The organisation pattern that is totally available with the tenderer and that will be 
employed by the tenderer for this work duly indicating the number of Engineers and 
Supervisors, their qualification and experience in the line, the number of skilled and 
unskilled workmen etc. 

 
1.3.5 An attested copy of the Power of Attorney, in case the tender is signed by an individual 

other than the sole proprietor, shall also be attached. 
 

1.3.6 In case of an individual: 
             His full name, address and place and nature of business. 
 

1.3.7 In case of Partnership firms: 
The name of all the partners and their addresses. A copy of the Partnership Deed 
(Instrument of partnership) duly certified by the Notary Public shall be enclosed. 

 
1.3.8 In case of Companies: 

Date and place of registration including Date of Commencement Certificate in case of 
public companies (certified copies of Memorandum and Articles of Associations are 
also to be furnished). 
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1.3.9 Nature of business carried on by the Company and the provision of the Memorandum 

relating thereof. 
 
1.3.10 Names and particulars including addresses of all the Directors and their previous 

experience. 
 
1.3.11 A list of tools and tackles that the tenderer is having and those that will be earmarked 

for this job. 
 
1.3.12 In addition to the above, the particulars required in various annexures.  
 

1.4      EARNEST MONEY DEPOSIT (EMD): 
 

1.4.1 Every tender Must be accompanied by the prescribed amount of Earnest Money 
Deposit in any one of the following forms: 
 

1.4.1.1 Cash deposit as permissible under the extant Income Tax Act (Before 
tender opening) - The amount should be remitted by the party to the Cashier of 
Bharat Heavy Electricals Limited, PS-ER, Kolkata between 14.00 hours and 16.00 
hours on working days and cash receipt issued by him shall be enclosed along with the 
tender. 

 

1.4.1.2 Electronic Fund Transfer credited in Bharat Heavy Electricals Limited, PS-ER’ 
            account (before tender opening). RTGS details of BHEL-PSER is available in tender. 
 

1.4.1.3 Banker’s Cheque/Pay Order/Demand Draft payable at Kolkata duly pledged in   
        Favour of Bharat Heavy Electricals Limited, Kolkata (along with offer). 
 

1.4.1.3(a) Any other mode as per latest guidelines issued by Govt. of India.  
 

1.4.1.4 Parties/bidders who have submitted/submits One Time EMD (OEMD) in this Power 
Sector Region (i.e. BHEL-PSER) for Service After Sales (SAS) a sum of amount 
Rs. 5,00,000/- (Rupees Five Lakh only) are exempted from payment of E.M.D. on 
each such tender in that unit on case to case basis.  

 

1.4.2 Tenders received without Earnest Money in full in the manner prescribed above are 
liable to be rejected. EMD shall not carry any interest. 

 

1.4.3 The Earnest Money Deposit of the successful tenderer will be retained as part of 
Security Deposit.  

 

1.4.4 EMD given by all unsuccessful tenderers sha l l  be refunded norma l l y  within 15 
days of award of work. 

 

1.4.5 BHEL reserves the right of forfeiture of Earnest Money Deposit submitted by the 
tenderer if :- 
a) After opening the tender and within the offer validity period, the tenderer revokes his 

tender or makes any modification in his tender which is not acceptable to BHEL. 
 

b) The Contractor fails to deposit the required Security Deposit or commence the work 
within the period as per LOI/Contract.  

 

EMD by the tenderer shall be withheld in case any action on the tenderer is envisaged under the 
provisions of extant “Guidelines on Suspension of business dealings with suppliers/contractors” 
and forfeited/released based on the action as determined under these guidelines” 
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 1.5 Authorisation and Attestation: 

1.5.1 Tenders shall be signed by persons duly authorised/empowered to do so. Certified 
copies of such authority and relevant documents shall be submitted along with the 
tenders. 

 

1.6 Validity of Offer: 
The rates in the tender shall be kept open for acceptance for a minimum period of six 
months from the due date of opening of tenders. If a tenderer withdraws or revokes his 
tender or increases the tender rates and/or conditions for any item within the aforesaid 
period, his Earnest Money Deposit is liable to be forfeited. In case the Bharat Heavy 
Electricals Limited calls for negotiations, such negotiation shall not amount to 
cancellation or withdrawal of the original offer which shall be binding on the tenderers. 

 
1.7 Execution of Contract: 

 

The successful tender’s responsibility under this contract commences from the date of 
issue of the Letter of Intent by Bharat Heavy Electricals Limited. The successful 
tenderer may be required to execute an agreement in the prescribed form with the 
BHEL within a reasonable time after the acceptance of his tender and in any case 
before submitting first RA bill for payment. The expenses for completing and stamping 
the agreement shall be borne by the tenderer. 

 

1.8 Security Deposit (SD): 
 

1.8.1 Security Deposit means the security provided by the contractor towards fulfilment of 
any obligations in terms of the provisions of the contract. Upon acceptance of tender, 
the successful tenderer within the time specified in the Letter of Intent must deposit 
the required amount towards Security Deposit before start of the work. The Security 
Deposit shall not carry any interest. 

 
1.8.2 The total amount of Security Deposit will be 5% (Five percent) of the contract value. 

EMD of the successful tenderer shall be converted and adjusted towards the required 
amount of Security Deposit. 

 
1.8.3 If the value of the work done at any time exceeds the accepted agreement value, the 

Security Deposit shall be correspondingly enhanced and the additional Security 
Deposit shall immediately be deposited by the contractor or recovered from payments 
due to the contractor. 

 
1.8.4 Regarding adjustment of Earnest Money Deposit towards part of Security Deposit, 

refer clause 1.8.2 above, the successful tenderer shall not commence any work 
under the contract before remitting the Security Deposit except as directed by BHEL. 

 
1.8.5 Failure to deposit the Security within the stipulated time may lead to forfeiture of 

Earnest Money and cancellation of the award of work. 
 
1.8.6 The balance amount to make up the required Security Deposit of 5% of the contract 

value may be furnished in any one of the following forms:  
            i) Cash (as permissible under the Income Tax Act) 

ii) Local cheques of scheduled banks (subject to realization)/Pay Order/Demand 
Draft/Electronic Fund Transfer credited in Bharat Heavy Electricals Limited, PS-ER’ 

            account. 
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iii) Bank Guarantee from Scheduled Banks / Public Financial Institutions as defined in 
the Companies Act. The Bank Guarantee format should have the approval of BHEL. 
Bank Guarantee for S.D. must be posted by the Bank by registered post directly to us, 
and it should not be submitted by the bidder directly to us.  
 

iv)  Fixed Deposit Receipt issued by Scheduled Banks / Publ ic Financial Institutions 
as defined in the Companies Act (FDR should be in the name of the contractor, A/C 
BHEL). 
 

v)  Securities available from Indian Post Offices such as National Savings Certificates, 
Kisan Vikas Patras etc. (held in the name of Contractor furnishing the security and duly 
endorsed/hypothecated/ pledged, as applicable, in favour of BHEL). 
 

vi) Any other mode as per latest guidelines issued by Govt. of India.  
 

Note: BHEL will not be liable or responsible in any manner for the collection of interest 
or renewal of the documents or in any other matter connected therewith. 
 

1.8.7 Collection of Security Deposit: 
 

1.8.7.1 At least 50% of the required Security Deposit, including EMD, should be collected 
before start of work. Balance of the Security Deposit can be collected by deducting 
10% of the gross amount progressively from each of the running bills of the contractor 
till the amount of the required Security Deposit is collected. 

 

1.8.7.2 If the value of the work done at any time exceeds the accepted agreement value, the 
Security Deposit shall be correspondingly enhanced and the additional Security 
Deposit shall immediately be deposited by the contractor or recovered from payments 
due to the contractor. 

 

1.8.7.3 The recoveries made from running bills (cash deduction towards balance SD amount) 
can be released against submission of equivalent Bank Guarantee in acceptable form, 
but only once, before completion of work, subject to approval of BHEL. 

 

1.8.7.4 Security Deposit should cover up to the period of guarantee also.  
 

(Note: In case of SAS jobs, work can be started before the required Security 
Deposit is collected. However, payment can be released only after collection/ 
recovery of initial 50% Security Deposit). 

 

1.8.8 BHEL reserves the right of forfeiture of Security Deposit in addition to other claim and 
penalties in the event of the contractor’s failure to fulfil any of the contractual 
obligations including statutory or in the event of termination of contract as per terms 
and conditions of contract. 

 

1.8.9 Return of Security Deposit: 
 

If the contractor duly performs and completes the contract in all respects to the 
entire satisfaction of BHEL, and presents an absolute “No Demand Certificate” in the 
prescribed form and return properties belonging to BHEL handed over, lent or hired by 
him for carrying out the said works the security deposit will  be released to the 
contractor after deducting all costs or expenses or other contracts entered into with 
the contractor, only after the satisfactory completion or guarantee period as per 
clause 2.13. 

 

1.8.10 No interest shall be payable by BHEL on Earnest Money / Security Deposit or any 
money due to the contractor from BHEL. 

 

1.8.11 In no case Security Deposit can be released before settling all claims under this 
contract. 
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1.9 Rejection of Tender and other conditions: 
 

1.9.1 The acceptance of tender will rest with BHEL which does not bind itself to accept the 
lowest tender or any tender and reserves to itself full rights for the following without assigning 
any reasons whatsoever: 

a)  to reject any or all of the tenders. 
b)  To split up the work amongst two or more tenderers. 
c)  To award the work in part. 
d)  Either of the contingencies stated in (b) and (c) to modify the time for completion 

suitably. 
e)  To modify the scope of work after mutual agreement. 

 
1.9.2 Conditional and unwitnessed tenders: 

 
Tenders containing absurd or unworkable rates and amounts and tenders which are 
incomplete and otherwise considered defective and tenders not in accordance with the 
tender conditions, specifications etc. are liable to be rejected. 

 
1.9.3 If a tenderer expires after his submission of the tender or after the acceptance of his 

tender, BHEL may at their discretion, cancel such tender. If a partner of a firm expires 
after the submission of the tender or after the acceptance of the tender, BHEL may 
cancel such tender at their discretion unless the firm retains its character. 

 
1.9.4 BHEL will not be bound by any Power of Attorney granted by the tenderer or by 

changes in the compositions of the firm made subsequent to the execution of the 
contract. They may, however, recognise such power of Attorney and changes after 
obtaining proper legal advice, the cost of which will be chargeable to the contractor 
concerned. 

 
1.9.5 If the tenderer deliberately gives wrong information in his tender, BHEL reserves the 

right to reject such tender at any stage or to cancel the contract, if awarded and forfeit 
the Earnest Money/Security Deposit. 

 
1.9.6 Canvassing in any form in connection with the tenders is strictly prohibited and the 

tenders submitted by the contractor who resort to canvassing are liable to rejection. 
 
1.9.7 Should a tenderer or contractor or in the case of a firm or Company of Contractors one 

or more of its Partners/shareholders/Directors have a relation or relations employed in 
the capacity of an officer of BHEL, the authority inviting tender shall be informed of the 
fact along with the offer, failing this, BHEL may at its sole discretion, reject the tender 
or cancel the contract and forfeit the Earnest Money/Security Deposit. 

 
1.9.8 The successful tenderer should not sub-contract the part or complete work detailed in 

this tender specification undertaken by him without permission of BHEL. The tenderer 
is solely responsible to BHEL for the work awarded to him. Any deviation in this regard 
will entail termination of such contract by BHEL at the risk and responsibility of 
contractor. 

 
1.9.9 The s u c c e s s f u l  t e n d e r e r  s h a l l  i n f o r m /keep B H E L  i n f o r m e d  i f  h e  

h a s  a l r e a d y  undertaken any work/is likely to be awarded any job with the 
same customer with whom BHEL is entering into contract. 
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 SECTION – II 

GENERAL TERMS & CONDITIONS OF THE CONTRACT 
 
2.1 Definition: 

 

The following terms and expressions shall have the meaning hereby assigned to them 
except where they context otherwise requires: 

 

2.1.1 ‘BHEL’ (or  B.H.E. Ltd.) shall mean Bharat Heavy Electricals Limited, a  company 
registered under Indian Companies Act., 1956, with its Registered Office at BHEL 
House, SIRI FORT, NEW DELHI-110049, Power Sector, Eastern Region, Service 
After  Sales –  Services, DJ-9/1,Salt Lake, Kolkata –  700091 or  its    Administrative 
officers or its site Engineer or the employees authorised to deal with any matters with 
which these persons are concerned on its behalf. 

 
2.1.2 “GENERAL   MANAGER”/DEPUTY   IN   CHARGE” shall   mean   the   Officer   in 

Administrative charge of BHEL, PS-ER, SAS – Services, Kolkata or their other regional 
offices. 

 
2.1.3 “ENGINEER” or “ENGINEER IN CHARGE” shall mean Engineer deputed by BHEL. 

The terms include “SITE ENGINEER”, “RESIDENT ENGINEER” and “ASSISTANT 
SITE ENGINEER” of BHEL at the site as well s the officers in-charge at Kolkata office. 

 
2.1.4 “SITE” shall mean the place or places at which the plants/equipment are to be 

overhauled and services are to be performed as per the specification of this contract. 
 
2.1.5 “CLIENTS OF BHEL” or “CUSTOMER” shall mean the Project authorities to whom 

BHEL is supplying the equipment/services. 
 
2.1.6 “CONTRACTOR” shall mean the individual, firm or company who enters into this 

contract with BHEL and shall include their executors, administrators, successors and 
permitted assigns. 

 
2.1.7 "CONTRACT" or "CONTRACT DOCUMENT" shall mean and include the agreement 

or work order, the accepted appendices of rates, schedule of quantities, if any and 
general condition of contract, the special conditioning of contract instructions of the 
tenderers, the drawings, the specifications, the special specification, if any, the tender 
specifications, the special specification, if any, the tender documents and the Letter of 
Intent/Accepting Letter issued by BHEL. Any conditions or terms stipulated by the 
contractor in the tender documents or supporting letters shall not form part of the 
contract unless specifically accepted in writing by BHEL and incorporated in the 
agreement. 

 
2.1.8 "GENERAL CONDITIONS OF CONTRACT" shall mean the instructions to tenderers 

and general conditions of contract pertaining to the work detailed. 
 
2.1.9 "TENDER   SPECIFICATION"   shall   mean   the   "Specific   Conditions, technical 

specifications, appendices, site information and drawings, "pertaining to the work for 
which the tenderers are required to submit their offer. Also this will include the 
specifications detailed in NIT of client of BHEL for overhauling, erection, testing and 
commissioning of plant. Individual specification no. will be assigned to each tender 
specification. 
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2.1.10 "TENDER DOCUMENTS" shall mean the General conditions of contract (2.1.8) and 
tender specification (2.1.9) 

 

2.1.11 "LETTER OF INTENT" shall mean the intimation by a letter to the tenderer that the 
tender has been accepted in accordance with provisions contained in that letters. The 
responsibility of the contractor commences from the date of issue of this letter and all 
the terms and conditions of contract are applicable from this date. 

 

2.1.12 "COMPLETION TIME" shall mean the period by date specified in the acceptance of 
tender for handing over the overhauled equipment/plant which are found acceptable 
by the engineer being of required standard and conforming to the specification of the 
contract or   recommissioning o f    the m a c h i n e  s u c c e s s f u l l y  w h i c h e v e r  
i s  l a t e r . Completion time will be reckoned from the date of LOI with the period for 
mobilisation as prided with LOI, added to the same. 

 

2.1.13 "PLANT" shall mean and cannot the entire assembly of the plant and equipments 
covered by the contract. 

 
2.1.14 "EQUIPMENT” shall mean all equipments, machineries, materials, structurals, 

electricals and other components of the plant covered by the contract. 
 
2.1.15 "TESTS" shall mean and include such test or tests to be carried out on the part of the 

contractor as are prescribed in the contract or considered necessary by BHEL, in order 
to ascertain the quality workmanship, performance and efficiency of the contract work 
or part thereof. 

 
2.1.16 "APPROVED" "DIRECTED" or "INSTRUCTED" shall mean approved, directed or 

instructed by BHEL. 
 
2.1.17 "WORK OR CONTRACT WORK" shall mean and include supply of all categories of 

labour, s p e c i f i e d  c o n s u m a b l e s , t o o l s    and   tackles r e q u i r e d  f o r    
complete a n d  satisfactory s i te  t r a n s p o r t a t i o n , handl ing, s tack ing , s to r ing , 
ove rhau l i ng  e rec t ion , testing and commissioning of the equipment to the entire 
satisfaction of BHEL. 

 
2.1.18 "SINGULAR AND PLURAL ETC" words carrying singular number shall also include 

plural and vice versa, where the context so requires, words importing the masculine 
gender shall be taken to include any company or Association or body of individuals, 
whether incorporated or not. 

 
2.1.19 "HEADINGS" The Leadings in these general conditions are solely for the purpose of 

facilitating reference and shall not be deemed to be part thereof or be taken into 
consideration in interpretation or construction thereof or of the contract. 

 
2.1.20 ‘MONTH” shall mean calendar month. 

 
2.1.21 “WRITING” shall include any manuscript, type written or printed statement under the 

signature or seal as the case may be. 
 
2.2 Law governing the contract and Court Jurisdiction: 

 
The contract shall be governing by the Law for the time being in force in the Republic of India. 
The Civil Court having ordinary original civil jurisdiction, Kolkata shall alone have exclusive 
Jurisdiction in regard to all claims in respective of this contract. 
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2.3 Issue of Notice: 

 

The contractor shall furnish to the BHEL Engineer the name, designation and address 
of his authorised agent and all complaints, notices, communications and reference 
shall be deemed to have been duly given to the contractor if delivered to the contractor 
or his authorised agent or left at or posted to the address either of the contractor or of 
his representative and shall be deemed to have been so given in the case of posting 
on the day on which they would have reached such address in the ordinary course of 
past or on which they were so delivered or/or left. 

 
2.4 Use of Land: 

 

No land belonging to BHEL or their customer, under temporary possession of 
BHEL shall be occupied by the contractor without the written permission of BHEL. 

 
2.5 Commencement of Work: 
 

2.5.1 The contractor shall commence the work within the time indicated in the Letter of Intent 
from BHEL and shall proceed with the same with due expedition without delay. For 
computing the scheduled completion date, commencement, of work will be reckoned 
from the date of complete mobilisation as per LOI, unless specifically amended by 
Head (Services), BHEL, Kolkata. 

 
2.5.2 If the successful tenderer fails to start the work within the stipulated time, BHEL as its 

discretion will have the right to cancel the contract. His Earnest Money and / or 
Security Deposit with BHEL will stand forfeited without any further reference to him, 
without prejudice to any and all of BHEL’s other rights and remedies in this regard. 

 
2.5.3 All the works shall be carried out under the direction and to the satisfaction of BHEL. 

 
2.5.4 The erected overhauled plant or work performed under the contract shall be taken 

over when it has been completed in all respects and or satisfactorily put into operation 
at site. 

 
2.6 Mode of payment and measurement of the work completed. 

 
2.6.1 “All payment due to the contractor shall be paid only by Account payee 

Cheques” 
 

2.6.2 The contractor shall present his bill on the format prescribed by BHEL for every 
payment. After verification of such bills by BHEL, all items having financial value shall 
be entered and certified in BHEL Measurement Book by BHEL Engineer and the bills 
prepared based on the same and connected technical documents which form part of 
this tender specification. 

 

2.6.3 Lump sum omission will be entered for deduction. Measurement shall be restricted to 
that for which it is required to ascertain the financial liability of BHEL under this 
Contract. 

 
2.6.4 Work which is to be measured in details shall be measured as per standard procedure 

without reference to any local procedures without reference to any local procedures 
excepting where it is otherwise stated in the tender documents. The measurement 
shall be taken jointly by person duly authorised on the part of BHEL and by the 
contractor. 
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2.6.5 If, at any time due to reason whatsoever, it becomes necessary to remeasure the 
work done in full or in part, the expenses towards such remeasurement shall be 
borne by the contractor. 

 

2.6.6.1 The c o n t r a c t o r  s h a l l  b e a r  t h e  e x p e n d i t u r e  i n v o l v e d , i f  a n y , i n  
m a k i n g  t h e  measurement. The Contractor shall, without extra charges, provide 
all the assistance with appliances with appliance and other things necessary for 
measurement. 

 

2.6.7 The measurement entered in the Measurement Books and the bills prepared shall 
be signed and dates by both the contracting parties. 

 

2.6.8 The Contractor will be intimated in writing by the site Engineer, the proposed date 
of measurement. If the contractor, representative fails to participate in the joint 
measurement, the BHEL engineer shall have the power to proceed by himself to 
take measurement in which case the measurement shall be accepted by the 
contractor as final. 

 

2.6.9 Passing of measurement as per bills does not amount to acceptance of the 
completion of work mentioned. Any left out work has to be completed if pointed out 
at a later dated by BHEL. 

 

2.7 Rights of BHEL: 
 

2.7.1    To withdraw any portion of work and/or to restrict / alter the quantum of work as indicated in 
the contract during the progress of work and get it done through other agency and/or by 
departmental labour to suit BHEL’s commitment to its customer or in case BHEL decides to 
advance the date of completion due to other emergency reasons / BHEL’s obligation to its 
customer. 

 

2.7.2  To terminate the contract or withdraw portion of work and get it done through other            
agency, at the risk and cost of the contractor after due notice of a period of 14 days’ by   

             BHEL in any of the following cases: 
 

i) Contractor’s poor progress of the work vis-à-vis execution timeline as stipulated in the 
Contract, backlog attributable to contractor including unexecuted portion of work does not 
appear to be executable within balance available (#) period considering its performance of 
execution. 
ii) Withdrawal from or abandonment of the work by contractor before completion of the work 
as per contract. 
iii) Non-completion of work by the Contractor within scheduled completion period as per 
Contract or as extended from time to time, for the reasons attributable to the contractor. 
iv) Termination of Contract on account of any other reason (s) attributable to Contractor. 
v) Assignment, transfer, subletting of Contract without BHEL’s written permission. 
vi) Non-compliance to any contractual condition or any other default attributable to 
Contractor. 
(#) In-case inputs from BHEL/Customer are likely to be delayed or are actually delayed, this 
delay may also be taken into account while considering balance period available for execution 
of Contract. 
  
Risk & Cost Amount against Balance Work: 
 

Risk & Cost amount against balance work shall be calculated as follows: 
Risk & Cost Amount= [(A-B) + (A x H/100)] 
Where, 
A= Value of Balance scope of Work (*) as per rates of new contract 
B= Value of Balance scope of Work (*) as per rates of old contract being paid to the 

contractor at the time of termination of contract i.e. inclusive of PVC & ORC, if any. 
H = Overhead Factor to be taken as 5 
In case (A-B) is less than 0 (zero), value of (A-B) shall be taken as 0 (zero). 
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(*) Balance scope of work (in case of termination of contract): 
Difference of Contract Quantities and Executed Quantities as on the date of issue of Letter 
for ‘Termination of Contract’, shall be taken as balance scope of Work for calculating risk & 
cost amount. Contract quantities are the quantities as per original contract. If, Contract has 
been amended, quantities as per amended Contract shall be considered as Contract 
Quantities. 
Items for which total quantities to be executed have exceeded the Contract Quantities 
based on drawings issued to contractor from time to time till issue of Termination letter, then 
for these items total Quantities as per issued drawings would be deemed to be contract 
quantities. 
Substitute/ extra items whose rates have already been approved would form part of contract 
quantities for this purpose. Substitute/ extra items which have been executed but rates have 
not been approved, would also form part of contract quantities for this purpose and rates of 
such items shall be determined in line with contractual provisions. 
However, increase in quantities on account of additional scope in new tender shall not be 
considered for this purpose. 
 

NOTE: In-case portion of work is being withdrawn at risk & cost of contractor instead of 
termination of contract, contract quantities pertaining to portion of work withdrawn shall be 
considered as ‘Balance scope of work’ for calculating Risk & Cost amount. 
 

LD against delay in executed work in case of Termination of Contract: 
 

LD against delay in executed work shall be calculated in line with LD clause as per 
GCC/SCC/TCC/Special note/any other annexure of tender document (in compliance with 
order of precedence), for the delay attributable to contractor. For limiting the maximum value 
of LD, contract value shall be taken as Executed Value of work till termination of contract. 
 

Method for calculation of “LD against delay in executed work in case of termination 
of contract” is given below. 
 

i) Let the time period from scheduled date of start of work till termination of contract 
excluding the period of Hold (if any) not attributable to contractor = T1 

ii) Let the value of executed work till the time of termination of contract= X 
iii) Let the Total Executable Value of work for which inputs/fronts were made available 

to contractor and were planned for execution till termination of contract = Y 
iv) Delay in executed work attributable to contractor i.e. T2=[1-(X/Y)] x T1 
v) LD shall be calculated in line with LD clause [as per GCC/SCC/TCC/Special 

note/any other annexure of tender document (in compliance with order of 
precedence)] of the Contract for the delay attributable to contractor taking “X” as 
Contract Value and “T2” as period of delay attributable to contractor. 

 

2.7.3   Recoveries arising out of Risk & Cost and LD or any other recoveries due from  
           Contractor 
  Following sequence shall be applicable for recoveries from contractor: 

a) Dues available in the form of Bills payable to contractor, SD, BGs against the same 
contract. 

b) Demand notice for deposit of balance recovery amount shall be sent to contractor, if 
funds are insufficient to effect complete recovery against dues indicated in (a) above. 
c) If contractor fails to deposit the balance amount to be recovered within the period as 
prescribed in demand notice, following action shall be taken for balance recovery: 

i) Dues payable to contractor against other contracts in the same Region shall be 
considered for recovery. 

ii) If recovery cannot be made out of dues payable to the contractor as above, balance 
amount to be recovered, shall be informed to other Regions/Units for making 
recovery from the Unpaid Bills/Running Bills/SD/BGs/Final Bills of contractor. 

iii) In-case recoveries are not possible with any of the above available options, Legal 
action shall be initiated for recovery against contractor. 

 
2.7.4   To terminate the contract or to restrict the quantum of work and pay for the portion  
          of work executed in case BHEL’s contract with their customers are terminated for  
       any reason. 
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2.7.5   While every endeavour will be made by BHEL they cannot guarantee uninterrupted work 

due to conditions beyond their control. Contractor will not be entitled to any compensation / 
extra payment on this account. 

 

2.8 Responsibilities of the Contractor: 
 

The following are the responsibilities of the contractor in respect of observation of local 
laws, employment of personnel, payment of taxes and execution of job etc. 
 

2.8.1 As far as possible, unskilled workers shall be engaged from the local areas in which 
the work is being executed. 

 

2.8.2 The Contractor at all times during the continuance of this contract, shall in all his 
dealing with local labour for the time being employed on or in connection with the 
work, have due regard to all local festivals and religious and other customs. 

 

2.8.3 The contractor shall c o m p l y  w i th  a l l  s t a t e  a n d  c e n t r a l  Laws , S ta tu to r y  
Ru les , Regulations etc., such as: 
 

The payment of wages Act, Minimum Wage Act, Workmen compensation Act, 
Employers Liability Act, Industrial Disputes Act, Employees Provident Fund Scheme, 
 

Employees Insurance Scheme, Contract Labour (Regulation & Abolition) Act 1970 and 
other Acts, Rules & Regulations for labour as may be enacted by the Government 
during    the  tenure  of  the  Contract  and  having  force  or  jurisdiction  at  site.  The 
Contractor shall give to the local Governing Body, Police and other relevant authorities 
all such notices as may be required by law. 

 

2.8.4 The  Contractor shall  pay  all  taxes,  fees,  licence  charges, deposits duties, tools, 
royalty, commission or other charges which may be leviable on account of any of his 
operations in executing the contract. In case, BHEL is forced to pay any of such taxes, 
BHEL shall have the right to recover the same from the contractor either from his bills 
or otherwise as deemed fit. 

 

2.8.5 The Contractor shall be responsible for provision of health and sanitary arrangements, 
more particularly described in contract Labour (Regulation & Abolition Act) safety 
precautions etc., as  may  by  required  of  same  and  satisfactory execution of  the 
contract. 

 

2.8.6 The contractor shall fulfil all his obligation in respect of accommodation including 
proper medical facilities for the personnel employed by him. 

 

2.8.7 The contractor shall be responsible for the proper behaviour at site and observance of 
all regulations by the staff employed by him. 

 
2.8.8 The Contractor shall ensure that no damage is caused to any person / property of 

other parties working at site. If any such damages is caused, it is the responsibility of 
the contactor to make the losses or compensate for the same. 

 

2.8.9 All the properties / equipments / components of BHEL / their client loaned with or 
without deposit to the contractor in connection with the contract shall remain the 
properties of BHEL / their client. The Contractor shall use such properties for the 
purpose of execution of this contract. All such properties / equipment / components 
shall be deemed to be in good condition when received by the contractor unless he 
notified within 48 hours to the contrary. The Contractor shall return them in good 
conditions as and when required by BHEL / their client. In case of case of non-return, 
loss damage, repairs, etc. the cost thereof, as may be fixed by the site Engineer, will 
be recovered from the contractor. 
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2.8.10 It is not obligatory on the part of BHEL to supply any tools and tackles or other 
materials other than those specifically agreed to do so by BHEL. However, depending 
upon the availability / possibility BHEL’s customers’ handling equipment and other 
plants may be made available to the contractor on payment of the hire charges / free 
of charges as fixed, subject to the condition laid down by BHEL. Customer form time to 
time, Unless paid in advance, such hire charges if applicable shall be recovered from 
contractor’s bill / security Deposit in one instalment. 

 
2.8.11 The contractor shall not claim any compensation of the scope of the work, due to 

changes in design which curtails quantum. 
 
2.8.12  The Contractor shall fully indemnify BHEL against all claims of whatsoever nature 

arising during the course of erection / overhauling / performing work under the 
contract. 

 
2.8.13  In case the contractor is required to undertake any major work outside the scope of this 

contract the rates payable shall be decided by BHEL Resident Engineer. 
 
2.8.14 The contractor shall keep the area of work clean and shall remove debris etc., while 

executing day to day work. Upon completion of work, the contractor shall remove from 
the vicinity of work, all scrap, packing materials, rubbish, unused and other materials 
and deposit them in places to be specified by the BHEL Engineer. The contractor will 
also demolish all hutments, sheds, partitions, offices, constructed and used by him and 
shall clean the debris. In the event of his failure to do so, the same will be arranged to 
be removed by the BHEL. The expenses thereof will be recovered from contractor. 

 
2.8.15 The contractor shall arrange and co-ordinate his work in such a manner as to cause 

no inconvenience to other agencies working in the area. 
 
2.8.16 All safety rules and codes applied by the client / BHEL at site shall be observed by the 

contractor without exception. The contractor shall be responsible for the safety of the 
equipment / material and work to be performed by him and shall maintain all light, 
fencing guards, signs etc. or other protection necessary for the purpose. Contractor 
shall also take such additional precautions as may be indicated from time to time by 
the Engineer with a view to prevent pilferage, accidents, fire hazards and atmospheric 
conditions. Suitable number of electrical staff, watch and ward, store keepers to take 
care of the equipment, materials and construction tools and tackles, shall be posted at 
site by the contractor till c o m p l e t i o n  of the work under this contract. The 
contractor shall arrange for such safety devices as are necessary for such type of work 
and carry out the requisite tests of handling equipment, lifting tools, tackles etc, as 
per prescribed standards and practices. 

 
2.8.17 The contractor will be directly responsible for payment of wages to his women. A pay 

roll sheet giving all the payments given to workers and duly signed by the contractor’s 
representative should be furnished to BHEL site office for record purpose. BHEL site 
In-charge may be intimated the date of disbursement of   wages to the workmen 
engaged for the work, so that his representative can witness the same. 

 
2.8.18 The intent of specification, is to provide services according to most modern and proven 

techniques and codes. The omission of specific reference to any method, requirement 
or material necessary for the proper and efficient performance of work shall not 
relieve the contractor of the responsibility of providing such facilities to complete the 
work. 
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2.8.19  In case of any clause of the work for which there is no such specification as laid down in the 
contract, such work shall be carried out in accordance with the instructions and requirements of 
the BHEL Engineer. 

 

2.8.20 No levy or payment or charge made or imposed shall be impeached by reason of any clerical 
error or by reason of any mistake in the amount levied or demanded or charged. 

 

2.8.21 The details drawings, specifications, instructions manual, if any available with the BHEL 
Engineer will form part of tender specification. These documents will be made available for 
reference only to the contactor during execution of work. 

 

2.8.22 Should any error or ambiguity be discovered in the specification or information, the 
contractor shall   forthwith   bring   the   same   to   the   notice   of   BHEL   before 
commencement of work. BHEL’s interpretation in such cases shall be final and binding on the 
contractor. 

 

2.8.23 No idle labour charges will be admissible in the event of any stoppage caused in the work 
resulting in contractor’s labour being rendered idle due to any cause of any type. 

 

2.8.24 No  over  run  charges shall  be  paid  in  the  event  of  the  completion period being 
extended for any reason whatsoever. 

 

2.8.25 It is possible that some repair/rectification, modification may be needed on the equipments to 
be overhauled / work to be performed under this specification, for reasons not attributions to 
the contractor. All such repair / rectification / modification work which can be done, with the 
available facilities at site shall be carried out by the contractor free of cost and no extra charges 
shall be paid to contractor. 

 

2.8.26 The quality and progress of work will be regularly reviewed. The schedule and progress of 
work will be given to the contractor in advance and it will be the obligation 
/ responsibility of the contractor to achieve the desired quality and progress of work by suitably 
reinforcing their labour force and/or by working extra hours or in more than one shift without 
any extra cost. Workmen found unsuitable for the work will be replaced immediately by 
the contractor on being informed by BHEL. 

 

2.8.27  During the overhauling  work under the contract it is very essential that proper and adequate 
inspection should made constantly to maintain the quality or workmanship so that  any 
deviation from design dimension does not exceed permissible limits. The proper functioning of 
the unit, while in operation, depends to a great extent on the above factors. The fact that 
effective supervision and inspection at the execution stage is less costly than any down time of 
running unit even for a short period need not be over emphasized. For the details regarding 
alignment and permissible dimensional deviations in the sub-assembles BHEL Engineer may 
be consulted. 

 

2.8.28  The contractor shall be furnish fortnightly labour report showing by classification of number 
of employees engaged in various categories or work date wise and submit a progress report of 
wok as required by BHEL Engineer. 

 

2.8.29  The  contractor shall  execute the  work  in  the  most  substantial and  workmen-like manner 
in stipulated time. Accuracy of work and timely execution are the essence of this contract. The 
contractor shall be responsible to ensure that the assembly and workmanship conform to the 
dimensions and clearances given in the drawings and/or as per instructions of BHEL Engineers. 

 

2.8.30 The contractor shall take all responsible care to protect the materials and work till such time  the  
plant/equipment  has  been  taken  over  by  BHEL  /  their  client.  Where necessary, suitable 
temporary fencing and lighting shall have to be provided by the contractor as a safety 
measure against accident and damage of property of BHEL. Suitable caution notice shall be 
displayed where access to any part may be deemed to be unsafe and hazardous. 

 

2.8.31 It will be the responsibility of the contractor to ensure safe lifting of the equipments taking 
due precautions to avoid any accidents and damage to other equipments and personnel. 

 
2.9 Void 
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2.10 Insurance: 
2.10.1 BHEL / their customer shall arrange for insuring the materials / properties of 

BHEL/customer covering risks during transit, storage, overhauling, erection and commissioning. 
 
2.10.2 It is the sole responsibility of the contractor to Insure his workman against accident and injury 

while at work as required by relevant rules  and to pay compensation, if any, to workmen as 
per workmen’s compensation Act. Contractor shall insure his staff against accidents. The work 
will be carried out in a protected area and all the rules and regulations of the client / BHEL in 
the area of project which are in  force from time to time, will have to be followed by the 
contractor. 

 
2.10.3 If due to negligence and /or  non-observations of safety and other precautions, any accident / 

injury occurs to any other person/public, the Contractor shall have to pay necessary 
compensation and other expenses, if so decided by the appropriate authorities. Third party 
insurance coverage is to be made by the contractor. 

 
2.10.4 If   due   to   contractor’s  carelessness,  negligence  or   non-observance  of   safety 

precautions damage to BHEL’s /Customer’s property and personnel should occur, and if BHEL 
is unable to recover, in full, cost from the Insurance Company, the balance will be recovered 
from the Contractor. 

 
2.11 Strikes & Lockouts : 

The contractor will be fully responsible for all the disputes and other issues connected with his 
labour. In the event of the contractor’s labour resorting to strike or the lockout declared is not 
settled within a period of one week BHEL shall  have the right to get the work executed 
employing the own labour or through any other agencies or both and the cost so incurred by 
BHEL, shall be deducted from the contractor’s bills as per 
clause 2.7.  For all purposes whatsoever, the employees of the contractor shall not be 
deemed to be in the employment of BHEL. 

 
2.12. Force Majeure : 

 
2.12.1  The following shall amount to Force Majeure : 
 

Acts of God, Acts of any Government, war, sabotage, riots, civil commotion, police action, 
revolution, flood, fire, cyclones, earthquake and epidemic and other similar causes over which 
the contractor has no control. 

 
2.12.2  If the contractor suffers delay in the due execution of the contractual obligation due to delays 

caused by Force Majeure as defined above, the agreed time of completion of the job covered 
by this contract or the obligations of the Contractor shall be extended by a period of time equal 
to the period of delay provided that on the occurrence of any such contingency the Contractor 
immediately reports to BHEL in writing the causes of delay and the contractor shall not be 
eligible for any compensation. 

 
2.13 Performance Guarantee: 

Even though the work will be carried out under supervision of BHEL Engineers. The contractor 
shall guarantee against defects attr ibutable to fau l ty  workmanship or procedure 
adopted in the overhaul for items covered in the contract for a period of six months from the 
date of re-commissioning o f  the set after the capital overhaul. The guarantee should cover all 
defects notified during this period and shall have to be attended to free of cost immediately or 
at the time our clients are able to give shut down of the set for the required period. when    
necessary. In case of failure of contractor to attend to such defects as and when required in 
time, BHEL shall arrange to attend the defects and the charges shall be levied to contractor’s 
account and shall be recoverable from the security deposit / progressive payments. 
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2.14. ARBITRATION & CONCILIATION:  
 
2.14.1 ARBITRATION: 

2.14.1.1 Except as provided elsewhere in this Contract, in case Parties are unable to reach amicable 
settlement (whether by Conciliation to be conducted as provided in Clause 2.14.2 herein below 
or otherwise) in respect of any dispute or difference; arising out of the formation, breach, 
termination, validity or execution of the Contract; or, the respective rights and liabilities of the 
Parties; or, in relation to interpretation of any provision of the Contract; or. in any manner 
touching upon the Contract (hereinafter referred to as the ‘Dispute’), then, either Party may, 
commence arbitration in respect of such Dispute by issuance of a notice in terms of section 21 of 
the Arbitration & Conciliation Act, 1996 (hereinafter referred to as the ‘Notice’). The Notice shall 
contain the particulars of all claims to be referred to arbitration in sufficient detail and shall also 

indicate the monetary amount of such claim. The arbitration shall be conducted by a sole 
arbitrator to be appointed by the Head of the BHEL Power Sector Region issuing the Contract 
within 60 days of receipt of the complete Notice. The language of arbitration shall be English. 

The Arbitrator shall pass a reasoned award.  

Subject as aforesaid, the provisions of Arbitration and Conciliation Act 1996 (India) or statutory 
modifications or re-enactments thereof and the rules made thereunder as in force from time to 
time shall apply to the arbitration proceedings under this clause. The seat of arbitration shall be 
Kolkata (the place from where the contract is Issued). The Contract shall be governed by and be 
construed as per provisions of the laws of India. Subject to this provision 2.14.1.1 regarding 
ARBITRATION, the principal civil court exercising ordinary civil jurisdiction over the area where 
the seat of arbitration is located shall have exclusive jurisdiction over any DISPUTE to the 
exclusion of any other court.  

2.14.1.2 In case of Contract with Public Sector Enterprise (PSE) or a Government Department, the 
following shall be applicable: 

In the event of any dispute or difference relating to the interpretation and application of the 
provisions of commercial contract(s) between Central Public Sector Enterprises (CPSEs)/ Port 
Trusts inter se and also between CPSEs and Government Departments/Organizations 
(excluding disputes concerning Railways, Income Tax, Customs & Excise Departments), such 
dispute or difference shall be taken up by either party for resolution through AMRCD 
(Administrative Mechanism for Resolution of CPSEs Disputes) as mentioned in DPE OM No. 
4(1)/2013-DPE(GM)/FTS-1835 dated 22-05-2018 as amended from time to time. 

2.14.1.3 The cost of arbitration shall initially be borne equally by the Parties subject to the final allocation 
thereof as per the award/order passed by the Arbitrator. 

2.14.1.4 Notwithstanding the existence of any dispute or differences and/or reference for the arbitration, 
the Contractor shall proceed with and continue without hindrance the performance of its 
obligations under this Contract with due diligence and expedition in a professional manner 
unless the dispute inter-alia relates to cancellation, termination or short-closure of the Contract 
by BHEL. 
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2.14.2   CONCILIATION: 

If at any time (whether before, during or after the arbitral or judicial proceedings), any Disputes 
(which term shall mean and include any dispute, difference, question or disagreement arising in 
connection with construction, meaning, operation effect, interpretation or breach of the 
agreement, contract), which the Parties are unable to settle mutually, arise inter-se the Parties, 
the same may, be referred by either party to Conciliation to be conducted through Independent 
Experts Committee (IEC) to be appointed by competent authority of BHEL from the BHEL Panel 
of Conciliators. 

Notes: 
1. No serving or a retired employee of BHEL/Administrative Ministry of BHEL shall be 

included in the BHEL Panel of Conciliators. 
 

    2. Any other person(s) can be appointed as Conciliator(s) who is/are mutually 
agreeable to both the parties from outside the BHEL Panel of Conciliators. 

 
The proceedings of Conciliation shall broadly be governed by Part-III of the Arbitration and 
Conciliation Act 1996 or any statutory modification thereof and as provided in Procedure 2.3 : 
“Procedure for conduct of conciliation proceedings” (as available in www.bhel.com). The 
Procedure 2.3: “Procedure for conduct of conciliation proceedings” (as available in 
www.bhel.com) together with its Formats (as available in www.bhel.com) will be treated as if the 
same is part and parcel hereof and shall be as effectual as if set out herein in this GCC. 

The Contractor hereby agrees that BHEL may make any amendments or modifications to the 
provisions stipulated in the Procedure 2.3 : “Procedure for conduct of conciliation proceedings” 
(as available in www.bhel.com) from time to time and confirms that it shall be bound by such 
amended or modified provisions of the Procedure 2.3 : “Procedure for conduct of conciliation 
proceedings” (as available in www.bhel.com) with effect from the date as intimated by BHEL to 
it. 

2.14.3   NO INTEREST PAYABLE TO CONTRACTOR: 

Notwithstanding anything to the contrary contained in any other document comprising in the 
Contract, no interest shall be payable by BHEL to Contractor on any moneys or balances 
including but not limited to the Security Deposit, EMD, Retention Money, RA Bills or the Final 
Bill, or any amount withheld and/or appropriated by BHEL etc., which becomes or as the case 
may be, is adjudged to be due from BHEL to Contractor whether under the Contract or 
otherwise. 
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SECTION – III 
SPECIAL CONDITIONS OR CONRACT 

 

3.1 Quantum of Work:  
 

3.1.1 The scope of work given in the tender specification is only approximate     and is liable to 
variation and alternation at the discretion of BHEL Resident Engineer. No compensation on this 
account shall be payable to the contractor unless specifically recommended by BHEL 
Resident Engineer as the variation forming major additions to the original scope of work. All 
repair / rectification work arising out of normal wear and tear, seizure of parts etc. have to be 
done by the contractor and the same will be covered by the scope of work of the contract. 

 
3.1.2 The scope of work details out the major activities only. However, as per the general 

maintenance requirement and site condition, certain related activities may have to be carried 
out without any extra cost. 

 
3.2 Commencement and completion of work : 

 
3.2.1 The starting time and completion t ime is the essence of the of the tender. As the time 

bound programme is firmly committed to customer, the starting time and completion time 
should be strictly adhered to. It will be not be possible to grant extension in completion 
time except in extraordinary circumstance, which will be decided entirely  at  the  discretion  
of  BHEL  Resident  Engineer.  Work should normally be carried out in two shifts and 
sometimes also in three shifts in consultation with BHEL Resident Engineer. 

 
A detailed programme of the various activities covered under this contract with specific time 
period to fall in the overall frame work of the above dates should be prepared and got 
approved by BHEL Resident   Engineer. The progress against this programme shall be 
reviewed with BHEL Resident   Engineer at the end of each day and critical areas 
identified and suitable steps taken in time. 

 
If during the review, at any stage of overhauling, BHEL Resident Engineer feels that the 
delays are not likely to be made up, BHEL reserves the right to take corrective s teps  a s  
c o n s i d e r e d  necessary by      BHEL Res iden t  Eng ineer  to  complete work in 
scheduled time and debit the cost incurred thereon to the contractor. This d o e s  not 
however absolve the contractor of his own efforts in consultation with BHEL Resident 
Engineer. Every endeavour will be made to see that work proceeds uninterruptedly. 

 
3.2.2 The tenderers should indicate the time required for starting the work once the letter of intent 

is issued and the time required for completion. The work may have to commence 
immediately after opening of the tenders. Hence, preference may be given to those 
tenderers who can commence the work earlier, and also ensure early completion. 

 
3.2.3 The Contractor shall ensure completion of the job in all respects within the day from the date 

of commencement of work as given in contract. 
 

3.3 Penalty for delay: 
 

3.3.1 In the event of failure to complete the work in given time, an amount equal to ½% [half percent] 
of the contract value per day subject to a maximum of 10% [ten percent] of the contract value 
will be levied as penalty, in case the balance work is allowed to be completed by the contractor 
beyond the scheduled time of completion, which is at the discretion of BHEL. In case of 
delays on contractor’s part, at any stage during the scheduled period or after, BHEL shall 
have the option of ensuring completion of the job by any other means at its disposal and the 
charges on this account shall be levied on the contractor.  These shall be adjusted against 
contractor’s bills or Security Deposit.  

 In case of LD recovery, the applicable GST shall also be recovered from vendor. 
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3.4 Terms of Payment:  

 
A minimum time of 15 days will be required for processing the bills and release of payment 
after the bills are presented to BHEL. 

 
3.4.1 As per STC 

 
All payments are subjects to income tax deductions @1% of the bill amount at source or as per 
Central Government Laws. No request for advance payment will be entertained by BHEL. 

 
3.5 Inspection and Completion:  

 
The work being carried out by the contractor will be supervised and inspected by our 
Site Engineers under the overall supervision of BHEL Resident Engineer. 

3.6 The work will be deemed as complete when it is finally accepted by BHEL Resident Engineer 
and job completion certificate is issued. No extra payment will be made for any rework carried 
out by the contractor to rectify any defective work. 

 
3.6 The contractor shall not be entitled for labour idling charges under any circumstances. 

 
3.6 Tools, Tackles, Test Equipments & Consumables:  

 
3.6.1 All tools and tackles and consumables required for day-to-day work like gas and gas cutting 

sets with accessories, AC/DC welding sets, TIG welding kits, welding cables, electrodes, all   
necessary   power connection at his own cost. However, in case of emergency, BHEL may 
supply certain items if available, to contractor at   actual cost plus handling charges, these will 
be deducted from contractors’ running bills, testing equipment for conducting various tests, 
during the progress of overhauling / re- commissioning s h a l l  have to be provided by the 
contractor. Spare parts going into permanent installation shall only be provided by BHEL. 

 
3.7 Accommodation for site staff and store space: 

 
3.7.1 Contractor has to arrange for the stores and office at site; space for the same shall be made 

available as per the availability at site. The contractor shall be responsible to provide all 
necessary facilities   like residential accommodation with sanitary facilities, transport, electricity, 
water, medical bonus etc. as required under various labour laws and statutory rules and 
regulations framed thereunder to the personnel employed by him. 

 
3.8 Responsibilities of the contractor: 

 
3.9 Supervisory staff and labour: 

 
The contractor shall employ, specially skilled labour, supervisor and engineers thoroughly 
conversant with particular type of work to ensure quality work. BHEL reserves the right to 
decide on the suitability of the workers and other staff employed by the contractor. BHEL 
reserves the right to insist on removal of any employees of the contractor at any time if they find 
him unsuitable and the contractor should forthwith remove him. 

 
3.9 Planning and Execution: 

 
Contractor shall submit a job planning in form of Bar Chart or PERT Chart. A List of manpower 
category wise, indicating individuals responsibility job activity wise, shall have to be submitted. 
Daily programme of job shall be displayed on board near work site on day in advance. A daily 
progress report along with Manpower utilities has to be submitted and backlog of the work, if 
any, shall be covered up in consultation with BHEL Resident Engineer. 
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3.9 Safety and Accident Coverage 

 
Contractor shall ensure safety of all his employees at site of work. All employees shall 
be covered by insurance (workmen compensation) against accident, failing which 
proper action will be taken against the contractor. 

 
Contractor shall ensure proper safety of the equipments under overhauling by 
deputing personnel to guard the equipments round the clock. Open oil spaces, steam 
spaces shall be covered properly against ingress of foreign materials while working. 

 
RESPONSIBLITIES OF THE CONTRACTOR IN RESPECT OF SAFETY OF MAN, 
EQUIPMENT, MATERIAL AND ENVIRONMENT 

 
3.8.3.1 Before commencing the work, contractor shall submit a ‘SAFETY PLAN” to the 

authorised BHEL official. The ‘Safety Plan’ shall indicate in detail the measures that 
would be taken by the contractor to ensure safety of men, equipment, material and 
environment during execution of the work. The plan shall take care to satisfy all 
requirements specified here under. The contractor shall submit safety plan along with 
his offer. During negotiations before placing or work order and during execution of the 
contract, BHEL shall have right to review and suggest modifications in the safety Plan. 
Contractor shall abide by BHEL decision in this respect. 

 
3.8.3.2 The contractor shall take all necessary safety precautions and arrange for appropriate 

appliances as per direction of BHEL or it’s authorised officials to prevent loss of human 
lives, injuries to personnel engaged, and damage to property and environment. 

 
3.8.3.3 The contractor shall provide to it’s work force and ensure the use of the following 

personal protective equipment as found necessary and as directed by the authorised 
BHEL officials: 

 
a.  Safety Helmets conforming to IS-2925 : 1984 
b.  Safety Belts confirming to IS – 3521 : 1983 
c.   Safety shoes conforming to IS-1989 : 1978 
d.  Eye & Face Protection devices conforming to IS-8520 : 1987 and IS- 

8940 : 1978 
e.  Hand & body protection devices conforming to : 

IS – 2573 : 1975 
IS – 6994 : 1973 
IS – 8807 : 1973 
IS – 8513 : 1977 

 
3.8.3.4 All tools tackles, lifting appliances, material handling equipment scaffolds, cradles, 

safety nets, ladders, equipment etc. used by the contractor shall be of safe design and 
construction. These shall be tested and certificate of fitness obtained before putting 
them to use and from time to time as instructed by authorised BHEL official who shall 
have the right to ban the use of any item. 

 
3.8.3.5 All electrical equipment, connections and wiring for construction power, its distribution 

and use shall conform to the requirements of Indian Electricity Act & Rules. Only 
electricians licensed by the appropriate statutory authority shall be employed by the 
contractor to carry out all types of electrical works. All electrical appliance including 
portable electrical tools used by the contractor shall have safe plugging system to 
source of power and be appropriately earthed. 
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3.8.3.6 The contractor shall not use any hand – lamp energised by electric power with supply 

voltage of more than 24 volts.  For work in confined spaces, lighting shall be arranged 
with power source not more than 24 volts. 

 

3.8.3.7 The contractor shall adopt all fire safety measures as laid down in the “Code for Fire Safety at 
Construction Sites’ issued by the safety Department of the Construction Management (HQ) of 
BHEL and as per directions of the a u t h o r i s e d  BHEL official. A copy of the above referred 
“Code for Fire Safety at Construction Sites” shall be made available by BHEL to the contractor 
for reference, on demand by the contractor, during tendering stage itself. 

 
3.8.3.8 Where it become necessary to provide and / or store petroleum products, explosives, 

chemicals, and liquid or gaseous fuel or any other substance that may cause fire or 
explosion, the contractor shall be responsible for carrying out such provisions and / or storage 
in accordance with the rules and regulations laid down in the relevant government acts, such 
as Petroleum Act, Explosives Act, Petroleum & Carbides of Calcium Manual of the Chief 
Controller of Explosives, Govt.  of India, etc.  Prior approval of the authorised BHEL official    
at the site shall also be taken by the contractor in all such matters. 

 
3.8.3.9 The c o n t r a c t o r  s h a l l  a r r a n g e  a t  h i s  c o s t  ( wherever n o t  s p e c i f i e d ) 

a p p r o p r i a t e  illumination at all w o r k  spots for safe working, when natural daylight may not 
be adequate for clear visibility. 

 
3.8.3.10 The con t r ac to r  shal l  be  h e l d  r espons ib le  for any  v io la t ion  of  s ta tu to r y  

regulations (local, state or central) and BHEL instructions, that may endanger safety of men, 
equipment, material and environment in his scope of work or another contractor’s or agency’s 
Cost of damage if any, to life and property arising out of such violation of statutory regulations 
and BHEL instructions shall be borne by the contractor. 

 
3.8.3.11 In case of a fatal or disabling injury, accident to any person at construction site due to lapses 

by the contractor, the victim and / or his / her dependents shall be compensated by the 
contractor as per statutory requirements. However, if considered necessary, BHEL shall have 
the right to impose appropriate financial penalty on the contractor and recover the same from 
payments due to the contractor for suitably compensating the victim and / or his/her 
dependents. Before imposing any such penalty, appropriate enquiry shall be held by BHEL 
giving opportunity to the contractor to present his case. 

 
3.8.3.12 In case of any damage to property due to lapses by the contractor, BHEL shall have the right 

to recover cost of such damages from payments due to the contractor after holding an 
appropriate enquiry. 

 
3.8.3.13 In case of any delay in the completion of a job due to mishaps attributable to lapses by the 

contractor, BHEL shall have right to recover c o s t  of such delay from payments due to the 
contractor, after notifying the contractor suitably and giving him opportunity to present his case. 

 
3.8.3.14 If the contractor fails to improve the standards of safety in its operation to the satisfaction of 

BHEL after being given a reasonable opportunity to do so, and/or if the contractor fails to take 
appropriate safety precautions or to provide necessary safety devices and equipment or to 
carry out instructions regarding safety issued by the authorised BHEL official, BHEL shall have 
the right to take corrective steps at the risk and cost of the contractor after giving a notice of 
not less than seven days indicating the steps that would be taken by BHEL. 
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3.8.3.15 The contractor shall submit report of the accidents, fires and property damage, dangerous 
occurrences, to the   authorised BHEL official immediately after such occurrence, but in any 
case not later than twelve hours of the occurrence. Such reports shall be furnished in the 
manner prescribed by BHEL. In addition, periodic reports o n  safety shall also be submitted 
by the contractor to the authorised BHEL official from time to time as prescribed. 

 
 
 

3.8.3.16 Before commencing the work, the contractor  shall appoint / nominate a responsible 
officer to supervise implementation of all safety measures and liaison with his counterpart of 
BHEL. 

 
3.8.3.17 If safety record of the contractor in execution of the awarded job is to the satisfaction of 

safety Department of BHEL, issue of an appropriate certificate to recognise the safety 
performance of the contractor may be considered by BHEL after completion of the jobs. 

 
3.9 Housekeeping and preservation: 

 
3.9 Work floor/area shall be cleaned every day and be kept absolutely clean. A regular cleaning 

gang may be engaged for the purpose. 
 

All dismantled components of the equipments under overhauling should be tag marked and   
stored properly according to type of components, namely all loose/small parts shall be kept 
in boxes bearing and matching components shall be kept on wooden planks. A list of such 
components shall be maintained to identify / locate be preserved properly against probable 
damages. 
 
No floor shall be damaged while working and necessary steps shall be taken by the contractor 
for repair in case of any damage. 

 
3.9 Tools stores and Consumables:  

 
Tools & tackles, other than special tools and tackles supplied along with the equipments, shall 
be arranged and k e p t  p r o p e r l y  by the contractor. A register must be maintained and 
updated regularly. 

 
All consumables, other than those going permanently into the equipment, shall be stored by 
the contractor for daily use. Regular check shall be made at end of each day’s work and 
exhausted consumables shall be replenished immediately. 

 
The store may be visited by BHEL Engineers without notice for verification. 

 
3.9 The c o n t r a c t o r  s h a l l  m a k e  a l l  n e c e s s a r y  a r r a n g e m e n t  t o  r e c e i v e  s p a r e s  

f r o m  BHEL/Customer’s stores,  as and when required. The unused and scrap materials 
shall be returned to BHEL / Customer’s stores on completion of the work. 

 
A detailed account shall be submitted by the contractor to this effect at the end of the work 
certifying no dues remained against them duly signed by Resident Engineer BHEL/Customer. 
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3.9 General: 

 
3.9.1 Standard printed conditions if enclosed with the offer by the tenderers will not be accepted 

and only those in main body of the offer will be considered for acceptance. 
 
3.9.2 The tenders are likely to be rejected if the tendered is not acceptable to the ultimate 

customer. 
 
3.9.3 It will be the responsibility of the contractor to carry out trial run of all the equipments 

overhauled and confirm the satisfactory operation of equipment. The contractor’s personnel 
shall also be present at time of final commissioning and attend to any defects that shall 
occur during this time. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Page 24 of 24 

PSER:PUR:KDM-S398:19 (ENQ:19:PP:0015:PUR:152)   Date-20/03/2020

Page 98 of 112



SPECIFIC TERMS AND CONDITIONS
FOR SERVICES JOBS PSER

KOLKATA

 

Page 1 of 14 

 

 
Annexure  – V 

 
A) TENDERING 

 
1. Tenders may be submitted through Registered post with  acknowledgement due, in the 

name of the addressee only indicated, or by hand delivery or by courier service obtaining 
acknowledgements of receipt. Telegraphic / Telex offers received in time can be 
considered, if only followed by acceptable written tender documents in accordance with 
the telex / telegram and does not result in any advantage over other tenderers because 
of any possible manipulation in price or date of completion etc. 

 
2. Each and every page of tender documents from declaration of bidders to Annexure VI 

enclosed should be signed by the tenderer providing his / their seal and date as taken of 
their full acceptance of the scope of work, terms and conditions etc., and should be 
returned along with the tender offers. 

 
3. The tenders should be quoted in English language and international numbers. 

 
4. All entries in the tender shall be typed in ink legibly written without ambiguity. 

 
5. Qualifications of Tenderers : for open tenders only, the tenderers who have previous 

experience in the similar nature of work as detailed in this tender specifications are 
expected to quote duly detailing their relevant experience / credentials along with the 
offer. Offers of other than the above are not likely to be considered. (List of similar jobs 
done) - Enclosure – 1 

 
6. Financial Status : A current / valid certificate from a scheduled bank to provide the 

financial soundness / capability of the bidder to undertake the work, is required to be 
submitted along with offer.                                                                - Enclosure – 2 

 
7. Income Tax / Sales Tax certificates : A certificate of income tax / sales tax clearance 

from the appropriate authority, is to be submitted in the form prescribed therefor, valid for 
the period of contract.                                                                      - Enclosure - 3 

 
8. Organization Chart : The organization pattern and that will be deployed by the tenderer 

for  this  work  duly  indicating  the  number  of  supervisors,  their  qualifications  and 
experience in the line, the number of skilled and unskilled persons / etc. is required to be 
indicated in the offer.                                                                        - Enclosure – 4 

 

 
 
9. THE FOLLOWING DOCUMENTS SHOULD ALSO BE ENCLOSED. 

 
a)  An  attested copy of  the  power of  attorney in  case the tender is  signed by  an 

individual other than the sole proprietor. 
b)  In case of an individual his full name, address, nature of business and valid trade 

licence. 
 
 
 
 

PSER:PUR:KDM-S398:19 (ENQ:19:PP:0015:PUR:152)   Date-20/03/2020

Page 99 of 112



SPECIFIC TERMS AND CONDITIONS
FOR SERVICES JOBS PSER

KOLKATA

 

Page 2 of 14 

 

 
c)  In case of partnership firm, the names of all partners and their addresses. (A copy of 

the partnership deed / instrument of partnership, duly attested by the Notary public 
shall be enclosed.) 

d)  In case of companies, date and place of incorporation / registration including date of 
commencement certificate (for public companies). (Certified copies of Memorandum 
and articles of association are also to be furnished). 

 
B) EARNEST MONEY DEPOSIT : 

 
For this, please refer article 1.4 (page 4 of 23) of the General and special conditions of 
contract – 1991 (GSCC) enclosed / supplied with the form issued for empanelment. 

 
C) VALIDITY OF OFFER : 

 
The rates in the tender shall be kept open for acceptance for a minimum period of six 
months from the due date of opening of tenders. For details, please refer article 1.6 
(page 7) of GSCC enclosed. 

 
D) SECURITY DEPOSIT: 

 
As per clause no. 1.8 of GENERAL & SPECIAL CONDITIONS OF CONTRACT [FOR 
SERVICES JOB]. 
 

  Return of Security Deposit: 
 

If the contractor duly fulfils the contractual obligations as per contrcat in all respects to 
the entire satisfaction of BHEL, and presents an absolute “No Demand Certificate” in the 
prescribed form and return properties belonging to BHEL handed over, lent or hired by 
him for carrying out the said works the security deposit will  be released to the contractor 
after deducting all costs or expenses or other contracts entered into with the contractor, 
only after the satisfactory completion of guarantee period irrespective of release of last 
10% payment. In no case Security Deposit can be released before settling all claims of 
BHEL on contractor under this contract. 
 

No interest shall be payable by BHEL on Earnest Money / Security Deposit or any 
money due to the contractor from BHEL. 
 

E) ACCEPTANCE / REJECTION OF TENDERS : 
 

For this, please refer article 1.9 (pages 6 to 10) of GSCC enclosed. Also acceptance of 
customer is pre-requisite for consideration of bid, wherever applicable. 

 
F) ADDITIONAL SPECIFIC TERMS AND CONDITIONS : 

 

01. EXECUTION. 
 

i) If the site in question is subjected to industrial relations unrest / disturbances / 
problems, then the successful bidder should take adequate precautionary 
measures against dislocation of the job on account short problems. Any liability 
on this account, lies entirely with the contractor. 
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ii) The contractor shall commence the work at site with full manpower, T&P 
etc. and complete as specified in the particulars of the tender. In case of 
any delay on the completion of work attributable to the contractor BHEL 
reserves full rights to cancel the contract fully or partly and to award the 
job in full or part to an alternate agency and recover the costs towards 
the same including BHEL’s overheads from the contractor. 

 

iii) In the event of termination of contract or restriction of quantum of job 
by our client, before or during the execution of contract, BHEL reserves the 
right to terminate the contract or restrict the quantum of work of sub-
contractors accordingly without paying any compensation. 

 
iv) Manpower: For various category of manpower and their numbers 

recommended, please refer to the Annexure IV of the tender enquiry. 
The contractor shall engage proper skilled / qualified personnel and ensure 
the expected quality of work.  If  any  of  their  personnel  has  been  found  
to  be unsuitable, by BHEL / or their client, the contractor shall withdraw 
them and provide suitable replacement immediately, failing which BHEL 
reserves full rights to get the job done by alternate suitable persons at risk 
and cost of the contractor. The delay on this account is attributable to the 
contractor. 

 
v) TOOLS (TACKLES & PLANTS) : All tools, tackles and plants including 

precision measuring  instruments,  lifting  devices  shall  have  to  be  
arranged  by  the contractor. (List of recommended T&P, for guidance, is 
provided in Annexure II of the tender enquiry). All lifting tackles and pulling 
devices to be used must bear valid / latest test certificates for their 
suitability, and the sales tax furnished along with the offer itself. 

 
Also certificates of test / calibration with date of validity for various 
measuring / test instruments have to be submitted by the tenderer 
preferably along with the offer itself, or else the same is required to be 
produced at site before start of job failing which the LOI / W.O. is liable to 
be cancelled without any compensation. 

 
Successful bidder shall provide valid calibration certificates for IMTEs, 
fitness certificates  for  T&Ps  and  Construction  Equipment  (  e.g.  wire  
ropes,  hand operated chain pulley blocks, pulling and lifting machines, 
electric welding generators, arc welding transformers etc.). Calibration of 
IMTEs is to be arranged from the accredited agencies. Calibration 
certificates should have the traceability as per national/international 
standards. At work site the IMTEs, T&Ps and Construction Equipment 
shall be checked/tested/inspected by BHEL engineers. The procedure for 
fitness testing and storage preservation and maintenance of Construction 
Equipment and T&Ps shall be as per Doc. Nos. PSER:FEX:001:94, 
PSER:SAS(CAL):016:95 and PSER:FEX:002:94 available with BHEL site 
engineers. 

 
vi) CONSUMABLES:  All consumables required  (  list  for  guidance  is  given  in 

Annexure III of the tender enquiry) for the job shall be arranged by the 
contractor 

PSER:PUR:KDM-S398:19 (ENQ:19:PP:0015:PUR:152)   Date-20/03/2020

Page 101 of 112



PSER
KOLKATA

SPECIFIC TERMS AND CONDITIONS
FOR SERVICES JOBS 

 

 

Page 4 of 14 

 

 

at his cost. However, any spares / components / consumables / materials 
going permanently into the clients equipment shall be provided to the 
contractor. 

 
vii) Successful bidder has to arrange proper storing facilities at site with 

traceabilities for IMTEs, T&Ps, construction equipments and consumables 
used during job execution. 

 
viii) All the T&Ps, consumables etc. must be mobilized at site at least three days 

prior to actual start of the job. They must be in accordance with those 
recommended in the Annexure – II and III respectively of the Tender 
Enquiry and must be got verified to that effect. Formal clearance in writing 
must be obtained from BHEL’s resident engineer before the contractor 
starts the job. 

 
T&P found defective / improper / insufficient or not having valid test / 
calibration certificate should be made good immediately. 

 
If the contractor fails to mobilize at least 90% of the recommended T&P 
and manpower within the stipulated period, the order on the contractor is 
liable to be cancelled without paying any compensation on to him. 

 
viii) Storage : The contractor shall be responsible for proper storing of all 

dismantled components, spares, T&P etc., identify them properly and 
preserve them throughout the execution of the job. Any loss or damage of 
the components caused due to the lapses attributable to the contractor or 
his personnel, shall be chargeable to the contractor. 

 
ix) Transportation of Spares / materials / consumables : 

 
Any material / components / spares required for the work must be 
collected by the vendor and carried safely to the work site from the point of 
issue in our clients premises, through his own resources and cost. 

 
Similarly, excess materials / spares etc. must be returned to the client’s 
stores / 
any other place, within the client’s premises, indicated by site-in-charge of 
BHEL. 

 
Any debris, rubbish at the work spot must be cleared very day by the 
contractor using his own resources and cost, and disposed off at a 
placement for, as to be informed to him. 

 
x) Space / Accommodation : 

 
The contractor will be allowed to have his site office, stores etc. by erecting 
temporary partitions / chambers / sheds etc. at the work spot according 
to the availability of space, which will have to be vacated and dismantled at 
the end of the jobs to restore the space to the client. The contractor should 
make his own arrangements for the security / watch and ward. 
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No residential accommodation / spare can be provided by BHEL to the 
contractor for any residential accommodation of his personnel. Contractor 
has to make arrangements/accommodation at site at his cost. 

 
xi) The contractor shall ensure responsible execution of the job and proper 

behavior  of  their  personnel  and  observance  of  all  the  rules  and 
regulations of our clients. 

 
xii) Safety : 

a)  Standard  safety  norms/  regulations  shall  be  conserved  by  the 
contractor during the execution of the job. The contractor should 
provide the necessary / stipulated safety devices to his personnel 
deputed to the site, such as grinding / welding goggles, masks, safety 
belts, helmets etc. No worker will be permitted to work without 
necessary safety appliances. Delay of work due to work without 
necessary safety appliances. Delay of work due to these lapses are 
attributable to the contractor. 

 
b) All norms related to Health, Safety & Environmental (HSE) norms 

conforming to ISO-14001 & OHSAS-18001 shall be followed by 
successful bidder. Bidders may contact SAS-PSER office for getting 
detailed norms to be followed by bidder at Site 

 
c) The contractor shall comprehensively insure all his site personnel 

against any hazard / accident and submit a copy of the insurance 
certificate covering all his site personnel to our resident engineer 
before commencement of work. 

 
d) In case of any accident / hazard, the contractor shall arrange for 

medical attendance immediately shall compensate the personnel 
concerned in accordance with the workmen’s compensations act in 
force and shall keep BHEL indemnified against any provisions of the 
act. 

 
e)  The successful bidder is  to  arrange a  full set of  First Aid kit for 

attending to manpower deployed by him at site as per requirement. 
 

f) Successful bidder should follow all safety norms at work site. The 
Doc. No. PSER:PMX:004:94 in this regard is available with BHEL 
engineer at site. 

 
02. STATUTORY COMPLIANCE : 

i) The contractor shall comply with all state and central laws, statutory rules 
regulations etc. such as : 
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The payment of wages act, maximum wages act, workmen’s compensation 
act., industrial disputes act, employees provident funds act / scheme, 
Employees’ state insurance scheme, contract labour (Regulation & 
abolition) act, 1970 etc. and all other acts, rules & regulations for 
employment of labour as may have been and as may be enacted by the 
Government during the tenure of the contract and having force or 
jurisdiction at site. The contractor shall give to the local government body, 
police, labour authorities and other relevant authorities and all such 
intimation and notices as may be required by low and appraise BHEL site-
in-charge of such compliance. 

 
ii) The contractor shall pay all taxes, fees, licence charges, deposits, duties, 

fines, royalty commissions or other charges which may be leviable on 
account of any of his operations in executing the contract. In case, BHEL 
is forced to pay any of such taxes, BHEL shall have the right to recover 
the  same  from  the  contractor either  form  his  bills  or  other issue as 
deemed fit. 

 
iii) The contractor shall obtain requisite licence from appropriate authority of 

the  ministry  of  labour  under  the  provision  of  the  contract  labour 
(Regulation and abolition) Act as soon as the work is avoided to him and 
indemnify BHEL against the application of any provisions of the act. 

 
iv) The contractor shall be responsible for provision of welfare and health of 

his employees / workmen, more particularly described in the contract 
labour (Regulation & abolition ) act / rules, and safety precautions etc., as 
may be required for satisfactory execution of the contract. 

 
v) The contractor shall fulfil all his obligations in respect of canteens, rest 

rooms, accommodation including proper medical facilities etc. for the 
personnel employed by him, more particularly described in the contract 
labour (regulation & abolition) act / rules. 

 
vi) The contractor will be directly responsible for payment of wages to his 

workmen more specifically described in the contract labour (regulation 
and abolition ) act / rules. A pay roll sheet showing all the wage payments 
representative should be furnished to BHEL site office for record purpose. 
BHEL site in-charge may be intimated the date of disbursement of wages 
to the workmen engaged for the work; so that his representative can 
witness the same. The contractor shall indemnify BHEL against any 
statutory liability on account of dues to his workmen. 

 
vii) The bidders should be having  appropriate licence from the local Boiler 

Inspectorate if the job involves welding  of pressure  parts.  Also they 
should be having alloy steel / carbon steel high pressure welders (for PIG 
and submerged are welding approved by the local Boiler Inspectorate for 
welding the pressure parts. The bidders should clearly indicate the same 
in the offer. 
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03. TERMS OF PAYMENT: 
i) No advance shall be payable to the contractor unless specifically spelt out in 

the tender enquiry. 
 

ii) A minimum time of fifteen days will be required for the processing of bills 
presented and for their payment. 

 

iii)  

a) 80% of the contract value shall be payable against submission of three 
progressive running bills. Each of the billed amount shall correspond 
to the quantum of job actually completed and to that effect the claim 
can be preferred based on percentage allotments (to be given in the 
work order) made. This, however, has to be certified by the resident 
manager / engineer of the site. 

 

b) 10% of contract value shall be payable after submission of statutory 
documents & ‘no due certificate from customer’s personal 
department’.  
 

c) Balance 10% of contract value shall be paid after successful 
synchronization / commissioning and on receipt of final payment by 
BHEL from Customer. 

 

  BHEL at its discretion may further split up the percentage break up given in 
billing schedule and effect payment to suit site condition, cash flow 
requirement etc. according to progress of work. 

 

iv) The bidder should be financially sound to maintain the site establishment with 
regard to timely payment of wages to his workmen, arrangements of other 
inputs viz. T&P consumables etc. 
 

Non-receipt of  progressive payment  from  BHEL  due  to  any  reasons 
should not be a constraint for the smooth execution of the job at site. 

 
v) The bidder should make all out efforts to provide all inputs in consultation with 

BHEL engineers at site for completing the job in the specified time frame. 
 

vi) No over run/escalation / idle charges  are payable against any services job 
under any circumstances. (in exceptional cases such claims may be 
considered provided BHEL’s customer admits of such payment). 

 
vii) Extra work rate being admitted off by BHEL for other similar contracts have 

been stated on the page no.10 of this annexure. 
 

For any additional work not envisaged in the scope of work or quantities 
exceeding the stated quantities, these rates shall be applicable. 

 

viii) All claims for extra works should be settled before claiming the final (10%) bill. 
The contractor should prefer the final claim with the certificate that ‘no other 
claim is due from BHEL against this contract’, without which final bill cannot 
be processed for payment. 

 

ix) For reduction / deletion / withdrawal in the scope of work proportionate 
deduction in contract value will be made. 
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4. PERFORMANCE: 
 

i) As soon as job is awarded, the contractor has to submit a barchart to the 
resident engineer nominated showing the detailed schedule for all 
activities. 

 

This schedule will be reviewed by the resident engineer from time to time 
to enable the contractor to recast the barchart matching the planned 
completion of the job. 

 
ii) It shall be the responsibility of the contractor’s supervisor to distribute the 

work among his workmen deployed at site and get day to day activities 
executed as per BHEL’s requirement. 

 
BHEL’s engineers / supervisors will check the correctness of the job done 
and will also give the daily programme of work to the contractors 
supervisor. The contractor has to ensure completion of daily programme  
and  if  there  is  any  spill  over,  the  same  has  to  be completed by 
putting in same additional resources. (Technical guidance wherever 
required will be provided by BHEL). 

 
iii) The scope of work mentioned in this tender enquiry gives the broad 

outline of the actual work involved and it not is possible to mention all 
minute details of the work. For proper evaluation, the bidders may seek 
clarifications from this office. Or else, they may visit site and study the 
job content before submitting offers and be well informed and   acquainted  
with   the   actual   working  and   other   prevalent conditions of the site, 
facilities available etc. 

No claim will be entertained later on the ground of lack of knowledge. iv)

 The bidders have to furnish the bio-data and experience details of the 
site-in-charge, other key  workmen, supervisors, senior technicians etc. 
to be deployed. In case of award of contract, the key members of the 
contractor’s team may be interviewed at site by BHEL’s resident engineer 
to ascertain their suitability. Replacement of non-acceptable personnel will 
have to be arranged by the contractor immediately at his own cost. 
 

v) Penalty  for  the  delay  in job completion will be    0.5% per day of 
delay, limiting to maximum   10% of the contract value, to be imposed on 
the contractor  in case the  delay in work completion is attributable to the 
lapses on the part of the contractor.   

  

 In case of LD recovery, the applicable GST shall also be recovered 
from vendor. 

 

vi) Performance Guarantee: Even though the work will be carried out under 
supervision of BHEL Engineers, the contractor shall guarantee against 
d e f e c t s  a t t r i b u t a b l e  to  f a u l t y  w o r k m a n s h i p  o r  p r o c e d u r e  
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adopted in the overhaul for items covered in the contract for a period of 
Six months from the date of re-commissioning of the set after the 
overhaul. The guarantee should cover all defects notified during this period 
and shall have to be attended free of cost immediately or at the time our 
clients are able to give shutdown of the set for the required period, when 
necessary. In case of failure of contractor to attend to the defect as and 
when required in time, BHEL shall arrange to attend the defects and the 
charges shall be levied to the contractor’s account and shall be recoverable 
from the security deposit / progressive payments. 

 
5. MISCELLANEOUS : 

 
i) The bidders shall submit a list of jobs being carried out by them or 

expected to be taken up by them during the period as called for in the 
participation of the tender. 

Enclosure – 6. 
 

ii) The  contractor  has  to  engage  a  cleaning  gang  at  site  to  ensure 
continuous cleaning of the floor at work site to protect the parts and to give 
safe access at the work site. 

 
iii) Obtaining  licenses  /  permits  /  road  permits  in  connection  with  the 

fulfillment of the contractual obligations is entirely the contractors 
responsibility. However, wherever applicable BHEL can only offer support to 
the extent possible. 

 
iv) For all matters bearing on the execution of the job at site, the decisions of the 

resident engineer are final and binding upon the contractor. 
 

v) The contractor has to retain suitable minimum work force at site for a 
period of one month from the date of completion or work / commissioning, to 
attend any small / miscellaneous problems, as leakage etc. 

 
vi) The contractor has to mobilize on a short notice (within 4 days) to attend any 

troubles encountered in the equipment worked on, during warranty period of 
six months. 

 
vii) After dismantling and during execution of the job, successful bidder has to 

suitably tag the components and sub-assemblies for traceability and store 
properly before    final    assembly.    This    is    as    per    Doc.    Nos. 
PSER:PMX:002:94 & PSER:PMX:001:94. 

 
viii) Process control of Special Processes like Welding and Heat Treatment shall

 be    carried    by    successful    bidder    as    per    Doc.    Nos. 
PSER:QLY:001:99, PSER:QLY:001:94 (3 VOL) and PSER:QLY: 003:99. 

 
 
 
 
 

ix) Proper segregation, identification, tagging and up-keep of all dismantled items 
at work site during job execution have to be done by successful bidder. 
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x) Successful bidder is to obtain necessary "No Dues" certificates before de- 

mobilisation from site. 
 

xi) Any NDT within the scope shall be as per Non-Destructive Examination 
manual (Doc. No. PSER:QLY:002:99 available with BHEL site engineer). 

 
xii) Unless otherwise mentioned specifically in this tender elsewhere, the 

storage & preservation of components, sub-assemblies, IMTEs, T&Ps, 
Construction Equipments etc, maintenance of stores, watch and ward of 
stores and BHEL site office is in the scope of the successful bidder. 

 
xiii) The successful bidder is to arrange extra illumination at work site to 

augment the existing site illumination if required to enable round-the-clock safe 
working. 

 
Note:   Any  of  the  documents  mentioned  above  can  be  referred  before 
submission of tender at the office of PSER:SAS(CAL). 

 
EXTRA WORK RATES CURRENTLY BEING ADMITTED BY BHEL, PS-ER 

 
A. The   following   all   inclusive   manhour   rates   will   be   applicable   for 

modification, rectification work and services work. 
 

(For all categories) 
 

a)  Average single manhour rate including overtime if any, supervision, 
T&P, other site expenses and incidentals including consumables as 
certified by site-in-charge of BHEL. 

      Rs 60/- per man hour (Rupees sixty per man hour only) 
 

b)  Same as above (a) but excluding supply of consumables by vendor. 
       Rs 40/- per man hour (Rupees forty per man hour only) 

 
B. The following all inclusive rates will be applicable for modification work 

involving welding of high pressure butt joints only. Extra work involving 
other types of joints will be done on the above manpower basis. 

 
Unit rate per equivalent joint of size OD 63.5 mm x 6.3 mm thick 

 
Average  unit  rate  per  equivalent  joint, 

including NDT and stress reliving. 
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Carbon Steel Rs.200/- (Rs. Two hundred only) 

 
Alloy Steel Rs.250/- (Rs. Two hundred fifty only) 
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a) Experience certificate Enclosure 1 * 
b) Banker’s  certificate  of  financial

soundness as per BHEL’ format 
Enclosure 2 *

c) IT / ST clearance certificate Enclosure 3.
d) Organisation Chart Enclosure 4. *
e) List of concurrent jobs held by the

contractor / bidder. 
Enclosure 5.

 
 
 
 
List of enclosure to be furnished by the bidder along with tender documents. 

 
 
 
 
 
 
 
 
 
 

( * Vendors registered with BHEL should submit documents in support of sl. no. c 
only.) 

 
List of documents to be furnished by the contractor to the resident engineer before 
commencement of the jobs / during the execution. 

 
i) Barchart (if not furnished in the offer) 

 
ii) List of T&P being mobilized. Test / Calibration certificate with date of validity for 

lifting / pulling devices and measuring / test instrument (if not furnished in the 
offer). 

 
iii)  Category wise list of manpower being mobilized. iv)

  List of consumables being mobilized. 

v) Licence from the department of Labour under contract Labour (Regulation & 
Abolition) Act / Proof of Application for Lincence. 

 
vi) ESI coverage, if applicable. 

 
vii) Insurance certificate covering the site personnel. 

 
viii) Proof  of  remittance  of  provident  fund  to  the  concerned  authorities,  for  all 

workmen employed for this job. 
 

ix) Third party insurance coverage. 
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ANNEXURE - VI 
 

QUESTIONAIRE TO BE FILLED IN BY THE BIDDER, SIGNED WITH DATE AND 
SEAL, AND TO BE RETURNED ALONG WITH TECHNICAL TENDER. 

 
BIDDER’S  NON-ACCEPTANCE OF  TENDER  REQUIREMENTS CAN  DISQUALIFY 
HIS BID FOR OPENING OF “PRICE BID” 

 

 
 
TENDER NO: PSER:SCT: DATE: ………/………/20..… 

 
01 NAME OF THE ORGANISATION. 

ADDRESS, TELEPHONE / FAX NO. : 
……………………………………… 
……………………………………… 
……………………………………… 
…………………………… 

 
02 MODE AND PARTICULARS OF EMD 

ENCLOSED 
 
 
03 BANKER’S CERTIFICATE FOR FINANCIAL 

SOUNDNESS /       CAPABILITY       TO 
UNDERTAKE WORK. 

: Enclosed / Not enclosed. 

 
04. IS  THE  FIRM  HAVING  VALID  TESTED  / 

CALIBRATED TOOLS AND MEASURING 
INSTRUMENT REQUIRED FOR THIS TYPE 
OF JOB AND EQUIPMENT. 

: YES / NO. 

 
05. ORGANISATION CHART / MANPOWER : Enclosed / Not enclosed. 

 
06. STATUTORY   REQUIREMENTS   AS   PER 

RELEVANT ACTS       WITH       LATEST 
AMENDMENT (Pl. tick out) 
i) LICENCE FOR EMPLOYING 

CONTRACT LABOUR 
ii) MINIMUM WAGES ACT 
iii) INSURANCE OF SITE PERSONNEL 

EMPLOYED. 
iv) WORKMEN’S COMPENSATION ACT 

: 
 

 
 
: Will be complied with 
 
: - do – 
: - do – 
 
: - do - 

 
v)  THIRD PARTY INSURANCE 
vi) EMPLOYEE’S LIABILITY ACT 
vii) INDUSTRIAL DISPUTES ACT 
viii) EMPLOYEE’S  PROVIDENT  FUNDS 

ACT 

: Will be complied with 
 
: - do – 
: - do – 
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ix) CONTRACT                          LABOUR 
(REGULATION AND    ABOLITION) 
ACT / RULES 

x) SAFETY  APPLIANCES  /  DEVICES 
FOR WORKMEN 

xi) BOILER INSPECTORATE 
xii) ARBITRATION ACT 

: - do - 
 

 
 
: - do – 
 
: - do – 
: - do - 

 
07. AGREEABILITY TO “NO OVERRUN 

CHARGES” CLAUSE 
: Agreeable 

 
08. AGREEABILITY TO “NO IDLE TIME 

CHARGES” CLAUSE 
: Agreeable 

 
09.               AGREEABILITY     TO     EXECUTE     FULL 

SCOPE OF WORK OF TENDER ENQUIRY 
(INCLUDING RELATED           MINOR 
ACTIVITIES). 

: Agreeable 

 

 
 
 

 

 

 

Signature of the bidder          : 

Date                                       : 

Name of the person signing  : 

Designation                           : 

SEAL 
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