

भारत हेवी इलेक्ट्रिकल्स लिमिटेड BHARAT HEAVY ELECTRICALS LIMITED रामचन्द्रपुरम, हैदराबाद - 502 032 RAMACHANDRAPURAM, HYDERABAD - 502 032 (बाह्य सेवाएँ विभाग/EXTERNAL SERVICES DEPARTMENT)

NOTICE INVITING TENDER SUMMERY

Annexure-A

Sl No.	Description	Input	
01	Tender name	Erection & Commissioning (Mechanical works)	
		of 1 X 20 MW STG at TNPL, Kagithapuram.	
02	Type of Tender	Open tender	
03	Parts of Tender	Two Part Bid	
		a) Technical Bid and	
		b) Price Bid	
04	Last date of tender submission	06.03.2020 till 11:00 hrs	
05	Tender notice no & date	ES/K/2019/WC/06, 25.02.2020	
06	NIT No.	NIT_51943	
07	Name of work	Erection & Commissioning (Mechanical works)	
		of 1 X 20 MW STG at TNPL, Kagithapuram	
08	Approx. Estimated Value of work (in Lakhs)	Rs. 63.3 Lakhs only	
09	Earnest Money Deposit (EMD)	D 107111	
	(in Lakhs)	Rs. 1.27 Lakhs only	
10	Validity of Contract (Days from	12 months, However the work is to be	
	Mobilization)	completed before 03-10-2020	
11	Cost of tender documents	Rs.500/-	
12	Date of issue of tender	25.02.2020	
13	Last Date for receipt of tender	06.03.2020 at 11:00hrs	
14	Place of tender submission	BHEL E-procurement portal.	
14		https://bhel.abcprocure.com/EPROC/	
15	Date, time and place of tender	06.03.2020 at 13:00hrs , BHEL E-procurement	
	opening	portal. https://bhel.abcprocure.com/EPROC/	
16	Any corrigendum	Tenderers may please note that the	
		Corrigendum if any shall be uploaded on BHEL	
		website.	
17	PREQUALIFICATION REQUIREMENTS:		
		Mechanical "E & C / Revamping & retrofitting	
17.01	Definition of similar work	work of Turbo Generator set" (Turbine rating	
		should be more than 4 MW & below 60 MW).	
17.02	Annual financial turnover during :		
	FY 2018-19	: Rs. (In Lakhs)	
	FY 2017-18	: Rs. (In Lakhs)	
	FY 2016-17	: Rs. (In Lakhs)	

	Note:		
	 a. Average annual financial turnover during the last 3 years, ending 31st March of the previous financial year (should submit balance sheet & P & L account for last 3 years – certified by Charted Accountant), should be at least 30% of the total estimated cost (Total Estimate Rs. 63.30 Lakhs and 30% of estimate is Rs. 18.99 Lakhs). b. If the tenderer fails to submit the figure (s) for 3 years, non-submitted year will be considered as "0" (Zero) for averaging the turnover. c. In the 3 years' turnover, previous year (2018-19) turnover is compulsory Particulars of experience / credentials for the works executed of similar nature i.e. 		
	Turbine/compressor overhauling projects, revamping not older than 7 years (Completion and experience certificate of the works to be enclosed) ending last day of month previous to the one in which applications are invited should be either of the following:		
	Three works completed/executed	a)	
	successfully costing not less than	b)	
	the amount equal to Rs. 25.32	c)	
	Lakhs for each work		
17.03		OR	
	Two works completed/executed	a)	
	successfully costing not less than	b)	
	the amount equal to Rs. 31.65 Lakhs for each work		
	Lakiis ioi cacii wolk	OR	
	One work completed/executed	a)	
	successfully costing not less than the amount equal to Rs. 50.64 Lakhs		
18	PERIOD OF CONTRACT	12 months, however the E&C work has to be completed before 03-10-2020 .	
19	LIQUIDATED DAMAGES FOR DELAY IN COMPLETION:	In the event of failure on the part of the Contractor to complete the work under this specification within the stipulated period or such extended period as may be agreed to by, BHEL in this regard, the contractor shall be liable to pay to BHEL as liquidated damage and not by way of penalty, a sum equivalent to 0.5% (Half percent) of the total value of the contract for each week of the delay between the scheduled time and actual time of completion of work, subject to a maximum of 05% of the total contract value.	
19 20		Contractor to complete the work under this specification within the stipulated period or such extended period as may be agreed to by, BHEL in this regard, the contractor shall be liable to pay to BHEL as liquidated damage and not by way of penalty, a sum equivalent to 0.5% (Half percent) of the total value of the contract for each week of the delay between the scheduled time and actual time of completion of work, subject to	
	DELAY IN COMPLETION: Completion Schedule (Indicative	Contractor to complete the work under this specification within the stipulated period or such extended period as may be agreed to by, BHEL in this regard, the contractor shall be liable to pay to BHEL as liquidated damage and not by way of penalty, a sum equivalent to 0.5% (Half percent) of the total value of the contract for each week of the delay between the scheduled time and actual time of completion of work, subject to a maximum of 05% of the total contract value. Before 03.10.2020 Last week of September 2020 (Tentative)	
20	DELAY IN COMPLETION: Completion Schedule (Indicative Only) Commissioning Schedule	Contractor to complete the work under this specification within the stipulated period or such extended period as may be agreed to by, BHEL in this regard, the contractor shall be liable to pay to BHEL as liquidated damage and not by way of penalty, a sum equivalent to 0.5% (Half percent) of the total value of the contract for each week of the delay between the scheduled time and actual time of completion of work, subject to a maximum of 05% of the total contract value. Before 03.10.2020	

24	Contact Details	Yatendra Singh Dy. Manager-ES 02 Annex 02 nd floor External Services Department BHEL R C Puram Hyderabad: 502032 040-2318-4590
		040-2318-4590
		yatendra@bhel.in

Notes:

- 1. This is the summery of the tender, for details information please refer NIT documents.
- 2. Each and every page of tender documents should be stamped & signed by the tenderer.
- 3. MSME certificate benefit are not applicable in case of works contract. (As per MSEs order 2012).
- 4. Contractor's dedicated staff has to be available for HSE & quality. Periodical reports need to be submitted.